

ELK FORAGE

FP-03 SPECIFICATION AND SUPPLEMENTAL SPECIFICATION LIST

All specifications not included in the specification listing, but referenced by listed specifications, are applicable. The supplemental specifications shown on the specification list are physically attached. Section 100 through 149 of the Standard Specifications and all other Standard or supplemental specifications shown in the specification listing are applicable to this contract.

<u>DESCRIPTION</u>	<u>SUB SECTION</u>	<u>TITLE</u>	<u>REVISED</u>
100 - TERMS, FORMAT, AND DEFINITIONS			FP-03
	01	Meaning of Terms	4/4/2007
	03	Abbreviations and Symbols	6/16/2006
	04	Definitions	3/29/2007
102 - BID, AWARD, AND EXECUTION OF CONTRACT			FP-03
	00	Delete 102 in its entirety	2/16/2005
103 - SCOPE OF WORK			FP-03
	00	Deletions	2/16/2005
104 - CONTROL OF WORK			FP-03
	00	Deletions	6/16/2006
	03	Delete subsection 104.03	2/22/2005
	06	Use of roads by Contractor	2/17/2005
105 - CONTROL OF MATERIAL			FP-03
	02	Material Sources	1/18/2007
	02	Material Sources	3/29/2005
	02	Government provided sources	2/17/2005
	05	Use of Material Found in the Work	5/12/2004
106 - ACCEPTANCE OF WORK			FP-03
	01	Conformity with Contract requirements	7/31/2007
	07	Deletions	5/11/2004
107 - LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC			FP-03
	05	Responsibility for damage claims	5/11/2004
	06	Contractor Responsibility for Work	6/16/2006
	09	Legal Relationship of the Parties	6/16/2006
	08	Sanitation, health and safety	3/29/2005
	09	Legal relations of the parties	6/16/2006
	10	Environmental protection	6/16/2006
108 - PROSECUTION AND PROGRESS			FP-03
	00	Delete Section 108 in entirety	2/16/2005
109 - MEASUREMENT AND PAYMENT			FP-03
	00	Deletions	2/17/2005
	02	Measurement Terms and Definitions	6/16/2006
151 - MOBILIZATION			FP-03
	01	Description	5/4/2007

155 - SCHEDULES FOR CONSTRUCTION CONTRACTS			FP-03
	00	Deletion Section 155 in entirety	5/11/2004
156 - PUBLIC TRAFFIC			FP-03
	00	Complete specification	4/17/2007
	03	Accommodating Traffic During Work	2/24/2005
	08	Traffic and Safety Supervisor	2/24/2005
201 - CLEARING AND GRUBBING			FP-03
	00	Deletions	5/1/2006
	01	Description	2/18/2005
	04	Clearing (c)	2/22/2005
	04	Clearing	2/18/2005
	06	Disposal	11/9/2005
203 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS			FP-03
	01	Description	2/25/2005
	05	Disposing of Material	2/18/2005
	08	Payment	2/24/2005
204 - EXCAVATION AND EMBANKMENT			FP-03
	00	Replacement specification	4/9/2007
208 – STRUCTURE EXCAVATION AND BACKFILL FOR SELECTED MAJOR STRUCTURES			FP-03
	04	Construction requirements	6/13/2007
209 - STRUCTURE EXCAVATION AND BACKFILL			FP-03
	10	Backfill	10/23/2007
	11	Compacting	2/24/2005
230 – ROADSIDE BRUSHING	00	New complete specification	10/11/2006
251 – RIPRAP			FP-03
301 – UNTREATED AGGREGATE COURSES			FP-03
	00	Title change	3/3/2005
	01	Work	3/3/2005
	03	General	9/14/2005
	05	Compacting	5/17/2005
	06	Surface tolerance	3/3/2005
	09	Measurement	7/7/2005
	10	Payment	3/3/2005
303 - ROAD RECONDITIONING			FP-03
	00	Delete entirety and replaced	5/11/2007
417 – MINOR COLD ASPHALT MIX			FP-03
430 - ASPHALT PAVEMENT PATCHING	00	New complete specification	7/27/2007
602 - CULVERTS AND DRAINS			FP-03
	03	General	9/6/2005
	06	Laying plastic pipe	7/3/2007
607 – CLEANING, RECONDITIONING, AND REPAIRING EXISTING DRAINAGE STRUCTURES			FP-03

617 – GUARDRAIL			FP-03
633 - PERMANENT TRAFFIC CONTROL			FP-03
	02	Material	3/3/2005
	03	General	3/3/2005
	05	Panels	3/3/2005
634 - PERMANENT PAVEMENT MARKING			FP-03
	03	General	10/12/2006
635 - TEMPORARY TRAFFIC CONTROL			FP-03
	03	General	5/13/2004
651 – DEVELOPMENT OF PITS AND QUARRIES			
703 - AGGREGATE	00	New complete specification	3/2/2005
			FP-03
	05	Deletions	12/7/2006
	06	Flakiness index and adherent coating	3/2/2005
705 - ROCK			FP-03
	02	Riprap Rock	4/13/2007
718 - TRAFFIC SIGNING AND MARKING MATERIAL			FP-03
	05	Aluminum panels	2/25/2008