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            P A R T 0100  - GENERAL REQUIREMENTS 
S E C T I O N 0100  - ON-THE-JOB TRAINING 
0100.0A00100T  ON-THE-JOB TRAINING                      53    41,500.00  HOUR      65,646.50             1.58             1.41 
                                                          Part 100  Total            65,646.50 
            P A R T 0200  - MOBILIZATION AND TRAFFIC CONTROL 
S E C T I O N 0210  - MOBILIZATION 
0210.0A00100A  MOB.                                    162       162.00  LS    29,184,093.46       180,148.73       202,897.69 
S E C T I O N 0225  - WORK ZONE TRAFFIC CONTROL 
0225.0A00100A  TEMP PROT & DIR OF TRA                  162       162.00  LS     4,890,576.11        30,188.74        30,398.91 
0225.1A00100J  TEMP SGN                                160    16,188.96  M2     2,736,907.82           169.06           174.91 
0225.2A00100E  TEMP BARRICADES                         129     1,845.00  EACH     255,789.00           138.64           137.36 
0225.2A00150J  ?TEMPORARY RETAINING STRUCTURE            1        10.00  M2         2,000.00           200.00           198.33 
0225.2A00200A  TEMP WORK ACCESS                          4         4.00  LS       252,350.00        63,087.50        56,390.17 
0225.2A00300E  TEMP SURF MOUNTED TUBL MRKR               5       521.00  EACH      26,410.00            50.69            49.56 
0225.2A00350E  REPL TEMP SURF MOUNTED TUBL MRKR          3       110.00  EACH       4,550.00            41.36            42.61 
0225.2C00150F  TEMP GR, TYP 2A REFLECT                   3       597.00  M         20,762.80            34.78            35.55 
0225.2C00250F  TEMP GR, TYP 3 REFLECT                    1        19.00  M          1,235.00            65.00            65.00 
0225.2C00450E  TEMP GR TERMINALS (FLARED OR NON-FLARED)  3         6.00  EACH       8,334.00         1,389.00         1,360.94 
0225.2D00100F  TEMP CONC BARR                            3       790.30  M         28,930.20            36.61            50.09 
0225.2E00100F  TEMP CONC BARR, REFLECT                  43    34,593.87  M      1,399,808.99            40.46            47.38 
0225.2E00400F  TEMP CONC BARR, REFLECT (TALL)            1       995.00  M              9.95             0.01             7.00 
0225.2F00100F  MOVING TEMP CONC BARR                    29    36,981.00  M        376,204.75            10.17            12.07 
0225.2G00100E  TEMP IMPACT ATTEN                        40       100.00  EACH     257,822.00         2,578.22         2,609.37 
0225.2G00150E  TEMP IMPACT ATTEN, NARROW SITE SYS        5        17.00  EACH      47,400.00         2,788.24         3,517.65 
0225.2G00170E  MOVING TEMP IMPACT ATTEN, NARROW SITE SY  1         4.00  EACH       2,000.00           500.00           855.00 
0225.2G00250E  MOVING TEMP IMPACT ATTEN                 27       106.00  EACH      49,295.00           465.05           506.82 
0225.2G00300E  TEMP TRUCK MOUNTED IMPACT ATTEN          24        50.00  EACH     467,750.00         9,355.00         9,193.12 
0225.2H00100E  TEMP GR TRANS                             1         7.00  EACH       7,700.00         1,100.00         1,100.00 
0225.2I00100E  TEMP BR CONN                              1         4.00  EACH       1,200.00           300.00           732.14 
0225.2J00100F  TEMP GLARE SHLD                           3     1,030.00  M         47,100.00            45.73            34.80 
0225.2K00100F  MOVING TEMP GLARE SHLD                    2       600.00  M          9,700.00            16.17            11.94 
0225.3A00100E  TEMP PLASTIC DRUMS                       81     8,665.00  EACH     402,070.50            46.40            47.86 
0225.3B00100E  TEMP DELINEATORS                          7       432.00  EACH       8,232.25            19.06            22.86 
0225.3C00100E  TEMP REFLECT PVMT MRKR                   13    11,778.00  EACH      44,157.20             3.75             3.58 
0225.3D00100E  TEMP FLEXIBLE PVMT MRKR                  89   878,331.00  EACH     732,145.94             0.83             0.98 
0225.3E00100A  TEMP STRIP                                1         1.00  LS         3,700.00         3,700.00         3,700.00 
0225.3E00100F  TEMP STRIP                               34   789,759.00  M        191,166.85             0.24             0.25 
0225.3F00100F  STRIPE RMVL                              29   167,152.00  M        215,943.90             1.29             1.30 
0225.3G00100E  STRIP & STRIPE RMVL MOB.                 17       122.00  EACH      88,840.00           728.20           728.42 
0225.3H00100F  TEMP NON-REMOVABLE TAPE                  13    39,645.00  M         73,288.75             1.85             2.12 
0225.3H00150F  TEMP REMOVABLE TAPE                      24    53,604.00  M        237,309.92             4.43             4.28 
0225.4A00100A  TEMP ILLUM                                3         3.00  LS        89,990.00        29,996.67        32,665.56 
0225.5A00100A  TEMP TRA SIG INSTAL                       5         5.00  LS       150,907.00        30,181.40        34,274.40 
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0225.5A00100E  TEMP TRA SIG INSTAL                       2         3.00  EACH      45,942.00        15,314.00        24,991.71 
0225.5A00150E  AMBER FLASHERS                            1        16.00  EACH         256.00            16.00            50.67 
0225.6A00100E  SEQUENTIAL ARROW SGN                     69       137.00  EACH     326,542.00         2,383.52         2,736.56 
0225.6A00100T  SEQUENTIAL ARROW SGN                      2        72.00  HOUR         940.00            13.06            16.48 
0225.6B00100E  PC MSG SGN                               65       150.00  EACH   1,267,271.00         8,448.47         9,488.76 
0225.6B00100T  PC MSG SGN                                1        80.00  HOUR         800.00            10.00            35.00 
0225.6C00100E  OVERHEIGHT VEHICLE WARNING SYS            1         2.00  EACH      60,000.00        30,000.00        30,666.67 
0225.7A00100T  FLAGGERS                                145   199,103.00  HOUR   5,221,251.04            26.22            28.63 
0225.8A00100T  PILOT CARS                               48    19,046.00  HOUR     693,754.75            36.43            34.91 
0225.8A00150T  TOW TRUCKS                                1       800.00  HOUR      52,800.00            66.00            70.33 
0225.9A00100U  TRA CNTL SUPERVISOR                      22     3,922.00  DAY    1,129,281.50           287.94           298.23 
0225.9Z90000A  SEC 0225 MISC                             3         3.00  LS       104,000.00        34,666.67        45,166.67 
0225.9Z90000E  SEC 0225 MISC                             1         1.00  EACH       2,500.00         2,500.00        62,500.00 
0225.9902050E  ?TEMPORARY PAVEMENT MARKINGS              2        18.00  EACH         870.00            48.33           106.30 
0225.9902150E  ?TEMPORARY SIGN SUPPORT                   1       265.00  EACH      21,200.00            80.00            75.00 
0225.9902350E  ?TEMPORARY TUBULAR MARKERS                1        70.00  EACH       1,050.00            15.00            15.00 
S E C T I O N 0230  - TEMPORARY DETOUR STRUCTURE 
0230.0A00100A  TEMP DETOUR STR                           3         3.00  LS     1,406,431.00       468,810.33       425,567.11 
S E C T I O N 0280  - EROSION & SEDIMENT CONTROL 
0280.0A00100A  WATER QUALITY SWALE                      11        11.00  LS       212,500.00        19,318.18        19,939.39 
0280.0A00100J  WATER QUALITY SWALE                       3       755.00  M2        10,016.71            13.27            11.26 
0280.1A00100A  EROSION CNTL                            159       159.00  LS       393,850.50         2,477.05         3,783.80 
0280.1A00150A  TEMP STABL                                5         5.00  LS        18,011.00         3,602.20         4,217.40 
0280.1A00200E  AGGR CHECK DAMS                          40       636.00  EACH      61,463.00            96.64           123.41 
0280.1A00220F  BARK MULCH FILTER BERM                    1       400.00  M          3,200.00             8.00             7.67 
0280.1A00240F  COMPOST FILTER BERM                       1     2,000.00  M         16,600.00             8.30             8.43 
0280.1A00250E  AGGR CONST ENTRANCES                     47       144.00  EACH      82,508.80           572.98           794.83 
0280.1A00300E  BIOFILTER BAGS                           13       779.00  EACH       9,015.00            11.57            14.41 
0280.1A00300F  BIOFILTER BAGS                            3        60.00  M          1,630.00            27.17            27.19 
0280.1A00350E  INLET PROT                               61       841.00  EACH      70,331.10            83.63            94.09 
0280.1A00400E  MOB FOR PERM SEED, FERT, & MULCH          4         9.00  EACH       3,110.00           345.56           355.56 
0280.1A00450E  SAND BAGS                                 3       690.00  EACH       3,860.00             5.59             6.74 
0280.1A00500E  TEMP SED TRAP                             2        11.00  EACH       9,500.00           863.64           756.06 
0280.1A00550E  TEMP SCOUR HOLES                          4        10.00  EACH       2,280.00           228.00           316.83 
0280.1A00650F  DIVERSION DIKE/SWALE                      1       150.00  M          1,500.00            10.00            18.67 
0280.1A00730F  STAKED SILT FENCE TURBIDITY BARR          5       195.00  M          5,865.00            30.08            35.14 
0280.1A00750F  SILT FENCE, SUPPORTED                    22     2,372.00  M         29,242.50            12.33            14.16 
0280.1A00770F  SILT FENCE, FLOATING                      1       110.00  M          1,540.00            14.00            45.10 
0280.1A00800F  SILT FENCE, UNSUPPORTED                  76    26,950.00  M        226,876.10             8.42             9.17 
0280.1A00830F  STRAW WATTLE SED BARR                    24     5,155.00  M         69,044.50            13.39            14.10 
0280.1A00850F  STRAW BALE SED BARR                      13     1,157.00  M         14,017.60            12.12            15.10 
0280.1A00870F  PREFAB SED BARR                          12       584.70  M         17,506.70            29.94            31.19 
0280.1A00950F  TEMP SLOPE DRAINS                         3        75.00  M          5,100.00            68.00            74.26 
0280.1A01000J  PLASTIC SHEETING                         10     1,335.00  M2         7,646.00             5.73             5.23 
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0280.1A01050J  EROSION CNTL MATTING                     20    20,786.00  M2        47,780.00             2.30             2.50 
0280.1A01060J  EROSION CNTL MATTING, CHANNEL             1        40.00  M2           480.00            12.00            11.33 
0280.1A01120K  YARD DEBRIS COMPOST                       1       302.00  M3         7,097.00            23.50            24.17 
0280.1A01150J  SED MAT                                   8       374.00  M2        12,304.20            32.90            37.64 
0280.1A01300A  TEMP MULCH                                4         4.00  LS        17,950.00         4,487.50         3,275.00 
0280.1A01300R  TEMP MULCH                               39        33.89  HA       115,545.50         3,409.43         3,564.63 
0280.1A01350A  PERM SEED                                 2         2.00  LS         1,100.00           550.00         1,391.67 
0280.1A01350R  PERM SEED                                 2         1.10  HA         4,250.00         3,863.64         3,518.18 
0280.1A01370K  COMPOST/TOPSOIL BLEND                     1     7,660.00  M3       352,360.00            46.00            40.83 
0280.1A01450A  PERM SEED & MULCH                        44        44.00  LS        89,915.00         2,043.52         2,096.73 
0280.1A01450R  PERM SEED & MULCH                         7        10.40  HA        51,820.00         4,982.69         4,795.86 
0280.1A01500J  ?PERMANENT SEEDING, FERTILIZING AND MULC  1       410.00  M2           820.00             2.00             1.97 
0280.1A01550A  PERM SEED, FERT, & MULCH                 27        27.00  LS        90,392.00         3,347.85         2,829.68 
0280.1A01550R  PERM SEED, FERT, & MULCH                 11        28.70  HA        94,857.00         3,305.12         3,300.57 
0280.1C00100Q  DEWATERING                                1     4,550.00  KL        45,500.00            10.00             7.53 
0280.9Z90000A  SEC 0280 MISC                             2         2.00  LS        34,000.00        17,000.00        19,411.67 
0280.9Z90000F  SEC 0280 MISC                             1       990.00  M          2,722.50             2.75             5.92 
0280.9Z90000J  SEC 0280 MISC                             9    49,182.00  M2        38,201.14             0.78             0.74 
0280.9901550E  STRAW BALES                               4        35.00  EACH       1,400.00            40.00            25.86 
0280.9901550F  STRAW BALES                               1        20.00  M            200.00            10.00             9.67 
S E C T I O N 0285  - POLLUTION & HAZARDOUS MATERIALS 
0285.0A00200A  HEALTH & SAFETY PLAN                      7         7.00  LS        40,500.00         5,785.71         5,191.67 
0285.0A00350K  HAZ MATL DISPSL                           1        63.00  M3         9,450.00           150.00           138.00 
0285.0A00400A  HAZ MATL, OIL ABSORBENT BOOM              6         6.00  LS         5,450.00           908.33           839.41 
0285.0A00400F  HAZ MATL, OIL ABSORBENT BOOM              4       325.00  M          7,780.00            23.94            20.12 
0285.0A00550K  HAZ MATL EXC                              1        85.00  M3           850.00            10.00            34.17 
0285.0A00650K  CONTAMINATED SOIL, RMVL & DISPSL          5       245.50  M3        19,448.50            79.22            72.73 
0285.0A00700A  HAZ MATL, RMVL & DISPSL                   4         4.00  LS        77,469.00        19,367.25        32,224.45 
0285.0A00700F  HAZ MATL, RMVL & DISPSL                   1        55.00  M          5,500.00           100.00            99.00 
0285.0A00750P  PUMPING TRTMNT & DISPSL OF CNTMN GRNDWTR  1    11,500.00  L          5,750.00             0.50             1.20 
0285.9Z90000A  SEC 0285 MISC                             1         1.00  LS         1,700.00         1,700.00         7,150.00 
0285.9Z90000E  SEC 0285 MISC                             1        10.00  EACH       2,350.00           235.00         4,078.33 
                                                          Part 200  Total        55,111,727.03 
            P A R T 0300  - ROADWORK 
S E C T I O N 0305  - CONSTRUCTION SURVEY WORK 
0305.0A00100A  CONST SURVEY WORK                       104       104.00  LS     2,448,108.00        23,539.50        24,473.26 
0305.2A00100T  EX FOR ADDL SURVEY WORK                   3       145.00  HOUR      20,190.00           139.24           129.96 
S E C T I O N 0310  - REMOVAL OF STRUCTURES & OBSTRUCTIONS 
0310.0A00100A  RMVL OF STR & OBSTR                     132       132.00  LS     1,797,372.75        13,616.46        15,635.29 
0310.0B00150A  RMVL OF ASPH CONC WEARING SURF            1         1.00  LS           200.00           200.00           983.33 
0310.0B00150J  RMVL OF ASPH CONC WEARING SURF            2     3,263.00  M2        13,656.00             4.19             7.36 
0310.0B00350A  RMVL OF DELINEATORS                       1         1.00  LS           100.00           100.00         1,400.00 
0310.0B00700A  RMVL OF RR TRACK & TIES                   1         1.00  LS         1,600.00         1,600.00         5,533.33 
0310.1A00100F  ASPH PVMT CUTTING                         3     1,390.00  M          7,275.00             5.23             5.75 
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0310.1B00100F  RMVL OF CURBS                             1     1,200.00  M         12,000.00            10.00             9.30 
0310.1B00150F  RMVL OF FENCES                            1        65.00  M            272.35             4.19             8.06 
0310.1B00200F  RMVL OF GR                                4     8,159.00  M         42,787.08             5.24             5.64 
0310.1C00300J  RMVL OF PVMT, AC/PCC                      2    15,170.00  M2       185,500.00            12.23            10.68 
0310.1D00100J  RMVL OF SURF                              2     3,051.00  M2         7,094.50             2.33             3.85 
0310.1E00100E  RMVL OF INLETS                            3        13.00  EACH       2,042.50           157.12           225.71 
0310.1F00100E  RMVL OF MH                                1         1.00  EACH       1,000.00         1,000.00           796.67 
0310.1F00200E  RMVL OF STORAGE TANKS                     1         2.00  EACH       3,000.00         1,500.00         3,250.00 
0310.1F00250F  CONC SAWING                               2     9,192.00  M        118,590.00            12.90             6.91 
0310.9Z90000A  SEC 0310 MISC                             2         2.00  LS        70,000.00        35,000.00        46,833.33 
0310.9Z90000E  SEC 0310 MISC                             3        24.00  EACH      10,360.00           431.67           575.15 
0310.9Z90000F  SEC 0310 MISC                             1       290.00  M          5,800.00            20.00            15.50 
0310.9900200A  ?OBLITERATING ROADWAYS                    1         1.00  LS        14,650.00        14,650.00        22,066.67 
S E C T I O N 0312  - CONSTRUCT & REMOVE DETOUR 
0312.0A00100A  CONST & RMV DETOUR                        9         9.00  LS       374,650.00        41,627.78        40,061.08 
S E C T I O N 0320  - CLEARING & GRUBBING 
0320.0A00100A  CLEARING & GRUBBING                      84        84.00  LS       990,756.70        11,794.72        11,008.64 
0320.0A00100J  ?CLEARING AND GRUBBING                    1     2,725.00  M2         4,768.75             1.75             1.35 
S E C T I O N 0330  - EARTHWORK 
0330.3B00100K  TOE TRENCH EXC                            5    10,724.00  M3        88,593.24             8.26            10.84 
0330.3C00100A  GEN EXC                                  11        11.00  LS       182,625.00        16,602.27        21,903.43 
0330.3C00250K  GEN EXC                                  70   389,756.00  M3     3,768,362.36             9.67            10.57 
0330.3D00150A  WETLAND EXC                               1         1.00  LS         1,250.00         1,250.00         2,583.33 
0330.3D00150K  WETLAND EXC                               2     8,831.00  M3        82,901.00             9.39            12.28 
0330.3D00200K  CHANNEL EXC                               1       612.00  M3        14,076.00            23.00            18.26 
0330.3D00250K  ROCK EXC                                  3       416.00  M3        23,920.00            57.50           114.18 
0330.4A00100A  EMB IN PLC                                5         5.00  LS        37,058.10         7,411.62        10,932.72 
0330.4A00100K  EMB IN PLC                               25   178,120.00  M3     1,876,363.26            10.53            10.71 
0330.4B00100A  STONE EMB                                 1         1.00  LS        23,000.00        23,000.00        18,833.33 
0330.4B00100K  STONE EMB                                17   247,299.00  M3     3,552,235.75            14.36            14.86 
0330.4C00100K  EX FOR SEL EMB MATL                       1        38.00  M3           266.00             7.00            12.00 
0330.4C00600K  EX FOR SEL WETLAND MATL                   1     1,600.00  M3         5,600.00             3.50             7.00 
0330.4C00620K  EX FOR SEL TOPSOIL MATL                   2       430.00  M3         6,800.00            15.81            12.45 
0330.9Z90000A  SEC 0330 MISC                             2         2.00  LS        42,500.00        21,250.00        21,250.00 
0330.9Z90000E  SEC 0330 MISC                             1         4.00  EACH         800.00           200.00           300.00 
0330.9Z90000J  SEC 0330 MISC                             1    11,750.00  M2         9,400.00             0.80             1.63 
0330.9900500K  ?EMBANKMENT MATERIAL, GRANULAR            1       350.00  M3        17,500.00            50.00            39.00 
S E C T I O N 0331  - SUBGRADE STABILIZATION 
0331.0A00100K  SUBGRADE STABL                            1       500.00  M3        21,000.00            42.00            42.00 
0331.0A00300J  300 MM SUBGRADE STABL                     9    11,465.00  M2       117,545.00            10.25            11.60 
0331.0A00375J  375 MM SUBGRADE STABL                     1       300.00  M2         8,400.00            28.00            32.00 
0331.0A00450J  450 MM SUBGRADE STABL                     7    61,303.00  M2       868,562.50            14.17            16.50 
0331.0A00600J  600 MM SUBGRADE STABL                     8     6,339.70  M2       185,318.80            29.23            28.55 
0331.0A01200J  1200 MM SUBGRADE STABL                    2     9,985.50  M2       235,990.00            23.63            20.85 
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0331.9Z90000J  SEC 0331 MISC                             1     1,000.00  M2        13,500.00            13.50            14.50 
S E C T I O N 0332  - SURFACING STABILIZATION 
0332.0A00350J  350 MM SURF STABL                         2     9,418.00  M2       183,257.50            19.46            17.08 
0332.0A00375J  375 MM SURF STABL                         1       250.00  M2        12,250.00            49.00            39.67 
0332.0A00400J  400 MM SURF STABL                         6     8,093.00  M2       198,795.00            24.56            23.32 
0332.0A00500J  500 MM SURF STABL                         2     1,985.00  M2        52,205.00            26.30            27.85 
0332.0A00525J  525 MM SURF STABL                         1     3,193.00  M2        79,825.00            25.00            29.80 
0332.0A00550J  550 MM SURF STABL                         2       527.00  M2        21,555.00            40.90            38.71 
0332.0A00600J  600 MM SURF STABL                         1       250.00  M2         4,500.00            18.00            26.00 
0332.0A00650J  650 MM SURF STABL                         2       870.00  M2        21,750.00            25.00            29.87 
0332.0A00850J  850 MM SURF STABL                         1        58.00  M2         2,726.00            47.00            44.00 
0332.0A00900J  900 MM SURF STABL                         1     3,440.00  M2       118,508.00            34.45            29.15 
0332.0A01050J  1050 MM SURF STABL                        1     3,200.00  M2        49,440.00            15.45            32.32 
0332.9Z90000J  SEC 0332 MISC                             2     2,680.00  M2        59,500.00            22.20            32.20 
S E C T I O N 0333  - AGGREGATE DITCH LINING 
0333.0A00100J  AGGR DT LINING                            2       790.00  M2         8,720.00            11.04            13.82 
0333.0B00100A  VEG DT                                    1         1.00  LS         3,000.00         3,000.00         2,033.33 
0333.0B00100F  VEG DT                                    1         4.40  M          1,100.00           250.00           243.33 
S E C T I O N 0334  - PREPARATION OF SHOULDERS 
0334.0A00200A  PREP OF SHLDR                             1         1.00  LS         1,750.00         1,750.00         2,416.67 
0334.9900200L  PREP OF SHLDR                             3        15.99  KM        10,754.00           672.55         1,114.13 
S E C T I O N 0335  - BLASTING METHODS & PROT OF EXC BKSLOPES 
0335.0A00100F  CNTL BLAST HOLES                          1     5,100.00  M             51.00             0.01             5.34 
S E C T I O N 0340  - WATERING 
0340.0A00100Q  WATERING                                 40    51,871.70  KL       300,428.36             5.79             5.62 
S E C T I O N 0350  - GEOTEXTILE INSTALLATION 
0350.0A00100J  DRAIN GEOT, TYP 1                         1       354.00  M2           247.80             0.70             0.97 
0350.0A00150J  DRAIN GEOT, TYP 2                         1       296.00  M2           592.00             2.00             2.17 
0350.0B00100J  EMB GEOT                                  4     4,320.00  M2         5,247.00             1.21             1.66 
0350.0C00100J  RIPRAP GEOT, TYP 1                        9     2,332.00  M2         5,121.00             2.20             2.31 
0350.0C00150J  RIPRAP GEOT, TYP 2                       10     4,622.00  M2        11,558.50             2.50             2.82 
0350.0D00100J  SUBGRADE GEOT                            35   302,972.32  M2       282,643.73             0.93             0.99 
0350.0E00100J  PVMT OVERLAY GEOT                         2    30,369.00  M2        50,938.00             1.68             1.50 
0350.0E00300J  GEOGRID EARTH CONFINEMENT SYS             1       200.00  M2           400.00             2.00             3.33 
0350.9Z90000F  SEC 0350 MISC                             1       630.00  M         31,500.00            50.00            54.00 
0350.9Z90000J  SEC 0350 MISC                             1       455.00  M2        11,375.00            25.00            23.28 
0350.9900450J  POROUS PVMT SYS, HDPE                     1       720.00  M2         8,640.00            12.00            25.00 
S E C T I O N 0351  - WEED CONTROL GEOTEXTILE INSTALLATION 
0351.0A00100J  WEED CNTL GEOT                            2     3,125.00  M2         4,875.00             1.56             1.50 
S E C T I O N 0380  - ROADWORK HOURLY RATE BASIS 
0380.0A02750T  LABORERS                                  2     1,200.00  HOUR      71,000.00            59.17            43.61 
0380.0A02850T  SCALERS & EQUIP                           2       370.00  HOUR      45,050.00           121.76           129.32 
S E C T I O N 0390  - RIPRAP PROTECTION 
0390.0B00100J  RIPRAP BACKING                            1       450.00  M2         4,950.00            11.00             5.83 
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0390.0C00100K  LOOSE RIPRAP, CLASS 25                   14       943.10  M3        32,799.95            34.78            46.91 
0390.0C00100M  LOOSE RIPRAP, CLASS 25                    1        50.00  MG         1,750.00            35.00            33.00 
0390.0C00150K  LOOSE RIPRAP, CLASS 50                   23     2,087.30  M3        86,873.20            41.62            47.82 
0390.0C00150M  LOOSE RIPRAP, CLASS 50                    1       250.00  MG         7,500.00            30.00            23.83 
0390.0C00200K  LOOSE RIPRAP, CLASS 100                   7     3,988.00  M3       162,601.00            40.77            45.14 
0390.0C00200M  LOOSE RIPRAP, CLASS 100                   1        68.50  MG         6,850.00           100.00           131.67 
0390.0C00250K  LOOSE RIPRAP, CLASS 350                   7     2,181.00  M3        47,664.00            21.85            33.28 
0390.0C00250M  LOOSE RIPRAP, CLASS 350                   1        26.30  MG         3,156.00           120.00           153.33 
0390.0C00300K  LOOSE RIPRAP, CLASS 1000                  1     1,050.00  M3        47,250.00            45.00            57.33 
0390.0D00250K  GROUTED RIPRAP, CLASS 350                 1       370.00  M3        15,170.00            41.00            72.00 
0390.0F00100E  ?BASIN TYPE SCOUR PROTECTION RIPRAP       1         3.00  EACH      13,500.00         4,500.00         3,296.67 
0390.0F00150E  RIPRAP BASINS                             3         7.00  EACH       2,480.00           354.29           648.10 
0390.9Z90000K  SEC 0390 MISC                             1        37.00  M3         1,850.00            50.00            50.00 
0390.9900950A  ?LOOSE RIPRAP, CLASS 50                   1         1.00  LS         9,500.00         9,500.00        10,500.00 
S E C T I O N 0396  - SHOTCRETE SLOPE STABILIZATION 
0396.0A00150J  SHOTCRETE SLOPE STABL                     1       250.00  M2        19,500.00            78.00            45.05 
                                                          Part 300  Total        19,438,037.68 
            P A R T 0400  - DRAINAGE AND SEWERS 
S E C T I O N 0405  - DITCH EXC, TRENCH EXC, BEDDING & BKFILL 
0405.0A00100K  DT EXC                                   20     1,566.50  M3        25,309.19            16.16            19.40 
0405.0B00100K  TRENCH EXC                               21    11,491.90  M3       297,721.56            25.91            20.24 
0405.0B00200K  TRENCH ROCK EXC                           2     1,557.00  M3        94,459.00            60.67            93.64 
0405.0D00100K  SEL STONE BKFL                            1       120.00  M3         2,400.00            20.00            27.33 
0405.0D00250K  ?IMPORTED PIPE ZONE BEDDING AND BACKFILL  1       730.00  M3           730.00             1.00            22.50 
0405.0D00300K  SEL GRANULAR BKFL                         1       580.00  M3        14,065.00            24.25            29.06 
0405.9900300K  ?FOUNDATION BACKFILL MATERIAL             2       624.00  M3        14,610.00            23.41            34.13 
S E C T I O N 0410  - TEMPORARY DRAINAGE FACILITIES 
0410.0A00100A  TEMP DRAIN FACILITIES                     5         5.00  LS        51,754.00        10,350.80        10,807.62 
S E C T I O N 0430  - SUBSURFACE DRAINS 
0430.3A00150F  75 MM DRAIN PIPE                          4       103.50  M          3,522.00            34.03            35.09 
0430.3A00200F  100 MM DRAIN PIPE                         3       322.00  M         13,080.00            40.62            53.30 
0430.3A00250F  150 MM DRAIN PIPE                         7       559.20  M         14,438.10            25.82            35.16 
0430.3A00300F  200 MM DRAIN PIPE                         6     4,100.50  M        333,193.00            81.26            96.81 
0430.3A00400F  300 MM DRAIN PIPE                         2     1,076.00  M         41,360.00            38.44            50.09 
0430.6A00100E  SUBSURF DRAIN OUTLETS                     5        14.00  EACH       4,191.00           299.36           367.52 
0430.9900100E  ?AREA DRAIN, TYPE '1'                     2         3.00  EACH       2,400.00           800.00           726.00 
0430.9900150E  DRYWELLS                                  1        18.00  EACH      67,500.00         3,750.00         3,716.67 
S E C T I O N 0432  - WEARING SURFACE DRAINS 
0432.0A00150F  ?FRENCH DRAINS                            1       216.00  M          3,240.00            15.00            14.75 
0432.0A00200F  HORIZ DRAIN                               1       500.00  M         17,500.00            35.00            55.87 
0432.0A00300F  WEARING SURF DRAINS                       2        97.60  M         12,372.00           126.76            86.06 
0432.1A00100E  WEARING SURF DRAIN OUTLETS                2        12.00  EACH       5,640.00           470.00           323.33 
0432.1A00150E  WEARING SURF DRAINS /OUTLETS              1        14.00  EACH       1,092.00            78.00           134.33 
S E C T I O N 0435  - WICK DRAINS 
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0435.9Z90000E  SEC 0435 MISC                             1         2.00  EACH         550.00           275.00           441.67 
S E C T I O N 0442  - CONTROLLED LOW STRENGTH MATERIALS 
0442.0A00100K  CLS MATL                                  6       371.90  M3        46,406.00           124.78            88.65 
0442.9900100A  ?CONTROLLED LOW STRENGTH MATERIALS        1         1.00  LS        12,000.00        12,000.00        11,500.00 
S E C T I O N 0445  - CULVERT, SIPHON, SEWER & IRRIGATION PIPE 
0445.1A00100F  150 MM CULV PIPE                          3       206.60  M          8,930.60            43.23            33.86 
0445.1A00150F  200 MM CULV PIPE                          2        33.50  M          2,514.00            75.04            98.44 
0445.1A00250F  300 MM CULV PIPE                         32     2,445.01  M        269,248.60           110.12           109.55 
0445.1A00300F  375 MM CULV PIPE                          6       381.50  M         51,137.50           134.04           143.00 
0445.1A00350F  450 MM CULV PIPE                         29     2,060.20  M        299,639.70           145.44           148.05 
0445.1A00450F  600 MM CULV PIPE                         17       625.60  M        116,442.10           186.13           180.30 
0445.1A00550F  750 MM CULV PIPE                          5       122.00  M         27,939.00           229.01           256.08 
0445.1A00600F  900 MM CULV PIPE                          5       274.70  M         56,285.00           204.90           189.53 
0445.1A00700F  1200 MM CULV PIPE                         2       119.30  M         56,596.00           474.40           430.08 
0445.1A00800F  1500 MM CULV PIPE                         1        31.00  M         10,850.00           350.00           446.67 
0445.1A00900F  1800 MM CULV PIPE                         1        85.40  M         23,485.00           275.00           416.67 
0445.1C00250F  300 MM SPH PIPE                           1       164.60  M         13,991.00            85.00           110.00 
0445.1C00350F  450 MM SPH PIPE                           1        31.20  M          3,276.00           105.00           103.33 
0445.1C00450F  600 MM SPH PIPE                           1        77.30  M         10,435.50           135.00           128.33 
0445.1D00150F  100 MM SAN SEW PIPE                       1        21.00  M          1,953.00            93.00           101.98 
0445.1D00250F  200 MM SAN SEW PIPE                       2        76.00  M         14,150.00           186.18           168.39 
0445.1E00100F  150 MM STORM SEW PIPE                     1        12.00  M            804.00            67.00            84.33 
0445.1E00150F  200 MM STORM SEW PIPE                    10       606.50  M         58,787.50            96.93            88.57 
0445.1E00200F  250 MM STORM SEW PIPE                     5       724.60  M         72,063.44            99.45            89.48 
0445.1E00250F  300 MM STORM SEW PIPE                    41    11,492.90  M      1,102,984.70            95.97           106.92 
0445.1E00300F  375 MM STORM SEW PIPE                     9     1,516.10  M        173,143.90           114.20           116.42 
0445.1E00350F  450 MM STORM SEW PIPE                    16     2,610.50  M        339,288.85           129.97           143.39 
0445.1E00400F  525 MM STORM SEW PIPE                     4       278.00  M         54,261.00           195.18           164.44 
0445.1E00450F  600 MM STORM SEW PIPE                    12     1,630.50  M        249,662.80           153.12           150.77 
0445.1E00500F  675 MM STORM SEW PIPE                     1        26.00  M          4,420.00           170.00           170.00 
0445.1E00550F  750 MM STORM SEW PIPE                     4       281.00  M         55,038.00           195.86           210.85 
0445.1E00600F  900 MM STORM SEW PIPE                     3       266.00  M         54,085.00           203.33           195.55 
0445.1E00650F  1050 MM STORM SEW PIPE                    1        53.00  M         15,900.00           300.00           352.57 
0445.1E00750F  1350 MM STORM SEW PIPE                    1         1.00  M          1,000.00         1,000.00           751.67 
0445.1F00200F  300 MM SLOTTED DRAIN PIPE                 1         3.00  M          1,800.00           600.00           603.33 
0445.1H00100F  50 MM PVC PIPE                            2     1,024.00  M          6,360.00             6.21             7.08 
0445.1H00150F  75 MM PVC PIPE                            1        14.00  M            980.00            70.00            87.00 
0445.1H00200F  100 MM PVC PIPE                           5     1,147.00  M         46,625.00            40.65            35.80 
0445.1H00250F  150 MM PVC PIPE                           1         5.00  M            375.00            75.00            75.00 
0445.1H00300F  200 MM PVC PIPE                           1        42.00  M          2,436.00            58.00           141.50 
0445.1I00100F  300 MM HDPE PIPE                          3     1,252.80  M        112,841.00            90.07            96.01 
0445.1I00200F  700 MM HDPE PIPE                          1        65.50  M         36,025.00           550.00           527.90 
0445.1J00100F  100 MM DI PIPE                            1         5.00  M            620.00           124.00           121.68 
0445.1J00150F  150 MM DI PIPE                            3        60.00  M          6,242.00           104.03           136.97 
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0445.1J00200F  200 MM DI PIPE                            3       244.00  M         20,473.00            83.91           105.88 
0445.1J00250F  250 MM DI PIPE                            2        86.00  M         10,704.00           124.47           133.30 
0445.1J00300F  300 MM DI PIPE                            8     1,080.30  M        134,048.00           124.08           136.37 
0445.1J00400F  375 MM DI PIPE                            2        10.00  M          2,260.00           226.00           210.00 
0445.1J00450F  400 MM DI PIPE                            1       290.00  M         38,860.00           134.00           157.22 
0445.2A00100F  EX FOR PIPE UNDER PVMT                   40     5,993.40  M        266,183.00            44.41            72.72 
0445.4A00200E  SLOPED END SECT, 300 MM                   3         8.00  EACH         984.00           123.00           136.42 
0445.4A00300E  SLOPED END SECT, 450 MM                   3         3.00  EACH         951.75           317.25           366.76 
0445.4A00400E  SLOPED END SECT, 600 MM                   1         1.00  EACH         295.00           295.00           531.67 
0445.5A00100K  CONC IN BLOCKS                            1         1.00  M3           500.00           500.00           580.00 
0445.9A00080E  SLIP JTS, 200 MM                          1         2.00  EACH         200.00           100.00           154.00 
0445.9A00100E  SLIP JTS, 300 MM                          3         9.00  EACH       4,050.00           450.00           484.52 
0445.9A00250E  SLIP JTS, 525 MM                          1         1.00  EACH         630.00           630.00           930.00 
0445.9A00400E  SLIP JTS, 900 MM                          1         1.00  EACH         820.00           820.00         1,173.33 
0445.9A00500E  SAFETY END SECT, 450 MM                   1        16.00  EACH       4,800.00           300.00           370.00 
0445.9A00600E  SAFETY END SECT, 600 MM                   1        16.00  EACH       7,200.00           450.00           533.33 
0445.9A00650E  SAFETY END SECT, 750 MM                   1         2.00  EACH       3,000.00         1,500.00         1,116.67 
0445.9B00100F  TV PIPE INSP                             12     4,864.00  M         19,019.00             3.91             4.39 
0445.9Z90000A  SEC 0445 MISC                             6         6.00  LS       259,800.00        43,300.00        43,177.78 
0445.9Z90000F  SEC 0445 MISC                             8       371.40  M        138,105.75           371.85           372.23 
0445.9901800E  ?PIPE, HDPE (MISCELLANEOUS BEND/ELBOW/JO  1         3.00  EACH       2,595.00           865.00           651.67 
0445.9901940F  ABANDON PIPE                              1       118.00  M          3,658.00            31.00            34.67 
0445.9901950A  ?PIPE, PLUG AND ABANDON                   1         1.00  LS         2,970.00         2,970.00         2,970.00 
0445.9901950E  ?PIPE, PLUG AND ABANDON                   2         5.00  EACH       2,650.00           530.00           460.00 
0445.9902700F  TRENCH DRAINS                             5       168.50  M         25,695.50           152.50           180.22 
0445.9903950F  ?200 MM HDPE PIPE                         2        60.00  M          8,043.00           134.05           101.53 
0445.9904300F  ?250 MM HDPE PIPE                         1        20.10  M          6,030.00           300.00           247.84 
0445.9904850F  ?375 MM HDPE PIPE                         1       110.00  M         24,750.00           225.00           192.22 
0445.9905050F  ?400 MM DUCTILE IRON PIPE, RESTRAINED     1        63.00  M         14,490.00           230.00           240.33 
0445.9905250F  ?450 MM HDPE PIPE                         1        50.00  M          6,000.00           120.00           132.22 
0445.9905850F  ?600 MM HDPE PIPE                         1       320.00  M         48,000.00           150.00           163.66 
S E C T I O N 0446  - PIPE RAMMING 
0446.9Z90000A  SEC 0446 MISC                             2         2.00  LS     1,247,300.00       623,650.00       353,075.00 
S E C T I O N 0450  - STRUCTURAL PLATE PIPE, PIPE ARCH & ARCH 
0450.9Z90000A  SEC 0450 MISC                             1         1.00  LS        45,000.00        45,000.00        39,000.00 
S E C T I O N 0460  - PAVED CULVERT END SLOPES 
0460.0A00100J  PAVED CULV END SLOPES                    14       280.00  M2        28,599.50           102.14           108.94 
S E C T I O N 0470  - MANHOLES & INLETS 
0470.0A00000E  CONC MH                                  31        96.00  EACH     209,525.00         2,182.55         2,247.71 
0470.0A00040E  CONC MH, TYP B-P                          6        19.00  EACH      35,568.65         1,872.03         2,055.09 
0470.0A00250E  CONC MH, TYP DIVERSION                    2         2.00  EACH       8,700.00         4,350.00         4,216.67 
0470.0A00300E  CONC MH, DROP TYP                         3         7.00  EACH      22,200.00         3,171.43         3,869.86 
0470.0A00310E  CONC MH, DROP TYP W/ INLET                1         2.00  EACH       8,000.00         4,000.00         3,925.00 
0470.0A00320E  CONC MH, DROP TYP, LARGE                  1         1.00  EACH       7,100.00         7,100.00         7,566.67 
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0470.0A00450E  CONC MH W/ INLET                          7        38.00  EACH      90,400.00         2,378.95         2,886.03 
0470.0A00470E  CONC MH W/ INLET, LARGE                   2         4.00  EACH      17,525.00         4,381.25         4,397.92 
0470.0A00500E  CONC MH, TYP WATER QUALITY                4         6.00  EACH      56,940.00         9,490.00        12,574.44 
0470.0A00505E  CONC MH, TYP WATER QUALITY, LARGE         2         2.00  EACH      10,300.00         5,150.00         5,030.00 
0470.0A00510E  CONC MH, TYP WATER QUALITY W/ INLET       1         1.00  EACH       4,750.00         4,750.00         6,683.33 
0470.0A00600E  CONC MH, TYP SAN                          1         1.00  EACH       2,000.00         2,000.00         2,000.00 
0470.0A00650E  CONC MH, TYP SED                          2         2.00  EACH      10,000.00         5,000.00         5,216.67 
0470.0A00800E  CONC MH, 1500 MM                          3         4.00  EACH      15,100.00         3,775.00         4,025.00 
0470.0A00900E  CONC MH, 1800 MM                          3         5.00  EACH      30,100.00         6,020.00         5,903.73 
0470.0A00950E  CONC MH, 2100 MM                          1         1.00  EACH       4,400.00         4,400.00         4,400.00 
0470.0A02000E  WATER QUALITY STR, 0.00 - 0.10 CMS        5         7.00  EACH     130,300.00        18,614.29        19,847.62 
0470.0A03000E  WATER QUALITY STR (FILTER), .02 -.06 CMS  1         7.00  EACH      35,945.00         5,135.00         5,678.33 
0470.0A03100E  WATER QUALITY STR (FILTER), .10 -.14 CMS  1         1.00  EACH      26,785.00        26,785.00        29,692.50 
0470.0C01000E  WATER QUALITY POND OUTLET DEVICE          1         1.00  EACH       3,000.00         3,000.00         3,766.67 
0470.0C02000E  CONC INLETS, TYP B                        4         4.00  EACH       3,950.00           987.50         1,043.25 
0470.0C02050E  CONC INLETS, TYP B (MOD)                  1         2.00  EACH       2,000.00         1,000.00         1,225.00 
0470.0C02100E  CONC INLETS, TYP B-SL                     3         6.00  EACH       6,250.00         1,041.67           962.22 
0470.0C03000E  CONC INLETS, TYP CG-1                     3        35.00  EACH      40,290.00         1,151.14         1,198.53 
0470.0C03150E  CONC INLETS, TYP CG-2                    22       293.00  EACH     276,643.00           944.17         1,099.92 
0470.0C03250E  CONC INLETS, TYP CG-3                    13       128.00  EACH     142,455.00         1,112.93         1,051.15 
0470.0C03300E  CONC INLETS, TYP CG-3 (MOD)               3        15.00  EACH      19,600.00         1,306.67         1,373.91 
0470.0C04000E  CONC INLETS, TYP D                       16        29.00  EACH      27,330.00           942.41         1,044.46 
0470.0C04050E  CONC INLETS, TYP D (MOD)                  4        22.00  EACH      36,850.00         1,675.00         1,651.52 
0470.0C07000E  CONC INLETS, TYP G-1                     11        47.00  EACH      42,895.00           912.66         1,021.83 
0470.0C07100E  CONC INLETS, TYP G-2                     39       256.00  EACH     259,898.40         1,015.23         1,030.59 
0470.0C07150E  CONC INLETS, TYP G-2 (MOD)                1         2.00  EACH       2,800.00         1,400.00         1,000.00 
0470.0C07200E  CONC INLETS, TYP G-2M                     4        11.00  EACH      15,340.00         1,394.55         1,257.14 
0470.0C07300E  CONC INLETS, TYP G-2MA                    8        25.00  EACH      32,620.00         1,304.80         1,285.21 
0470.0C07350E  CONC INLETS, TYP G-2MA (MOD)              2        21.00  EACH      21,900.00         1,042.86           996.19 
0470.0C13000E  CONC INLETS, TYP M-E                      2         2.00  EACH       2,235.00         1,117.50         1,664.17 
0470.0C13050E  CONC INLETS, TYP M-E (MOD)                1         1.00  EACH       1,500.00         1,500.00         1,700.00 
0470.0C13100E  CONC INLETS, TYP M-O                      1         1.00  EACH       1,500.00         1,500.00         1,566.67 
0470.0C27000E  CATCH BASINS, CONC                        1        18.00  EACH      13,221.00           734.50           709.83 
0470.0C27050E  CATCH BASINS, METAL SUMP                  1         3.00  EACH       3,000.00         1,000.00         1,000.00 
0470.0C27150E  CATCH BASINS, STL                         2        15.00  EACH       6,700.00           446.67           446.67 
0470.0D00000E  CONC SPH BOXES                            1         7.00  EACH      14,000.00         2,000.00         1,616.67 
0470.0F00000E  CONC DIVERSION BOXES                      1         3.00  EACH       6,600.00         2,200.00         2,641.67 
0470.0I00000E  MONUMENT BOXES                            2         6.00  EACH       3,300.75           550.13           451.15 
0470.9Z90000E  SEC 0470 MISC                             7        19.00  EACH      34,200.00         1,800.00         2,210.00 
0470.9Z90000F  SEC 0470 MISC                             1         3.20  M          2,400.00           750.00           750.00 
0470.9900150E  ?COALESCING PLATE OIL WATER SEPARATOR     1         3.00  EACH      10,500.00         3,500.00         4,333.33 
0470.9900200E  ?CONCRETE CURB INLETS                     1         4.00  EACH       2,000.00           500.00           835.67 
0470.9901600E  ?CONCRETE MANHOLES, CONNECTIONS           5        48.00  EACH      25,850.00           538.54           493.36 
0470.9902700E  ?CONCRETE MANHOLES, TYPE A-P              1         7.00  EACH      12,250.00         1,750.00         1,750.00 
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0470.9903250E  ?INLET CONNECTIONS                        1         1.00  EACH         147.00           147.00           169.00 
0470.9903650E  ?SPECIAL MANHOLES                         1         1.00  EACH       4,475.00         4,475.00         4,855.00 
S E C T I O N 0480  - DRAINAGE CURBS 
0480.0A00100F  DRAIN CURBS                              28    12,867.70  M        185,681.90            14.43            16.26 
S E C T I O N 0490  - ADJUSTMENT OF MANHOLES, INLETS & BOXES 
0490.0A00100E  ADJING MH                                42       431.00  EACH     203,195.00           471.45           576.38 
0490.0A00150E  FIRE HYDRANT ASSEMBLY                     4        10.00  EACH      13,350.00         1,335.00         1,925.00 
0490.0B00100E  RECONSTING MH                             8        22.00  EACH      27,738.00         1,260.82         1,209.14 
0490.0D00100E  ADJING INLETS                            28       523.00  EACH     270,906.00           517.98           509.75 
0490.0D00150E  RECONSTING INLETS                         4         5.00  EACH       3,895.00           779.00           727.30 
0490.0E00100E  ADJING WATER METER BOXES                  6        67.00  EACH       8,872.50           132.43           182.28 
0490.0F00100E  ADJING VALVES                             1         1.00  EACH         125.00           125.00           125.00 
0490.0F00150E  ADJING MH & CLEANOUTS                     1         9.00  EACH       2,173.05           241.45           282.15 
0490.0F00250E  ADJING CLEANOUTS                          2        13.00  EACH       5,175.00           398.08           337.50 
0490.0F00300E  ADJING UTILITY VAULTS                     1         1.00  EACH       2,200.00         2,200.00         1,663.33 
0490.0F00350E  RECONSTING UTILITY VAULTS                 1         1.00  EACH      10,000.00        10,000.00        11,333.33 
0490.0F00400E  ADJING BOXES                             33       553.00  EACH      94,802.55           171.43           214.06 
0490.0F00550E  MOD CONC INLETS                           1        11.00  EACH       8,250.00           750.00           520.00 
0490.0F00650E  CAPPING INLETS                            6        11.00  EACH       4,100.00           372.73           371.59 
0490.0F01000E  ADJING MONUMENT BOXES                     1         5.00  EACH       1,410.00           282.00           377.33 
0490.9Z90000A  SEC 0490 MISC                             1         1.00  LS         1,000.00         1,000.00         1,200.00 
0490.9Z90000E  SEC 0490 MISC                             7       114.00  EACH      78,070.00           684.82           627.40 
0490.9900500E  ?FIRE HYDRANT, ADJUSTING                  2         5.00  EACH       3,300.00           660.00           766.15 
0490.9900600E  ?FIRE HYDRANT, REMOVAL                    1         2.00  EACH       1,000.00           500.00           566.67 
0490.9901100E  ?RELOCATE FIRE HYDRANT                    2         3.00  EACH       2,000.00           666.67         1,197.78 
0490.9901300E  ?REPLACE VALVE BOXES                      1        30.00  EACH       1,950.00            65.00           178.33 
S E C T I O N 0495  - OUTLET BASINS 
0495.0A00100E  OUTLET BASINS                             9        21.00  EACH       8,122.00           386.76           438.54 
                                                          Part 400  Total         9,561,468.34 
            P A R T 0500  - BRIDGES 
S E C T I O N 0501  - BRIDGE REMOVAL 
0501.0A00100A  BR RMVL WORK                             77        77.00  LS     5,251,913.95        68,206.67        94,372.37 
0501.0A00100F  BR RMVL WORK                              4       368.60  M         36,860.00           100.00           123.14 
0501.0B00150A  EX FOR SALV & STKPL BR                    3         3.00  LS        34,500.00        11,500.00        11,146.44 
0501.9Z90000A  SEC 0501 MISC                             4         4.00  LS       735,669.00       183,917.25       220,047.42 
S E C T I O N 0510  - STRUCTURAL EXCAVATION & BACKFILL 
0510.0A00100A  SHORING, CRIBBING, ETC.                  40        40.00  LS     1,291,497.00        32,287.43        37,370.70 
0510.1A00100K  STR EXC                                   3       173.00  M3        13,520.00            78.15            41.80 
0510.2A00100A  STR EXC                                  50        50.00  LS       473,601.20         9,472.02         9,849.73 
0510.2A00100B  ?STRUCTURAL EXCAVATION                    1         1.00  LS         5,500.00         5,500.00         6,066.67 
0510.6A00100A  GRANULAR WALL BKFL                       14        14.00  LS        31,676.00         2,262.57         2,176.85 
0510.6A00100K  GRANULAR WALL BKFL                        1        40.00  M3         2,000.00            50.00            80.00 
0510.6B00100A  GRANULAR STR BKFL                        25        25.00  LS       152,954.00         6,118.16         6,032.41 
0510.6B00100K  GRANULAR STR BKFL                         2       385.00  M3        16,250.00            42.21            34.23 
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S E C T I O N 0511  - TEMPORARY WORK BRIDGE 
0511.0A00100A  TEMP WORK BR                              1         1.00  LS       275,000.00       275,000.00       608,333.33 
0511.0A00100E  TEMP WORK BR                              3         3.00  EACH     156,000.00        52,000.00        92,888.89 
0511.0A00200A  TEMP WORK PLATFORMS                       6         6.00  LS       288,000.00        48,000.00        71,083.33 
0511.0A00200E  TEMP WORK PLATFORMS                       1         1.00  EACH     330,000.00       330,000.00       233,333.33 
S E C T I O N 0512  - DRILLED SHAFT FOUNDATIONS 
0512.0A00100A  FURN DRILLING EQUIP                       4         4.00  LS       125,234.00        31,308.50        41,894.50 
0512.1B00030F  DRILLED SHAFTS, 762 MM DIA                1        60.00  M         33,745.20           562.42           563.47 
0512.1B00050F  DRILLED SHAFTS, 915 MM DIA                1        91.50  M         47,580.00           520.00           565.00 
0512.1B00170F  DRILLED SHAFTS, 1520 MM DIA               1        78.00  M        140,400.00         1,800.00         1,319.67 
0512.1B00200F  DRILLED SHAFTS, 1830 MM DIA               1        77.00  M         65,450.00           850.00         1,216.67 
0512.2A00100F  PERM SHAFT CASINGS                        1        41.00  M         65,600.00         1,600.00         1,666.67 
0512.3A00100A  DRILLED SHAFT CONC                        4         4.00  LS       159,806.00        39,951.50        42,384.33 
0512.4A00100A  DRILLED SHAFT REINF                       4         4.00  LS       119,790.00        29,947.50        24,914.33 
0512.5A00100F  CSL TEST ACC TUBES                        4     1,472.00  M         26,770.00            18.19            20.38 
0512.9900200F  ?PREBORING                                2        45.00  M          1,530.00            34.00           168.22 
S E C T I O N 0520  - DRIVEN PILES 
0520.1A00100A  FURN PILE DRIVING EQUIP                  31        31.00  LS       345,650.00        11,150.00        13,467.96 
0520.1A00200A  FURN PREBORING EQUIP                      1         1.00  LS         6,500.00         6,500.00        15,666.67 
0520.1B00300F  FURN HP 250 X 62 STL PILES                2       430.00  M         18,000.00            41.86            34.36 
0520.1B00350F  FURN HP 250 X 85 STL PILES                3     1,312.00  M         63,200.00            48.17            42.85 
0520.1B00400F  FURN HP 310 X 79 STL PILES                2       363.00  M         15,495.00            42.69            47.08 
0520.1B00450F  FURN HP 310 X 110 STL PILES               5       836.00  M         62,244.00            74.45            63.60 
0520.1B00500F  FURN HP 310 X 125 STL PILES               3     1,122.00  M         75,465.00            67.26            67.53 
0520.1B00900F  FURN PP 324 X 9.53 STL PILES              9     1,269.50  M         64,417.94            50.74            52.97 
0520.1B00950F  FURN PP 324 X 12.70 STL PILES             1       192.00  M         14,400.00            75.00            73.33 
0520.1B01200F  FURN PP 406 X 9.53 STL PILES              2       395.00  M         29,685.00            75.15            71.05 
0520.1B01300F  FURN PP 406 X 12.70 STL PILES             2     1,003.00  M         88,560.01            88.30            84.10 
0520.1B01500F  FURN PP 460 X 12.70 STL PILES             1       900.00  M         79,650.00            88.50           102.83 
0520.1C00280E  DR HP 250 X 62 STL PILES                  2        32.00  EACH      14,800.00           462.50           477.27 
0520.1C00300E  DR HP 250 X 85 STL PILES                  3       158.00  EACH      50,130.00           317.28           357.45 
0520.1C00350E  DR HP 310 X 79 STL PILES                  2        32.00  EACH      16,000.00           500.00           347.92 
0520.1C00400E  DR HP 310 X 110 STL PILES                 5        56.00  EACH      22,120.00           395.00           381.61 
0520.1C00450E  DR HP 310 X 125 STL PILES                 3        79.00  EACH      52,100.00           659.49           598.86 
0520.1C00850E  DR PP 324 X 9.53 STL PILES                9       113.00  EACH      46,140.00           408.32           429.89 
0520.1C00900E  DR PP 324 X 12.70 STL PILES               1        16.00  EACH      11,200.00           700.00           816.67 
0520.1C01150E  DR PP 406 X 9.53 STL PILES                2        35.00  EACH       7,500.00           214.29           289.43 
0520.1C01250E  DR PP 406 X 12.70 STL PILES               2       100.00  EACH      56,200.00           562.00           451.33 
0520.1C01450E  DR PP 460 X 12.70 STL PILES               1        59.00  EACH      18,290.00           310.00           380.00 
0520.1G00100E  PILE LOAD TEST (DYNAMIC)                  1         6.00  EACH       7,950.00         1,325.00         1,178.33 
0520.1H00100E  REINF PILE TIPS                          18       407.00  EACH      52,529.00           129.06           124.14 
0520.1I00080E  HP 250 X 62 STL PILE SPLICES              2         3.00  EACH         202.00            67.33            96.75 
0520.1I00100E  HP 250 X 85 STL PILE SPLICES              3        12.00  EACH       2,320.00           193.33            92.56 
0520.1I00150E  HP 310 X 79 STL PILE SPLICES              1         4.00  EACH       1,000.00           250.00           147.00 



                                      Oregon Department of Transportation - Calendar Year 2002                                     12 
                                            Highway Construction Average Unit Bid Prices           09:36 Wednesday, January 29, 2003 
 
                                                    Bid Item   Total Bid          Total Cont         Ave Cont       Average Of 
                                                      Count    Quantity  Unit        Price           Unit Bid       3 Low Bids 

 

----------------------------------------------------- 
? NOTE - ITEM DESCRIPTIONS BEGINNING WTIH A ? INDICATE OBSOLETE ITEMS WHICH ARE NO LONGER IN USEAGE. 

0520.1I00200E  HP 310 X 110 STL PILE SPLICES             5        48.00  EACH       5,920.00           123.33            83.39 
0520.1I00250E  HP 310 X 125 STL PILE SPLICES             3        59.00  EACH       7,046.00           119.42            97.40 
0520.1I00650E  PP 324 X 9.53 STL PILE SPLICES            4        17.00  EACH       1,931.00           113.59           146.84 
0520.1I00700E  PP 324 X 12.70 STL PILE SPLICES           1         1.00  EACH         500.00           500.00           833.33 
0520.1I00950E  PP 406 X 9.53 STL PILE SPLICES            1        11.00  EACH       2,750.00           250.00           244.33 
0520.1I01050E  PP 406 X 12.70 STL PILE SPLICES           2        14.00  EACH       2,454.00           175.29           144.81 
0520.1I01250E  PP 460 X 12.70 STL PILE SPLICES           1        26.00  EACH       3,120.00           120.00           506.67 
0520.1I02000E  PREBORE FOR PILES                         1         9.00  EACH      32,400.00         3,600.00         2,066.67 
0520.9Z90000E  SEC 0520 MISC                             1        14.00  EACH       5,600.00           400.00           386.67 
0520.9Z90000F  SEC 0520 MISC                             2        27.00  M          4,930.00           182.59           181.90 
0520.9Z90000J  SEC 0520 MISC                             1       320.00  M2        40,000.00           125.00            96.87 
0520.9900700J  FURN & DR STL SHEET PILING                1       790.00  M2       177,750.00           225.00           224.00 
S E C T I O N 0530  - STEEL REINFORCEMENT FOR CONCRETE 
0530.0A00100A  REINF                                    45        45.00  LS     3,559,045.00        79,089.89        77,742.09 
0530.0A00100B  ?REINFORCEMENT                            1         1.00  LS        17,000.00        17,000.00        14,166.67 
0530.0B00100A  COATED REINF                             18        18.00  LS       454,230.00        25,235.00        28,767.42 
0530.9Z90000A  SEC 0530 MISC                             1         1.00  LS         1,500.00         1,500.00         1,466.67 
S E C T I O N 0532  - REBAR CONTINUITY 
0532.0A00100A  REBAR CONTINUITY                          1         1.00  LS        10,000.00        10,000.00        34,833.33 
S E C T I O N 0540  - CONCRETE BRIDGES 
0540.0A00200A  STR CONC                                  4         4.00  LS        73,460.00        18,365.00        24,352.75 
0540.1A00100A  STR CONC, CLASS 25                       38        38.00  LS     2,798,351.60        73,640.83        86,709.39 
0540.1A00150A  STR CONC, CLASS 30                       29        29.00  LS     8,890,023.00       306,552.52       321,217.85 
0540.1A00200A  STR CONC, CLASS 35                        7         7.00  LS     4,868,020.00       695,431.43       728,317.81 
0540.1A00250A  STR CONC, CLASS 40                        1         1.00  LS       325,000.00       325,000.00       285,383.33 
0540.2A00100K  STR CONC, CLASS 25                        1        38.00  M3        24,320.00           640.00           747.67 
0540.3A00100A  ARCHITECTURAL TRTMNT                      2         2.00  LS        52,000.00        26,000.00        47,698.71 
0540.9Z90000A  SEC 0540 MISC                             8         8.00  LS       563,310.00        70,413.75        68,592.61 
0540.9Z90000E  SEC 0540 MISC                             1        13.00  EACH       5,200.00           400.00           400.00 
0540.9Z90000F  SEC 0540 MISC                             2       872.00  M        114,000.00           130.73           247.98 
0540.9900720F  INJECT & SEAL CRACK                       2        99.75  M         16,957.50           170.00           191.67 
0540.9900750A  ?INJECT STRESS CRACKS                     2         2.00  LS       527,000.00       263,500.00       202,000.00 
0540.9900750F  ?INJECT STRESS CRACKS                     1        35.00  M          5,250.00           150.00           173.67 
S E C T I O N 0545  - REINFORCED CONCRETE BRIDGE END PANELS 
0545.0A00100J  REINF CONC BR END PANELS                 26     5,184.00  M2       777,442.40           149.97           154.06 
0545.9Z90000A  SEC 0545 MISC                             2         2.00  LS        12,400.00         6,200.00         8,066.67 
0545.9900100A  ?END PANEL SUPPORT                        5         5.00  LS        69,700.00        13,940.00        16,113.33 
S E C T I O N 0550  - PRECAST PRESTRESSED CONCRETE MEMBERS 
0550.1A00100F  BI 1300 PRCST PRESTR BMS                  1       164.50  M         65,800.00           400.00           439.26 
0550.1A00200F  BI 1900 PRCST PRESTR BMS                  2     1,244.00  M        629,605.00           506.11           500.46 
0550.1B00100F  305 MM PRCST PRESTR SLB                   1        34.86  M         17,430.00           500.00           493.50 
0550.1B00200F  455 MM PRCST PRESTR SLB                   3       389.00  M        158,167.20           406.60           400.54 
0550.1B00250F  535 MM PRCST PRESTR SLB                   5       853.80  M        356,315.00           417.33           442.60 
0550.1B00300F  660 MM PRCST PRESTR SLB                   6     1,405.00  M        586,832.00           417.67           403.04 
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0550.1B00400F  760 MM PRCST PRESTR SLB                   1       187.00  M         89,760.00           480.00           476.67 
0550.1C00150F  840 MM PRCST PRESTR BOX BMS               1       193.00  M        116,765.00           605.00           585.30 
0550.1C00300F  1220 MM PRCST PRESTR BOX BMS              1     1,008.00  M        562,464.00           558.00           602.67 
0550.9900130F  BT 1220 MM PRCST PRESTR BMS               1       178.00  M         86,864.00           488.00           493.67 
0550.9900180F  ?BT 1525 MM PRECAST PRESTRESSED BEAMS     1       186.90  M        102,047.40           546.00           559.29 
S E C T I O N 0555  - POST-TENSIONING 
0555.0A00100A  POST-TENSIONING                           5         5.00  LS       910,000.00       182,000.00       195,233.33 
S E C T I O N 0558  - LATEX MODIFIED CONCRETE RESURFACING 
0558.0A00100J  CLASS 1 PREP                              3     6,057.30  M2       165,646.00            27.35            38.54 
0558.0B00100J  CLASS 2 PREP                             10     7,606.50  M2       350,062.25            46.02            43.64 
0558.0C00150K  FURN STR OVERLAY CONC                     1         7.04  M3        35,200.00         5,000.00         4,500.00 
0558.0D00150J  CONST STR OVERLAY CONC                    1       439.80  M2        32,985.00            75.00            69.00 
0558.9Z90000J  SEC 0558 MISC                             1       175.00  M2             1.75             0.01           103.34 
0558.9900150J  CLASS 3 PREP                              6       758.00  M2       112,520.75           148.44           158.72 
0558.9900400A  ?RESURFACING, POLYMER CONRETE 0'LAY       1         1.00  LS       145,000.00       145,000.00       190,000.00 
S E C T I O N 0559  - MICROSILICA CONCRETE RESURFACING 
0559.0C00100K  FURN MICROSILICA CONC                    10     1,758.28  M3       508,098.60           288.97           281.36 
0559.0D00100J  ?CONSTRUCT MC RESURFACING                 1     5,567.00  M2       194,845.00            35.00            28.33 
0559.0D00200J  CONST MC RESURF                           9    26,098.00  M2     1,508,811.52            57.81            70.68 
S E C T I O N 0560  - STRUCTURAL STEEL BRIDGES 
0560.0A00100A  STR STL                                  14        14.00  LS     5,914,726.00       422,480.43       456,221.71 
0560.9Z90000A  SEC 0560 MISC                             5         5.00  LS       420,200.00        84,040.00        97,626.67 
0560.9Z90000E  SEC 0560 MISC                             9     2,221.00  EACH     398,025.00           179.21           309.14 
0560.9900100E  ?INSPECTION ACCESS TO STEEL BRIDGE        1         6.00  EACH       7,200.00         1,200.00         4,200.00 
S E C T I O N 0565  - FIBER REINFORCED POLYMER BRIDGES 
0565.1A00100A  FRP STRENGTHENING                         2         2.00  LS       358,000.00       179,000.00       202,666.67 
0565.1B00100A  FRP BR DECK                               1         1.00  LS     1,400,000.00     1,400,000.00     1,416,666.67 
0565.9Z90000A  SEC 0565 MISC                             1         1.00  LS        40,000.00        40,000.00        50,000.00 
S E C T I O N 0570  - TIMBER BRIDGES 
0570.9900650F  ?TIMBER, MISCELLANEOUS                    1       488.00  M         97,600.00           200.00           186.67 
S E C T I O N 0581  - BRIDGE DRAINAGE SYSTEMS 
0581.0A00100E  ?ADJUST DECK DRAINS                       1        20.00  EACH       2,000.00           100.00           250.00 
0581.0A00150E  BR DRAINS                                 2        43.00  EACH      22,800.00           530.23           729.77 
0581.0A00200E  DECK DRAINS                               2        70.00  EACH      83,200.00         1,188.57         1,858.10 
0581.9Z90000E  SEC 0581 MISC                             4        29.00  EACH     148,800.00         5,131.03         3,220.11 
0581.9900150A  BR DRAINAGE SYS                           3         3.00  LS        50,000.00        16,666.67        20,444.44 
0581.9900300E  PLUG DECK DRAINS                          7        52.00  EACH      14,240.00           273.85           305.67 
0581.9900600E  ?STRUCTURE DRAINS, RECONSTRUCT            2         4.00  EACH       6,400.00         1,600.00         2,700.00 
S E C T I O N 0582  - BRIDGE BEARINGS 
0582.0A00100E  BEARING DEVICES, BENT 1                  17       131.00  EACH     603,300.00         4,605.34         4,814.78 
0582.9Z90000E  SEC 0582 MISC                             6        22.00  EACH      53,000.00         2,409.09         3,020.91 
S E C T I O N 0583  - ELECTRICAL CONDUIT IN BRIDGES 
0583.0A00100A  ?CONDUIT INSTALLATION, COMPLETE           1         1.00  LS         5,600.00         5,600.00         5,733.33 
0583.0A00300F  27 MM ELEC CONDUIT                        2         7.00  M            326.00            46.57            53.00 
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0583.0A00350F  35 MM ELEC CONDUIT                        4     1,799.00  M         51,479.00            28.62            24.26 
0583.0A00400F  41 MM ELEC CONDUIT                        1       110.00  M          1,457.50            13.25            18.08 
0583.0A00450F  53 MM ELEC CONDUIT                        3     3,609.00  M        151,263.00            41.91            24.44 
0583.9900600A  ?HYDRONIC TUBING INSTALLATION             1         1.00  LS       170,000.00       170,000.00       169,666.67 
0583.9900700A  ?MECHANICAL EQUIPMENT AND PLUMBING        1         1.00  LS        36,000.00        36,000.00        35,000.00 
0583.9900850A  ?POWER DISTRIBUTION SUB-SYSTEM COMPLETE   1         1.00  LS        65,000.00        65,000.00        65,333.33 
S E C T I O N 0584  - ELASTOMERIC CONCRETE NOSING 
0584.0A00100F  ELASTOMERIC CONCRETE NOSING              11       961.32  M        233,311.92           242.70           276.94 
0584.0A00100K  ELASTOMERIC CONCRETE NOSING MATL          1         0.10  M3         2,474.50        24,745.00        17,748.33 
S E C T I O N 0585  - EXPANSION JOINTS 
0585.0A00100F  ?ASPHALTIC JOINT SEALS                    1       162.40  M         16,240.00           100.00           144.33 
0585.0A00200A  ASPHIC PLUG JT SEALS                      6         6.00  LS        60,155.00        10,025.83         8,424.28 
0585.0A00300A  SINGLE STRIP SEAL EXPAN JT                4         4.00  LS       108,500.00        27,125.00        27,791.67 
0585.0A00450K  ASPHIC PLUG JT SEAL MATL                  1         0.65  M3           650.00         1,000.00         3,750.00 
0585.0A00550A  POURED SEALANT JT SEALS                  30        30.00  LS       122,405.00         4,080.17         6,328.54 
0585.0A00580A  TYP "B" PREFD POLYCL COMPR JT SEALS       3         3.00  LS        18,426.19         6,142.06        13,799.77 
0585.0A00590A  TYP "C" PREFD POLYCL COMPR JT SEALS       8         8.00  LS        28,570.00         3,571.25         4,484.79 
0585.0A00600A  TYP "D" PREFD POLYCL COMPR JT SEALS       2         2.00  LS         5,500.00         2,750.00         4,134.00 
0585.0A00650A  TYP "E" PREFD POLYCL COMPR JT SEALS       1         1.00  LS         6,500.00         6,500.00         6,638.00 
0585.0A00750A  PREFD ELASTOMERIC STRIP SEALS             2         2.00  LS        39,125.00        19,562.50        19,696.00 
0585.0A00800A  TYP "2" MODULAR EXPAN JT SEALS            3         3.00  LS        98,000.00        32,666.67        42,888.89 
0585.0A00900A  TYP "4" MODULAR EXPAN JT SEALS            1         1.00  LS        25,000.00        25,000.00       128,333.33 
0585.9Z90000A  SEC 0585 MISC                             7         7.00  LS       158,000.00        22,571.43        30,753.22 
0585.9Z90000F  SEC 0585 MISC                             2       145.40  M          3,344.20            23.00            26.67 
0585.9900750F  ?DECK JOINT, RAISE CONCRETE DAMS          1        24.00  M          5,040.00           210.00           440.00 
0585.9901450F  ?EXPANSION JOINT, ARMORED CORNERS         1        36.60  M          7,320.00           200.00           566.67 
S E C T I O N 0586  - CONCRETE REPAIR 
0586.0A00100F  REPAIR EXPAN JTS                         12       652.30  M        129,105.00           197.92           199.03 
0586.0B00100F  REPAIR DECK CONC                          1         8.00  M          3,200.00           400.00           570.00 
0586.0B00100J  REPAIR DECK CONC                          9       318.60  M2       126,380.00           396.67           824.78 
0586.9Z90000E  SEC 0586 MISC                             2        20.00  EACH      12,000.00           600.00           516.68 
S E C T I O N 0587  - BRIDGE RAILS 
0587.0A00100F  ?PEDESTRIAN RAILING, PROTECTION           2        92.00  M         15,604.00           169.61           159.07 
0587.0A00200A  2 TUBE STL RAIL                           5         5.00  LS       227,556.00        45,511.20        42,093.60 
0587.0A00220A  2 TUBE STL RAIL, RETROFIT                 1         1.00  LS        60,000.00        60,000.00        56,833.33 
0587.0A00250A  2 TUBE STL RAIL, MOD                      2         2.00  LS        16,300.00         8,150.00         8,454.00 
0587.0A00300A  3 TUBE STL RAIL                           3         3.00  LS       139,090.00        46,363.33        38,948.75 
0587.0A00400A  THRIE BEAM STL RAIL                      12        12.00  LS       247,965.00        20,663.75        22,226.32 
0587.0A00400F  ?THRIE BEAM STEEL RAIL                    1         7.60  M          2,485.20           327.00           337.00 
0587.0A00450A  COMBINATION BR RAIL                       1         1.00  LS        70,000.00        70,000.00        90,000.00 
0587.0A00650A  CONC BR RAIL, MOD                         1         1.00  LS       125,000.00       125,000.00       148,333.33 
0587.0A00800A  TEXAS TYP CONC BR RAIL                    1         1.00  LS        42,000.00        42,000.00        39,000.00 
0587.0A00900A  CONC PARP W/ PED RAIL                     2         2.00  LS        66,500.00        33,250.00        32,450.00 
0587.0A01050A  CONC PARP, MOD                            2         2.00  LS        26,000.00        13,000.00        12,916.67 
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0587.0A01100A  TYP "F" CONC RAIL                        32        32.00  LS       984,782.00        30,774.44        33,003.31 
0587.0A01150A  TYP "F" CONC RAIL W/ PED RAIL             1         1.00  LS        42,000.00        42,000.00        36,500.00 
0587.0A01250A  TYP "F" CONC RAIL, MOD                    8         8.00  LS       301,800.00        37,725.00        48,464.58 
0587.0A01300A  TYP "F" CONC RAIL, RETROFIT               4         4.00  LS       678,900.00       169,725.00       146,783.33 
0587.0A01400A  PED RAIL, MOD                             1         1.00  LS        23,500.00        23,500.00        25,416.67 
0587.0A01500A  ORNAMENTAL RAIL                           5         5.00  LS       472,000.00        94,400.00       101,680.00 
0587.0A01510A  ORNAMENTAL RAIL W/ PED HANDRAIL           1         1.00  LS        33,000.00        33,000.00        29,000.00 
0587.9Z90000A  SEC 0587 MISC                             4         4.00  LS       342,500.00        85,625.00        92,379.17 
0587.9Z90000E  SEC 0587 MISC                             2        35.00  EACH       8,950.00           255.71           578.57 
0587.9900100F  ?BARRIER RAIL, METAL                      1     2,213.00  M      1,327,800.00           600.00           646.67 
0587.9901250F  ?PEDESTRIAN RAIL, HANDRAIL                2        91.00  M         15,680.00           172.31           189.07 
0587.9901950A  ?SIDEWALK MOUNTED COMBINATION BRIDGE RAI  1         1.00  LS        24,000.00        24,000.00        36,306.67 
0587.9902300A  THRIE BEAM STL RAIL, RETROFIT             9         9.00  LS       117,785.00        13,087.22        13,629.44 
S E C T I O N 0588  - SEISMIC RESTRAINT SYSTEMS 
0588.0A00210E  SEIS BEARING REPL                         1         8.00  EACH      12,800.00         1,600.00         3,866.67 
0588.0A00250E  SEIS RESTR, SHEAR LUGS                    8       483.00  EACH     319,670.00           661.84           963.65 
0588.0A00300E  SEIS RESTR, CABLE                         1     1,260.00  EACH   1,010,520.00           802.00           875.67 
0588.0A00400A  SEIS RESTR, LONG.                         1         1.00  LS       400,000.00       400,000.00       656,666.67 
0588.0A00400E  SEIS RESTR, LONG.                         1         8.00  EACH       9,280.00         1,160.00         2,053.33 
0588.0A00450E  SEIS RESTR, LONG. BARS                    1        56.00  EACH      19,600.00           350.00           403.33 
0588.0A00600E  SEIS RESTR, LONG. DBL CABLE               2        68.00  EACH      61,200.00           900.00         1,706.86 
0588.0A00800J  WATERPROOFING MEMBRANE                    8     3,253.00  M2        88,985.00            27.35            31.51 
0588.9Z90000A  SEC 0588 MISC                             5         5.00  LS       637,750.00       127,550.00       587,983.33 
0588.9Z90000E  SEC 0588 MISC                            11        59.00  EACH   1,012,400.00        17,159.32        24,659.89 
0588.9900400J  ?MEMBRANE WATERPROOFING WITH PANELS       2     1,196.20  M2        68,781.51            57.50           135.83 
S E C T I O N 0591  - MEMBRANE WATERPROOFING 
0591.0A00100J  WARRANTED WATERPROOFING MEMBRANE         26    14,366.80  M2       593,963.00            41.34            45.19 
0591.0A00200J  WARRANTED WATERPROOFING MEMBRANE          7     2,031.90  M2        38,725.50            19.06            28.43 
S E C T I O N 0594  - PREPARING & COATING STEEL STRUCTURES 
0594.0A00100A  ?BRIDGES, CLEAN AND PAINT                 5         5.00  LS    11,715,000.00     2,343,000.00     2,567,666.67 
0594.0A00150A  ?COATING MATERIALS                        1         1.00  LS       460,000.00       460,000.00       470,000.00 
0594.0A00200A  ?DISPOSAL                                 1         1.00  LS        75,000.00        75,000.00        75,000.00 
0594.9900100A  ?BRIDGE CONTAINMENT SYSTEM, MOVING        1         1.00  LS       150,000.00       150,000.00       251,666.67 
0594.9900150A  ?COATING APPLICATION                      1         1.00  LS     1,000,000.00     1,000,000.00     1,183,333.33 
0594.9900200A  ?CONTAINMENT                              1         1.00  LS     2,500,000.00     2,500,000.00     3,366,666.67 
0594.9900450A  ?STEEL MEMBERS, CLEAN AND PAINT           1         1.00  LS        68,000.00        68,000.00        68,666.67 
0594.9900550A  ?SURFACE PREPARATION                      1         1.00  LS     6,000,000.00     6,000,000.00     6,733,333.33 
S E C T I O N 0595  - REINFORCED CONCRETE BOX CULVERTS 
0595.0A00100F  REINF CONC BOX CULV                       7        84.80  M        102,365.10         1,207.14         1,432.49 
0595.0A00250A  WINGWALLS, APRONS AND CIP ENDS            3         3.00  LS        67,600.00        22,533.33        18,320.00 
0595.0A00300A  WINGWALLS & APRONS                        1         1.00  LS        10,000.00        10,000.00        10,366.67 
0595.9Z90000A  SEC 0595 MISC                             3         3.00  LS       342,700.00       114,233.33       105,244.44 
S E C T I O N 0596  - RETAINING WALLS 
0596.0A00150J  ?RETAINING  WALL                          1        21.00  M2        10,500.00           500.00           537.50 
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0596.0A00200J  RETAINING WALL, CIP CONC                  7       626.60  M2       224,195.00           357.80           395.79 
0596.0A00220J  RETAINING WALL, GABION                    4       727.00  M2       150,480.00           206.99           189.39 
0596.0A00250J  RETAINING WALL, CONTR OPTION              1        48.00  M2        11,280.00           235.00           258.33 
0596.0A00270J  RETAINING WALL, CONV SEG                  7       396.10  M2        87,727.00           221.48           239.07 
0596.0A00300J  RETAINING WALL, MSE                      11     6,263.40  M2     1,999,038.40           319.16           333.11 
0596.0A00320J  RETAINING WALL, PREFAB MODULAR            1        27.00  M2        21,600.00           800.00           592.50 
0596.0C00150F  STD COPING                                1       232.34  M         34,851.00           150.00           178.33 
0596.0D00100F  TYP "F" COPING                            2        74.00  M         29,840.00           403.24           387.30 
0596.0E00100J  SDWK COPING                               1       230.40  M2        50,688.00           220.00           238.33 
0596.9Z90000A  SEC 0596 MISC                             1         1.00  LS        13,145.00        13,145.00        12,048.33 
0596.9Z90000E  SEC 0596 MISC                             1         3.00  EACH       1,350.00           450.00         1,052.67 
0596.9Z90000J  SEC 0596 MISC                             3       190.80  M2       203,600.00         1,067.09         1,305.77 
0596.9901550E  ?TIEBACK ANCHOR PERFORMANCE TESTS         1        26.00  EACH      13,000.00           500.00           475.00 
0596.9901600E  ?TIEBACK ANCHORS                          1        26.00  EACH      91,000.00         3,500.00         3,700.00 
0596.9901650J  ?TIEBACK RETAINING WALLS                  1       580.00  M2       249,400.00           430.00           436.67 
S E C T I O N 0597  - SOUND WALLS 
0597.0A00200J  SOUND WALLS, PRECAST                      1     5,460.80  M2       682,600.00           125.00           130.00 
S E C T I O N 0599  - CONCRETE SLOPE PAVING 
0599.0A00100J  CONC SLOPE PAVING                         2       253.30  M2        15,097.50            59.60            56.96 
0599.0C00100F  SLOPE PAVING CURBS                        1        35.50  M          1,420.00            40.00            66.67 
                                                          Part 500  Total        88,662,637.79 
            P A R T 0600  - BASES 
S E C T I O N 0610  - RECONDITIONING EXISTING ROADWAY 
0610.1A00100A  RECOND EXT RDWY                           2         2.00  LS         5,750.00         2,875.00         7,129.17 
0610.9900150J  RUBBLIZED PVMT                            1   153,000.00  M2       281,520.00             1.84             1.71 
S E C T I O N 0620  - COLD PLANE PAVEMENT REMOVAL 
0620.0A00100A  COLD PLN PVMT RMVL                        1         1.00  LS         4,000.00         4,000.00         3,616.67 
0620.0A00100J  COLD PLN PVMT RMVL                        5    14,217.00  M2        71,746.00             5.05             3.40 
0620.0A00100K  COLD PLN PVMT RMVL                        1       130.00  M3         7,150.00            55.00            50.33 
0620.0B00050J  COLD PLN PVMT RMVL, 0 - 25 MM DEEP        1     3,789.00  M2        26,523.00             7.00             6.39 
0620.0B00100J  COLD PLN PVMT RMVL, 0 - 50 MM DP         42   110,690.00  M2       310,962.20             2.81             3.42 
0620.0B00150J  COLD PLN PVMT RMVL, 0 - 65 MM DP          1     1,200.00  M2        12,000.00            10.00             7.57 
0620.0B00200J  COLD PLN PVMT RMVL, 0 - 75 MM DP          1       900.00  M2         2,295.00             2.55             3.03 
0620.0B00250J  COLD PLN PVMT RMVL, 0 - 100 MM DP         3    12,110.00  M2        51,540.00             4.26             4.09 
0620.0B00260J  COLD PLN PVMT RMVL, 0 - 125 MM DEEP       3    45,448.00  M2        83,252.20             1.83             1.97 
0620.0B00270J  COLD PLN PVMT RMVL, 0 - 150 MM DEEP       2     5,510.00  M2        13,930.00             2.53             3.77 
0620.0B00350J  COLD PLN PVMT RMVL, 25 - 50 MM DP         2     1,260.00  M2         8,970.00             7.12             6.33 
0620.0B00400J  COLD PLN PVMT RMVL, 50 - 100 MM DP        9    35,391.00  M2        35,622.85             1.01             1.19 
0620.0B00450J  COLD PLN PVMT RMVL, 50 - 150 MM DP        4     8,010.00  M2        14,931.50             1.86             2.40 
0620.0B00500J  COLD PLN PVMT RMVL, 100 - 150 MM DP       2     3,900.00  M2        12,720.00             3.26             3.33 
0620.0B00550J  COLD PLN PVMT RMVL, 150 - 250 MM DP       2     3,000.00  M2         6,420.00             2.14             2.92 
0620.0B00700J  COLD PLN PVMT RMVL, 25 MM DP              1     5,209.00  M2        10,418.00             2.00             2.00 
0620.0B00750J  COLD PLN PVMT RMVL, 38 MM DP              4    27,276.00  M2        25,144.30             0.92             1.15 
0620.0B00800J  COLD PLN PVMT RMVL, 50 MM DP             43   2991512.00  M2     2,293,860.89             0.77             0.85 
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0620.0B00900J  COLD PLN PVMT RMVL, 75 MM DP             19   804,247.10  M2       656,036.52             0.82             0.98 
0620.0B00950J  COLD PLN PVMT RMVL, 100 MM DP            12   458,798.20  M2       443,788.79             0.97             1.28 
0620.0B01000J  COLD PLN PVMT RMVL, 125 MM DP             3     5,059.00  M2        14,741.75             2.91             3.47 
0620.0B01050J  COLD PLN PVMT RMVL, 150 MM DP             1     5,900.00  M2        14,750.00             2.50             2.70 
0620.0B01150J  COLD PLN PVMT RMVL, 200 MM DP             2     2,127.00  M2        22,631.40            10.64            11.11 
0620.0B01250J  COLD PLN PVMT RMVL, 250 MM DP             1       500.00  M2         1,475.00             2.95             4.74 
0620.0B01300J  COLD PLN PVMT RMVL, 275 MM DP             1     1,900.00  M2         5,605.00             2.95             4.03 
0620.0B01350J  COLD PLN PVMT RMVL, 300 MM DP             1     2,904.00  M2         8,276.40             2.85             5.45 
0620.0C00200J  COLD PLN PVMT RMVL ON BR DECK, O-50 MM D  2       543.00  M2         3,891.50             7.17             6.67 
0620.0C00300J  COLD PLN PVMT RMVL ON BR DECK, 50-100 MM  2     1,200.00  M2        26,940.00            22.45            20.74 
0620.9Z90000J  SEC 0620 MISC                             2     6,000.00  M2        58,200.00             9.70             9.21 
0620.9900200J  COLD PLN PVMT RMVL, CONC                  1     1,000.00  M2        20,000.00            20.00            17.63 
0620.9900250J  ?CONCRETE PAVEMENT DIAMOND GRINDING       1     2,100.00  M2        52,500.00            25.00            26.17 
S E C T I O N 0641  - AGGREGATE SUBBASE, BASE & SHOULDERS 
0641.0B00100A  AGGR BASE                                 1         1.00  LS         2,330.00         2,330.00         3,776.67 
0641.0B00100K  AGGR BASE                                 3     4,037.00  M3        57,316.00            14.20            20.75 
0641.0B00100M  AGGR BASE                                84   538,897.20  MG     6,164,492.32            11.44            12.17 
0641.0B00200M  PLANT MIX AGGR BASE                       1    30,023.00  MG       337,758.75            11.25            12.19 
0641.0C00100K  19.0 MM - 0 AGGR BASE                     3     2,103.00  M3        70,478.00            33.51            35.29 
0641.0C00100M  19.0 MM - 0 AGGR BASE                    11    17,055.00  MG       283,999.00            16.65            19.82 
0641.0C00150M  25.0 MM - 0 AGGR BASE                     7    15,017.00  MG       245,083.00            16.32            17.34 
0641.0C00200K  37.5 MM - 0 AGGR BASE                     1       550.00  M3        16,500.00            30.00            31.67 
0641.0C00200M  37.5 MM - 0 AGGR BASE                     3     4,295.00  MG        69,400.00            16.16            16.37 
0641.0C00350M  75 MM - 0 AGGR BASE                       1       252.00  MG         3,780.00            15.00            18.00 
0641.0C00400M  100 MM - 0 AGGR BASE                      1       810.00  MG         8,910.00            11.00            11.88 
0641.0D00100K  AGGR SHLDR                                1       356.00  M3        11,392.00            32.00            35.70 
0641.0D00100M  AGGR SHLDR                               28   133,380.00  MG     1,464,038.00            10.98            11.88 
0641.9Z90000E  SEC 0641 MISC                             1         3.00  EACH         480.00           160.00           200.00 
0641.9901450E  ?EXTRA FOR AGGREGATE APPROACHES           1         9.00  EACH       1,035.00           115.00           167.50 
S E C T I O N 0680  - STOCKPILED AGGREGATES 
0680.0A00250K  9.5 MM - 2.00 MM MATL IN STKPL            5    37,775.00  M3       480,223.75            12.71            13.65 
                                                          Part 600  Total        13,824,808.12 
            P A R T 0700  - WEARING SURFACES 
S E C T I O N 0709  - EMULSIFIED ASPHALT FOG COAT 
0709.0A00100M  EMUL ASPH IN FOG COAT                     9       649.00  MG       133,505.00           205.71           199.83 
S E C T I O N 0710  - EMULSIFIED ASPHALT CHIP SEAL 
0710.9900550K  ?HAUL AND PLACE AGGREGATE IN CHIP SEAL    1     2,700.00  M3        78,300.00            29.00            21.87 
S E C T I O N 0711  - POLY. MOD. EMULSIFIED ASPHALT CHIP SEAL 
0711.0A00100K  AGGR IN PMEA CHIP SEAL                    6    17,261.00  M3       691,593.20            40.07            39.75 
0711.0B00100M  ASPH IN PMEA CHIP SEAL                    9     4,408.00  MG     1,252,395.50           284.12           270.41 
0711.0D00200K  HAUL & PLACE AGGR IN PMEA CHIP SEAL       3     7,642.00  M3       146,610.07            19.18            19.95 
0711.9900150K  AGGR IN PMEA CHIP SEAL (SD)               6    18,095.00  M3       578,479.00            31.97            36.21 
0711.9900250M  ASPH IN PMEA CHIP SEAL (SD)               6     3,339.00  MG       753,500.00           225.67           221.41 
S E C T I O N 0712  - POLY. MOD. EMULS ASPH CHIP SEAL-H.D. 
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0712.0A00100K  AGGR IN PMEA CHIP SEAL (HD)               5    20,410.00  M3       629,462.40            30.84            35.23 
0712.0B00100M  ASPH IN PMEA CHIP SEAL (HD)               5     3,285.00  MG       766,352.20           233.29           216.64 
S E C T I O N 0730  - ASPHALT TACK COAT 
0730.0A00100M  ASPH IN TACK COAT                        56     4,229.15  MG       931,397.75           220.23           223.95 
S E C T I O N 0735  - EMULSIFIED ASPHALT CONCRETE PAVEMENT 
0735.0A00100M  EMUL ASPH CONC MIX                        6    99,985.00  MG     1,423,843.50            14.24            16.01 
0735.0B00100M  EMUL ASPH IN MIX                          6     5,923.00  MG     1,317,405.00           222.42           230.78 
0735.0C00100K  CHOKE AGGR                                2     1,125.00  M3        34,925.00            31.04            23.86 
0735.0C00100M  CHOKE AGGR                                4     6,740.00  MG        75,575.00            11.21            16.03 
S E C T I O N 0744  - ASPH. CONCRETE PAVEMENT (LOW VOLUME) 
0744.0A00100J  ASPH CONC PVMT                            3    26,015.00  M2       258,960.00             9.95            10.56 
0744.0A00100M  ASPH CONC PVMT                           39    26,128.00  MG     1,315,092.35            50.33            52.27 
0744.0B00100M  ASPH CONC PVMT IN LVL                     2       309.00  MG        23,930.00            77.44            71.26 
0744.9900100A  ?ASPHALT CONCRETE PAVEMENT                1         1.00  LS         2,660.00         2,660.00         4,886.67 
S E C T I O N 0745  - HOT MIXED ASPHALT CONCRETE (HMAC) 
0745.0A10003M  LVL 2, 12.5 MM DS HMAC                    4    29,920.00  MG     1,003,510.00            33.54            35.03 
0745.0A20002M  LVL 3, 19 MM DS HMAC                     32   497,857.00  MG    10,584,829.60            21.26            21.67 
0745.0A20003M  LVL 3, 12.5 MM DS HMAC                   23   361,179.00  MG     8,306,887.80            23.00            23.43 
0745.0A20005M  LVL 3, 12.5 MM OP HMAC                    1       780.00  MG        28,080.00            36.00            34.43 
0745.0A20006M  LVL 3, 19 MM OP HMAC                     10    69,746.00  MG     1,610,670.00            23.09            25.02 
0745.0A20102M  LVL 3, 19 MM DS LM TR HMAC                6   148,913.00  MG     2,663,389.00            17.89            19.49 
0745.0A20103M  LVL 3, 12.5 MM DS LM TR HMAC              7   149,346.00  MG     2,863,805.30            19.18            20.78 
0745.0A20106M  LVL 3, 19 MM OP LM TR HMAC                1     9,706.00  MG       252,356.00            26.00            23.33 
0745.0A30002M  LVL 4, 19 MM DS HMAC                      5   169,739.00  MG     4,944,638.40            29.13            23.82 
0745.0A30003M  LVL 4, 12.5 MM DS HMAC                    2    30,200.00  MG     1,120,500.00            37.10            35.94 
0745.0A30004M  LVL 4, 9.5 MM DS HMAC                     1       960.00  MG        45,120.00            47.00            47.17 
0745.0A30006M  LVL 4, 19 MM OP HMAC                      5    91,995.00  MG     2,688,906.60            29.23            26.11 
0745.0A30102M  LVL 4, 19 MM DS LM TR HMAC                6   314,600.00  MG     5,291,366.00            16.82            18.32 
0745.0A30106M  LVL 4, 19 MM OP LM TR HMAC                2    70,970.00  MG     1,397,496.50            19.69            20.99 
0745.0B20402M  LVL 3, 19 MM DS HMAC IN LVL               1       400.00  MG        14,400.00            36.00            35.67 
0745.0B20403M  LVL 3, 12.5 MM DS HMAC IN LVL             9    43,480.00  MG       859,010.00            19.76            22.59 
0745.0B20404M  LVL 3, 9.5 MM DS HMAC IN LVL              2    11,300.00  MG       226,000.00            20.00            25.64 
0745.0B20503M  LVL 3, 12.5 MM DS LM TR HMAC IN LVL       3    16,859.00  MG       271,700.65            16.12            19.37 
0745.0B30403M  LVL 4, 12.5 MM DS HMAC IN LVL             1       100.00  MG         6,200.00            62.00            57.33 
0745.0B40903M  12.5 MM LM TR SMA                         3   297,000.00  MG     6,227,500.00            20.97            22.71 
0745.0D00300M  PG 64-22 ASPH IN HMAC                    49    56,782.70  MG     9,927,916.00           174.84           186.38 
0745.0D00400M  PG 64-28 ASPH IN HMAC                    17    20,862.00  MG     4,517,675.00           216.55           225.36 
0745.0D00500M  PG 70-22 ASPH IN HMAC                    13     9,220.10  MG     2,203,181.00           238.95           229.35 
0745.0D00700M  PG 70-28 ASPH IN HMAC                    19    50,358.00  MG    11,553,158.64           229.42           241.31 
0745.9Z90000J  SEC 0745 MISC                             1       216.00  M2        10,800.00            50.00            92.00 
0745.9Z90000M  SEC 0745 MISC                             1    12,070.00  MG       235,365.00            19.50            19.50 
S E C T I O N 0747  - ASPHALT CONCRETE PAVEMENT 
0747.0A20002M  SD CL "B" ASPH CONC                       4     6,385.00  MG       272,150.00            42.62            44.28 
0747.0A20003M  SD CL "C" ASPH CONC                       6     6,692.00  MG       294,767.65            44.05            46.55 
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0747.0A20102M  SD CL "B" LM TR ASPH CONC                 3    47,240.00  MG     1,765,674.05            37.38            36.57 
0747.0A20106M  SD CL "F" LM TR ASPH CONC                 1    18,500.00  MG       633,625.00            34.25            37.41 
0747.0B20403M  SD CL "C" ASPH CONC IN LVL                2     1,420.00  MG        61,824.00            43.54            42.87 
S E C T I O N 0749  - MISCELLANEOUS ASPH. CONCRETE STRUCTURES 
0749.1A00150E  EX FOR ASPH APPR                         83     3,129.00  EACH     802,613.20           256.51           268.30 
0749.1A00200E  EX FOR ASPH RAMPS                         2         3.00  EACH         925.00           308.33           228.33 
0749.1C00100J  EX FOR ASPH WALKS                         9     1,271.00  M2        29,136.00            22.92            17.32 
0749.1D00100J  EX FOR ASPH DT LINING                     2        97.00  M2         2,414.00            24.89            17.52 
0749.1G00100E  EX FOR PED LANDINGS                       5        42.00  EACH       7,942.00           189.10           215.41 
0749.1H00100J  EX FOR PVMT REPAIR                        1        42.00  M2         1,260.00            30.00            30.00 
0749.1I00100J  EX FOR ASPH SLOPE PAVING                  9     1,923.00  M2        26,267.00            13.66            14.46 
0749.2A00100E  ASPH APPR                                 2        67.00  EACH      40,260.00           600.90           583.25 
0749.2C00100J  ASPH WALKS                                1       168.30  M2         4,375.80            26.00            27.00 
0749.2F00100J  ASPH SLOPE PAVING                         2        83.00  M2         3,910.00            47.11            33.18 
0749.9Z90000A  SEC 0749 MISC                             1         1.00  LS         2,500.00         2,500.00         3,500.00 
0749.9Z90000E  SEC 0749 MISC                             2        25.00  EACH      31,495.75         1,259.83         1,051.86 
S E C T I O N 0755  - CONTINUOUSLY REINF. CONCRETE PAVEMENT 
0755.0B00200J  REINF CONC PVMT, 150 MM THCK              1        40.00  M2         4,000.00           100.00            84.50 
0755.0B00300J  REINF CONC PVMT, 200 MM THCK              2     2,102.00  M2       142,430.00            67.76            78.45 
0755.0B00350J  REINF CONC PVMT, 225 MM THCK              2       202.00  M2        18,369.00            90.94            91.57 
0755.0C00200J  PLAIN CONC PVMT, UNDOWELED, 150 MM THCK   2       910.00  M2        53,000.00            58.24            60.62 
0755.0C00900J  PLAIN CONC PVMT, DOWELED, 200 MM THCK     1     7,168.00  M2       229,376.00            32.00            34.00 
0755.0C00950J  PLAIN CONC PVMT, DOWELED, 225 MM THCK     1     1,131.00  M2        56,550.00            50.00            65.67 
0755.0C01100J  PLAIN CONC PVMT, DOWELED, 275 MM THCK     1       230.00  M2         6,900.00            30.00            68.33 
0755.1A00100F  TERMINAL EXPAN JTS                        2        21.72  M         21,720.00         1,000.00         1,191.53 
0755.9Z90000E  SEC 0755 MISC                             1        50.00  EACH       3,750.00            75.00           150.00 
0755.9Z90000F  SEC 0755 MISC                             2        70.20  M         52,785.00           751.92           638.08 
0755.9900250J  ?CONCRETE PAVEMENT, REPAIR                1       123.00  M2         7,380.00            60.00            96.67 
0755.9900300F  ?CONCRETE PAVEMENT, REPAIR PERIMETER      1       142.00  M          7,100.00            50.00            86.00 
0755.9900350F  ?CONSTRUCT JOINT REPAIR                   1         9.00  M          1,440.00           160.00           273.33 
0755.9901250J  ?SPALL REPAIR                             2        33.00  M2        16,200.00           490.91           558.18 
S E C T I O N 0758  - CONT. REINF. CONC. PVMT REPAIR 
0758.0A00100J  CONT REINF CONC PVMT REPAIR               6    10,659.00  M2     1,825,526.00           171.27           169.79 
0758.1A00100E  EX FOR REINF BAR LAP AREAS                4       334.00  EACH     218,142.00           653.12           664.28 
0758.9Z90000F  SEC 0758 MISC                             1        43.92  M         10,980.00           250.00           288.67 
0758.9Z90000J  SEC 0758 MISC                             3        95.40  M2        41,970.00           439.94           455.42 
S E C T I O N 0759  - MISC PORTLAND CEMENT CONCRETE STRUCTURES 
0759.0A00100F  CONC CURBS                                1        97.60  M          4,461.30            45.71            63.12 
0759.0A00350F  CONC CURBS, MOD                           2        82.00  M          6,484.00            79.07            94.35 
0759.0A00400F  CONC CURBS, TYP "A"                      26    19,095.30  M        662,824.97            34.71            34.95 
0759.0A00450F  CONC CURBS, TYP "A" MOD                   5     2,172.00  M         99,128.00            45.64            54.95 
0759.0A00500F  CONC CURBS, TYP "B"                       7     2,581.70  M         77,787.90            30.13            28.02 
0759.0A00550F  CONC CURBS, TYP "B" MOD                   1        27.00  M            945.00            35.00            31.50 
0759.0A00600F  CONC CURBS, TYP "C"                      34    17,420.30  M        451,411.20            25.91            26.60 
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0759.0A00650F  CONC CURBS, TYP "C" MOD                   3     1,638.00  M         49,681.50            30.33            39.02 
0759.0A00700F  CONC CURBS, TYP "D"                       1        12.00  M            534.00            44.50            74.13 
0759.0A00900F  CONC CURBS, TYP "F"                       5     2,592.00  M         56,888.20            21.95            21.43 
0759.0B00150F  ?CONCRETE TRAFFIC SEPARATORS              2       143.20  M          3,965.50            27.69            32.10 
0759.0B00200J  CONC ISLS                                16     4,034.20  M2       193,076.75            47.86            53.88 
0759.0C00100J  CONC DRWY                                30     5,635.20  M2       222,884.30            39.55            37.04 
0759.0D00100J  CONC DRWY, REINF                          9     2,211.00  M2       103,115.40            46.64            47.88 
0759.0E00100J  CONC WALKS                               45    52,282.50  M2     1,499,236.53            28.68            27.30 
0759.0E00150J  CONC WALKS, REINF                         3       584.00  M2        26,874.00            46.02            44.30 
0759.0E00250J  CONC WALKS, MOD                           1       202.00  M2        11,110.00            55.00            43.00 
0759.0F00100J  MONOLITHIC CURB & SDWKS                   5     5,640.90  M2       188,632.70            33.44            41.98 
0759.0F00150J  MONOLITHIC CURB & SDWKS, REINF            1       777.00  M2        73,815.00            95.00           100.67 
0759.0G00150J  CONC SURF, 100 MM                         1       130.00  M2         6,370.00            49.00            53.67 
0759.0G00250J  CONC SURF, 150 MM                         3       203.00  M2        15,070.00            74.24            75.82 
0759.0G00350J  CONC SURF, 200 MM                         1     1,563.00  M2       118,788.00            76.00            76.00 
0759.0G00600J  CONC SURF, PATTERNED                      4     1,815.00  M2       103,330.50            56.93            64.67 
0759.0H00100A  CONC STAIRS                               1         1.00  LS         2,500.00         2,500.00         2,983.33 
0759.0H00100K  CONC STAIRS                               1         0.50  M3           500.00         1,000.00         1,600.00 
0759.0I00100J  CONC DRWY CONN                            3       621.00  M2        31,870.00            51.32            44.02 
0759.0J00100E  CONC SDWK RAMPS                           9       103.00  EACH      76,210.00           739.90           709.42 
0759.0J00100J  CONC SDWK RAMPS                           1       750.00  M2        51,375.00            68.50            71.75 
0759.0J00150E  CONC SDWK RAMPS                           2        35.00  EACH      14,536.70           415.33           271.45 
0759.0K00100E  CONC BUS SHELTER PADS                     2         3.00  EACH       2,200.00           733.33           820.00 
0759.0L00100F  CONC MOWING STRIP                         1     1,226.00  M         18,390.00            15.00            20.87 
0759.0N00100J  REINF CONC DT LINING                      1        90.00  M2         7,650.00            85.00            73.67 
0759.9Z90000E  SEC 0759 MISC                             3         9.00  EACH       9,200.00         1,022.22         1,932.47 
0759.9Z90000F  SEC 0759 MISC                             1         6.00  M            600.00           100.00            55.90 
0759.9900800J  ?CONCRETE ISLANDS, CONCRETE STAMP PATTER  2       830.00  M2        58,803.00            70.85            80.61 
0759.9901150J  ?CONCRETE SURFACING, (MISCELLANEOUS WALK  1       310.00  M2        13,640.00            44.00            46.17 
0759.9901200J  ?CONCRETE TRAFFIC SEPARATORS              2       298.40  M2        13,184.00            44.18            51.71 
0759.9901950E  ?PRECAST CONCRETE STOP BARS               1        10.00  EACH       2,000.00           200.00           200.00 
S E C T I O N 0760  - UNIT PAVERS 
0760.0A00150J  UNIT PAVERS                               4     1,136.00  M2        68,495.00            60.29            53.85 
0760.0C00100F  UNIT PAVER EDGE RESTRAINT SYS             1       118.00  M            413.00             3.50             3.50 
0760.9Z90000A  SEC 0760 MISC                             1         1.00  LS           800.00           800.00           750.00 
                                                          Part 700  Total       100,315,986.36 
            P A R T 0800  - PERM TRAFFIC CONTROL & GUIDANCE DEVICES 
S E C T I O N 0810  - METAL GUARD RAIL 
0810.0A00100F  CABLE GR                                  2       570.00  M         19,747.50            34.64            33.29 
0810.0A00220F  GR, TYP 2 (CORTEN)                        1     1,036.32  M         25,908.00            25.00            22.40 
0810.0A00240F  GR, TYP 2A (CORTEN)                       5    10,121.02  M        405,311.30            40.05            40.72 
0810.0A00250F  GR, TYP 2A                               70    82,865.15  M      3,139,576.36            37.89            37.77 
0810.0A00300F  GR, TYP 2A (MOD)                         10       316.54  M         29,975.61            94.70            98.19 
0810.0A00340F  GR, TYP 3 (CORTEN)                        5       176.48  M         23,107.20           130.93           130.28 
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0810.0A00350F  GR, TYP 3                                60     2,041.64  M        242,955.68           119.00           118.85 
0810.0A00450F  GR,TYP 4                                 12       109.85  M         12,512.04           113.90           130.69 
0810.0B00100F  METAL MEDIAN BARR                         1     1,638.00  M        171,990.00           105.00           105.00 
0810.0C00100E  GR ANCHORS,TYP 1                          9        37.00  EACH      16,432.00           444.11           440.25 
0810.0C00150E  GR ANCHORS, TYP 1 MOD                    51       430.00  EACH     171,454.10           398.73           396.47 
0810.0C00300E  CABLE GR ANCHORS                          1         2.00  EACH       3,800.00         1,900.00         1,933.33 
0810.0D00100E  GR END PIECES,TYP B                      41       189.00  EACH       9,842.50            52.08            58.29 
0810.0D00150E  GR END PIECES, TYP C                     13        51.00  EACH       6,645.00           130.29           102.06 
0810.0D00200E  THRIE BEAM END PIECES, TYP B              6         8.00  EACH         854.00           106.75           132.23 
0810.0E00100E  GR, TRANS                                57       464.00  EACH     786,132.00         1,694.25         1,674.25 
0810.0E00150E  GR, TRANS (MOD)                           4         9.00  EACH      16,180.00         1,797.78         1,958.52 
0810.0G00150E  ?GUARD RAIL BRIDGE CONNECTIONS            1         3.00  EACH       6,750.00         2,250.00         2,183.33 
0810.0G00200E  GR CONN                                  14        58.00  EACH      29,225.00           503.88           531.58 
0810.0H00100E  EX FOR 2.4 M POSTS                       16     6,082.00  EACH     165,610.00            27.23            26.87 
0810.0H00250E  EXTRA FOR 3.3 M POSTS                     1        84.00  EACH       2,688.00            32.00            32.33 
0810.0I00100E  GR POSTS                                  4     2,080.00  EACH      62,537.75            30.07            32.48 
0810.0I00150E  GR BLOCKS                                 4     2,110.00  EACH      12,873.50             6.10             6.05 
0810.0J00200F  GR ELEMENTS, EXTRA                        2       155.24  M          5,913.72            38.09            49.67 
0810.0J00300F  GR ELEMENTS, EXTRA (CORTEN)               1     4,551.00  M        100,122.00            22.00            21.67 
0810.0J00400E  GR BOLT PROT COVER                        1       106.00  EACH       1,908.00            18.00            18.43 
0810.0K00250E  GR TERMINALS, NON-FLARED                 32       197.00  EACH     361,238.00         1,833.70         1,832.28 
0810.0K00300E  GR TERMINALS, FLARED                     70     1,032.00  EACH   1,574,819.50         1,525.99         1,518.85 
0810.0K00350E  GR TERMINALS, NON-FLARED, TEST LEVEL 2    3         3.00  EACH       7,075.00         2,358.33         2,019.44 
0810.0K00400E  GR TERMINALS, FLARED, TEST LEVEL 2        4         7.00  EACH      12,155.00         1,736.43         1,747.55 
0810.0L00100E  CONST GR FLARES                           6       157.00  EACH     180,979.60         1,152.74           877.00 
0810.0L00200E  CONST GR FLARES                           2        22.00  EACH      43,008.00         1,954.91         1,266.79 
0810.9Z90000A  SEC 0810 MISC                             1         1.00  LS        10,000.00        10,000.00         5,033.33 
0810.9Z90000E  SEC 0810 MISC                             4       143.00  EACH      20,648.00           144.39           212.76 
0810.9902450E  PERM TYP III BARRICADES                   2         3.00  EACH       1,650.00           550.00           753.33 
S E C T I O N 0812  - ADJUST GUARD RAIL 
0812.0A00100F  RMV & REINSTAL GR                         2       747.90  M         18,957.70            25.35            29.43 
0812.0A00150F  ADJ GR                                   16    41,368.42  M        243,173.85             5.88             6.49 
S E C T I O N 0815  - BOLLARDS 
0815.0A00100E  BOLLARDS                                  1        14.00  EACH      13,230.00           945.00           708.50 
0815.0A00150E  REMOVABLE BOLLARDS                        7        38.00  EACH      17,640.00           464.21           503.00 
S E C T I O N 0820  - CONCRETE BARRIER 
0820.0A00100F  CONC BARR                                 9     2,892.06  M        268,998.40            93.01           104.30 
0820.0A00150F  CONC BARR, MOD                            3       241.20  M         48,200.00           199.83           231.71 
0820.0A00200F  CONC BARR, REFLECT                        4       890.10  M         90,632.00           101.82            96.82 
0820.0A00250F  CONC BARR TRANS                           6       182.32  M         59,488.20           326.28           307.91 
0820.0A00350F  CONC BARR, NARROW BASE                    1       126.30  M         24,628.50           195.00           161.67 
0820.0A00400F  CONC BARR W/ EXPOSED AGGR SURF            1       464.00  M         10,208.00            22.00           267.33 
0820.0B00100F  SINGLE SLOPE CONC BARR                    2       430.74  M        117,135.00           271.94           236.70 
0820.0B00170F  SINGLE SLOPE CONC BARR, NARROW BASE       1       148.30  M         46,121.30           311.00           273.67 
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0820.0B00240F  SINGLE SLOPE CONC BARR W/ EXPOSED AGGR F  1       750.00  M        111,000.00           148.00           179.00 
0820.0B00250F  CONC SHLDR BARR                           4     5,334.34  M        550,476.00           103.19            75.35 
0820.0B00350F  CONC SHLDR BARR, REFLECT                  3     2,302.06  M        207,991.68            90.35           120.77 
0820.0B00500F  RMV & REINSTAL CONC BARR                  1       933.00  M         21,533.64            23.08            28.03 
0820.0D00100F  CONC BARR (TALL)                          4     4,295.23  M        750,299.80           174.68           181.83 
0820.0D00200F  CONC BARR, REFLECT (TALL)                 6     9,034.06  M      1,823,250.20           201.82           173.25 
0820.0D00300F  CONC BARR, MOD, REFLECT (TALL)            2       355.00  M         78,779.00           221.91           299.16 
0820.9Z90000E  SEC 0820 MISC                             2         5.00  EACH       3,900.00           780.00         1,130.00 
0820.9Z90000F  SEC 0820 MISC                             1    14,750.00  M         73,750.00             5.00             4.75 
0820.9900450E  ?CONCRETE BARRIER, REFLECTORS             2     1,004.00  EACH       5,020.00             5.00             4.30 
S E C T I O N 0822  - GLARE SHIELDS 
0822.0A00200F  350 MM GLARE SHLD                         1     3,357.00  M        124,209.00            37.00            40.63 
0822.0A00300F  600 MM GLARE SHLD                         1       450.00  M         24,750.00            55.00            42.33 
S E C T I O N 0830  - IMPACT ATTENUATORS 
0830.0A00150E  IMPACT ATTEN, CAT-350                     2         5.00  EACH      23,950.00         4,790.00         4,986.36 
0830.0A00400E  IMPACT ATTEN, QUAD GUARD                  7        15.00  EACH     363,911.50        24,260.77        28,336.26 
0830.9900450E  ?IMPACT ATTENUATOR, REMOVE AND REINSTALL  1         3.00  EACH      12,000.00         4,000.00         3,018.33 
S E C T I O N 0840  - DELINEATORS 
0840.0A00100E  DELINEATORS, TYP 1                       38    10,903.00  EACH     328,721.40            30.15            27.82 
0840.0A00150E  DELINEATORS, TYP 1U                       4       798.00  EACH      20,999.00            26.31            25.59 
0840.0A00200E  DELINEATORS, TYP 2                        8     1,260.00  EACH      39,908.00            31.67            33.09 
0840.0A00250E  DELINEATORS, TYP 3                        5        32.00  EACH       1,308.00            40.88            40.45 
0840.0A00300E  DELINEATORS, TYP 4                        8     1,231.00  EACH      19,534.00            15.87            16.27 
0840.0A00350E  SURF MOUNTED TUBL MRKR                    4       284.00  EACH      14,489.00            51.02            50.88 
S E C T I O N 0841  - MILEPOST MARKERS 
0841.0A00100E  MILEPOST MRKR POSTS                      34       384.00  EACH      21,995.40            57.28            54.93 
S E C T I O N 0850  - THERMOPLASTIC PAVEMENT MARKINGS 
0850.0A00100A  RMVL OF EXT PVMT MRK                      7         7.00  LS        17,025.00         2,432.14         2,604.47 
0850.0B01100E  PVMT LEGEND, TYP A: ARROWS               10       277.00  EACH      26,555.00            95.87            92.37 
0850.0B01150E  PVMT LEGEND, TYP B: ARROWS               17       247.00  EACH      51,481.00           208.43           201.24 
0850.0B01250E  PVMT LEGEND, TYP D: ARROWS               23       255.00  EACH      40,394.00           158.41           166.61 
0850.0C00150E  THERMOP PVMT PED XWALK MRK                1         1.00  EACH         700.00           700.00           740.67 
0850.0C01100E  PVMT LEGEND, TYP A: "ONLY"                1         8.00  EACH       2,400.00           300.00           300.00 
0850.0C01150E  PVMT LEGEND, TYP B: "ONLY"                1         3.00  EACH         900.00           300.00           300.00 
0850.0C01250E  PVMT LEGEND, TYP D: "ONLY"                1        20.00  EACH       3,700.00           185.00           185.00 
0850.0D01100E  PVMT LEGEND, TYP A: "SCHOOL"              2        10.00  EACH       3,200.00           320.00           310.67 
0850.0D01150E  PVMT LEGEND, TYP B: "SCHOOL"              3         9.00  EACH       4,918.00           546.44           535.59 
0850.0E01100E  PVMT LEGEND, TYP A: "SCHOOL XING"         3         6.00  EACH       2,180.00           363.33           378.89 
0850.0E01250E  PVMT LEGEND, TYP D: "SCHOOL XING"         1         2.00  EACH       1,500.00           750.00           771.67 
0850.0F01100E  PVMT LEGEND, TYP A: RR XING MRK           3         7.00  EACH       1,975.00           282.14           281.90 
0850.0F01150E  PVMT LEGEND, TYP B: RR XING MRK           3        11.00  EACH       6,325.00           575.00           519.53 
0850.0F01250E  PVMT LEGEND, TYP D: RR XING MRK           2         4.00  EACH       2,800.00           700.00           727.17 
0850.0G00100J  ?THERMOPLASTIC PAVEMENT LINE              1        12.00  M2           840.00            70.00            73.33 
0850.0G01100E  PVMT LEGEND, TYP A: BICYCLE LANE SYM      1        99.00  EACH       9,900.00           100.00           103.33 
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0850.0G01150E  PVMT LEGEND, TYP B: BICYCLE LANE SYM     12       136.00  EACH      33,241.50           244.42           247.31 
0850.0G01200E  PVMT LEGEND, TYP C: BICYCLE LANE SYM      1        17.00  EACH       6,800.00           400.00           436.00 
0850.0G01250E  PVMT LEGEND, TYP D: BICYCLE LANE SYM      3        53.00  EACH       7,800.00           147.17           156.67 
0850.0I01100J  PVMT LINE, TYP A                          8     1,167.75  M2        44,646.40            38.23            33.40 
0850.0I01150J  PVMT LINE, TYP B                         27     1,198.16  M2       105,266.70            87.86            86.70 
0850.0I01250J  PVMT LINE, TYP D                         21     1,449.50  M2       109,646.50            75.64            78.60 
0850.0J00150E  PVMT LEGEND, TYP B: DISABLED              2         9.00  EACH       2,727.00           303.00           277.16 
S E C T I O N 0851  - PREFORMED PERM. PAVEMENT MARKINGS 
0851.0A00100F  PERM PVMT STRIP TAPE, HOT-INLAID          2   114,250.00  M        705,137.50             6.17             6.39 
0851.0D00100F  PERM PVMT STRIP TAPE, PATTERNED, GROOVED  3    19,761.00  M        213,486.05            10.80            11.33 
S E C T I O N 0860  - PAVEMENT MARKERS 
0860.0A00100E  MONO-DIR CRYSTAL TYP I MRKR              13     8,871.00  EACH      31,748.52             3.58             3.59 
0860.0B00100E  BI-DIR YELLOW TYP I MRKR                 15    10,547.00  EACH      37,948.65             3.60             3.54 
0860.0C00100E  WHITE TYP II MRKR                         2       236.00  EACH         649.00             2.75             3.73 
0860.1A00100E  MONO-DIR CRYSTAL TYP I MRKR, REC          7     6,002.00  EACH      45,276.00             7.54             7.89 
0860.1B00100E  BI-DIR YELLOW TYP I MRKR, REC             7     4,714.00  EACH      29,744.00             6.31             7.67 
S E C T I O N 0861  - PAINTED PERMANENT PAVEMENT STRIPING 
0861.0A00100F  PAINTED PERM PVMT STRIP                  73   2429724.80  M        470,282.50             0.19             0.21 
0861.0B00100A  PAINTED PERM PVMT STRIP, COMPL            8         8.00  LS        29,680.00         3,710.00         2,878.90 
S E C T I O N 0862  - DURABLE PERMANENT PAVEMENT STRIPING 
0862.0A10100F  MMA, PROFILE, 2.3 MM, EXTRD               2     2,980.00  M         18,392.00             6.17             6.51 
0862.0A10200F  MMA, PROFILE, 3.0 MM, EXTRD               7    73,021.00  M        389,414.01             5.33             5.52 
0862.0B10100F  MMA, NON-PROFILE, 2.3 MM, EXTRD          10   204,395.00  M        931,819.80             4.56             4.44 
0862.0B10200F  MMA, NON-PROFILE, 3.0 MM, EXTRD          15   213,006.00  M      1,167,175.99             5.48             5.58 
0862.0B10300F  THERMOPL, NON-PROFILE, 2.3 MM, EXTRD      1    55,000.00  M        123,750.00             2.25             1.74 
0862.0B10400F  THERMOPL, NON-PROFILE, 3.0 MM, EXTRD      1     3,000.00  M          9,000.00             3.00             3.50 
0862.0C10100F  MMA, INLAID                               8   231,914.00  M      2,521,339.75            10.87            10.81 
0862.0D10100F  THERMOPL, INVERTED PROFILE W/BUMPS        1    21,000.00  M         84,000.00             4.00             4.23 
0862.0E10100F  THERMOPL, INVERTED PROFILE                2    30,270.00  M         94,691.00             3.13             3.28 
0862.0F10100F  MMA, NON-PROFILE, 2.3 MM, SPRAYED         2    10,230.00  M         61,210.00             5.98             5.67 
0862.0F10200F  MMA, NON-PROFILE, 3.0 MM, SPRAYED         6   229,789.00  M      1,219,228.40             5.31             5.13 
0862.0F10400F  THERMOPL, NON-PROFILE, 3.0 MM, SPRAYED    1        48.00  M            816.00            17.00            17.00 
S E C T I O N 0863  - STRIPING 
0863.0A00100F  PVMT LINE RMVL                           17    40,636.00  M         48,087.75             1.18             1.28 
0863.0A00150E  PVMT LEGEND RMVL                          3        30.00  EACH       4,000.00           133.33            88.90 
0863.0A00300F  DURABLE LINE RMVL                         4     7,620.00  M         11,775.00             1.55             1.49 
S E C T I O N 0865  - RUMBLE STRIPS 
0865.0A00100L  RUMBLE STRIPS                            10       361.85  KM       146,807.00           405.71           399.30 
                                                          Part 800  Total        22,144,192.95 
            P A R T 0900  - PERM TRAFFIC CONTROL & ILLUM SYSTEMS 
S E C T I O N 0902  - CROSSWALK CLOSURE BARRICADES 
0902.0A00100E  XWALK CLOSURE BARRICADES                  1         1.00  EACH         450.00           450.00           583.33 
S E C T I O N 0905  - RMVL & REINST OF EXISTING SIGN INSTALL 
0905.0A00100A  RMV EXT SGN                              69        69.00  LS       148,443.50         2,151.36         2,143.40 
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0905.0B00100A  RMV & REINSTAL EXT SGN                   64        64.00  LS        86,700.00         1,354.69         1,518.80 
0905.9900200A  ?REMOVE AND SALVAGE EXISTING SIGNS        1         1.00  LS         1,000.00         1,000.00         1,000.00 
S E C T I O N 0910  - WOOD SIGN POST 
0910.0A00100K  WOOD SGN POSTS                           66       172.77  M3       419,337.05         2,427.14         2,412.48 
S E C T I O N 0920  - SIGN SUPPORT FOOTINGS 
0920.0A00100A  SGN SUPPORT FTINGS                       41        41.00  LS       496,810.00        12,117.32        13,331.05 
0920.0A00150A  SGN BR FTINGS                             1         1.00  LS        38,000.00        38,000.00        45,255.00 
S E C T I O N 0930  - METAL SIGN SUPPORTS 
0930.0A00100A  SGN BR                                   11        11.00  LS       531,500.00        48,318.18        54,233.88 
0930.0C00100A  BUTTERFLY SGN STR                         2         2.00  LS        16,000.00         8,000.00        10,860.17 
0930.0D00100A  CANT SGN STR                              9         9.00  LS       157,000.00        17,444.44        19,351.85 
0930.0E00100A  STR MOUNTS                                5         5.00  LS        26,000.00         5,200.00         6,000.13 
0930.0F00100A  SIG POLE MOUNTS                           6         6.00  LS        10,000.00         1,666.67         2,346.44 
0930.0F00200A  SPEC SGN SUPPORT STR MOUNTS               1         1.00  LS        20,100.00        20,100.00        19,200.00 
0930.0G00100E  PIPE SGN POSTS                            4        45.00  EACH       5,070.00           112.67           126.17 
0930.0H00100A  MULTI-POST BREAKAWAY SGN SUPPORTS         9         9.00  LS       156,100.00        17,344.44        16,936.27 
0930.0I00100A  SPEC PIPE SGN SUPPORTS                    4         4.00  LS         1,452.00           363.00           645.33 
0930.0I00150A  SPEC TUBL SGN SUPPORTS                    8         8.00  LS        20,155.50         2,519.44         2,522.72 
0930.0K00100A  TRIANGULAR BASE BREAKAWAY SGN SUPPORTS   16        16.00  LS       100,685.00         6,292.81         6,149.02 
0930.0O00100A  EXIT NUMBER SGN SUPPORTS                 12        12.00  LS        29,530.00         2,460.83         2,440.14 
0930.0Q00100A  MAST ARM SGN SUPPORTS                     1         1.00  LS         4,000.00         4,000.00         3,858.33 
0930.0R00100A  MAINT WALKWAYS                            3         3.00  LS       130,000.00        43,333.33        66,000.00 
0930.1A00100E  ADJ SGN MOUNTS                            1         2.00  EACH         600.00           300.00           300.00 
0930.9900450E  ?SPECIAL TUBULAR SIGN SUPPORTS            1         8.00  EACH       1,000.00           125.00           125.00 
S E C T I O N 0940  - SIGNS 
0940.0A00100J  TYP "B" SGN IN PLC                       21       130.83  M2        29,512.18           225.58           234.28 
0940.0A00150J  TYP "B1" SGN IN PLC                       1         0.30  M2           157.50           525.00           524.17 
0940.0A00250J  TYP "B3" SGN IN PLC                       2         7.75  M2         1,648.05           212.65           246.22 
0940.0A00350J  TYP "C" SGN IN PLC                       24       415.27  M2        93,385.04           224.88           232.16 
0940.0A00450J  TYP "F" SGN IN PLC                       13        32.79  M2         6,744.93           205.70           200.78 
0940.0A00500J  TYP "FA" SGN IN PLC                       3         8.13  M2         1,302.90           160.26           182.55 
0940.0A00650J  TYP "G" SGN IN PLC                       64     1,606.14  M2       338,473.68           210.74           212.17 
0940.0A00700J  TYP "G1" SGN IN PLC                      11     1,204.97  M2       234,850.50           194.90           228.85 
0940.0A00750J  TYP "G2" SGN IN PLC                       3         9.46  M2         2,320.00           245.24           250.00 
0940.0A00850J  TYP "OO" SGN IN PLC                       1         0.84  M2           152.46           181.50           235.67 
0940.0A00900J  TYP "R" SGN IN PLC                       50       429.49  M2        72,421.65           168.62           167.99 
0940.0A00950J  TYP "R1" SGN IN PLC                       7        36.97  M2         6,011.64           162.61           177.48 
0940.0A01000J  TYP "RR" SGN IN PLC                       2         7.15  M2         1,453.10           203.23           183.02 
0940.0A01050J  TYP "W1" SGN IN PLC                      63       867.50  M2       151,198.21           174.29           175.02 
0940.0A01100J  TYP "W2" SGN IN PLC                      10        11.26  M2         2,300.50           204.31           189.53 
0940.0A01200J  TYP "W4" SGN IN PLC                       8        28.62  M2         6,048.06           211.32           197.39 
0940.0A01250J  TYP "W5" SGN IN PLC                       2         2.87  M2           424.80           148.01           167.34 
0940.0A01350J  TYP "W7" SGN IN PLC                       7        20.52  M2         3,527.65           171.91           207.73 
0940.0A01360J  TYP "W8" SGN IN PLC                       1         0.70  M2           175.00           250.00           210.92 
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0940.0A01370J  TYP "W9" SGN IN PLC                       1         5.95  M2         1,178.10           198.00           265.50 
0940.0A01400J  TYP "WA" SGN IN PLC                       5        20.98  M2         4,085.62           194.74           195.84 
0940.0A01450J  TYP "Y1" SGN IN PLC                      56       574.23  M2        92,724.01           161.48           166.16 
0940.0A01500J  TYP "Y2" SGN IN PLC                      13        41.59  M2         7,280.70           175.06           171.90 
0940.0A01550J  TYP "Y3" SGN IN PLC                       9       105.28  M2        19,236.55           182.72           196.19 
0940.0A01600J  TYP "Y4" SGN IN PLC                      16        44.68  M2         7,936.14           177.62           184.80 
0940.0A01610J  TYP "Y5" SGN IN PLC                       5        34.36  M2         9,418.43           274.11           275.67 
0940.0A01640J  TYP "YG" SGN IN PLC                      11        77.35  M2        17,606.61           227.62           222.39 
0940.0A01650J  MISC SGN IN PLC                           3        25.24  M2         5,857.80           232.08           225.85 
0940.9Z90000A  SEC 0940 MISC                             4         4.00  LS        11,500.00         2,875.00         4,008.33 
0940.9Z90000E  SEC 0940 MISC                             3        13.00  EACH      16,990.00         1,306.92         1,687.08 
0940.9900040A  MISC & INCIDENTAL MATL, COMPL             2         2.00  LS       135,634.00        67,817.00        61,746.83 
0940.9900080A  VARIABLE MESSAGE SIGN, COMPL              5         5.00  LS       456,100.00        91,220.00        92,407.14 
S E C T I O N 0950  - RMVL & REINST HWY ILLUM & TRA SIGNAL 
0950.0A00100A  RMVL OF EXT ILLUM                        11        11.00  LS       168,802.00        15,345.64        13,615.33 
0950.0B00100A  RMVL OF EXT TRA SIG                       2         2.00  LS        20,000.00        10,000.00         8,423.33 
0950.0B00150A  RMVL OF EXT FLASHING BEACON               2         2.00  LS         5,303.00         2,651.50         2,550.50 
0950.0C00100A  REINSTAL OF EXT ILLUM                     2         2.00  LS         1,970.00           985.00         1,035.17 
0950.0D00100A  REINSTAL OF EXT TRA SIG                   1         1.00  LS        23,000.00        23,000.00        18,897.00 
0950.9Z90000A  SEC 0950 MISC                             1         1.00  LS        22,255.00        22,255.00        21,751.67 
0950.9900250E  ?MISCELLANEOUS TRAFFIC SIGNAL COMPONENTS  1         2.00  EACH       8,000.00         4,000.00         3,158.33 
S E C T I O N 0960  - COMMON PROV FOR HWY ILLUM & TRA SIGNALS 
0960.9900650A  ?UTILITY VAULTS                           1         1.00  LS        36,000.00        36,000.00        29,000.00 
S E C T I O N 0970  - HIGHWAY ILLUMINATION 
0970.0A00300A  POLE FDTNS                                9         9.00  LS       188,331.00        20,925.67        21,495.65 
0970.0B00100A  LIGHT POLES, FIXED BASE                   6         6.00  LS       328,956.00        54,826.00        50,169.72 
0970.0C00100A  LIGHT POLES, SLIP BASE                    3         3.00  LS        60,700.00        20,233.33        20,082.78 
0970.0D00100A  LIGHT POLE ARMS                           7         7.00  LS        70,352.00        10,050.29         8,797.81 
0970.0E00100A  LUM, LAMPS & BALLASTS                     8         8.00  LS       157,471.00        19,683.88        17,557.67 
0970.0F00100A  SWTCH, CONDUIT, WIRE, ETC.               14        14.00  LS       680,033.00        48,573.79        56,327.15 
0970.0G00150A  ILLUM INSTAL, COMPL                       4         4.00  LS       479,983.00       119,995.75       140,565.30 
0970.0G00200A  ELEC SUPPLY & DISTR SYS                   3         3.00  LS        53,000.00        17,666.67        17,277.78 
0970.0G00250A  LIGHT POLES, WOOD                         1         1.00  LS         3,000.00         3,000.00         3,700.00 
0970.0H00100E  LIGHT POLES, ORNAMENTAL                   1         8.00  EACH      23,600.00         2,950.00         3,150.00 
0970.9Z90000A  SEC 0970 MISC                            17        17.00  LS     1,452,117.00        85,418.65        93,542.54 
0970.9Z90000E  SEC 0970 MISC                             1         1.00  EACH       2,500.00         2,500.00         4,000.00 
0970.9Z90000F  SEC 0970 MISC                             1       255.00  M         30,600.00           120.00            94.67 
S E C T I O N 0990  - TRAFFIC SIGNALS 
0990.0A00100A  CCTV INSTAL, COMPL                        7         7.00  LS       190,200.00        27,171.43        26,524.29 
0990.0A00150A  TRA SIG INSTAL, COMPL                     8         8.00  LS       787,943.71        98,492.96        95,746.82 
0990.0A00150E  TRA SIG INSTAL, COMPL                    10        18.00  EACH   1,535,836.00        85,324.22        90,774.28 
0990.0A00200A  TRA SIG MOD, COMPL                        5         5.00  LS        68,044.00        13,608.80        14,089.06 
0990.0B00100E  FIRE PREEMPTION SYS, COMPL                9        16.00  EACH     106,630.00         6,664.38         6,662.21 
0990.0B00150A  INTERCONNECT SYS                          3         3.00  LS        20,500.00         6,833.33         8,727.78 
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0990.0B00150E  INTERCONNECT SYS                          8         8.00  EACH     329,533.50        41,191.69        41,976.05 
0990.0C00100A  MODEL 170 CNTLLER, COMPL                  1         1.00  LS        17,850.00        17,850.00        17,900.00 
0990.0C00100E  MODEL 170 CNTLLER, COMPL                 10        29.00  EACH     215,280.00         7,423.45         7,359.97 
0990.0D00100E  TRA SIG MOD, COMPL                        3         3.00  EACH      79,455.00        26,485.00        15,414.43 
0990.0D00150E  RAMP METER SIG INSTAL, COMPL              2         8.00  EACH     564,000.00        70,500.00        64,416.67 
0990.0E00150A  LP DETECTOR INSTAL, COMPL                29        29.00  LS       403,467.00        13,912.66        14,640.34 
0990.0E00150E  LP DETECTOR INSTAL, COMPL                 4         9.00  EACH     161,353.00        17,928.11        11,915.57 
0990.0E00170E  LP DETECTOR INSTAL, SINGULAR              1        13.00  EACH       5,083.00           391.00           400.33 
0990.0E00250A  FLASHING BEACON INSTAL, COMPL             1         1.00  LS        31,000.00        31,000.00        32,550.00 
0990.0E00250E  FLASHING BEACON INSTAL, COMPL             2         4.00  EACH      15,840.00         3,960.00         4,891.33 
0990.0F00100E  TRA COUNTER INSTAL, COMPL                 2         2.00  EACH      13,783.50         6,891.75         7,080.58 
0990.9Z90000A  SEC 0990 MISC                             8         8.00  LS       126,068.00        15,758.50        17,533.70 
0990.9Z90000E  SEC 0990 MISC                             4        22.00  EACH      45,100.00         2,050.00         1,769.33 
0990.9900250E  ?LOOP DETECTOR REPLACEMENT, COMPLETE      1         5.00  EACH     188,750.00        37,750.00        37,833.33 
0990.9900500A  ?PERMANENT RECORDER INSTALLATION, COMPLE  2         2.00  LS        21,000.00        10,500.00        10,545.00 
0990.9900600A  ?RAMP METER MODIFICATIONS, COMPLETE       7         7.00  LS        34,400.00         4,914.29         4,784.29 
                                                          Part 900  Total        12,914,678.57 
            P A R T 1000  - RIGHT-OF-WAY DEVELOPMENT AND CONTROL 
S E C T I O N 1010  - TOPSOIL 
1010.0A00100K  TOPSOIL                                  32    16,277.30  M3       455,617.50            27.99            25.53 
1010.0A00130K  SEL TOPSOIL                               1     3,000.00  M3        57,000.00            19.00            17.21 
S E C T I O N 1015  - WILDFLOWER SEEDING 
1015.0A00100J  WILDFLOWER SEED                           4       692.00  M2         5,134.00             7.42             8.90 
S E C T I O N 1025  - PLANT SEEDING 
1025.0A00100A  PLANT SEED                                2         2.00  LS         3,200.00         1,600.00         3,483.33 
1025.0A00100J  PLANT SEED                                1     6,367.00  M2         4,775.25             0.75             0.68 
1025.0A00100R  PLANT SEED                                1         0.70  HA         4,700.50         6,715.00         7,310.00 
1025.0A00150R  PLANT SEED, MIX NO. 1                     4         4.11  HA        17,165.54         4,176.53         4,305.97 
1025.0A00200R  PLANT SEED, MIX NO. 2                     2         3.08  HA        12,070.00         3,918.83         3,883.94 
S E C T I O N 1030  - SEEDED LAWN 
1030.0A00100A  ?SEEDED LAWN                              1         1.00  LS           275.00           275.00         1,237.50 
1030.0A00100J  SEED LAWN                                 4     2,095.00  M2         4,232.85             2.02             3.48 
S E C T I O N 1035  - SOD LAWN 
1035.0A00100J  SOD LAWN                                  4     1,176.00  M2        10,782.00             9.17            10.02 
S E C T I O N 1040  - PLANTING 
1040.0A00150E  CONIFER TREES, SEEDLINGS                  3       355.00  EACH       7,785.00            21.93            19.59 
1040.0A00200E  CONIFER TREES, 600 MM HT                  1       120.00  EACH       4,746.00            39.55            26.93 
1040.0A00500E  CONIFER TREES, 900 MM HT                  6       243.00  EACH       8,639.56            35.55            42.92 
1040.0A00550E  CONIFER TREES, 1.2 M HT                   1         4.00  EACH         700.00           175.00           208.33 
1040.0A00600E  CONIFER TREES, 1.5 M HT                   2       218.00  EACH      16,406.00            75.26            75.47 
1040.0A00650E  CONIFER TREES, 1.8 M HT                   1       128.00  EACH      16,640.00           130.00           132.50 
1040.0A00700E  CONIFER TREES, 2.0 M HT                   1         8.00  EACH         720.00            90.00            91.67 
1040.0A00750E  CONIFER TREES, 2.5 M HT                   1        10.00  EACH       1,500.00           150.00           245.00 
1040.0A00850E  CONIFER TREES, SPECIMEN                   1        15.00  EACH       4,185.00           279.00           315.00 
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1040.0B00050E  SEEDLING TREES, DECID                     2     2,315.00  EACH       6,077.50             2.63             2.57 
1040.0B00100E  DECID TREES, SMALL CONTAINER              2       385.00  EACH       6,476.50            16.82            18.59 
1040.0B00120E  DECID TREES, LARGE CONTAINER              1       159.00  EACH      11,130.00            70.00            69.83 
1040.0B00150E  DECID TREES, 12 MM CALIPER                2       141.00  EACH       7,212.00            51.15            38.60 
1040.0B00200E  DECID TREES, 20 MM CALIPER                4       202.00  EACH      14,056.00            69.58            65.97 
1040.0B00250E  DECID TREES, 25 MM CALIPER                1        56.00  EACH       7,560.00           135.00           136.67 
1040.0B00300E  DECID TREES, 30 MM CALIPER                1         7.00  EACH       1,750.00           250.00           216.50 
1040.0B00350E  DECID TREES, 40 MM CALIPER                3       219.00  EACH      29,966.40           136.83           141.96 
1040.0B00400E  DECID TREES, 45 MM CALIPER                1         6.00  EACH       3,000.00           500.00           366.00 
1040.0B00450E  DECID TREES, 50 MM CALIPER                4        82.00  EACH       8,700.00           106.10           170.91 
1040.0B00500E  DECID TREES, 60 MM CALIPER                1         3.00  EACH         825.00           275.00           287.50 
1040.0B00600E  DECID TREES, 90 MM CALIPER                2        54.00  EACH      39,862.00           738.19           704.66 
1040.0B01000E  DECID TREES, NO. 1  CONTAINER             3     1,247.00  EACH      16,616.00            13.32             9.80 
1040.0B01050E  DECID TREES, NO. 2 CONTAINER              2       284.00  EACH       5,464.00            19.24            16.58 
1040.0B01100E  DECID TREES, NO. 3 CONTAINER              1        53.00  EACH       1,590.00            30.00            62.00 
1040.0C00050E  SEEDLING SHRUBS                           1     5,100.00  EACH       8,058.00             1.58             1.64 
1040.0C00150E  SHRUBS, NO. 1 CONTAINER                  18    25,043.00  EACH     155,918.80             6.23             6.22 
1040.0C00200E  SHRUBS, NO. 2 CONTAINER                   9     3,802.00  EACH      54,234.00            14.26            14.97 
1040.0C00250E  SHRUBS, NO. 3 CONTAINER                   2        51.00  EACH       2,201.00            43.16            39.68 
1040.0C00300E  SHRUBS, NO. 5 CONTAINER                   3       557.00  EACH      15,238.00            27.36            26.01 
1040.0D00100E  TUBL PLANTS, 165 CM3 CONTAINER            2    11,363.00  EACH      29,659.30             2.61             2.57 
1040.0D00200E  TUBL PLANTS, 525 CM3 CONTAINER            1       420.00  EACH       3,486.00             8.30             8.30 
1040.0D00350E  TUBL PLANTS, 1475 CM3 CONTAINER           2       364.00  EACH       6,230.00            17.12            18.49 
1040.0E00250E  VINES, NO 1 CONTAINER                     1     1,160.00  EACH       4,640.00             4.00             3.98 
1040.0F00150E  GRND COVERS, NO. 1 CONTAINER              4    12,395.00  EACH      61,967.50             5.00             4.57 
1040.0F00250E  GRND COVERS, 100 MM POTS                  3     6,839.00  EACH      19,206.20             2.81             3.19 
1040.0H00100E  BULBS                                     5     1,282.00  EACH       2,690.50             2.10             2.40 
1040.2A00100K  SOIL CONDER                               6     3,402.00  M3        96,965.50            28.50            25.07 
1040.2A00200A  SOIL TESTING                              1         1.00  LS         1,000.00         1,000.00         2,333.33 
1040.3A00100K  BARK MULCH                               15     2,184.60  M3        73,404.75            33.60            34.14 
1040.4A00100A  ESTABLISHMENT PERIOD                      1         1.00  LS        20,000.00        20,000.00        19,666.67 
1040.4B00100A  EXTRA FOR LANDSCAPE WORK                  1         1.00  LS         5,000.00         5,000.00         3,833.33 
1040.4B00150A  ?LANDSCAPING                              1         1.00  LS        25,000.00        25,000.00        15,998.33 
1040.4B00250E  SEEDLING PLANTS                           4    11,088.00  EACH      16,757.90             1.51             1.69 
1040.4B00300E  PLANT CUTTINGS, SMALL                    11     6,046.00  EACH      26,398.60             4.37             4.65 
1040.4B00350E  PLANT CUTTINGS, LARGE                     6       989.00  EACH       6,418.00             6.49             5.43 
1040.4B00360E  ROOTED PLANT CUTTINGS                     2       240.00  EACH       9,508.00            39.62            27.29 
1040.4B00450J  WETLAND SEED                              1     7,120.00  M2         1,708.80             0.24             0.24 
1040.4B00500J  WETLAND SEED & MULCH                      2     8,470.00  M2         3,388.00             0.40             0.42 
1040.9Z90000E  SEC 1040 MISC                             3        86.00  EACH      14,432.12           167.82           104.81 
1040.9900950E  ?DECIDUOUS TREES, 0.6 M - 0.9 M HEIGHT    1         5.00  EACH         170.00            34.00            47.33 
1040.9901000E  ?DECIDUOUS TREES, 0.9 M - 1.2 M HEIGHT    1        35.00  EACH       2,275.00            65.00            48.33 
1040.9901100E  ?DECIDUOUS TREES, 1.5 M - 1.8 M HEIGHT    1        23.00  EACH       4,025.00           175.00           170.00 
1040.9902250F  ROOT BARR                                 3       774.00  M         14,490.00            18.72            19.28 
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1040.9902750E  ?TREES AND SHRUBS, RELOCATE               1        10.00  EACH       5,500.00           550.00           843.33 
1040.9903000J  ?WEED BARRIER                             1        75.00  M2           300.00             4.00             7.67 
S E C T I O N 1043  - PLANTING WETLAND PLANTS 
1043.0B00100E  WETLAND PLANTS, BARE ROOT                 1     9,350.00  EACH      11,687.50             1.25             1.28 
1043.0C00100E  WETLAND PLANTS, PLUGS                     2     2,917.00  EACH       6,517.50             2.23             2.51 
1043.9Z90000A  SEC 1043 MISC                             2         2.00  LS        17,500.00         8,750.00         9,240.00 
1043.9Z90000E  SEC 1043 MISC                             2         5.00  EACH      25,200.00         5,040.00         4,483.33 
1043.9Z90000F  SEC 1043 MISC                             1        82.00  M          5,330.00            65.00            66.00 
1043.9900400A  MOSS AND LICHEN PREPARATION               1         1.00  LS         2,034.00         2,034.00         1,749.67 
S E C T I O N 1050  - FENCES 
1050.0A00100F  ?FENCE, TYPE SPECIAL                      1        16.00  M          4,000.00           250.00           294.00 
1050.1A00100F  TYP 1 FENCE                               4     1,654.00  M         20,632.00            12.47            13.31 
1050.1A00200F  TYP 1-5W FENCE                            2     6,191.00  M         49,920.00             8.06             7.79 
1050.1A00300F  TYP 2 FENCE                               8     9,446.00  M        110,755.60            11.73            13.57 
1050.1B00100E  SINGLE GATES                              1         1.00  EACH         600.00           600.00         1,033.33 
1050.1B00300E  3.6 M SINGLE GATES                        2         5.00  EACH       3,000.00           600.00           648.07 
1050.1B00350E  4.8 M SINGLE GATES                        1         4.00  EACH       4,800.00         1,200.00           781.67 
1050.1B00400E  6.0 M SINGLE GATES                        2         9.00  EACH       5,440.00           604.44           717.78 
1050.1C00200E  6.0 M DBL GATES                           1         1.00  EACH       1,000.00         1,000.00         1,000.00 
1050.1C00250E  6.7 M DBL GATES                           1         2.00  EACH       1,990.00           995.00         1,080.00 
1050.1C00350E  8.5 M DBL GATES                           1         1.00  EACH       1,200.00         1,200.00         1,200.00 
1050.2A00300F  CL-4 CL FENCE                             2     4,760.00  M        117,913.60            24.77            23.90 
1050.2A00400F  CL-4R CL FENCE                            1       440.00  M          7,920.00            18.00            22.94 
1050.2A00500F  CL-5 CL FENCE                             1        97.00  M          5,099.29            52.57            47.52 
1050.2A00700F  CL-6 CL FENCE                             9     2,738.50  M         88,431.25            32.29            34.01 
1050.2A00800F  CL-6R CL FENCE                            1     3,484.00  M         62,712.00            18.00            18.74 
1050.2B00800F  CL-4 CL FENCE W/ VINYL CLAD FABRIC        2       198.00  M          7,823.20            39.51            44.28 
1050.2B01700F  CL-6 CL FENCE W/ PLASTIC PKT              1        35.00  M          3,675.00           105.00           105.00 
1050.2B01800F  CL-6 CL FENCE W/ VINYL CLAD FABRIC        1       480.00  M          6,000.00            12.50            23.07 
1050.2B01950F  CL-6R CL FENCE W/ PLASTIC PKT             1         4.00  M            210.00            52.50            59.00 
1050.2C00400E  3.6 M X 1800 MM CL SINGLE GATES           1         2.00  EACH       1,900.00           950.00           950.00 
1050.2D00250E  1.8 M X 1800 MM CL DBL GATES              1         1.00  EACH         720.00           720.00           823.33 
1050.2D00350E  7.3 M X 1800 MM CL DBL GATES              1         1.00  EACH       1,050.00         1,050.00         1,066.67 
1050.2D00450E  9.0 M X 1800 MM CL DBL GATES              1         1.00  EACH       1,700.00         1,700.00         1,250.00 
1050.3A00100F  ROCK PROT FENCE                           1       540.00  M        637,200.00         1,180.00         1,100.33 
1050.3B00100F  ROCK PROT FENCE, BARR MOUNTED             1       194.30  M         45,660.50           235.00           222.13 
1050.3C00100J  SLOPE PROT MAT                            2    23,000.00  M2       281,635.00            12.25            11.60 
1050.4B00100F  2.7 M TYP A PROT FENCE                    1       156.00  M         28,080.00           180.00           188.33 
1050.4B00110F  2.7 M TYP A PROT FENCE, VINYL CLAD        3       167.95  M         33,590.00           200.00           244.29 
1050.4B00150F  2.4 M TYP B PROT FENCE                    4       363.00  M         47,553.00           131.00           174.37 
1050.4B00160F  2.4 M TYP B PROT FENCE, VINYL CLAD        1        65.84  M          9,876.00           150.00           210.00 
1050.4B00200F  1.8 M TYP C PROT FENCE                    4       261.00  M         34,191.00           131.00           167.50 
1050.4B00230F  2.4 M TYP C PROT FENCE, VINYL CLAD        2       164.12  M         24,618.00           150.00           173.12 
1050.4B00300F  PROT FENCE                                1         6.30  M            945.00           150.00           145.33 
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1050.4B00400F  ORNAMENTAL PROT SCREENING                 1        76.21  M         38,105.00           500.00           512.67 
1050.5A00100F  RMV & REBLDG FENCE                        5       280.00  M          8,554.00            30.55            33.18 
1050.5A00250F  ROCK BOLTS                                1        30.00  M          9,000.00           300.00           373.33 
1050.5A00900F  TEMP TYP ORANGE PLASTIC MESH FENCE        7     6,284.00  M         37,680.00             6.00             5.64 
1050.5A00950F  TEMP TYP CL CL FENCE                      3       970.00  M         23,105.50            23.82            32.18 
1050.5A00960F  MOVING TEMP TYP CL CL FENCE               1       705.00  M          2,115.00             3.00             4.67 
1050.6A00100E  RMV & REINSTAL GATES                      2         4.00  EACH       3,050.00           762.50           740.83 
1050.9Z90000A  SEC 1050 MISC                             2         2.00  LS        29,000.00        14,500.00        13,083.33 
1050.9Z90000E  SEC 1050 MISC                             3         8.00  EACH      74,581.00         9,322.63        10,869.55 
1050.9902550E  ?4.2 M SINGLE GATES                       1         1.00  EACH         750.00           750.00         1,008.33 
1050.9902650E  ?4.3 M DOUBLE GATES                       1         2.00  EACH       1,900.00           950.00         1,116.67 
S E C T I O N 1060  - CATTLE GUARDS 
1060.0B00100E  PAINTED CATTLE GUARD                      2         2.00  EACH       2,200.00         1,100.00         1,299.42 
S E C T I O N 1070  - MAILBOX SUPPORTS 
1070.0A00100E  SINGLE MAILBOX SUPPORTS                  38       514.00  EACH      94,730.90           184.30           189.12 
1070.0B00100E  MULTI MAILBOX SUPPORTS                   29       181.00  EACH      58,103.50           321.01           317.36 
1070.0C00100E  MAILBOX CONC COLLARS                     15        89.00  EACH      11,895.00           133.65           131.56 
1070.0D00100E  RMV & REINSTAL MAILBOX SUPPORTS           4         7.00  EACH       1,560.00           222.86           246.43 
S E C T I O N 1090  - GRAVEL BEDS & BLANKETS 
1090.0B00100J  GRAVEL BLANKET                            1       614.00  M2        11,052.00            18.00            19.50 
1090.9Z90000A  SEC 1090 MISC                             1         1.00  LS         1,000.00         1,000.00         1,500.00 
1090.9900500K  ?RED CINDERS                              1       140.00  M3         5,250.00            37.50            37.67 
1090.9900550K  ?ROCK BLANKET                             1        35.00  M3         1,050.00            30.00            26.67 
1095.0A00110E  INSTAL BENCHES                            1         4.00  EACH         720.00           180.00           247.50 
S E C T I O N 1091  - FISH ROCKS 
1091.0B00100K  STREAMBED GRAVEL                          1        10.00  M3         1,600.00           160.00            99.17 
1091.0D00100E  FISH ROCKS                                5       130.00  EACH      14,988.00           115.29           127.10 
1091.0I00100E  ROCK CHECK DAMS                           1         3.00  EACH         450.00           150.00           640.00 
1091.0K00100E  BARR ROCKS                                1         9.00  EACH         900.00           100.00           133.33 
1091.9Z90000E  SEC 1091 MISC                             1        25.00  EACH      20,000.00           800.00           761.67 
1091.9Z90000M  SEC 1091 MISC                             1       150.00  MG         3,750.00            25.00            33.67 
1091.9900650E  ?WOODY DEBRIS LOGS                        4        31.00  EACH      10,210.00           329.35           486.38 
S E C T I O N 1092  - BARRIER ROCKS 
1092.0A00100E  BOULDERS                                  1        66.00  EACH       3,828.00            58.00            58.00 
1092.9Z90000E  SEC 1092 MISC                             1         2.00  EACH         300.00           150.00           716.67 
S E C T I O N 1095  - BUILDING & REST AREA APPURTENANCES 
1095.0A00100E  BENCHES                                   1         2.00  EACH       2,000.00         1,000.00         1,300.00 
1095.0B00100E  BICYCLE RACKS                             2         5.00  EACH       1,250.00           250.00           355.45 
1095.0E00100E  PICNIC TABLES                             1         1.00  EACH         700.00           700.00         1,600.00 
1095.0H00200E  TREE WELLS & GRATES                       2        80.00  EACH      99,000.00         1,237.50         1,139.36 
1095.9Z90000E  SEC 1095 MISC                             3        51.00  EACH     137,980.00         2,705.49         6,226.57 
1095.9Z90000F  SEC 1095 MISC                             1        90.00  M          1,800.00            20.00            24.00 
1095.9900250A  ?BUILDINGS, ALTERATIONS AND REMODELING    1         1.00  LS       308,750.00       308,750.00       327,157.67 
1095.9903400E  ?TREE WELLS                               1        39.00  EACH       1,950.00            50.00           125.00 
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----------------------------------------------------- 
? NOTE - ITEM DESCRIPTIONS BEGINNING WTIH A ? INDICATE OBSOLETE ITEMS WHICH ARE NO LONGER IN USEAGE. 

S E C T I O N 1140  - POTABLE WATER SYSTEM 
1140.0B00620F  600 MM PVC WATER PIPE                     1       328.00  M         49,200.00           150.00           156.67 
                                                          Part 1000  Total        4,280,997.91 
            P A R T 1100  - WATER SUPPLY SYSTEMS 
S E C T I O N 1120  - IRRIGATION SYSTEMS 
1120.0A00100E  ?AIR RELEASE VALVES                       1         1.00  EACH       1,600.00         1,600.00         1,583.33 
1120.0A00150E  ?BLOWOFF ASSEMBLY                         2         4.00  EACH       4,050.00         1,012.50           854.50 
1120.0A00200E  ?BUTTERFLY VALVES                         4        13.00  EACH      16,300.00         1,253.85         1,646.41 
1120.0A00300E  ?GATE VALVES                              4         9.00  EACH       4,925.00           547.22           660.37 
1120.0A00350A  IRRIG SYS                                 9         9.00  LS       133,825.00        14,869.44        19,200.77 
1120.0A00750E  ?SERVICE TAP                              1        14.00  EACH       4,533.90           323.85           307.95 
1120.9Z90000A  SEC 1120 MISC                             3         3.00  LS         8,600.00         2,866.67         2,161.11 
1120.9Z90000E  SEC 1120 MISC                             4         6.00  EACH      16,500.00         2,750.00         2,833.33 
1120.9900350E  ?FITTING ASSEMBLY                         4        10.00  EACH      10,940.00         1,094.00           691.73 
1120.9900800E  ?PIPE BENDS AND ELBOWS                    2         6.00  EACH       5,600.00           933.33           762.22 
1120.9901000E  ?PIPE REDUCER                             1         2.00  EACH       1,200.00           600.00           783.33 
1120.9901450E  ?SPRINKLER HEADS                          1         2.00  EACH         262.50           131.25           198.75 
1120.9901700E  ?VALVE ASSEMBLY                           1         1.00  EACH         650.00           650.00           980.00 
1120.9902550E  ?300 MM X 150 MM PIPE TEE                 1         3.00  EACH       2,700.00           900.00           870.00 
S E C T I O N 1140  - POTABLE WATER SYSTEM 
1140.0A00100A  POTABLE WATER SYS                         1         1.00  LS         1,500.00         1,500.00         3,366.67 
1140.0B00500F  300 MM PVC WATER PIPE                     1        75.00  M          9,375.00           125.00           123.67 
1140.0B00650F  750 MM PVC WATER PIPE                     1        40.00  M          7,600.00           190.00           290.00 
1140.0B00700F  900 MM PVC WATER PIPE                     1        96.00  M         24,000.00           250.00           376.67 
1140.9Z90000A  SEC 1140 MISC                             6         6.00  LS       134,493.00        22,415.50        24,619.33 
1140.9Z90000E  SEC 1140 MISC                             2        11.00  EACH       2,900.00           263.64           263.64 
1140.9Z90000F  SEC 1140 MISC                             1       224.00  M         11,726.40            52.35            88.45 
1140.9900600A  ?WATER MAIN RELOCATION                    2         2.00  LS        79,000.00        39,500.00        30,000.00 
S E C T I O N 1150  - MISCELLANEOUS 
1150.0A00150A  ?MISCELLANEOUS CONSTRUCTION               1         1.00  LS       425,000.00       425,000.00       325,000.00 
1150.0A00150F  ?MISCELLANEOUS CONSTRUCTION               1       393.00  M        216,150.00           550.00           363.33 
1150.0A00300A  DELETED BID ITEM                         93        93.00  LS             0.00             0.00           500.00 
1150.9Z90000A  SEC 1150 MISC                             3         3.00  LS       485,600.00       161,866.67       175,872.67 
1150.9Z90000E  SEC 1150 MISC                             1         6.00  EACH      24,000.00         4,000.00         3,100.00 
1150.9900750A  ?MISCELLANEOUS ELECTRICAL WORK            9         9.00  LS     1,378,619.00       153,179.89       170,271.30 
1150.9900750E  ?MISCELLANEOUS ELECTRICAL WORK            3         5.00  EACH      18,046.00         3,609.20         4,180.60 
1150.9901050K  ?RAILROAD BALLAST                         1       164.00  M3         4,920.00            30.00            30.00 
                                                          Part 1100  Total        3,034,615.80 
                                                     *** Grand Total            329,354,797.05 


