

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2006Q4	5	5,580.00	\$100,178	\$17.95	\$17.70
		2007Q1	2	2,170.00	\$33,720	\$15.54	\$15.27
		2007Q2	4	4,788.00	\$82,253	\$17.18	\$16.08
		2008Q1	2	2,661.00	\$42,800	\$16.08	\$16.40
		2008Q2	10	6,467.00	\$117,337	\$18.14	\$17.92
			23	21,666.00	\$376,288	\$17.37	\$17.00
	AMBER FLASHERS / EACH						
	0225-0103000E	2008Q1	1	4.00	\$340	\$85.00	\$254.67
			1	4.00	\$340	\$85.00	\$254.67
	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2006Q4	1	80.00	\$4,000	\$50.00	\$47.67
		2007Q1	1	25.00	\$1,250	\$50.00	\$50.00
			2	105.00	\$5,250	\$50.00	\$48.22
	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2006Q4	4	134.00	\$19,125	\$142.72	\$150.31
		2007Q1	2	17.00	\$2,450	\$144.12	\$143.14
		2007Q2	4	36.00	\$2,980	\$82.78	\$138.12
		2008Q1	2	36.00	\$5,430	\$150.83	\$126.87
		2008Q2	9	59.00	\$6,307	\$106.90	\$111.36
			21	282.00	\$36,292	\$128.70	\$137.18
	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2007Q2	1	2.00	\$5,750	\$2,875.00	\$2,425.00
			1	2.00	\$5,750	\$2,875.00	\$2,425.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2006Q4	1	3.00	\$9,000	\$3,000.00	\$3,200.00
			1	3.00	\$9,000	\$3,000.00	\$3,200.00
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2006Q4	3	3,327.00	\$71,111	\$21.37	\$25.94
		2008Q1	2	4,822.00	\$141,638	\$29.37	\$34.99
		2008Q2	6	17,676.00	\$479,788	\$27.14	\$27.74
			11	25,825.00	\$692,537	\$26.82	\$28.86
	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2006Q4	3	3,542.00	\$17,067	\$4.82	\$5.65
		2008Q1	2	1,454.00	\$3,760	\$2.59	\$8.02
		2008Q2	5	61,295.00	\$393,050	\$6.41	\$5.77
			10	66,291.00	\$413,877	\$6.24	\$5.81
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2006Q4	3	11.00	\$26,868	\$2,442.55	\$3,077.82
		2008Q1	2	10.00	\$34,100	\$3,410.00	\$3,150.00
		2008Q2	6	25.00	\$74,813	\$2,992.52	\$2,846.51
			11	46.00	\$135,781	\$2,951.76	\$2,967.80
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2008Q1	1	10.00	\$71,250	\$7,125.00	\$8,632.33
		2008Q2	1	4.00	\$25,100	\$6,275.00	\$5,591.67
			2	14.00	\$96,350	\$6,882.14	\$7,763.57

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	MOVING TEMP IMPACT ATTN / EACH						
	0225-0136000E	2006Q4	3	21.00	\$5,560	\$264.76	\$473.97
		2008Q1	1	2.00	\$2,400	\$1,200.00	\$1,083.33
		2008Q2	5	13.00	\$4,691	\$360.88	\$425.07
			9	36.00	\$12,651	\$351.43	\$490.16
	MOV TEMP IMP ATTN NARW SITE / EACH						
	0225-0137000E	2008Q1	1	8.00	\$11,200	\$1,400.00	\$1,937.33
		2008Q2	1	18.00	\$18,000	\$1,000.00	\$1,166.67
			2	26.00	\$29,200	\$1,123.08	\$1,403.79
	TEMP IMP ATTN, TRUCK MOUNTED / EACH						
	0225-0138000E	2008Q2	1	2.00	\$30,000	\$15,000.00	\$13,833.33
			1	2.00	\$30,000	\$15,000.00	\$13,833.33
	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2008Q2	1	20.00	\$650	\$32.50	\$43.50
			1	20.00	\$650	\$32.50	\$43.50
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2006Q4	5	519.00	\$24,403	\$47.02	\$51.80
		2007Q1	2	112.00	\$6,780	\$60.54	\$63.93
		2007Q2	4	289.00	\$15,294	\$52.92	\$59.05
		2008Q1	2	84.00	\$4,800	\$57.14	\$49.71
		2008Q2	8	743.00	\$28,021	\$37.71	\$44.07
			21	1,747.00	\$79,298	\$45.39	\$50.39

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2008Q1	1	200.00	\$7,000	\$35.00	\$34.67
			1	200.00	\$7,000	\$35.00	\$34.67
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2006Q4	4	29,613.00	\$29,671	\$1.00	\$1.35
		2007Q1	2	40,700.00	\$27,555	\$0.68	\$0.80
		2007Q2	3	20,020.00	\$14,872	\$0.74	\$0.91
		2008Q1	2	62,895.00	\$53,589	\$0.85	\$0.61
		2008Q2	5	15,806.00	\$21,963	\$1.39	\$1.14
			16	169,034.00	\$147,650	\$0.87	\$0.87
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2006Q4	1	3,535.00	\$4,949	\$1.40	\$1.35
		2007Q2	1	200.00	\$900	\$4.50	\$2.09
		2008Q1	2	8,300.00	\$10,200	\$1.23	\$1.31
		2008Q2	1	11,679.00	\$15,183	\$1.30	\$1.30
			5	23,714.00	\$31,232	\$1.32	\$1.32
	TEMPORARY NON-REMOVABLE TAPE / FOOT						
	0225-0151000F	2007Q1	1	10,700.00	\$11,770	\$1.10	\$1.07
			1	10,700.00	\$11,770	\$1.10	\$1.07
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2006Q4	4	284,932.00	\$33,427	\$0.12	\$0.11
		2007Q1	2	312,449.00	\$45,476	\$0.15	\$0.13
		2007Q2	1	430,000.00	\$30,100	\$0.07	\$0.06
		2008Q1	2	11,400.00	\$3,740	\$0.33	\$0.30

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2008Q2	3	42,568.00	\$8,789	\$0.21	\$0.25
			12	1,081,349.00	\$121,532	\$0.11	\$0.10
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2006Q4	4	79,834.00	\$19,846	\$0.25	\$0.27
		2008Q1	1	1,000.00	\$500	\$0.50	\$0.60
		2008Q2	1	24,100.00	\$9,640	\$0.40	\$0.48
			6	104,934.00	\$29,986	\$0.29	\$0.32
	PORTABLE TRAFFIC SIGNAL / EACH						
	0225-0158000E	2008Q1	1	2.00	\$119,000	\$59,500.00	\$61,000.00
			1	2.00	\$119,000	\$59,500.00	\$61,000.00
	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2006Q4	2	3.00	\$15,156	\$5,052.00	\$3,959.56
		2007Q1	1	2.00	\$3,852	\$1,926.00	\$2,117.33
		2007Q2	2	4.00	\$4,800	\$1,200.00	\$1,766.67
		2008Q1	1	1.00	\$3,500	\$3,500.00	\$3,000.00
		2008Q2	1	4.00	\$14,800	\$3,700.00	\$3,733.33
			7	14.00	\$42,108	\$3,007.71	\$2,936.67
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2006Q4	4	10.00	\$106,400	\$10,640.00	\$13,174.67
		2007Q1	2	4.00	\$29,281	\$7,320.18	\$6,296.78
		2007Q2	4	12.00	\$39,400	\$3,283.33	\$6,580.56
		2008Q1	2	10.00	\$110,800	\$11,080.00	\$13,196.67
		2008Q2	9	23.00	\$103,668	\$4,507.32	\$5,817.53
			21	59.00	\$389,549	\$6,602.53	\$8,502.89

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	FLAGGERS / HOUR						
	0225-016800T	2006Q4	5	8,630.00	\$330,451	\$38.29	\$41.59
		2007Q1	2	2,600.00	\$110,800	\$42.62	\$41.74
		2007Q2	4	5,800.00	\$237,300	\$40.91	\$40.98
		2008Q1	2	7,535.00	\$297,810	\$39.52	\$41.38
		2008Q2	10	11,245.00	\$408,006	\$36.28	\$36.96
			23	35,810.00	\$1,384,367	\$38.66	\$40.00
	FLAGGER STATION LIGHTING / EACH						
	0225-016810E	2007Q1	1	2.00	\$4,500	\$2,250.00	\$1,916.67
		2007Q2	2	6.00	\$3,000	\$500.00	\$250.56
		2008Q1	1	2.00	\$2,000	\$1,000.00	\$1,833.33
		2008Q2	4	11.00	\$32,464	\$2,951.27	\$2,297.97
			8	21.00	\$41,964	\$1,998.29	\$1,632.43
	PILOT CARS / HOUR						
	0225-017200T	2006Q4	2	525.00	\$27,500	\$52.38	\$55.76
		2007Q1	1	500.00	\$32,500	\$65.00	\$60.33
		2007Q2	3	1,500.00	\$59,840	\$39.89	\$48.06
		2008Q1	1	865.00	\$47,575	\$55.00	\$57.00
		2008Q2	3	1,300.00	\$34,205	\$26.31	\$41.77
			10	4,690.00	\$201,620	\$42.99	\$50.14
	TEMPORARY RETAINING WALL / SQFT						
	0256-010900J	2008Q1	1	2,500.00	\$30,000	\$12.00	\$18.67
		2008Q2	1	14,082.00	\$563,280	\$40.00	\$34.00
			2	16,582.00	\$593,280	\$35.78	\$31.69
	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-011200F	2006Q4	1	1,049.00	\$2,462	\$2.35	\$2.20

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2007Q2	1	200.00	\$2,000	\$10.00	\$10.00
		2008Q1	2	2,595.00	\$9,435	\$3.64	\$2.82
			4	3,844.00	\$13,897	\$3.62	\$3.02
	PLASTIC SHEETING / SQYD						
	0280-0101000J	2008Q2	1	555.00	\$2,248	\$4.05	\$2.40
			1	555.00	\$2,248	\$4.05	\$2.40
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2006Q4	1	35.00	\$56,656	\$1,618.74	\$1,839.97
			1	35.00	\$56,656	\$1,618.74	\$1,839.97
	MATTING / SQYD						
	0280-0105000J	2008Q1	1	11,233.00	\$60,658	\$5.40	\$3.15
			1	11,233.00	\$60,658	\$5.40	\$3.15
	CHECK DAM / EACH						
	0280-0106000E	2006Q4	3	64.00	\$5,652	\$88.31	\$111.74
		2007Q2	2	26.00	\$3,140	\$120.77	\$198.59
		2008Q1	1	37.00	\$1,850	\$50.00	\$120.00
		2008Q2	4	17.00	\$1,942	\$114.23	\$132.65
			10	144.00	\$12,584	\$87.39	\$132.01
	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2006Q4	3	35.00	\$28,390	\$811.14	\$1,050.86

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2007Q2	1	2.00	\$700	\$350.00	\$800.00
		2008Q1	1	12.00	\$10,800	\$900.00	\$1,205.33
		2008Q2	6	19.00	\$21,634	\$1,138.63	\$1,054.99
			11	68.00	\$61,524	\$904.76	\$1,071.89
	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2006Q4	2	1,856.00	\$12,199	\$6.57	\$5.55
		2007Q2	1	4,300.00	\$25,800	\$6.00	\$4.83
		2008Q1	1	4,115.00	\$7,201	\$1.75	\$3.88
		2008Q2	3	11,369.00	\$26,816	\$2.36	\$2.97
			7	21,640.00	\$72,016	\$3.33	\$3.73
	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2006Q4	2	12,751.00	\$35,473	\$2.78	\$2.39
		2007Q1	1	1,000.00	\$5,250	\$5.25	\$4.17
		2008Q1	1	11,625.00	\$23,831	\$2.05	\$2.50
		2008Q2	4	5,847.00	\$20,154	\$3.45	\$3.66
			8	31,223.00	\$84,708	\$2.71	\$2.73
	INLET PROTECTION / EACH						
	0280-0114000E	2006Q4	1	53.00	\$4,770	\$90.00	\$71.67
		2007Q1	1	10.00	\$800	\$80.00	\$86.67
		2007Q2	1	1.00	\$250	\$250.00	\$150.00
		2008Q2	1	8.00	\$560	\$70.00	\$49.33
			4	72.00	\$6,380	\$88.61	\$72.36
	SEDIMENT BARRIER / EACH						
	0280-0115000E	2008Q1	1	21.00	\$1,890	\$90.00	\$259.33
			1	21.00	\$1,890	\$90.00	\$259.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2006Q4	1	70.00	\$1,050	\$15.00	\$10.67
		2007Q2	1	200.00	\$2,000	\$10.00	\$10.00
		2008Q2	2	516.00	\$7,608	\$14.74	\$9.41
			4	786.00	\$10,658	\$13.56	\$9.67
	BIOFILTER BAGS / EACH						
	0280-X111000E	2007Q2	1	6.00	\$510	\$85.00	\$63.33
		2008Q2	2	33.00	\$145	\$4.39	\$29.86
			3	39.00	\$655	\$16.79	\$35.01
	REMOVAL OF PIPES / FOOT						
	0310-0100000F	2006Q4	1	908.00	\$5,535	\$6.10	\$11.68
			1	908.00	\$5,535	\$6.10	\$11.68
	REMOVAL OF CURBS / FOOT						
	0310-0101000F	2006Q4	1	469.00	\$1,430	\$3.05	\$2.44
			1	469.00	\$1,430	\$3.05	\$2.44
	REMOV OF WALKS AND DRIVEWAYS / SQYD						
	0310-0102000J	2006Q4	1	586.00	\$4,410	\$7.53	\$4.65
			1	586.00	\$4,410	\$7.53	\$4.65
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2006Q4	1	13,453.00	\$44,994	\$3.34	\$1.95
		2008Q2	1	5,300.00	\$6,095	\$1.15	\$1.68
			2	18,753.00	\$51,089	\$2.72	\$1.88

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REMOVAL OF INLETS / EACH						
	0310-0104000E	2006Q4	1	11.00	\$4,950	\$450.00	\$226.67
			1	11.00	\$4,950	\$450.00	\$226.67
	REMV OF ASPH CONC WEAR SURF / SQYD						
	0310-X101000J	2008Q2	1	310.00	\$620	\$2.00	\$5.73
			1	310.00	\$620	\$2.00	\$5.73
	REMOVAL OF GUARDRAIL / FOOT						
	0310-X113000F	2007Q1	1	50.00	\$275	\$5.50	\$7.00
		2008Q2	1	316.00	\$1,766	\$5.59	\$5.86
			2	366.00	\$2,041	\$5.58	\$6.02
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2007Q2	1	3.00	\$6,000	\$2,000.00	\$2,833.33
		2008Q2	2	5.00	\$13,051	\$2,610.16	\$3,870.05
			3	8.00	\$19,051	\$2,381.35	\$3,481.28
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2006Q4	1	135.00	\$4,725	\$35.00	\$30.17
		2008Q2	1	14.00	\$560	\$40.00	\$39.58
			2	149.00	\$5,285	\$35.47	\$31.05
	FOUNDATION EXCAVATION / CUYD						
	0330-0102000K	2008Q2	1	190.00	\$4,279	\$22.52	\$22.87
			1	190.00	\$4,279	\$22.52	\$22.87

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2006Q4	1	9,100.00	\$81,900	\$9.00	\$11.58
		2007Q2	1	12,200.00	\$128,100	\$10.50	\$14.67
		2008Q1	2	43,994.00	\$365,956	\$8.32	\$11.24
		2008Q2	5	53,961.00	\$432,067	\$8.01	\$10.68
				9	119,255.00	\$1,008,023	\$8.45
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2006Q4	4	583,448.00	\$6,059,239	\$10.39	\$8.96
		2007Q1	1	19,800.00	\$198,000	\$10.00	\$9.17
		2008Q2	2	3,621.00	\$18,392	\$5.08	\$17.12
				7	606,869.00	\$6,275,631	\$10.34
	STONE EMBANKMENT / CUYD						
	0330-0126000K	2006Q4	2	28,270.00	\$326,900	\$11.56	\$13.90
		2008Q1	1	1,430.00	\$31,460	\$22.00	\$23.45
		2008Q2	1	27,000.00	\$324,000	\$12.00	\$19.67
				4	56,700.00	\$682,360	\$12.03
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2006Q4	1	500.00	\$7,500	\$15.00	\$21.33
		2008Q2	2	1,025.00	\$10,852	\$10.59	\$19.22
				3	1,525.00	\$18,352	\$12.03
	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2008Q2	1	1,000.00	\$1,000	\$1.00	\$15.67
				1	1,000.00	\$1,000	\$1.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	WATERING / MGAL						
	0340-010000Q	2006Q4	3	36,133.00	\$157,039	\$4.35	\$10.17
		2007Q1	1	1,100.00	\$44,000	\$40.00	\$33.33
		2007Q2	1	8.00	\$768	\$96.00	\$132.00
		2008Q1	1	576.00	\$1,267	\$2.20	\$15.15
		2008Q2	2	295.00	\$3,525	\$11.95	\$45.19
			8	38,112.00	\$206,599	\$5.42	\$11.21
	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-010000J	2007Q2	1	30.00	\$195	\$6.50	\$4.83
		2008Q1	1	100.00	\$270	\$2.70	\$1.86
			2	130.00	\$465	\$3.58	\$2.55
	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-010100J	2008Q1	1	3,704.00	\$11,112	\$3.00	\$2.08
			1	3,704.00	\$11,112	\$3.00	\$2.08
	EMBANKMENT GEOTEXTILE / SQYD						
	0350-010200J	2008Q2	2	11,570.00	\$14,902	\$1.29	\$1.38
			2	11,570.00	\$14,902	\$1.29	\$1.38
	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-010300J	2008Q1	1	2,900.00	\$11,600	\$4.00	\$2.80
		2008Q2	1	690.00	\$1,932	\$2.80	\$2.60
			2	3,590.00	\$13,532	\$3.77	\$2.76
	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-010400J	2006Q4	2	951.00	\$1,902	\$2.00	\$2.49

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-0104000J	2007Q2	1	340.00	\$1,360	\$4.00	\$4.33
		2008Q2	3	988.00	\$2,918	\$2.95	\$3.17
			6	2,279.00	\$6,180	\$2.71	\$3.06
	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2006Q4	4	161,099.00	\$139,337	\$0.86	\$0.88
		2007Q1	1	2,130.00	\$3,515	\$1.65	\$1.52
		2007Q2	1	6,100.00	\$7,442	\$1.22	\$1.44
		2008Q1	2	13,464.00	\$15,885	\$1.18	\$1.18
		2008Q2	7	33,212.00	\$36,711	\$1.11	\$1.22
			15	216,005.00	\$202,889	\$0.94	\$0.98
	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2006Q4	1	52.00	\$3,976	\$76.46	\$74.93
		2007Q2	1	120.00	\$5,400	\$45.00	\$48.33
		2008Q1	1	14.00	\$770	\$55.00	\$70.00
		2008Q2	3	34.00	\$1,807	\$53.15	\$69.43
			6	220.00	\$11,953	\$54.33	\$59.26
	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2006Q4	3	151.00	\$5,920	\$39.21	\$54.85
		2007Q2	1	130.00	\$6,500	\$50.00	\$56.67
		2008Q1	1	335.00	\$16,750	\$50.00	\$65.33
		2008Q2	1	200.00	\$8,368	\$41.84	\$44.21
			6	816.00	\$37,538	\$46.00	\$56.84
	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2006Q4	1	68.00	\$2,380	\$35.00	\$51.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2007Q2	1	70.00	\$3,850	\$55.00	\$68.33
		2008Q2	2	737.00	\$30,167	\$40.93	\$48.17
			4	875.00	\$36,397	\$41.60	\$50.00
	LOOSE RIPRAP, CLASS 700 / CUYD						
	0390-0114000K	2006Q4	1	1,035.00	\$36,225	\$35.00	\$41.17
		2007Q2	1	100.00	\$6,000	\$60.00	\$80.00
			2	1,135.00	\$42,225	\$37.20	\$44.59
	LOOSE RIPRAP, CLASS 2000 / CUYD						
	0390-0116000K	2008Q2	1	949.00	\$36,109	\$38.05	\$49.18
			1	949.00	\$36,109	\$38.05	\$49.18
	ROUTED RIPRAP, CLASS 50 / CUYD						
	0390-0119000K	2006Q4	1	32.00	\$9,591	\$299.71	\$284.67
			1	32.00	\$9,591	\$299.71	\$284.67
	RIPRAP BASINS / EACH						
	0390-0139000E	2006Q4	1	20.00	\$10,000	\$500.00	\$485.00
			1	20.00	\$10,000	\$500.00	\$485.00
	ROCK EXCAVATION / CUYD						
	0405-0100000K	2008Q2	1	520.00	\$5,689	\$10.94	\$33.81
			1	520.00	\$5,689	\$10.94	\$33.81

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TRENCH FOUNDATION / TON						
	0405-0106000M	2008Q2	1	38.00	\$1,146	\$30.17	\$29.39
			1	38.00	\$1,146	\$30.17	\$29.39
	8 INCH DRAIN PIPE / FOOT						
	0430-0100080F	2008Q1	1	3,310.00	\$119,160	\$36.00	\$29.90
			1	3,310.00	\$119,160	\$36.00	\$29.90
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2008Q1	1	7.00	\$1,050	\$150.00	\$598.33
			1	7.00	\$1,050	\$150.00	\$598.33
	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2007Q2	1	120.00	\$5,760	\$48.00	\$56.00
		2008Q2	1	30.00	\$1,785	\$59.50	\$68.17
			2	150.00	\$7,545	\$50.30	\$58.43
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2006Q4	2	233.00	\$11,790	\$50.60	\$56.42
		2007Q1	1	74.00	\$9,250	\$125.00	\$103.33
		2007Q2	2	405.00	\$27,150	\$67.04	\$65.10
		2008Q1	1	90.00	\$5,850	\$65.00	\$75.67
			6	802.00	\$54,040	\$67.38	\$67.29
	18 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010018BF	2006Q4	1	124.00	\$6,696	\$54.00	\$73.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	18 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010018BF	2008Q1	1	18.00	\$1,440	\$80.00	\$134.33
			2	142.00	\$8,136	\$57.30	\$80.77
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2007Q1	1	62.00	\$8,060	\$130.00	\$110.00
		2008Q1	1	70.00	\$5,600	\$80.00	\$94.00
		2008Q2	1	128.00	\$8,480	\$66.25	\$74.92
			3	260.00	\$22,140	\$85.15	\$88.42
	24 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010024BF	2008Q1	1	12.00	\$1,320	\$110.00	\$158.33
			1	12.00	\$1,320	\$110.00	\$158.33
	24 INCH CULV PIPE, 20 FT DP / FOOT						
	0445-010024CF	2008Q1	1	92.00	\$14,720	\$160.00	\$198.33
			1	92.00	\$14,720	\$160.00	\$198.33
	48 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010048BF	2006Q4	1	92.00	\$49,036	\$533.00	\$479.33
			1	92.00	\$49,036	\$533.00	\$479.33
	90 INCH CULVERT PIPE / FOOT						
	0445-0100880F	2006Q4	2	272.00	\$115,600	\$425.00	\$309.72
			2	272.00	\$115,600	\$425.00	\$309.72

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	48 INCH ARCH TYPE PIPE, 5 FT / FOOT						
	0445-015048AF	2007Q2	1	80.00	\$19,520	\$244.00	\$181.33
			1	80.00	\$19,520	\$244.00	\$181.33
	48 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015048BF	2007Q1	1	24.00	\$4,800	\$200.00	\$160.00
			1	24.00	\$4,800	\$200.00	\$160.00
	66 INCH ARCH TYPE PIPE, 10 FT / FOOT						
	0445-015064BF	2008Q2	1	90.00	\$18,176	\$201.95	\$202.32
			1	90.00	\$18,176	\$201.95	\$202.32
	15 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030015AF	2006Q4	1	127.00	\$14,710	\$115.82	\$195.78
			1	127.00	\$14,710	\$115.82	\$195.78
	6 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035006AF	2008Q2	1	9.00	\$272	\$30.25	\$66.75
			1	9.00	\$272	\$30.25	\$66.75
	10 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035010AF	2008Q2	1	48.00	\$2,849	\$59.36	\$50.79
			1	48.00	\$2,849	\$59.36	\$50.79
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2006Q4	1	7,562.00	\$407,967	\$53.95	\$55.98

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2007Q2	1	90.00	\$6,120	\$68.00	\$74.33
		2008Q1	1	523.00	\$31,380	\$60.00	\$52.33
		2008Q2	3	988.00	\$43,606	\$44.14	\$50.74
			6	9,163.00	\$489,073	\$53.37	\$55.39
	12 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035012BF	2006Q4	1	1,255.00	\$95,631	\$76.20	\$83.72
		2008Q2	2	341.00	\$24,474	\$71.77	\$88.79
			3	1,596.00	\$120,105	\$75.25	\$84.80
	12 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035012CF	2006Q4	1	160.00	\$16,386	\$102.41	\$115.52
			1	160.00	\$16,386	\$102.41	\$115.52
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2006Q4	1	851.00	\$48,764	\$57.30	\$61.77
			1	851.00	\$48,764	\$57.30	\$61.77
	15 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035015BF	2006Q4	1	801.00	\$57,374	\$71.63	\$78.23
			1	801.00	\$57,374	\$71.63	\$78.23
	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2006Q4	1	49.00	\$4,481	\$91.44	\$78.94
		2008Q2	1	47.00	\$3,296	\$70.13	\$63.79
			2	96.00	\$7,777	\$81.01	\$71.53

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2006Q4	1	501.00	\$45,811	\$91.44	\$102.11
		2008Q2	1	132.00	\$10,941	\$82.89	\$95.30
			2	633.00	\$56,753	\$89.66	\$100.69
	18 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035018CF	2006Q4	1	288.00	\$35,991	\$124.97	\$140.82
		2008Q2	1	143.00	\$31,341	\$219.17	\$170.06
			2	431.00	\$67,332	\$156.22	\$150.52
	12 INCH IRRIG PIPE, 5 FT DP / FOOT						
	0445-045012AF	2008Q2	1	218.00	\$3,965	\$18.19	\$33.73
			1	218.00	\$3,965	\$18.19	\$33.73
	6 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052006AF	2006Q4	1	147.00	\$3,360	\$22.86	\$43.89
			1	147.00	\$3,360	\$22.86	\$43.89
	18 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060018AF	2008Q2	1	220.00	\$19,294	\$87.70	\$92.90
			1	220.00	\$19,294	\$87.70	\$92.90
	24 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060024AF	2008Q2	1	82.00	\$6,224	\$75.90	\$110.97
			1	82.00	\$6,224	\$75.90	\$110.97

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2008Q2	1	2.00	\$70	\$34.85	\$196.28
			1	2.00	\$70	\$34.85	\$196.28
	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2007Q1	1	10.00	\$2,200	\$220.00	\$180.00
		2007Q2	1	2.00	\$1,050	\$525.00	\$361.39
		2008Q1	1	5.00	\$1,250	\$250.00	\$390.00
			3	17.00	\$4,500	\$264.71	\$263.10
	SLOPED END SECTIONS, 24 INCH / EACH						
	0445-0700240E	2007Q1	1	4.00	\$880	\$220.00	\$180.00
		2008Q1	1	11.00	\$3,850	\$350.00	\$528.33
		2008Q2	1	7.00	\$347	\$49.60	\$264.87
			3	22.00	\$5,077	\$230.78	\$381.17
	SAFETY END SECTIONS, 48 INCH / EACH						
	0445-0720480E	2007Q1	1	2.00	\$10,000	\$5,000.00	\$4,133.33
			1	2.00	\$10,000	\$5,000.00	\$4,133.33
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2006Q4	1	1,345.00	\$8,199	\$6.10	\$2.54
		2008Q2	1	301.00	\$376	\$1.25	\$1.25
			2	1,646.00	\$8,575	\$5.21	\$2.30
	180 INCH STR PLATE PIPE / FOOT						
	0450-0109000F	2006Q4	1	111.00	\$210,900	\$1,900.00	\$2,649.33
			1	111.00	\$210,900	\$1,900.00	\$2,649.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	154 IN X 100 IN STR PL P AR / FOOT						
	0450-0132000F	2008Q2	1	92.00	\$114,537	\$1,244.97	\$1,477.94
			1	92.00	\$114,537	\$1,244.97	\$1,477.94
	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2006Q4	1	200.00	\$7,000	\$35.00	\$24.67
			1	200.00	\$7,000	\$35.00	\$24.67
	CONC SANITARY SEWER MANHOLES / EACH						
	0470-0100000E	2006Q4	1	4.00	\$18,800	\$4,700.00	\$4,843.33
			1	4.00	\$18,800	\$4,700.00	\$4,843.33
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2006Q4	1	4.00	\$14,600	\$3,650.00	\$2,716.67
			1	4.00	\$14,600	\$3,650.00	\$2,716.67
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2008Q2	1	4.00	\$12,611	\$3,152.76	\$2,492.59
			1	4.00	\$12,611	\$3,152.76	\$2,492.59
	CONC MH STORM SEW POLLN CTL / EACH						
	0470-0104000E	2008Q1	1	2.00	\$16,100	\$8,050.00	\$8,383.33
			1	2.00	\$16,100	\$8,050.00	\$8,383.33
	CONCRETE MANHOLES, SIPHON / EACH						
	0470-0115000E	2008Q2	1	1.00	\$10,400	\$10,400.00	\$10,940.00
			1	1.00	\$10,400	\$10,400.00	\$10,940.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2008Q1	1	4.00	\$6,000	\$1,500.00	\$1,375.00
			1	4.00	\$6,000	\$1,500.00	\$1,375.00
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2006Q4	1	114.00	\$182,400	\$1,600.00	\$1,390.00
		2008Q2	1	14.00	\$20,044	\$1,431.73	\$1,372.24
			2	128.00	\$202,444	\$1,581.60	\$1,388.06
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2007Q2	1	1.00	\$1,850	\$1,850.00	\$1,950.00
		2008Q2	2	4.00	\$4,807	\$1,201.81	\$1,436.44
			3	5.00	\$6,657	\$1,331.45	\$1,539.15
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2006Q4	1	12.00	\$19,200	\$1,600.00	\$1,248.33
		2008Q2	1	3.00	\$3,450	\$1,150.00	\$1,550.00
			2	15.00	\$22,650	\$1,510.00	\$1,308.67
	CONCRETE INLETS, TYPE G-2M / EACH						
	0470-0317000E	2008Q1	1	3.00	\$3,525	\$1,175.00	\$1,133.33
			1	3.00	\$3,525	\$1,175.00	\$1,133.33
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2008Q2	1	1.00	\$1,576	\$1,575.64	\$1,420.21
			1	1.00	\$1,576	\$1,575.64	\$1,420.21

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE JUNCTION BOXES / EACH						
	0470-0328000E	2006Q4	1	1.00	\$6,500	\$6,500.00	\$7,000.00
			1	1.00	\$6,500	\$6,500.00	\$7,000.00
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2006Q4	2	604.00	\$6,964	\$11.53	\$11.30
		2007Q2	1	1,320.00	\$15,840	\$12.00	\$14.33
		2008Q1	2	206.00	\$5,036	\$24.45	\$17.61
		2008Q2	3	247.00	\$7,125	\$28.85	\$29.61
			8	2,377.00	\$34,965	\$14.71	\$15.43
	ADJUSTING BOXES / EACH						
	0490-0100000E	2006Q4	1	27.00	\$14,850	\$550.00	\$321.67
		2008Q2	1	19.00	\$2,059	\$108.38	\$137.79
			2	46.00	\$16,909	\$367.59	\$245.72
	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2006Q4	1	2.00	\$2,000	\$1,000.00	\$858.33
			1	2.00	\$2,000	\$1,000.00	\$858.33
	ADJUSTING INLETS / EACH						
	0490-0105000E	2006Q4	1	3.00	\$2,250	\$750.00	\$770.00
		2007Q1	1	10.00	\$7,000	\$700.00	\$716.67
		2008Q2	2	3.00	\$1,700	\$566.67	\$823.33
			4	16.00	\$10,950	\$684.38	\$746.67
	FILLING ABANDONED STRUCTURES / EACH						
	0490-0117000E	2006Q4	1	1.00	\$1,163	\$1,163.00	\$1,387.67
			1	1.00	\$1,163	\$1,163.00	\$1,387.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2006Q4	1	9.00	\$6,750	\$750.00	\$685.00
		2008Q2	2	8.00	\$2,955	\$369.33	\$351.44
			3	17.00	\$9,705	\$570.86	\$528.03
	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2006Q4	1	6.00	\$6,600	\$1,100.00	\$1,133.33
			1	6.00	\$6,600	\$1,100.00	\$1,133.33
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2007Q1	1	11.00	\$1,815	\$165.00	\$143.33
			1	11.00	\$1,815	\$165.00	\$143.33
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2008Q2	1	1,289.00	\$2,900	\$2.25	\$3.45
			1	1,289.00	\$2,900	\$2.25	\$3.45
	STR EXC BELOW ELEV SHOWN / CUYD						
	0510-0103000K	2006Q4	3	980.00	\$11,800	\$12.04	\$13.03
			3	980.00	\$11,800	\$12.04	\$13.03
	GRANULAR WALL BACKFILL / CUYD						
	0510-0106000K	2006Q4	1	40.00	\$1,400	\$35.00	\$45.67
		2007Q2	1	900.00	\$19,800	\$22.00	\$25.67
		2008Q2	1	38.00	\$1,790	\$47.11	\$69.04
			3	978.00	\$22,990	\$23.51	\$28.17

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GRANULAR STRUCTURE BACKFILL / CU YD						
	0510-0108000K	2006Q4	1	780.00	\$19,500	\$25.00	\$30.33
		2008Q2	1	220.00	\$9,746	\$44.30	\$79.60
			2	1,000.00	\$29,246	\$29.25	\$41.17
	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2008Q1	1	135.00	\$1,418	\$10.50	\$10.00
			1	135.00	\$1,418	\$10.50	\$10.00
	DRILLED SHAFT EXC, 42 INCH DIA / FOOT						
	0512-0109000F	2008Q2	1	37.00	\$25,900	\$700.00	\$676.67
			1	37.00	\$25,900	\$700.00	\$676.67
	DRILLED SHAFT EXC, 48 INCH DIA / FOOT						
	0512-0110000F	2006Q4	2	41.00	\$30,602	\$746.39	\$808.59
		2007Q1	1	20.00	\$13,000	\$650.00	\$650.00
			3	61.00	\$43,602	\$714.79	\$756.59
	FURN HP 10 X 42 STEEL PILES / FOOT						
	0520-0105000F	2008Q2	1	324.00	\$11,240	\$34.69	\$39.56
			1	324.00	\$11,240	\$34.69	\$39.56
	FURN HP 12 X 74 STEEL PILES / FOOT						
	0520-0109000F	2008Q1	1	386.00	\$20,072	\$52.00	\$48.17
			1	386.00	\$20,072	\$52.00	\$48.17

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	FURN HP 14 X 117 STEEL PILES / FOOT						
	0520-0113000F	2008Q2	1	1,450.00	\$117,740	\$81.20	\$81.23
			1	1,450.00	\$117,740	\$81.20	\$81.23
	FURN PP 12-3/4 X 0.375 STL PIL / FOOT						
	0520-0118000F	2008Q2	1	660.00	\$22,717	\$34.42	\$43.93
			1	660.00	\$22,717	\$34.42	\$43.93
	DRIVE HP 10 X 42 STEEL PILES / EACH						
	0520-0204000E	2008Q2	1	18.00	\$9,542	\$530.09	\$676.70
			1	18.00	\$9,542	\$530.09	\$676.70
	DRIVE HP 12 X 74 STEEL PILES / EACH						
	0520-0208000E	2008Q1	1	16.00	\$11,200	\$700.00	\$852.00
			1	16.00	\$11,200	\$700.00	\$852.00
	DRIVE HP 14 X 117 STEEL PILES / EACH						
	0520-0212000E	2008Q2	1	20.00	\$37,000	\$1,850.00	\$1,683.33
			1	20.00	\$37,000	\$1,850.00	\$1,683.33
	DRIVE PP 12-3/4 X 0.375 STL PILES / EACH						
	0520-0303000E	2008Q2	1	12.00	\$6,010	\$500.86	\$498.62
			1	12.00	\$6,010	\$500.86	\$498.62
	DRIVE PP 16 X 0.5 STEEL PILES / EACH						
	0520-0312000E	2006Q4	1	16.00	\$11,200	\$700.00	\$1,800.00
			1	16.00	\$11,200	\$700.00	\$1,800.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PILE LOAD TEST (DYNAMIC) / EACH						
	0520-0329000E	2006Q4	1	1.00	\$2,700	\$2,700.00	\$3,766.67
		2008Q2	1	2.00	\$6,200	\$3,100.00	\$3,700.00
			2	3.00	\$8,900	\$2,966.67	\$3,722.22
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2008Q1	1	16.00	\$2,000	\$125.00	\$120.00
		2008Q2	2	38.00	\$4,972	\$130.85	\$143.70
			3	54.00	\$6,972	\$129.11	\$136.68
	HP 14 X 117 STL PILE SPLICES / EACH						
	0520-0409000E	2008Q2	1	5.00	\$5	\$1.00	\$133.67
			1	5.00	\$5	\$1.00	\$133.67
	PP 16 X 0.5 STL PILE SPLICES / EACH						
	0520-0423000E	2006Q4	1	40.00	\$7,000	\$175.00	\$268.33
			1	40.00	\$7,000	\$175.00	\$268.33
	REINFORCEMENT / LB						
	0530-01000000	2008Q2	1	5,900.00	\$8,378	\$1.42	\$1.50
			1	5,900.00	\$8,378	\$1.42	\$1.50
	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2006Q4	2	616.00	\$131,754	\$213.89	\$255.60
		2007Q2	2	485.00	\$111,550	\$230.00	\$245.56
		2008Q1	3	826.00	\$219,635	\$265.90	\$265.50

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REINF CONC BRIDGE END PANELS / SQYD						
	0545-0100000J	2008Q2	3	986.00	\$269,410	\$273.24	\$277.66
			10	2,913.00	\$732,349	\$251.41	\$264.20
	18 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0136000F	2006Q4	1	436.00	\$86,380	\$198.12	\$208.28
			1	436.00	\$86,380	\$198.12	\$208.28
	21 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0137000F	2008Q1	1	928.00	\$213,440	\$230.00	\$224.67
			1	928.00	\$213,440	\$230.00	\$224.67
	26 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0138000F	2008Q2	2	1,418.00	\$346,459	\$244.33	\$239.90
			2	1,418.00	\$346,459	\$244.33	\$239.90
	48 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0145000F	2007Q2	1	1,070.00	\$328,490	\$307.00	\$316.33
			1	1,070.00	\$328,490	\$307.00	\$316.33
	4 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0109000F	2006Q4	1	997.00	\$22,488	\$22.56	\$21.84
			1	997.00	\$22,488	\$22.56	\$21.84
	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2006Q4	1	1,657.00	\$7,697	\$4.65	\$4.51

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2008Q1	1	2,352.00	\$13,359	\$5.68	\$5.41
		2008Q2	2	7,140.00	\$29,643	\$4.15	\$3.85
			4	11,149.00	\$50,700	\$4.55	\$4.28
	RETAINING WALL, CIP CONC / SQFT						
	0596-0100000J	2006Q4	1	1,076.00	\$48,982	\$45.52	\$57.35
			1	1,076.00	\$48,982	\$45.52	\$57.35
	RETAINING WALL, GABION / SQFT						
	0596-0101000J	2007Q2	1	250.00	\$16,250	\$65.00	\$45.00
			1	250.00	\$16,250	\$65.00	\$45.00
	RET WALL, CONV SEGMENTAL / SQFT						
	0596-0103000J	2006Q4	1	344.00	\$9,428	\$27.41	\$31.99
			1	344.00	\$9,428	\$27.41	\$31.99
	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2006Q4	1	7,446.00	\$520,326	\$69.88	\$73.29
		2008Q1	1	280.00	\$63,560	\$227.00	\$167.33
			2	7,726.00	\$583,886	\$75.57	\$76.70
	RETAINING WALL, CONTR OPTION / SQFT						
	0596-0105000J	2007Q2	1	4,280.00	\$154,080	\$36.00	\$35.67
			1	4,280.00	\$154,080	\$36.00	\$35.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2006Q4	3	14,751.00	\$53,909	\$3.65	\$4.02
		2007Q2	2	3,789.00	\$17,388	\$4.59	\$5.65
		2008Q1	2	14,359.00	\$68,270	\$4.75	\$3.44
		2008Q2	1	1,688.00	\$4,558	\$2.70	\$3.60
			8	34,587.00	\$144,124	\$4.17	\$3.93
	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2007Q2	1	343.00	\$1,698	\$4.95	\$5.55
			1	343.00	\$1,698	\$4.95	\$5.55
	COLD PLN PVMT REMV 0 - 4 INCH / SQYD						
	0620-0107000J	2007Q2	1	10,666.00	\$14,399	\$1.35	\$1.14
			1	10,666.00	\$14,399	\$1.35	\$1.14
	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2006Q4	1	3,639.00	\$15,213	\$4.18	\$3.40
		2007Q1	1	4,022.00	\$2,534	\$0.63	\$2.82
			2	7,661.00	\$17,747	\$2.32	\$3.10
	COLD PLN PVMT REM 6 - 10 IN / SQYD						
	0620-0115000J	2008Q1	1	1,485.00	\$8,955	\$6.03	\$7.80
			1	1,485.00	\$8,955	\$6.03	\$7.80
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2007Q1	2	294,625.00	\$231,397	\$0.79	\$0.81

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2007Q2	1	253,111.00	\$250,580	\$0.99	\$0.69
		2008Q1	1	189,252.00	\$136,261	\$0.72	\$0.87
		2008Q2	3	188,815.00	\$118,181	\$0.63	\$0.61
			7	925,803.00	\$736,420	\$0.80	\$0.75
	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2006Q4	1	4,441.00	\$23,981	\$5.40	\$3.75
		2008Q1	1	4,333.00	\$19,109	\$4.41	\$5.46
		2008Q2	2	91,663.00	\$50,514	\$0.55	\$0.61
			4	100,437.00	\$93,604	\$0.93	\$0.96
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2007Q1	1	99,444.00	\$143,199	\$1.44	\$1.35
			1	99,444.00	\$143,199	\$1.44	\$1.35
	AGGREGATE BASE / TON						
	0640-0100000M	2008Q2	3	2,569.00	\$56,768	\$22.10	\$25.29
			3	2,569.00	\$56,768	\$22.10	\$25.29
	AGGREGATE SHOULDERS / TON						
	0640-0101000M	2007Q1	1	4,000.00	\$56,000	\$14.00	\$14.33
		2008Q2	2	2,910.00	\$50,016	\$17.19	\$17.32
			3	6,910.00	\$106,016	\$15.34	\$15.59
	AGGREGATE SUBBASE / TON						
	0641-0100000M	2008Q2	1	4,200.00	\$67,200	\$16.00	\$14.05
			1	4,200.00	\$67,200	\$16.00	\$14.05

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	AGGREGATE BASE / CUYD						
	0641-0102000K	2008Q1	1	8,750.00	\$175,000	\$20.00	\$27.33
			1	8,750.00	\$175,000	\$20.00	\$27.33
	AGGREGATE BASE / TON						
	0641-0102000M	2006Q4	3	22,065.00	\$418,165	\$18.95	\$18.18
		2007Q2	1	4,000.00	\$44,880	\$11.22	\$14.57
		2008Q1	1	2,670.00	\$34,710	\$13.00	\$14.75
		2008Q2	1	12,330.00	\$230,571	\$18.70	\$19.57
			6	41,065.00	\$728,326	\$17.74	\$18.02
	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-0112000M	2008Q2	2	25,515.00	\$384,885	\$15.08	\$15.94
			2	25,515.00	\$384,885	\$15.08	\$15.94
	1 INCH - 0 AGGREGATE BASE / TON						
	0641-0115000M	2006Q4	1	7,700.00	\$169,400	\$22.00	\$21.67
		2008Q2	1	3,000.00	\$35,550	\$11.85	\$14.12
			2	10,700.00	\$204,950	\$19.15	\$19.55
	AGGREGATE SHOULDERS / TON						
	0641-0130000M	2007Q1	1	14,000.00	\$226,100	\$16.15	\$15.63
		2007Q2	3	24,000.00	\$330,700	\$13.78	\$14.04
		2008Q1	1	12,181.00	\$146,172	\$12.00	\$13.23
		2008Q2	1	9,600.00	\$96,000	\$10.00	\$11.77
			6	59,781.00	\$798,972	\$13.36	\$13.88

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PLANT MIX AGGREGATE BASE / TON						
	0641-0201000M	2006Q4	1	123,982.00	\$1,653,376	\$13.34	\$13.82
		2008Q2	1	1,900.00	\$34,808	\$18.32	\$18.21
			2	125,882.00	\$1,688,184	\$13.41	\$13.89
	EMULS ASPHALT IN FOG COAT / TON						
	0705-0101000M	2007Q1	1	100.00	\$29,000	\$290.00	\$270.00
			1	100.00	\$29,000	\$290.00	\$270.00
	AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD						
	0710-0100000K	2007Q1	1	3,100.00	\$132,990	\$42.90	\$43.60
			1	3,100.00	\$132,990	\$42.90	\$43.60
	ASPH IN EMULS ASPH SURF TREATMENT / TON						
	0710-0102000M	2007Q1	1	730.00	\$291,270	\$399.00	\$382.67
			1	730.00	\$291,270	\$399.00	\$382.67
	EX FOR EMULS ASPH SURF TRTMNT APPR / EAC						
	0710-0103000E	2007Q1	1	11.00	\$12,100	\$1,100.00	\$900.00
			1	11.00	\$12,100	\$1,100.00	\$900.00
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-0100000M	2006Q4	2	182.00	\$68,483	\$376.28	\$418.73
		2007Q1	2	249.00	\$84,705	\$340.18	\$266.00
		2007Q2	3	348.00	\$137,140	\$394.08	\$271.11
		2008Q1	2	151.00	\$67,121	\$444.51	\$321.70

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-0100000M	2008Q2	3	229.00	\$110,631	\$483.10	\$493.59
			12	1,159.00	\$468,080	\$403.87	\$343.74

	EMULS ASPHALT CONC MIXTURE / TON						
	0735-0100000M	2007Q1	1	62,000.00	\$1,215,200	\$19.60	\$21.07
			1	62,000.00	\$1,215,200	\$19.60	\$21.07

	EMULSIFIED ASPHALT IN MIXTURE / TON						
	0735-0101000M	2007Q1	1	3,720.00	\$1,473,120	\$396.00	\$383.00
			1	3,720.00	\$1,473,120	\$396.00	\$383.00

	CHOKE AGGREGATE / TON						
	0735-0102000M	2007Q1	1	4,400.00	\$147,620	\$33.55	\$39.37
			1	4,400.00	\$147,620	\$33.55	\$39.37

	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-0202000M	2008Q2	1	29,300.00	\$1,445,955	\$49.35	\$55.43
			1	29,300.00	\$1,445,955	\$49.35	\$55.43

	LVL 3, 3/4 INCH DENSE MHMAC / TON						
	0744-0301000M	2008Q2	1	53.00	\$16,430	\$310.00	\$283.33
			1	53.00	\$16,430	\$310.00	\$283.33

	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2006Q4	1	175.00	\$37,153	\$212.30	\$199.10

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-030200M	2008Q2	2	935.00	\$105,850	\$113.21	\$111.29
			3	1,110.00	\$143,003	\$128.83	\$125.13
	LVL 2, 1/2 INCH DENSE LM TR / TON						
	0745-022200M	2008Q2	2	1,648.00	\$108,665	\$65.94	\$64.15
			2	1,648.00	\$108,665	\$65.94	\$64.15
	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-032200M	2006Q4	3	114,910.00	\$3,145,140	\$27.37	\$29.45
		2007Q1	1	39,500.00	\$1,180,655	\$29.89	\$29.59
		2007Q2	3	149,412.00	\$3,229,987	\$21.62	\$24.55
		2008Q1	2	81,842.00	\$1,717,405	\$20.98	\$29.65
		2008Q2	5	129,308.00	\$2,778,770	\$21.49	\$21.74
			14	514,972.00	\$12,051,956	\$23.40	\$26.14
	LVL 3, 3/8 INCH DENSE LM TR / TON						
	0745-032300M	2008Q2	1	1,970.00	\$39,400	\$20.00	\$20.67
			1	1,970.00	\$39,400	\$20.00	\$20.67
	LVL 3, 1/2 INCH OPEN LIME TR / TON						
	0745-032400M	2008Q2	1	850.00	\$89,250	\$105.00	\$103.33
			1	850.00	\$89,250	\$105.00	\$103.33
	LVL 3, 1/2 IN DS LM TR IN LVL / TON						
	0745-033400M	2006Q4	2	3,206.00	\$115,374	\$35.99	\$32.08

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	LVL 3, 1/2 IN DS LM TR IN LVL / TON						
	0745-0334000M	2007Q2	1	800.00	\$20,000	\$25.00	\$25.33
			3	4,006.00	\$135,374	\$33.79	\$30.73
	LVL 3, 3/8 IN DS LM TR IN LVL / TON						
	0745-0335000M	2007Q2	1	10,393.00	\$233,843	\$22.50	\$33.71
		2008Q1	1	2,448.00	\$57,528	\$23.50	\$32.67
		2008Q2	1	1,320.00	\$26,400	\$20.00	\$20.48
			3	14,161.00	\$317,771	\$22.44	\$32.29
	LVL 4, 3/4 INCH DENSE LM TR / TON						
	0745-0421000M	2006Q4	1	4,985.00	\$279,160	\$56.00	\$53.80
			1	4,985.00	\$279,160	\$56.00	\$53.80
	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-0422000M	2006Q4	1	2,076.00	\$116,256	\$56.00	\$52.67
		2008Q2	1	710.00	\$74,550	\$105.00	\$103.33
			2	2,786.00	\$190,806	\$68.49	\$65.58
	LVL 4, 3/4 INCH OPEN LIME TR / TON						
	0745-0424000M	2008Q2	1	630.00	\$66,150	\$105.00	\$103.33
			1	630.00	\$66,150	\$105.00	\$103.33
	PG 64-28 ASPHALT IN HMAC / TON						
	0745-0622000M	2006Q4	1	3,149.00	\$1,252,217	\$397.66	\$422.85
		2007Q2	2	7,880.00	\$3,048,784	\$386.90	\$384.46

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PG 64-28 ASPHALT IN HMAC / TON						
	0745-0622000M	2008Q2	4	5,673.00	\$2,761,075	\$486.70	\$504.51
			7	16,702.00	\$7,062,075	\$422.83	\$432.47
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-0642000M	2006Q4	4	4,481.00	\$1,920,084	\$428.49	\$422.22
		2007Q1	1	2,765.00	\$1,133,650	\$410.00	\$398.33
		2008Q1	2	5,072.00	\$2,334,274	\$460.23	\$335.56
		2008Q2	3	2,527.00	\$1,264,305	\$500.32	\$501.71
			10	14,845.00	\$6,652,313	\$448.12	\$401.70
	16 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0109000J	2008Q1	1	100.00	\$3,600	\$36.00	\$72.00
			1	100.00	\$3,600	\$36.00	\$72.00
	20 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0111000J	2007Q2	1	100.00	\$7,600	\$76.00	\$73.33
			1	100.00	\$7,600	\$76.00	\$73.33
	22 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0113000J	2007Q1	1	3,399.00	\$97,721	\$28.75	\$35.83
			1	3,399.00	\$97,721	\$28.75	\$35.83
	32 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0117000J	2007Q2	1	100.00	\$3,666	\$36.66	\$52.22
			1	100.00	\$3,666	\$36.66	\$52.22

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	34 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0118000J	2007Q2	1	200.00	\$6,400	\$32.00	\$46.56
			1	200.00	\$6,400	\$32.00	\$46.56
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2006Q4	2	44.00	\$17,400	\$395.45	\$520.53
		2007Q1	1	12.00	\$6,624	\$551.99	\$534.66
		2007Q2	3	288.00	\$113,590	\$394.41	\$400.80
		2008Q1	2	99.00	\$26,450	\$267.17	\$366.92
		2008Q2	7	150.00	\$71,072	\$473.81	\$444.80
			15	593.00	\$235,136	\$396.52	\$417.87
	EXTRA FOR PAVEMENT REPAIR / SQFT						
	0749-0109000J	2006Q4	1	1,076.00	\$4,998	\$4.65	\$6.26
		2008Q2	1	57,000.00	\$119,700	\$2.10	\$0.79
			2	58,076.00	\$124,698	\$2.15	\$0.89
	CONC CURBS, CURB & GUTTER , MOD / FOOT						
	0759-0105000F	2006Q4	1	9,333.00	\$168,975	\$18.11	\$19.85
			1	9,333.00	\$168,975	\$18.11	\$19.85
	CONC CURB, LOW PRFIL MNTBL CURB / FOOT						
	0759-0106000F	2006Q4	1	544.00	\$5,107	\$9.39	\$10.85
			1	544.00	\$5,107	\$9.39	\$10.85
	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2006Q4	1	12,335.00	\$86,436	\$7.01	\$8.43

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-011000F	2008Q1	1	1,143.00	\$13,716	\$12.00	\$12.67
		2008Q2	2	1,899.00	\$18,676	\$9.83	\$10.11
			4	15,377.00	\$118,828	\$7.73	\$8.95
	CONC CURB, MNTBL CURB & GUTTER / FOOT						
	0759-0116000F	2006Q4	1	3,277.00	\$59,330	\$18.11	\$19.85
			1	3,277.00	\$59,330	\$18.11	\$19.85
	CONCRETE CURBS, MOUNTABLE CURB / FOOT						
	0759-0118000F	2006Q4	1	31,929.00	\$214,103	\$6.71	\$7.72
			1	31,929.00	\$214,103	\$6.71	\$7.72
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2006Q4	2	173,685.00	\$443,687	\$2.55	\$2.70
		2008Q2	1	700.00	\$4,025	\$5.75	\$6.08
			3	174,385.00	\$447,712	\$2.57	\$2.72
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2006Q4	1	3,509.00	\$17,011	\$4.85	\$5.61
		2008Q2	1	1,475.00	\$5,369	\$3.64	\$4.11
			2	4,984.00	\$22,380	\$4.49	\$5.17
	CONCRETE WALKS / SQFT						
	0759-0128000J	2006Q4	1	93,441.00	\$253,137	\$2.71	\$3.29
		2008Q1	1	7,295.00	\$25,533	\$3.50	\$4.80

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONCRETE WALKS / SQFT						
	0759-0128000J	2008Q2	1	5,025.00	\$14,321	\$2.85	\$3.80
			3	105,761.00	\$292,990	\$2.77	\$3.42
	MONOLITHIC CURB AND SIDEWALKS / SQFT						
	0759-0134000J	2008Q1	1	1,368.00	\$7,524	\$5.50	\$7.67
			1	1,368.00	\$7,524	\$5.50	\$7.67
	4 INCH CONCRETE SURFACING / SQFT						
	0759-0138000J	2006Q4	1	109,178.00	\$294,653	\$2.70	\$3.07
			1	109,178.00	\$294,653	\$2.70	\$3.07
	CONCRETE STAIRS / CUYD						
	0759-0150000K	2006Q4	1				
			1	0.00	\$0		
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2008Q1	1	9.00	\$2,700	\$300.00	\$411.67
			1	9.00	\$2,700	\$300.00	\$411.67
	GUARDRAIL, TYPE 2A WEATHERIZED / FOOT						
	0810-0103000F	2006Q4	3	8,705.00	\$196,106	\$22.53	\$22.77
		2007Q1	1	50.00	\$1,375	\$27.50	\$28.33
		2007Q2	2	8,987.00	\$158,397	\$17.63	\$18.05
		2008Q1	1	29,086.00	\$494,462	\$17.00	\$16.67
		2008Q2	3	11,490.00	\$215,938	\$18.79	\$18.85
			10	58,318.00	\$1,066,278	\$18.28	\$18.23

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2006Q4	1	375.00	\$9,188	\$24.50	\$24.50
		2007Q2	1	1,972.00	\$37,468	\$19.00	\$19.00
		2008Q1	2	3,737.00	\$72,438	\$19.38	\$18.10
		2008Q2	2	2,238.00	\$58,040	\$25.93	\$24.35
			6	8,322.00	\$177,134	\$21.28	\$20.28
	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2006Q4	1	12.00	\$1,080	\$90.00	\$192.67
		2008Q1	1	75.00	\$2,250	\$30.00	\$27.67
		2008Q2	1	75.00	\$3,357	\$44.76	\$44.92
			3	162.00	\$6,687	\$41.28	\$47.88
	GUARDRAIL, TYPE 3 WEATHERIZED / FOOT						
	0810-0106000F	2006Q4	2	175.00	\$10,329	\$59.02	\$56.40
		2007Q2	1	150.00	\$7,950	\$53.00	\$47.00
		2008Q1	1	212.00	\$8,480	\$40.00	\$42.00
		2008Q2	3	150.00	\$8,096	\$53.97	\$54.27
			7	687.00	\$34,855	\$50.73	\$49.44
	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2007Q2	1	125.00	\$6,625	\$53.00	\$47.00
		2008Q1	1	112.00	\$6,720	\$60.00	\$56.00
		2008Q2	1	100.00	\$5,594	\$55.94	\$55.31
			3	337.00	\$18,939	\$56.20	\$52.46
	GUARDRAIL, TYPE 4 / FOOT						
	0810-0109000F	2007Q2	1	12.00	\$540	\$45.00	\$57.67

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GUARDRAIL, TYPE 4 / FOOT						
	0810-0109000F	2008Q1	2	62.00	\$3,692	\$59.55	\$61.75
			3	74.00	\$4,232	\$57.19	\$61.09
	GUARDRAIL ANCHORS, TYPE 1 / EACH						
	0810-0119000E	2006Q4	1	4.00	\$3,144	\$786.00	\$843.00
			1	4.00	\$3,144	\$786.00	\$843.00
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2006Q4	2	8.00	\$4,440	\$555.00	\$599.00
		2007Q2	2	12.00	\$5,440	\$453.33	\$483.33
		2008Q1	2	31.00	\$14,250	\$459.68	\$456.29
		2008Q2	2	3.00	\$1,740	\$580.16	\$565.61
			8	54.00	\$25,870	\$479.08	\$489.52
	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2006Q4	1	4.00	\$440	\$110.00	\$113.33
		2007Q2	1	4.00	\$328	\$82.00	\$82.33
		2008Q1	2	15.00	\$1,159	\$77.27	\$77.69
		2008Q2	2	2.00	\$173	\$86.73	\$92.24
			6	25.00	\$2,100	\$84.02	\$85.30
	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2006Q4	1	4.00	\$480	\$120.00	\$131.33
		2007Q2	1	3.00	\$330	\$110.00	\$103.33
			2	7.00	\$810	\$115.71	\$119.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2006Q4	2	11.00	\$31,050	\$2,822.73	\$2,768.88
		2007Q2	2	24.00	\$50,700	\$2,112.50	\$2,254.17
		2008Q1	2	15.00	\$38,250	\$2,550.00	\$2,470.11
		2008Q2	4	16.00	\$37,235	\$2,327.17	\$2,369.47
				10	66.00	\$157,235	\$2,382.34
	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2006Q4	1	2.00	\$1,100	\$550.00	\$528.33
		2008Q2	1	1.00	\$200	\$200.00	\$283.33
				2	3.00	\$1,300	\$433.33
	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2006Q4	4	14.00	\$36,040	\$2,574.29	\$3,023.69
		2007Q2	1	13.00	\$30,550	\$2,350.00	\$2,516.67
		2008Q1	1	7.00	\$17,500	\$2,500.00	\$2,571.67
		2008Q2	4	38.00	\$93,329	\$2,456.03	\$2,424.82
				10	72.00	\$177,419	\$2,464.16
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2006Q4	1	4.00	\$12,000	\$3,000.00	\$2,741.67
		2007Q2	3	90.00	\$196,500	\$2,183.33	\$2,227.78
		2008Q1	1	69.00	\$127,650	\$1,850.00	\$1,928.33
		2008Q2	2	3.00	\$7,800	\$2,600.00	\$2,456.10
				7	166.00	\$343,950	\$2,071.99
	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2006Q4	1	6.00	\$13,800	\$2,300.00	\$2,501.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2008Q1	1	2.00	\$4,600	\$2,300.00	\$2,268.33
			2	8.00	\$18,400	\$2,300.00	\$2,443.33
	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2008Q1	2	825.00	\$22,280	\$27.01	\$23.66
		2008Q2	1	165.00	\$3,119	\$18.90	\$19.63
			3	990.00	\$25,399	\$25.66	\$22.99
	EXTRA FOR 11 FOOT POSTS / EACH						
	0810-0134000E	2008Q1	1	337.00	\$16,850	\$50.00	\$47.33
			1	337.00	\$16,850	\$50.00	\$47.33
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2007Q2	1	20.00	\$1,045	\$52.25	\$67.42
			1	20.00	\$1,045	\$52.25	\$67.42
	CONSTRUCT GUARDRAIL FLARES / EACH						
	0810-0142000E	2007Q2	1	18.00	\$57,600	\$3,200.00	\$1,733.33
		2008Q1	1	69.00	\$65,550	\$950.00	\$1,055.00
			2	87.00	\$123,150	\$1,415.52	\$1,195.34
	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-0100000F	2008Q2	1	1,281.00	\$12,170	\$9.50	\$10.63
			1	1,281.00	\$12,170	\$9.50	\$10.63

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2007Q1	1	429.00	\$4,290	\$10.00	\$9.33
		2007Q2	2	2,510.00	\$7,606	\$3.03	\$3.19
		2008Q1	1	4,962.00	\$19,848	\$4.00	\$3.33
			4	7,901.00	\$31,744	\$4.02	\$3.61
	CONCRETE BARRIER / FOOT						
	0820-0100000F	2006Q4	1	150.00	\$9,000	\$60.00	\$59.00
		2007Q1	1	5,330.00	\$293,150	\$55.00	\$51.00
			2	5,480.00	\$302,150	\$55.14	\$51.22
	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2006Q4	1	65.00	\$2,470	\$38.00	\$51.00
		2007Q2	1	360.00	\$16,200	\$45.00	\$38.06
		2008Q1	2	315.00	\$9,610	\$30.51	\$33.79
		2008Q2	1	100.00	\$3,500	\$35.00	\$37.33
			5	840.00	\$31,780	\$37.83	\$37.37
	DELINEATORS, TYPE 2 / EACH						
	0840-0102000E	2006Q4	3	290.00	\$12,775	\$44.05	\$44.42
		2007Q1	1	400.00	\$12,800	\$32.00	\$34.67
		2007Q2	2	1,060.00	\$35,245	\$33.25	\$34.47
		2008Q1	1	666.00	\$17,982	\$27.00	\$35.33
		2008Q2	1	8.00	\$355	\$44.42	\$42.47
			8	2,424.00	\$79,157	\$32.66	\$35.96
	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2006Q4	2	33.00	\$845	\$25.61	\$30.45

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2007Q2	1	80.00	\$2,320	\$29.00	\$26.67
		2008Q1	1	4.00	\$112	\$28.00	\$24.67
		2008Q2	4	368.00	\$8,863	\$24.08	\$21.91
			8	485.00	\$12,140	\$25.03	\$23.30
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2006Q4	2	10.00	\$730	\$73.00	\$78.53
		2007Q1	2	19.00	\$1,128	\$59.37	\$64.58
		2007Q2	2	27.00	\$1,427	\$52.85	\$51.18
		2008Q1	2	15.00	\$853	\$56.87	\$55.87
		2008Q2	2	16.00	\$1,229	\$76.78	\$77.22
			10	87.00	\$5,367	\$61.68	\$62.85
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2007Q1	1	5,080.00	\$2,032	\$0.40	\$0.40
		2008Q2	1	270.00	\$751	\$2.78	\$3.83
			2	5,350.00	\$2,783	\$0.52	\$0.57
	PAVEMENT LEGEND REMOVAL / EACH						
	0851-0103000E	2007Q1	1	2.00	\$70	\$35.00	\$35.00
			1	2.00	\$70	\$35.00	\$35.00
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2008Q1	1	104.00	\$1,040	\$10.00	\$18.50
			1	104.00	\$1,040	\$10.00	\$18.50

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PERM. SURFACE MOUNTED TUBULAR MARKERS /						
	0856-0101000E	2006Q4	1	36.00	\$1,620	\$45.00	\$55.00
		2008Q2	1	6.00	\$360	\$60.00	\$50.67
			2	42.00	\$1,980	\$47.14	\$54.38
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2007Q1	2	17.00	\$21,750	\$1,279.41	\$1,268.63
		2008Q2	2	14.00	\$18,900	\$1,350.00	\$1,220.00
			4	31.00	\$40,650	\$1,311.29	\$1,246.67
	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-0200000F	2006Q4	2	34,981.00	\$7,456	\$0.21	\$0.21
		2007Q2	3	717,941.00	\$77,622	\$0.11	\$0.11
		2008Q1	2	327,564.00	\$27,608	\$0.08	\$0.11
		2008Q2	5	211,130.00	\$31,240	\$0.15	\$0.14
			12	1,291,616.00	\$143,926	\$0.11	\$0.11
	PAVEMENT MARKING TAPE, GROOVED / FOOT						
	0865-0122000F	2006Q4	2	60,162.00	\$161,024	\$2.68	\$2.72
		2008Q2	1	7,880.00	\$22,458	\$2.85	\$2.78
			3	68,042.00	\$183,482	\$2.70	\$2.73
	PVMT MARKING TAPE, PATTERN, GROOVED / FO						
	0865-0125000F	2006Q4	1	93,996.00	\$240,660	\$2.56	\$2.87
		2007Q1	1	153,446.00	\$362,133	\$2.36	\$2.36
		2008Q2	2	242,390.00	\$560,181	\$2.31	\$2.39
			4	489,832.00	\$1,162,973	\$2.37	\$2.47

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PVMT LEGEND, TYPE A: ARROWS / EACH						
	0867-0102000E	2007Q1	1	13.00	\$1,105	\$85.00	\$85.00
		2008Q1	1	5.00	\$1,250	\$250.00	\$220.00
			2	18.00	\$2,355	\$130.83	\$122.50
	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2006Q4	2	38.00	\$8,180	\$215.26	\$210.93
		2007Q2	1	8.00	\$2,240	\$280.00	\$285.00
		2008Q2	3	25.00	\$4,975	\$199.00	\$206.45
			6	71.00	\$15,395	\$216.83	\$217.70
	PVMT LEGEND, TYPE B: "ONLY" / EACH						
	0867-0107000E	2006Q4	1	10.00	\$2,500	\$250.00	\$323.33
		2008Q2	1	1.00	\$398	\$398.00	\$314.33
			2	11.00	\$2,898	\$263.45	\$322.52
	PVMT LEGEND, TYP B: R/R XING / EACH						
	0867-0119000E	2006Q4	1	6.00	\$4,500	\$750.00	\$822.33
		2008Q2	1	2.00	\$1,950	\$975.00	\$941.67
			2	8.00	\$6,450	\$806.25	\$852.17
	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2006Q4	1	35.00	\$8,400	\$240.00	\$247.67
		2008Q2	1	4.00	\$976	\$244.00	\$263.00
			2	39.00	\$9,376	\$240.41	\$249.24
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2007Q1	1	72.00	\$432	\$6.00	\$6.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2007Q2	1	470.00	\$3,760	\$8.00	\$8.00
		2008Q1	1	207.00	\$3,105	\$15.00	\$9.08
		2008Q2	1	420.00	\$3,020	\$7.19	\$6.56
			4	1,169.00	\$10,317	\$8.83	\$7.55
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2006Q4	1	2,820.00	\$18,470	\$6.55	\$6.93
		2007Q2	2	549.00	\$4,018	\$7.32	\$8.62
		2008Q2	2	53.00	\$468	\$8.83	\$11.04
			5	3,422.00	\$22,956	\$6.71	\$7.26
	PAVEMENT BAR, TYPE D / SQFT						
	0867-0147000J	2008Q1	1	8.00	\$320	\$40.00	\$34.33
			1	8.00	\$320	\$40.00	\$34.33
	WOOD SIGN POSTS / FBM						
	0910-0100000K	2006Q4	3	1,800.00	\$12,665	\$7.04	\$6.84
		2007Q1	2	444.00	\$2,886	\$6.50	\$6.60
		2007Q2	3	4,012.00	\$27,559	\$6.87	\$6.54
		2008Q1	2	6,729.00	\$37,420	\$5.56	\$6.47
		2008Q2	4	1,594.00	\$13,215	\$8.29	\$7.38
			14	14,579.00	\$93,744	\$6.43	\$6.64
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2006Q4	1	159.00	\$3,545	\$22.30	\$24.62
		2007Q1	1	87.00	\$1,566	\$18.00	\$18.00
		2007Q2	2	96.00	\$2,442	\$25.43	\$21.81

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2008Q1	1	25.00	\$438	\$17.50	\$16.83
		2008Q2	3	133.00	\$4,712	\$35.43	\$32.21
			8	500.00	\$12,702	\$25.40	\$24.56
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2006Q4	1	41.00	\$759	\$18.50	\$19.83
		2007Q1	1	309.00	\$6,798	\$22.00	\$22.00
		2007Q2	3	229.00	\$8,876	\$38.76	\$28.28
		2008Q1	1	306.00	\$6,732	\$22.00	\$22.67
		2008Q2	2	120.00	\$2,850	\$23.75	\$22.83
			8	1,005.00	\$26,015	\$25.89	\$23.65
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2006Q4	3	731.00	\$16,075	\$21.99	\$24.72
		2007Q1	2	771.00	\$17,771	\$23.05	\$23.00
		2007Q2	3	948.00	\$22,382	\$23.61	\$24.62
		2008Q1	2	382.00	\$10,076	\$26.38	\$26.76
		2008Q2	5	2,006.00	\$38,927	\$19.41	\$22.28
			15	4,838.00	\$105,231	\$21.75	\$23.58
	TYPE "G1" SIGNS IN PLACE / SQFT						
	0940-0114000J	2006Q4	1	2,647.00	\$61,479	\$23.23	\$26.51
		2008Q2	1	72.00	\$2,880	\$40.00	\$37.17
			2	2,719.00	\$64,359	\$23.67	\$26.79
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2006Q4	3	329.00	\$6,077	\$18.47	\$21.73

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2007Q1	2	109.00	\$1,936	\$17.76	\$17.17
		2007Q2	3	237.00	\$4,801	\$20.26	\$17.88
		2008Q1	2	112.00	\$2,016	\$18.00	\$16.15
		2008Q2	4	234.00	\$3,987	\$17.04	\$16.28
			14	1,021.00	\$18,817	\$18.43	\$18.49
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2006Q4	3	538.00	\$8,192	\$15.23	\$15.96
		2007Q1	2	173.00	\$2,786	\$16.10	\$16.07
		2007Q2	3	409.00	\$7,636	\$18.67	\$18.25
		2008Q1	2	718.00	\$12,924	\$18.00	\$16.68
		2008Q2	3	413.00	\$6,531	\$15.81	\$16.25
			13	2,251.00	\$38,069	\$16.91	\$16.67
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2006Q4	3	209.00	\$2,956	\$14.14	\$15.32
		2007Q1	1	87.00	\$1,392	\$16.00	\$16.00
		2007Q2	3	362.00	\$6,812	\$18.82	\$18.38
		2008Q1	2	921.00	\$16,543	\$17.96	\$16.35
		2008Q2	3	542.00	\$7,112	\$13.12	\$15.22
			12	2,121.00	\$34,815	\$16.41	\$16.29
	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2006Q4	1	31.00	\$374	\$12.08	\$15.51
		2007Q2	1	20.00	\$410	\$20.50	\$17.50
			2	51.00	\$784	\$15.38	\$16.29
	TYPE "Y7" SIGNS IN PLACE / SQFT						
	0940-0139000J	2007Q1	1	1.00	\$180	\$180.00	\$73.33
			1	1.00	\$180	\$180.00	\$73.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2008Q1	1	62.00	\$1,116	\$18.00	\$28.67
			1	62.00	\$1,116	\$18.00	\$28.67

	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2008Q1	1	2.00	\$3,160	\$1,580.00	\$1,611.67
			1	2.00	\$3,160	\$1,580.00	\$1,611.67

	PERMANENT SEEDING / ACRE						
	1030-0108000R	2006Q4	1	35.00	\$59,489	\$1,699.68	\$1,892.58
		2008Q2	1				
			2	35.00	\$59,489	\$1,699.68	

	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2007Q2	1	2.00	\$6,400	\$3,200.00	\$2,266.67
		2008Q1	1				
		2008Q2	2	4.00	\$9,572	\$2,392.95	\$2,266.07
			4	6.00	\$15,972	\$2,661.97	

	PERM SEEDING, MIX NO 2 / ACRE						
	1030-0110000R	2008Q1	1	2.00	\$3,740	\$1,870.00	\$1,946.67
		2008Q2	1	1.00	\$3,194	\$3,194.32	\$3,016.44
			2	3.00	\$6,934	\$2,311.44	\$2,303.26

	PERM SEEDING, MIX NO 3 / ACRE						
	1030-0111000R	2008Q1	1	3.00	\$4,170	\$1,390.00	\$1,451.67
			1	3.00	\$4,170	\$1,390.00	\$1,451.67

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	WETLAND SEEDING / ACRE						
	1030-0113000R	2008Q1	1				
			1	0.00	\$0		
	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2007Q2	1				
		2008Q1	2				
			3	0.00	\$0		
	WILDFLOWER SEEDING / ACRE						
	1030-0133000R	2006Q4	1	35.00	\$65,154	\$1,861.55	\$2,009.94
			1	35.00	\$65,154	\$1,861.55	\$2,009.94
	MULCHING / ACRE						
	1030-0140000R	2006Q4	1	4.00	\$5,000	\$1,250.00	\$1,341.67
		2008Q1	1	4.00	\$5,000	\$1,250.00	\$1,366.67
			2	8.00	\$10,000	\$1,250.00	\$1,354.17
	TOPSOIL / CUYD						
	1040-0101000K	2007Q2	1	80.00	\$4,000	\$50.00	\$56.67
		2008Q1	1	26.00	\$1,950	\$75.00	\$44.33
		2008Q2	1	161.00	\$6,440	\$40.00	\$49.85
			3	267.00	\$12,390	\$46.40	\$51.36
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2008Q2	1	2.00	\$222	\$111.05	\$122.02
			1	2.00	\$222	\$111.05	\$122.02

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	CONIFER TREES, 3 FT HEIGHT / EACH						
	1040-0111000E	2008Q2	1	56.00	\$9,408	\$168.00	\$80.67
			1	56.00	\$9,408	\$168.00	\$80.67
	DECIDUOUS TREES, 1 INCH CAL / EACH						
	1040-0126000E	2008Q2	1	23.00	\$3,864	\$168.00	\$105.00
			1	23.00	\$3,864	\$168.00	\$105.00
	DECID TREES, NO. 1 CONTAINER / EACH						
	1040-0147000E	2007Q2	1	720.00	\$11,520	\$16.00	\$12.00
		2008Q1	1	6.00	\$432	\$72.00	\$65.33
			2	726.00	\$11,952	\$16.46	\$12.44
	DECID TREES, NO. 3 CONTAINER / EACH						
	1040-0149000E	2008Q2	1	38.00	\$6,384	\$168.00	\$68.67
			1	38.00	\$6,384	\$168.00	\$68.67
	SHRUBS, BARE ROOT / EACH						
	1040-0152000E	2007Q2	1	500.00	\$7,000	\$14.00	\$6.67
			1	500.00	\$7,000	\$14.00	\$6.67
	SHRUBS, NO. 1 CONTAINER / EACH						
	1040-0153000E	2008Q1	2	1,069.00	\$11,140	\$10.42	\$11.99
			2	1,069.00	\$11,140	\$10.42	\$11.99

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	SITE-COLLECTED PLANTS / EACH						
	1040-0177000E	2008Q1	1	1,416.00	\$4,248	\$3.00	\$4.33
			1	1,416.00	\$4,248	\$3.00	\$4.33
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2008Q2	1	365.00	\$4,599	\$12.60	\$5.28
			1	365.00	\$4,599	\$12.60	\$5.28
	PLANT CUTTINGS, LARGE / EACH						
	1040-0180000E	2007Q2	1	1,600.00	\$12,800	\$8.00	\$4.33
			1	1,600.00	\$12,800	\$8.00	\$4.33
	WETLAND PLANTS, BARE ROOT / EACH						
	1040-0182000E	2008Q1	1	1,011.00	\$5,055	\$5.00	\$3.58
			1	1,011.00	\$5,055	\$5.00	\$3.58
	SOD LAWN / SQYD						
	1040-0189000J	2006Q4	1	179.00	\$2,095	\$11.71	\$14.21
			1	179.00	\$2,095	\$11.71	\$14.21
	WOODY COURSE DEBRIS / EACH						
	1040-0202000E	2008Q2	1	2.00	\$960	\$480.00	\$560.00
			1	2.00	\$960	\$480.00	\$560.00
	TYPE 1 FENCE / FOOT						
	1050-0100000F	2008Q2	1	250.00	\$2,625	\$10.50	\$11.50
			1	250.00	\$2,625	\$10.50	\$11.50

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	TYPE 1-5W FENCE / FOOT						
	1050-0102000F	2006Q4	1	235.00	\$5,875	\$25.00	\$26.42
		2008Q2	1	537.00	\$3,491	\$6.50	\$11.65
			2	772.00	\$9,366	\$12.13	\$16.14
	TYPE 1-5W MODIFIED FENCE / FOOT						
	1050-0103000F	2008Q2	1	132.00	\$2,577	\$19.52	\$20.01
			1	132.00	\$2,577	\$19.52	\$20.01
	12 FOOT SINGLE GATES / EACH						
	1050-0110000E	2008Q2	1	1.00	\$1,000	\$1,000.00	\$861.68
			1	1.00	\$1,000	\$1,000.00	\$861.68
	CL-4R CHAIN-LINK FENCE / FOOT						
	1050-0129000F	2006Q4	1	102.00	\$3,575	\$35.05	\$36.78
			1	102.00	\$3,575	\$35.05	\$36.78
	CL-6R CHAIN-LINK FENCE / FOOT						
	1050-0137000F	2008Q2	1	820.00	\$13,940	\$17.00	\$17.00
			1	820.00	\$13,940	\$17.00	\$17.00
	15 FT X 48 INCH CL SING GATES / EACH						
	1050-0190000E	2006Q4	1	2.00	\$2,450	\$1,225.00	\$1,283.33
			1	2.00	\$2,450	\$1,225.00	\$1,283.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	12 FT X 72 INCH CL SING GATES / EACH						
	1050-0195000E	2008Q2	1	1.00	\$442	\$442.00	\$920.67
			1	1.00	\$442	\$442.00	\$920.67
	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2007Q2	1	400.00	\$4,800	\$12.00	\$10.67
		2008Q2	1	4,600.00	\$25,162	\$5.47	\$8.08
			2	5,000.00	\$29,962	\$5.99	\$8.29
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2007Q2	1	1.00	\$350	\$350.00	\$283.33
		2008Q2	1	2.00	\$420	\$210.00	\$220.33
			2	3.00	\$770	\$256.67	\$241.33
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2007Q2	1	1.00	\$500	\$500.00	\$380.00
		2008Q1	1	1.00	\$350	\$350.00	\$358.33
		2008Q2	1	3.00	\$1,050	\$350.00	\$368.33
			3	5.00	\$1,900	\$380.00	\$368.67
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2007Q2	1	5.00	\$1,250	\$250.00	\$150.00
		2008Q2	2	47.00	\$3,860	\$82.13	\$83.70
			3	52.00	\$5,110	\$98.27	\$90.08
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2007Q2	1	4.00	\$2,000	\$500.00	\$266.67

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2008Q2	2	43.00	\$3,506	\$81.53	\$84.48
			3	47.00	\$5,506	\$117.14	\$99.98
	FISH ROCKS / EACH						
	1091-0101000E	2006Q4	1	24.00	\$3,000	\$125.00	\$181.67
		2008Q1	1	450.00	\$9,000	\$20.00	\$16.33
			2	474.00	\$12,000	\$25.32	\$24.70
	BARRIER ROCKS / EACH						
	1091-0102000E	2008Q1	1	90.00	\$7,200	\$80.00	\$61.33
			1	90.00	\$7,200	\$80.00	\$61.33
	STREAMBED GRAVEL / CUYD						
	1091-0104000K	2007Q2	1	40.00	\$4,000	\$100.00	\$91.67
		2008Q1	1	140.00	\$2,100	\$15.00	\$34.67
		2008Q2	1	40.00	\$1,108	\$27.71	\$39.24
			3	220.00	\$7,208	\$32.77	\$45.86
	6 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0112000F	2008Q2	1	67.00	\$6,712	\$100.18	\$98.06
			1	67.00	\$6,712	\$100.18	\$98.06
	8 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0113000F	2008Q2	1	88.00	\$8,923	\$101.40	\$104.13
			1	88.00	\$8,923	\$101.40	\$104.13

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	12 IN P WAT P FT & CPL W/ CL B / FOOT						
	1140-0115000F	2008Q2	1	1,259.00	\$113,121	\$89.85	\$84.28
			1	1,259.00	\$113,121	\$89.85	\$84.28
	10 IN P WAT P FT & CPL W/ R& & / FOOT						
	1140-0177000F	2006Q4	1	82.00	\$9,997	\$121.92	\$119.38
			1	82.00	\$9,997	\$121.92	\$119.38
	6 INCH GATE VALVE / EACH						
	1150-0103000E	2008Q2	1	4.00	\$2,199	\$549.63	\$611.54
			1	4.00	\$2,199	\$549.63	\$611.54
	8 INCH GATE VALVE / EACH						
	1150-0104000E	2008Q2	1	3.00	\$2,276	\$758.71	\$839.57
			1	3.00	\$2,276	\$758.71	\$839.57
	12 INCH BUTTERFLY VALVE / EACH						
	1150-0113000E	2008Q2	1	8.00	\$10,496	\$1,312.06	\$1,339.02
			1	8.00	\$10,496	\$1,312.06	\$1,339.02
	HYDRANT ASSEMBLIES / EACH						
	1160-0100000E	2006Q4	1	4.00	\$14,800	\$3,700.00	\$5,066.67
		2008Q2	1	3.00	\$5,643	\$1,880.92	\$1,961.97
			2	7.00	\$20,443	\$2,920.39	\$3,736.08

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
4	HYDRANT GUARD POSTS / EACH						
	1160-0104000E	2008Q2	1	4.00	\$377	\$94.19	\$168.06
			1	4.00	\$377	\$94.19	\$168.06
	1 INCH WATER SERVICE CONN / EACH						
	1170-0101000E	2008Q2	1	9.00	\$16,491	\$1,832.34	\$1,849.11
			1	9.00	\$16,491	\$1,832.34	\$1,849.11
	2 INCH WATER SERVICE CONN / EACH						
	1170-0103000E	2008Q2	1	2.00	\$5,910	\$2,954.76	\$3,039.92
			1	2.00	\$5,910	\$2,954.76	\$3,039.92