
3.6.2-16 Notice to the Government of Labor Disputes (February 2003) (a) If the Contractor 
has knowledge that any actual or potential labor dispute is delaying or threatens to delay the 
timely performance of this contract, the Contractor shall immediately give notice, including all 
relevant information, to the Contracting Officer. 

(b) The Contractor agrees to insert the substance of this clause, including this paragraph (b), in 
any subcontract to which a labor dispute may delay the timely performance of this contract; 
except that each subcontract shall provide that in the event its timely performance is delayed or 
threatened by delay by any actual or potential labor dispute, the subcontractor shall immediately 
notify the next higher tier subcontractor or the prime Contractor, as the case may be, of all 
relevant information concerning the dispute. 

(End of clause) 

PRESCRIPTION

Shall be used in contracts where the possibility of a labor conflict exists which could impact the 
performance of the contract. 

 


