TITLE:	BLUELINE REPRODUCTION					
TERM:	FEBRUARY 1, 2001 thru JANUARY 31, 2002					
		Page 2	of 2	P R O G R A M B 8 0 6 - S		
			CAPITOL TECHNIGRPH.		*CURRENT CONTRACTOR:*	
	DEPARTMENT OF VETERANS AFFAIRS	BASIS OF	Washington, DC		CAPITOL TECHNIGRAPHICS	
	PROGRAM B806-S	AWARD	UNIT RATE	COST	UNIT RATE	COST
I	PRODUCTION OF FILMS, NEGATIVES,					
	& PRINTS:					
(1)	Blueline or Blackline Prints:					
	Diazo Process……..per sq. ft.----------	2500	0.06	150.00	0.05	125.00
(2)	Translucent Sepialine Intermediate:					
	Diazo Process:					
(a)	Regular Paper Sepias…..per sq. ft.----------	2500	0.10	250.00	0.15	375.00
(b)	Erasable Paper Sepias…..per sq. ft.---------	500	0.15	75.00	0.20	100.00
(3)	Sepia Mylar: Ammonia Process .076 mm (.003")					
	Thick made from 1-Piece Translucent Originals...					
(a)	Single Matte……per sq. ft.----------	13	0.75	9.75	0.80	10.40
(b)	Double Mate…....per sq. ft.----------	25	0.80	20.00	0.85	21.25
(4)	Screen Tints: From 10% to 90% Screen, and					
	from 85 Line Screen to 133 Line Screen…					
	per sq. ft.----------	18	5.00	90.00	5.00	90.00
(5)	Xerographic Positive Prints:					
(a)	White Bond……..per sq. ft.----------	100	0.12	12.00	0.12	12.00
(b)	Vellum (Erasable & Non-Erasable)…					
	per sq. ft.----------	25	0.60	15.00	0.58	14.50
(c)	Mylar (4 Mil)……..per sq. ft.----------	8	1.00	8.00	1.00	8.00
II	HANDWORK……..per hour----------	3	20.00	60.00	15.00	45.00
III	PREMIUM PAYMENT: (SEE % INCREASE).					
	CONTRACTOR'S SUBTOTAL			$689.75		$801.15
	ACCELERATED SCHEDULE	50.00%		$344.88		$400.58
	PERCENTAGE INCREASE		15.00%	$51.73	10.00%	$40.06
	SUBTOTAL PLUS PERCENTAGE INCREASE			741.48		841.21
	DISCOUNT		0.50%	$3.71	0.50%	$4.21
	DISCOUNTED TOTALS			737.77		837.00
				AWARDED		