

BID RESULTS

SOLICITATION NO. W912P8-06-B-0006

CONTRACT NO. W912P8-06-C-0145

**GULF INTRACOASTAL WATERWAY, PORT ALLEN TO MORGAN CITY ALTERNATE
ROUTE MAINTENANCE DREDGING C/L STA. 4+00 TO C/L STA. 572+00 NON-CONTINUOUS
IBERIA, IBERVILLE & ST. MARTIN PARISHES, LOUISIANA**

3 BIDDERS

PINE BLUFF SAND & GRAVEL COMPANY	\$4,187,500.00	(L)
MIKE HOOKS, INC.	\$4,461,250.00	(L)
WEEKS MARINE, INC.	\$5,636,250.00	(L)

Contract Specialist _____ Date _____

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-06-B-0006	2. DATE ISSUED 16 MARCH 2006	3. DATE OPENED 26 APRIL 2006	PAGE OF 1	1 PAGES
--	--	---------------------------------	---------------------------------	--------------	---------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE GULF INTRACOASTAL WATERWAY, PORT ALLEN TO MORGAN CITY ALTERNATE ROUTE MAINTENANCE DREDGING C/L STA. 4+00 TO C/L STA. 572+00 NON-CONTINUOUS IBERIA, IBERVILLE & ST MARTIN PARISHES, LA ED-06-024	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
	<input type="checkbox"/> A. HIRED LABOR	NO. 1		NO. 2		NO. 3			

6. NUMBER OF AMENDMENTS ISSUED 0001	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) P O Box 7008		B. BID SECURITY (Type and amount) 409 Mike Hooks Road		B. BID SECURITY (Type and amount) 304 Gaille Drive	
--	--	--	--	---	--	--	--

<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED Westlake, LA 70669		C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433	
--	---	--	---	--	--	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIZATION	01	LS	XXX	798,700	XXX	1,375,000	XXX	980,000	XXX	1,315,000
0002	DREDGING, C/L STA. 4+00 TO C/L STA. 158+00	245,000	CY	5.29	1,296,050	3.50	875,500	5.95	1,457,750	6.35	1,555,750
0003	DREDGING, C/L STA 330+00 TO C/L STA. 572+00	290,000	CY	5.77	1,673,300	4.50	1,305,000	5.95	1,725,500	6.95	2,015,500
0004	MANDATORY CONSTRUCTION OF DISPOSAL CELL A-2	01	LS	XXX	130,700	XXX	650,000	XXX	298,000	XXX	750,000
	TOTAL	XXX	XXX	XXX	\$3,898,750.00	XXX	\$4,187,500.00	XXX	\$4,461,250.00	XXX	\$5,636,250.00