

BID RESULTS

SOLICITATION NO. W912P8-06-B-0054

ATCHAFALAYA RIVER AND BAYOUS CHENE, BOEUF, AND BLACK, ATCHAFALAYA
BAR CHANNEL MAINTENANCE DREDGING, C/L STA. 475+00 TO C/L STA. 1355+00,
ST. MARY PARISH, LOUISIANA ED-06-086

3-BIDDERS

1. GREAT LAKES DREDGE & DOCK, COMPANY, LLC	(L)	\$12,204,200.00	APPARENT LOW BIDDER
2. WEEKS MAINE	(L)	\$12,746,000.00	
3. BEAN STUYVESANT	(L)	\$13,343,300.00	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-06-B-0054	2. DATE ISSUED 30 JUNE 2006	3. DATE OPENED 21 SEP 2006	PAGE OF 2	2 PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE Atchafalaya River and Bayous Chene, Boeuf, and Black, Atchafalaya Bar Channel Maintenance Dredging, C/L Sta. 475+00 To C/L Sta. 1355+00 Non-Continuous (06-1), St. Mary Parish, La ED-06-086	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2
6. NUMBER OF AMENDMENTS ISSUED 0002			A. OFFEROR Great Lakes Dredge & Dock, Co	B. OFFEROR Weeks Marine, Inc	B. OFFEROR Bean Stuyvesant
			B. BID SECURITY (Type and amount) 2122 York Rd	B. BID SECURITY (Type and amount) 304 Gaile Dr	B. BID SECURITY (Type and amount) PO Box 51118
			C. AMENDMENTS ACKNOWLEDGED Oakbrook, IL 60523-1981	C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433	C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70151-1118

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization and Demobilization	01	LS	XXX	1,140,000	XXX	3,150,000	XXX	1,300,000	XXX	1,100,000
0002	Additional Mobilization & Demobilization Changing Location of Plant on Job	03	Moves	29,500	88,500	31,500	94,500	40,000	120,000	46,500	139,500
0003	Miles Moved Changing Location of Plant on Job	20	MI	730	14,600	585	11,700	550	11,000	1,940	38,800
0004	Dredging C/L Sta. 475+00 to C/L Sta. 650+00	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX
0004AA	First 1,000,000	1,000,000	CY	1.67	1,670,000	2	2,000,000	2.25	2,250,000	2.30	2,300,000
0004AB	All Over 1,000,000	500,000	CY	1.13	565,000	1.60	800,000	1.50	750,000	1.30	650,000
0005	Dredging C/L Sta. 650+00 to C/L Sta. 1355+00	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX
0005AA	First 6,500,000	6,500,000	CY	.95	6,175,000	.83	5,395,000	1.15	7,475,000	1.25	8,125,000
0005AB	All Over 6,500,000	1,000,000	CY	.79	790,000	.66	660,000	.75	750,000	.87	870,000
0006	Floation Channel – Bird Island Area	01	LS	XXX	127,000	XXX	930,000	XXX	90,000	XXX	120,000
	TOTAL	XXX	XXX	XXX	10,570,100.00	XXX	12,204,200.00	XXX	12,746,000.00	XXX	13,343,300.00