

## BID RESULTS

### W912P8-06-B-0059

Calcasieu River and Pass, LA Maintenance Dredging Approx. MI.22.8, C/L Sta. 1201+75, To Approx. MI. 5.0, C/L Sta. 260+00, including Devil's Elbow, (Non Continuous), and Coastal Wetlands Planning, Protection and Restoration Act 8<sup>th</sup> Priority Project List, Sabine Refuge Marsh Creation Cycle 3 Project, CS-28-3 Cameron and Calcasieu Parishes, LA ED 06-074

1. Mike Hooks	(APP LOW)	(L )	\$14,162,500.00
2. Pine Bluff Sand & Gravel		(L)	\$17,812,300.00
3. Weeks Marine INC.		(L)	\$23,312,500.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER W912P8-06-B-0059	2. DATE ISSUED 04 AUG 2006	3. DATE OPENED 06 SEP 2006	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  <b>UNRESTRICTED</b>	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE Calcasieu River and Pass, LA Maintenance Dredging Approx. MI.22.8, C/L Sta. 1201+75, To Approx. MI. 5.0, C/L Sta. 260+00, including Devil's Elbow, (Non Continuous), and Coastal Wetlands Planning, Protection and Rstoration Act 8 <sup>th</sup> Priority Project List, Sabine Refuge Marsh Creation Cycle 3 Project, CS-28-3 Cameron and Calcasieu Parishes, LA	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)			<b>9. OFFERS</b>						
				NO. 1		NO. 2		NO. 3		
	<input type="checkbox"/> A. HIRED LABOR	A. OFFEROR Mike Hooks		B. OFFEROR Pine Blugg Sand & Gravel		B. OFFEROR Weeks Marine INC.				
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 409 Mike Hooks Rd.		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) 304 Gaille Dr.					
<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED West Lake, LA 70669		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433					

6. NUMBER OF AMENDMENTS ISSUED 074	ED 06-074										
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	Mobilization and Demobilization	01	LS	---	2,750,000.00		2,190,000.00		2,876,000.00	---	3,650,000.00
0002	Dredging – Main Channel			---	---	---	---	---	---	---	---
0002AA	First 2,850,000	2,850,000	CY	3.04	8,664,000.00	2.60	7,410,000.00	3.70	10,545,000.00	3.85	10,972,500.00
0002AB	All Over 2,850,000	500,000	CY	2.55	1,275,000.00	.50	250,000.00	2.50	1,250,000.00	3.85	1,925,000.00
0003	Dredging – Devil's Elbow	---	---	---	--	--	---	---	---	---	---
0003AA	First 585,000	585,000	CY	2.89	1,690,650.00	2.90	1,696,500.00	1.85	1,082,250.00	5.00	2,925,000.00
0003AB	All Over 585,000	103,000	CY	2.35	242,050.00	1.00	103,000.00	1.35	139,050.00	5.00	515,000.00
0004	Sabine National Wildlife Refuge - Cycle 3 Dike and Wier Construction	01	LS	---	197,000.00	---	260,000.00	---	300,000.00	---	500,000.00
0005	Sabine National Wildlife Refuge Cycle 2 Dike Construction	01	LS	---	196,000.00	---	253,000.00	---	350,000.00	---	275,000.00
0006	All Other Dike Construction (Upland)	01	LS	---	1,245,000.00	---	1,850,000.00	---	1,250,000.00	---	2,500,000.00
0007	Sabine National Wildlife Refuge Staging Areas	01	LS	---	352,000.00	---	150,000.00	---	20,000.00	---	50,000.00
		TOTAL	---	---	\$16,611,700.00	---	\$14,162,500.00	---	\$17,812,300.00	---	\$23,213,500.00

