

## BID RESULTS

**W912P8-06-B-0064** Atchafalaya Basin Protection Levee, W-102 Levee Enlargement, 2<sup>nd</sup> Lift, B/L  
Station 5308+70 to B/L Station 5494+00, St. Mary Parish, LA  
ED 00-009

1. 4H Construction Corp	(APP Low)	(SM HUBZONE)	\$4,836,000.00
2. Affolter Contracting LTD		(SM HUBZONE)	\$5,385,180.00
3. Phylway Construction LLC		(SM WO)	\$5,547,395.00



<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER W912P8-06-B-0064	2. DATE ISSUED 10 OCT 2006	3. DATE OPENED 13 NOV 2006	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE  Atchafalaya Basin Protection Levee, W-102 Levee Enlargement, 2 <sup>nd</sup> Lift, B/L Station 5308+70 to B/L Station 5494+00, St. Mary Parish, LA ED 00-009 <b>UNRESTRICTED</b>	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9. OFFERS</b>					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR 4H Construction Corp		B. OFFEROR Affolter Contracting LTD		B. OFFEROR Phylway Construction LLC	

6. NUMBER OF AMENDMENTS ISSUED 0001 Station 5494+00, St. Mary Parish, LA ED 00 000	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) P.O. Box 1761, 1106 Deering		B. BID SECURITY (Type and amount) P.O. Box 1436		B. BID SECURITY (Type and amount) 1074-A Highway 1	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Cleveland, MS 38672		C. AMENDMENTS ACKNOWLEDGED LaMarque, TX 77568		C. AMENDMENTS ACKNOWLEDGED Thibodaux, LA 70301	

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0009	Separator Geotextile	460	SY		4.90	2,254.00	50.00	23,000.00	8.00	3,680.00	4.50	2,070.00
0010	Corrugated Metal Arched Pipe	01	LS		---	10,900.00	---	25,000.00	---	19,000.00	---	4,000.00
0011	Borrow Pit Development	01	LS		---	997,000.00	---	700,000.00	---	20,000.00	---	175,000.00
		---	---		---	---	---	---	---	---	---	---
		TOTAL	---		---	\$5,627,646.00	---	\$4,836,000.00	---	\$5,385,180.00	---	\$5,547,395.00