

BID RESULTS

SOLICITATION NO. W912P8-06-B-0107

PORT FOURCHON NAVIGATION CHANNEL
MAINTENANCE DREDGING
C/L STA. 60+00 TO C/L STA. 215+00
LAFOURCHE PARISH, LA

3-BIDDERS

PINE BLUFF SAND & GRAVEL COMPANY PINE BLUFF, AR	\$5,387,900.00	(L)	
WEEKS MARINE, INC., COVINGTON, LA	\$5,126,725.00	(L)	LOWEST BIDDER
MIKE HOOKS, INC., WESTLAKE, LA	\$5,806,150.00	(L)	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-06-B-0107	2. DATE ISSUED 8/31/06	3. DATE OPENED 9/29/06	PAGE OF 1	PAGES

4. ISSUING OFFICE US ARMY ENGINEERING DISTRICT, NOD CEMVN-CT-W PO BOX 60267 NEW ORLEANS LA 70160-0267 UNRESTRICTED, COMPETITIVE	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) ANGELA DEREN and PAMELA MOODY Contract Specialists			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE PORT FOURCHON NAVIGATION CHANNEL MAINTENANCE DREDGING C/L STA. 60+00 TO C/L STA. 215+00, LAFOURCHE PARISH, LA ED 06-126	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS								
			NO. 1			NO. 2			NO. 3		
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR Weeks Marine, Inc.			B. OFFEROR Pine Bluff			B. OFFEROR Mike Hooks, Inc.		
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 20% of Bid Amount			B. BID SECURITY (Type and amount) 20% of Bid Amount			B. BID SECURITY (Type and amount) 20% of Bid Amount		

6. NUMBER OF AMENDMENTS ISSUED 1	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Yes			C. AMENDMENTS ACKNOWLEDGED Yes			C. AMENDMENTS ACKNOWLEDGED Yes		
-------------------------------------	--------------------------	--	-----------------------------------	--	--	-----------------------------------	--	--	-----------------------------------	--	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	01	LS	XXXX	\$1,610,000.00	XXX	\$1,450,000.00	XXX	\$1,750,000.00	XXX	\$1,150,000.00
0002	DREDGING	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX
002AA	FIRST 620,000 CY	620,000	CY	\$4.43	\$2,746,600.00	\$3.85	\$2,387,000.00	\$3.50	\$2,170,000.00	\$4.85	\$3,007,000.00
002AB	ALL OVER 620,000 CY	70,000	CY	\$4.16	\$291,200.00	\$3.25	\$227,500.00	\$2.00	\$140,000.00	\$3.00	\$210,000.00
0003	SHEET PILE CLOSURE	16,250	SF	\$19.90	\$323,375.00	\$18.50	\$300,625.00	\$70.00	\$1,137,500.00	\$35.00	\$568,750.00
0004	ACCESS ROAD	54,400	SF	\$8.67	\$471,648.00	\$14.00	\$761,600.00	\$3.50	\$190,400.00	\$16.00	\$870,400.00
	TOTAL				\$5,442,823.00		\$5,126,725.00		\$5,387,900.00		\$5,806,150.00