

Bidresults

Revised

100% HUBZONE SETASIDE

W912P8-07-B-0036 Atchafalaya Basin Protection Levee W-86 Levee Enlargement, 2nd Lift B/L Station 44+00 to B/L Station 4713+00 Iberia and St. Mary Parish, Louisiana ED 99-008

1.	KAS Construction LLC	(APP LOW)	(SM HUBZONE)	\$5,317,268.00
2.	Bertucci Industrial Services INC		(SM HUBZONE)	\$6,058,107.50
3.	Affolter Contracting, Ltd.		(SM HUBZONE)	\$6,864,200.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-07-B-0036			2. DATE ISSUED 25 Jul 2007		3. DATE OPENED 10 Sep 2007		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 100% HUBZONE SETASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE Atchafalaya Basin Protection Levee W-86 Levee Enlargement, 2 nd Lift B/L Station 44+00 to B/L Station 4713+00 Iberia and St. Mary Parish, Louisiana ED 99-008			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR KAS Construction LLC		B. OFFEROR Bertucci Industrial SVCS LLC		B. OFFEROR Affolter Contracting, Ltd.	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P.O. Box 39		B. BID SECURITY (Type and amount) P.O. Box 10507		B. BID SECURITY (Type and amount) P.O. Box 1436	
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Roanoke, LA 70581		C. AMENDMENTS ACKNOWLEDGED Jefferson, LA 70181		C. AMENDMENTS ACKNOWLEDGED LaMarque, TX 77568	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	Mobilization & Demobilization	01	LS	---	242,000.00	---	350,000.00	---	124,200.00	---	450,000.00
0002	Clearing and Grubbing	01	LS	---	170,000.00	---	200,000.00	---	226,612.50	---	350,000.00
0003*	Embankment – Compacted Fill	144,000	CY	19.70	2,836,800.00	9.15	1,317,600.00	16.60	2,390,400.00	13.00	1,872,000.00
0004	Surfacing	---	---	---	---	---	---	---	---	---	---
0004AA	First 6,200 Cubic Yards	6,200	CY	78.20	484,840.00	68.00	421,600.00	50.15	310,930.00	78.00	483,600.00
0004AB	All Over 6,200 Cubic Yards	1,300	CY	78.20	101,660.00	62.00	80,600.00	50.15	65,195.00	90.00	117,000.00
0005	Silt Fence	---	---	---	---	---	---	---	---	---	---
0005AA	First 7,680 Linear Feet	7,680	LF	4.80	36,864.00	2.10	16,128.00	2.45	18,816.00	3.50	26,880.00
0005AB	All Over 7,680 Linear Feet	1,920	LF	4.80	9,216.00	2.00	3,840.00	2.45	4,704.00	3.50	6,720.00
0006	Truck Wash-Down Rack	01	LS	---	27,000.00	---	45,000.00	---	53,500.00	---	30,000.00
0007	Fertilizing and Seeding	30	AC	1,430	42,900.00	1,250.00	37,500.00	675.00	20,250.00	1,600.00	48,000.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-07-B-0036	2. DATE ISSUED 25 Jul 2007	3. DATE OPENED 10 Sep 2007	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 100% HUBZONE SET-ASIDE	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE Atchafalaya Basin Protection Levee W-86 Levee Enlargement, 2 nd Lift B/L Station 44+00 to B/L Station 4713+00 Iberia and St. Mary Parish, Louisiana ED 99-008	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR KAS Construction LLC		B. OFFEROR Bertucci Industrial Svcs, INC		B. OFFEROR Affolter Contracting, Ltd.	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) P.O. Box 39		B. BID SECURITY (Type and amount) P.O. Box 10507		B. BID SECURITY (Type and amount) P.O. Box 1436	

6. NUMBER OF AMENDMENTS ISSUED 0004	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Roanoke, LA 70581		C. AMENDMENTS ACKNOWLEDGED Jefferson, LA 70181		C. AMENDMENTS ACKNOWLEDGED LaMarque, TX 77568	
--	--------------------------	---	---	--	---	--	--	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0008	Borrow Pit Development	01	LS	---	364,000.00	---	125,000.00	---	267,500.00	---	600,000.00
0009	Armor Stone	40,000	TONS	82.98	3,319,200.00	68.00	2,720,000.00	64.40	2,576,000.00	72.00	2,880,000.00
		TOTAL	---	---	\$7,634,480.00	---	\$5,317,268.00	---	\$6,058,107.50	---	\$6,864,200.00