

BID RESULTS

W912P8-07-B-0038

Houma Navigation Canal, Terrebonne Bay Maintenance Dredging, C/C Sta. 1420+00, Approx Mile 10.0, to C/L Station 16400+00, Approx Mile 5.9, with Optional Dredging Between C/L Sta. 1640+00, Approx Mile 5.9, to C/L Sta. 1845+00 Approx Mile 2.0, Terrebonne Parish LA

1. Great Lakes Dredge & Dock Co	(APP LOW)	(L)	\$4,180,000.00
2. Weeks Marine		(L)	\$4,547,500.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-07-B-0038	2. DATE ISSUED 07 Jul 2007	3. DATE OPENED 17 Jun 2008	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 UNRESTRICTED Houma Navigation Canal, Terrebonne Bay Maintenance Dredging, C/C Sta. 1420+00, Approx Mile 10.1, to C/L Station.	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)			
		SIGNATURE		DATE SIGNED	

5. PROJECT TITLE 1640+00, Approx Mile 5.9, with Optional Dredging Between C/L Sta. 1640+00, Approx Mile 5.9, to C/L Sta. 1845+00 Approx Mile 2.0, Terrebonne Parish LA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS				
			NO. 1		NO. 2		NO. 3
<input type="checkbox"/> A. HIRED LABOR		A. OFFEROR Great Lakes Dredge & Dock Co.		B. OFFEROR Weeks Marine		B. OFFEROR	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 2122 York Road		B. BID SECURITY (Type and amount) 304 Gaille Drive		B. BID SECURITY (Type and amount)	
<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Oak Brook, Ill 60523		C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433		C. AMENDMENTS ACKNOWLEDGED	

6. NUMBER OF AMENDMENTS ISSUED 0004			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED				
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
0001	Mobilization and Demobilization	01	LS	---	897,000	---	1,375,000	---	1,150,000		
0002***	Dredging-Terrebonne Bay, C/L Stat. 1420+00, Approx Mile 10.1										
	To C/L Stat 1640+00, Approx Mile 5.9										
0002AA***	First 630,000	630,000	CY	1.92	1,209,600	2.65	1,699,500	3.25	2,047,500		
0002AB***	All Over 630,000	100,000	CY	1.59	159,000	2.88	288,000	2.25	225,000		
0003***	OPTION: Dredging-Terrebonne Bay, C/L Sta. 1640+00, Approx Mile 5.9 to C/L Sta. 1845+00, Approx Mile 2.0										
0003AA***	First 225,000	225,000	CY	4.90	1,102,500	2.75	618,750	4.25	956,250		
0003AB***	All Over 225,000	75,000	CY	3.87	290,250	3.05	228,750	2.25	168,750		
					3,659,150		4,180,000		4,547,500		

