

## **Bidresults**

### **W912P8-07-B-0046**

Calcasieu River and Pass. Maintenance Dredging, Approx Mile 17.0 to Approx. Mile 23, with Optional Dredging of the Main Channel Between Miles 23 and 26.5 and between Miles 26.5 and 29.3, Optional Dredging of Devil's Elbow, Optional Dredging of Clooney Island Loop, and Optional Dredging of Coon Island Channel, Calcasieu and Cameron Parishes, LA. ED 07-008

<b>1. Mike Hooks Inc.</b>	<b>(APP LOW)</b>	<b>(L)</b>	<b>\$17,570,000.00</b>
<b>2. Pine Bluff Sand &amp; Gravel CO.</b>		<b>(L)</b>	<b>\$20,843,001.00</b>
<b>3. Weeks Marine Inc.</b>		<b>(L)</b>	<b>\$21,314,500.00</b>

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER W912P8-07-B-0046	2. DATE ISSUED 28 Aug 2007	3. DATE OPENED 15 May 2008	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 <b>UNRESTRICTED</b>  Calcasieu River and Pass. Maintenance Dredging, Approx Mile 17.0 to Approx. Mile 23, with Optional Dredging of the Main	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  Channel Between Miles 23 and 26.5 and between Miles 26.5 and 29.3, Optional Dredging of Devil's Elbow, Optional Dredging of Clooney Island Loop, and Optional dredging of Coon Island Channel, Calcasieu and Cameron Parishes, LA. ED 07-008	<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9. OFFERS</b>			
	<input type="checkbox"/> A. HIRED LABOR  <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)  <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1 A. OFFEROR Mike Hooks Inc.  B. BID SECURITY (Type and amount) 409 Mike Hooks Rd.	NO. 2 B. OFFEROR Pine Bluff Sand & Gravel Co.  B. BID SECURITY (Type and amount) P.O. Box 7008	NO. 3 B. OFFEROR Weeks Marine Inc.  B. BID SECURITY (Type and amount) 304 Gaille Drive	C. AMENDMENTS ACKNOWLEDGED Weslake, LA 70669	C. AMENDMENTS ACKNOWLEDGED Pine Bluff, Ar 71611

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	01	LS	---	1,320,000.00	---	1,650,000.00	---	3,675,000.00	---	1,950,000.00
0002***	Dredging – Main Channel, Mile 17.0 to Mile 23.0	2,700,000	CY	1.85	4,995,000.00	1.95	5,265,000.00	2.60	7,020,000.00	3.25	8,775,000.00
0003***	Dike Construction to Accommodate Item 0002	1	LS	---	1,191,000.00	---	1,484,000.00	---	1,975,000.00	---	1,080,000.00
0004***	OPTION: Dredging – Devil's Elbow	350,000	CY	3.02	1,057,000.00	2.45	857,500.00	1.75	612,500.00	3.00	1,050,000.00
0005***	OPTION: Dike Construction to Accommodate Item 0004	1	LS	---	201,000.00	---	100,000.00	---	1.00	---	25,000.00
0006***	OPTION: Dredging – Main Channel, Mile 23.0 to Mile 26.5	1,400,000	CY	2.00	2,800,000.00	2.10	2,940,000.00	1.65	2,310,000.00	2.25	3,150,000.00
0007***	OPTION: Dike Construction to Accommodate Item 0006	1	LS	---	775,000.00	---	580,000.00	---	640,000.00	---	300,000.00
0008***	OPTION: Dredging – Main Channel, Mile 26.5 to Mile 29.3	840,000	CY	2.08	1,747,200.00	2.45	2,058,000.00	2.20	1,848,000.00	2.50	2,100,000.00
0009***	OPTION: Dike Construction to Accommodate Item 0008	1	LS	---	856,000.00	---	440,000.00	---	545,000.00	---	300,000.00
0010***	OPTION: Dredging – Clooney Island Loop	200,000	CY	2.81	562,000.00	2.45	490,000.00	2.35	470,000.00	6.75	1,350,000.00
0011***	OPTION: Dike Construction to Accommodate Item 0010	1	LS	---	88,000.00	---	230,000.00	---	245,000.00	---	25,000.00
0012***	OPTION: Dredging – Coon Island Channel	430,000	CY	2.80	1,204,000.00	2.75	1,182,500.00	2.75	1,182,500.00	2.65	1,139,500.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER W912P8-07-B-0046			2. DATE ISSUED 28 Aug 2007		3. DATE OPENED 15 May 2008		PAGE OF PAGES	
4. ISSUING OFFICE US ARMY ENGINEERS, DISTRICT NOD P.O. BOX 60627 NEW ORLEANS, LA 70160-0267 <b>UNRESTRICTED</b>  Calcasieu River and Pass. Maintenance Dredging, Approx Mile 17.0 to Approx. Mile 23, with Optional Dredging of the Main			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  Channel Between Miles 23 and 26.5 and between Miles 26.5 and 29.3, Optional Dredging of Devil's Elbow, Optional Dredging of Clooney Island Loop, and Optional Dredging of Coon Island Channel, Calcasieu and Cameron Parishes, LA. ED 07-008			<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)			<b>9. OFFERS</b>					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Mike Hooks Inc.		B. OFFEROR Pine Bluff Sand & Gravel CO.		B. OFFEROR Weeks Marine Inc.	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 409 Mike Hooks Rd.		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) 304 Gaille Drive	
6. NUMBER OF AMENDMENTS ISSUED 0003			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Westlake, LA 70669		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0013***	OPTION: Dike Construction to Accommodate Item 0012	01	LS	---	187,000.00	---	275,000.00	---	275,000.00	---	25,000.00
0014***	OPTION: Nesting Bird Prevention	90	Day	1,570	141,300.00	200.00	18,000.00	500.00	45,000.00	500.00	45,000.00
		<b>TOTAL</b>	---	---	\$17,124,500.00	---	\$17,570,000.00	---	\$20,843,001.00	---	\$21,314,500.00