

New Contract Opportunities

Small Business Point of Contact  
Barbara Mitchell (703) 292-7349

<b>EXPECTED DOLLAR RANGE</b>				
<b>1 = \$100,000 to \$1,000,000</b>				
<b>2 = \$1,000,001 to \$5,000,000</b>				
<b>3 = over \$5,000,000</b>				
<b>Requirement Description</b>	<b>Competitive</b>	<b>Expected Dollar Range</b>	<b>Release QTR</b>	<b>Small Business Program</b>
Competition: Administrative & Financial Evaluations of SBIR/STTR Phase II Proposals	<b>Yes</b>	<b>1</b>	1st	<b>TBD</b>
Conduct the Survey of Doctorate Recipients (SDR)	<b>Yes</b>	<b>3</b>	1st	<b>TBD</b>
external funding for the SDR--NIH	<b>Yes</b>	<b>1</b>	na	<b>TBD</b>
Recompete Surveys of Federal Funds and Federal Support	<b>Yes</b>	<b>2</b>	2nd	<b>TBD</b>
Nonprofit R&D data	<b>no</b>	<b>1</b>	TBD	<b>TBD</b>
Development of Innovation questions	<b>Yes</b>	<b>1</b>	TBD	<b>TBD</b>
Analytical Support--Task order contract	<b>Yes</b>	<b>2</b>	2nd	<b>TBD</b>
Editing and Proofreading services - Science and Engineering Indicators 2010-2014	<b>Yes</b>	<b>1</b>	4th	<b>TBD</b>
Composition and Printing services - Science and Engineering Indicators 2010-2014	<b>Yes</b>	<b>2</b>	4th	<b>SB</b>
Online data system assessment and usability	<b>Yes</b>	<b>1</b>	3rd	<b>TBD</b>
SESTAT online data system	<b>Yes</b>	<b>2</b>	4th	<b>TBD</b>
Postdoctorate data collection	<b>Yes</b>	<b>1</b>	1st qtr 2009	<b>TBD</b>
Innovation survey	<b>Yes</b>	<b>2</b>	TBD	<b>TBD</b>
Logistical Support (Workshops and Meetings)--Task Order Contract	<b>Yes</b>	<b>1</b>	3rd	<b>TBD</b>
Follow-on analysis of data related to the PI survey conducted by the IPAMM working group.	<b>Yes</b>	<b>1</b>	2nd	<b>TBD</b>
Financial and Grant Financial Requirements Analysis	<b>Yes</b>	<b>2</b>	2nd	<b>TBD</b>
Evaluation of the GRFP Program		<b>1</b>	TBD	<b>TBD</b>
New Administrative Contract for the GRFP Program	<b>Yes</b>	<b>3</b>	TBD	<b>TBD</b>
IT/Web Support	<b>Yes</b>	<b>1</b>	TBD	<b>TBD</b>
Evaluation of the ADVANCE Program. RFQ to be released 11/26.	<b>Yes</b>	<b>2</b>	1st	<b>TBD</b>
NOYCE Follow-Up/Longitudinal Study	<b>Yes</b>	<b>2</b>	3rd	<b>TBD</b>
STEP Summative Program Evaluation	<b>Yes</b>	<b>2</b>	3rd	<b>TBD</b>

## New Contract Opportunities

Small Business Point of Contact  
Barbara Mitchell (703) 292-7349

<b>Requirement Description</b>	<b>Competitive</b>	<b>Expected Dollar Range</b>	<b>Release QTR</b>	<b>Small Business Program</b>
EKMI Technical and Administrative Support	Yes	2	3rd	8(a)
DRK-12 Impact Study	Yes	2	3rd	TBD
Evaluation of the NSEE program	Yes	1	4th	TBD
Antarctic Support re-bid	Yes	3	2nd	TBD
Medical Services	Yes	2	2nd	SB
USAP Project Summaries	Yes	1	3rd	SB
Technical and Administrative Support for the U.S.-based Activities of the East Asia and Pacific Summer Institutes (EAPSI)	Yes	2	TBD	TBD
2008 Joint PI Meeting	No	1	2nd	SB
RDE Program Management Information System	Yes	1	1st	TBD
RDE Program Dissemination of Project Tool	Yes	1	4th	TBD
LSAMP Monitoring System	Yes	1	2nd	HUBZone
LSAMP Undergraduate and BD Evaluation	Yes	1	2nd	SB
Professional evaluator to assess the efficacy of its Centers and Education Programs, and Broader Impacts of Chemistry awards	Yes	1	TBD	TBD
Panel and proposal processing support for NSF's Cyber-Enabled Discovery and Innovation initiative	No	1	TBD	TBD
Experimental Infrastructure for Network Science Conference Support	No	1	TBD	TBD
CISE Web and IT Support	Yes	1	TBD	TBD
Arctic Planning Support	Yes	1	2nd	8(a)
New contract for OPP IT services	Yes	1	2nd	TBD
History of Biology and the NSF - 1975-2004	Yes	1	2nd	TBD
Servers for NGIS	Yes	1	1st	TBD
Enterprise Backup - Space for VTL	Yes	1	1st	TBD
NGI - SUN support for performance review & tuning of	Yes	1	1st	TBD
Oracle Database products	Yes	1	1st	TBD
IDS Sensors (Intrusion Detection System Sensors)	Yes	1	1st	TBD
Microsoft Premier Support	No	1	1st	TBD
Siemens PBX Maint (Nov 10, 2007 - Aug 9, 2008)	No	1	1st	TBD
Thompson Scientific (3 year agreement) for downloads	No	1	2nd	TBD
EMC Documentum (software, services & training)	Yes	1	2nd	TBD
Dell Servers (Tech Refresh)	Yes	1	2nd	TBD

New Contract Opportunities

Small Business Point of Contact  
Barbara Mitchell (703) 292-7349

<b>Requirement Description</b>	<b>Competitive</b>	<b>Expected Dollar Range</b>	<b>Release QTR</b>	<b>Small Business Program</b>
Network Firewalls, switches etc (New network architecture)	<b>Yes</b>	1	2nd	<b>TBD</b>
Email Archiving (S/W, S/W, Services)	<b>Yes</b>	1	2nd	<b>TBD</b>
Phones Base Rental (Local calling) 9 months	<b>No</b>	1	2nd	<b>TBD</b>
FTS2001 - MCI Long Distance, Qwest Internet, Sprint 9	<b>No</b>	1	2nd	<b>TBD</b>
BMC & control-M (monitoring and job-scheduling)	<b>Yes</b>	1	3rd	<b>TBD</b>
Cisco Maintenance (FY09)	<b>Yes</b>	1	4th	<b>TBD</b>
Replace FL/eJ db server	<b>Yes</b>	1	4th	<b>TBD</b>
Siemens PBX Maint (Aug 10, 2008 - Aug 09, 2009)	<b>No</b>	1	4th	<b>TBD</b>
Microsoft Enterprise Agreement ("True Up" for 1st year)	<b>No</b>	1	4th	<b>TBD</b>
MAX Network Participation Fee	<b>No</b>	1	4th	<b>TBD</b>
Sybase/Powerbuilder	<b>No</b>	1	4th	<b>TBD</b>
Sun (Hardware maintenance )	<b>Yes</b>	1	4th	<b>TBD</b>
ISE Monitoring	<b>No</b>	1	3rd	<b>TBD</b>
Database Design and Support	<b>No</b>	1	2nd	<b>TBD</b>
Program Information Management Systems and OMB C	<b>No</b>	1	3rd	<b>TBD</b>
Program-wide evaluation support for the Opportunities for Enhancing Diversity in the Geosciences (OEDG) Program	<b>Yes</b>	1	1st	<b>TBD</b>
Review Costs of NSF-supported Observatories	<b>Yes</b>	1	1st	<b>TBD</b>