### SECURE RURAL SCHOOLS AND COMMUNITY SELF-DETERMINATION ACT OF 2000 PUBLIC LAW 106-393 TITLE II PROJECT SUBMISSION FORM USDA FOREST SERVICE PACIFIC SOUTHWEST REGION PLUMAS COUNTY RESOURCE ADVISORY COMMITTEE Cycle 7 Project Number: \_\_\_\_\_

2. Project Name:3. County(s):4. Project Submitted By:5. Date:6. Contact Phone Number & Mailing Address:5. Date:7. Contact E-mail & Mailing Address:

8. Project Location (color maps must be submitted hardcopy to the RAC)			
a. National Forest(s):	b. Forest Service District:		
c. State / Private / Other lands involved?	□ No If yes, then specify		
d. Location: Township Range Section	on(s)		

#### 9. Briefly State Project Goals and Objectives:

#### **10. Briefly Describe the Project:**

11. Are t	here othe	r related project(s) on adjacent lands?	
Yes	No	If yes, then describe the coordination you will do.	

# 12. How does the proposed project meet purposes of the Legislation? (Check at least 1) Improves maintenance of existing infrastructure. Implements stewardship objectives that enhance forest ecosystems. Restores and improves land health.

Restores water quality

13. Project Type (check at least 1)			
Road Maintenance	Trail Maintenance		
Road Decommission/Obliteration	Trail Obliteration		
Other Infrastructure Maintenance (specify):			
Soil Productivity Improvement	Forest Health Improvement		
Watershed Restoration & Maintenance	Wildlife Habitat Restoration		
Fish Habitat Restoration	Control of Noxious Weeds		
Reestablish Native Species	Hazardous Fuels Reduction		
Other Project Type (specify):			

14. Identify What the Project Will Accomplish
Miles of road maintained:
Miles of road decommissioned/obliterated:
Number of structures maintained/improved:
Acres of soil productivity improved:
Miles of stream/river restored/improved:
Miles of fish habitat restored/improved:
Acres of native species reestablished:
Miles of trail maintained:
Miles of trial obliterated:
Acres of forest health improved (including fuels reduction):
Acres of rangeland improved:
Acres of wildlife habitat restored/improved:
Acres of noxious weeds controlled:
Timber volume generated:
Number of jobs generated:
People reached (for environmental education projects):
Direct economic activity benefit:
Other:

# **15. Estimated Project Start Date:**

# **16. Estimated Project Completion Date:**

June 26,, 2007 - final

**17.** How will cooperative relationships among people that use federal lands be improved? List known partnerships or collaborative opportunities.

**18.** How is this project in the best interest of the community? Identify benefits to communities. (max. 12 lines)

#### 19. How does the project benefit federal lands/resources? (max. 12 lines)

20. What is the Proposed Method(s) of Accomplishment? (check at least 1)			
Contract Federal Workforce			
County Workforce	Volunteers		
Other (specify):			

21. Will the Project Generate Merchantable Mat	terials? [] Yes [] No			
22. Anticipated Project Costs				
a. Total Title II Funds Requested:				
b. FY08 Request:				
c. FY09 Request:				

#### **23. Identify Source(s) of Other Funding:**

#### 24. Monitoring Plan (provide as attachment)

- a. Provide a Plan that describes the monitoring measurements and identifies who will conduct the monitoring for the following areas:
  - 1. Ecosystem management goals and objectives
  - 2. Objectives for effects on local employment and training.
  - 3. Objectives for forest products and value-added opportunities.
- b. Identify total funding needed to carry out specified monitoring tasks (Worksheet 1, Item k).

#### 25. Identify remedies for failure to comply with the terms of the agreement:

**Project Recommended By:** 

**Project Approved By:** 

John A. Hafen, Chair Plumas County Resource Advisory Committee Alice Carlton, Forest Supervisor Plumas National Forest

Date:

Date:

## **Project Cost Analysis Worksheet**

Worksheet 1

Please submit this worksheet with your proposal

Item	Column A Fed. Agency Appropriated Contribution [Sec. 203(b)(4)]	Column B Requested Title II Contribution [Sec. 203(b)(4)]	Column C Other Contributions [Sec. 203(b)(4)]	Column D Total Available Funds
a. Field Work & Site Surveys				
b. NEPA/CEQA				
c. ESA Consultation				
d. Permit Acquisition				
e. Project Design & Engineering				
f. Contract Preparation				
g. Contract Administration				
h. Contract Cost				
i. Salaries				
j. Materials & Supplies				
k. Monitoring				
1. Other				
m. Project Sub-Total				
n. Indirect Costs				
o. Total Cost Estimate				

NOTES:

- a. Pre-NEPA Costs
- g. Includes Contracting Officer Representative (COR) costs. Excludes Contracting Officer costs.
- i. Cost of implementing project
- 1. Examples include vehicles, equipment rentals, travel, etc.
- n. Contracting Officer costs, if needed, are included as part of Indirect Costs.

#### **Status of Project Planning Worksheet**

Worksheet 2

a NEDA* Grandater	Yes	□ No	
a. NEPA* Complete:			
If no, give est. date of completion:			
b. NMFS* Sec. 7 ESA Consultation Complete:	Yes	🗌 No	Not Applicable
c. USFWS* Sec. 7 ESA Consultation Complete:	Tes Yes	🗌 No	Not Applicable
d. Survey & Manage Complete:	<b>Yes</b>	🗌 No	Not Applicable
e. RWRCB/CDFG* Permits for In-stream Work Obtained:	<b>Yes</b>	🗌 No	Not Applicable
f. RWRCB/COE* 401/404 Fill/Removal Permit Obtained:	<b>Yes</b>	🗌 No	Not Applicable
g. SHPO* Concurrence Received:	<b>Yes</b>	🗌 No	Not Applicable
h. Project Design(s) Completed:	Yes	🗌 No	
<ul> <li>* NEPA = National Environmental Policy Act, NMFS = National Marine Fisheries Service, USFWS = United States Fish</li> <li>&amp; Wildlife Service, RWRCB = Regional Water Resources Control Board, CDFG = CA Dept. of Fish &amp; Game, COE =</li> </ul>			

Army Corps of Engineers, SHPO = State Historic Preservation Officer

# Forest Supervisor's Check List for Authorization Worksheet

Worksheet 3

Must satisfy each of the following conditions:

(1) The project complies with all applicable Federal laws and regulations.

(2) The project is consistent with the applicable resource management plan and with any watershed
or subsequent plan developed pursuant to the resource management plan and approved by the
Secretary concerned.

	(3) The project has been approved by the resource advisory committee in accordance with sect	ion
205	5, including the procedures issued under subsection (e) of such section.	

(4) A project description has been submitted by the resource advisory committee to the Secretary	
concerned in accordance with section 203.	

(5) The project will improve the maintenance of existing infrastructure, implement st	ewardship
objectives that enhance forest ecosystems, and restore and improve land health and water	quality.