
 

Schedule of Items Summary Sheet 
Doris T S 
Road Number Cost without 

mobilization 
Mobilization cost Total road cost C5.213 Engineering 

Services (15%) 
1746-460 $1,467.11 $0.00 $1,467.11 $220.07 
1746-707 $17,332.80 $8,091.12 $25,423,92 $3,813.59 
1746-824 $2,992.42 $0.00 $2,992.42 $448.86 
     
TOTALS $21,792.33 $8,091.12 $29,883.45 $4,482.52 
 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



SCHEDULE OF ITEMS 
DORIS TIMBER SALE 

Cottage Grove Ranger District 
Umpqua National Forest 

Lane County 
 

Road 1746-460 
 

B- 1 - SCHEDULE OF ITEMS 
 
 

 
ITEM 
NO. 

 
DESCRIPTION 

 
PAY 
UNIT 

 
EST. 
QTY. 

 
UNIT 
PRICE 

 
TOTAL 
PRICE 

 
203-01.1 

 
Removal of metal culvert, (ditch relief) 

 
*Each 

 
1 

 
$184.13 

 
$184.13 

 
209-59 

 
Furnishing backfill material for pipe 

Cubic 
Yard 

 
 5 

 
$24.94  

 
$124.70  

 
251-01.3 

 
Placed riprap, Class 3  

Cubic 
Yard  

 
2  

 
$34.44  

 
$68.88   

 
251-10.1 

 
Hand-placed riprap, Class 1  

Cubic 
Yard  

 
1  

 
$180.20   

 
$180.20   

 
602-63.18 

 18” aluminized steel, type 2, corrugated steel pipe, 0.064 
inch thickness, Method B 

 
*L.F. 

 
40  

 
$22.73   

 
$909.20   

Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted. 
 
Construction cost without mobilization=$1,467.11               
 
C5.213 Engineering Services 15%=$220.07   



SCHEDULE OF ITEMS 
DORIS TIMBER SALE 

Cottage Grove Ranger District 
Umpqua National Forest  

Lane County 
 

Road 1746-707 
 

B- 1 - SCHEDULE OF ITEMS 
 
 

 
ITEM 
NO. 

 
DESCRIPTION 

 
PAY 
UNIT 

 
EST. 
QTY. 

 
UNIT 
PRICE 

 
TOTAL 
PRICE 

 
151-01 

 
Mobilization 

 
Lump Sum 

 
1 

 
$8,091.12 

 
$8,091.12 

 
203-01.1 

 
Removal of metal culvert, (ditch relief) 

 
*Each 

 
 8 

 
$184.13 

 
$1,473.04 

 
203-01.2 

Removal of metal culvert (stream crossing under 10’ at 
centerline) 

 
*Each  

 
 1 

 
$316.24   

 
 $316.24  

 
203-01.3 

Removal of metal culvert (stream crossing over 10’ at 
centerline) 

 
*Each  

 
 1 

 
$463.00  

 
$463.00  

 
204-15 

 
Unsuitable Excavation 

 
Cubic Yard 

 
40 

 
$17.36 

 
$694.40 

 
209-59 

 
Furnishing backfill material for pipe 

 
Cubic Yard 

 
50 

 

 
$24.94 

 
$1,247.00 

 
251-01.3 

 
Placed riprap, Class 3  

 
Cubic Yard  

 
24 

 
$34.44 

 
$826.56 

 
251-10.1 

 
Hand-placed riprap, Class 1  

 
Cubic Yard  

 
10 

 
$180.20 

 
$1,802.00 

 
301-13.1 

 
Aggregate Surface Course, Type ¾” minus, compaction 
method A. 

 
 Cubic Yard 

 
32 

 
$25.46 

 
$814.72 

 
602-63.18 

 18” aluminized steel, type 2, corrugated steel pipe, 0.064 
inch thickness, Method B 

 
*L.F. 

 
264  

 
$22.73 

 
$6,000.72 

 
602-63.24 

 24” aluminized steel, type 2, corrugated steel pipe, 0.064 
inch thickness, Method B 

 
*L.F. 

 
136  

 
$27.17 

 
$3,695.12 

Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted. 
 
Construction cost without mobilization=$17,332.80              Construction cost with mobilization=$25,423.92  
 
C5.213 Engineering Services 15%=$3,813.59   



 

SCHEDULE OF ITEMS 
DORIS TIMBER SALE 

Cottage Grove Ranger District 
Umpqua National Forest  

Lane County 
 

Road 1746-824 
 

B- 1 - SCHEDULE OF ITEMS 
 
 

 
ITEM 
NO. 

 
DESCRIPTION 

 
PAY 
UNIT 

 
EST. 
QTY. 

 
UNIT 
PRICE 

 
TOTAL 
PRICE 

 
201-03 

Clearing and grubbing, disposal of tops and limbs 4, logs 
4, stumps 4 

 
Mile 

 
0.04  

 
$3,027.50 

 
$121.10 

 
204-01 

Roadway excavation, compaction method  C, finishing 
method A 

 
Cubic Yard 

 
190 

 
$12.87 

 
$2,445.30 

 
301-13.2 

 
Aggregate Surface Course, Type 3//4” minus, compaction 
method A. 

 
Cubic Yard 

 
17 

 
$25.06 

 
$426.02 

Payment will be made on actual work performed as described in FP-03 109.01 unless otherwise noted. 
 
Construction cost without mobilization=$2,992.42                 
 
C5.213 Engineering Services 15%=$448.86  
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