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le Code: 6320 
Date: May 2008 

To:  Agency Retardant Users 
 
“PINK BOOKS”:  Information contained in the “Pink Book” can be downloaded from the following website 
with the exception of designated bases:  www.fs.fed.us/fire/contracting.  Agency personnel will be able to 
download the full “Pink Book” off the Intranet site at 
http://fsweb.wo.fs.fed.us/aqm/contractpa/NIFC/index.php 
 
Vendors and other interested parties who need a full version of the “Pink Book” may call the following 
number to obtain a copy of the “Pink Book”:  208-387-5632 or e-mail Elna Black at eeblack@fs.fed.us and I 
will e-mail you an electronic copy, which you can print.   
 
Information on Qualified Products and other relevent information can be found at the following web site  
www.fs.fed.us/rm/fire/wfcs/index.htm   . 
 
All Retardant Ordering Activity Units ordering Retardant products shall be responsible for the FPDS 
reporting requirements as stated herein.  The Base Manager will assure the proper documentation is being 
completed and reported by the procurement organization on your unit, i.e. Region or Forest.  The 
instructions are provided for Bulk and Full Service.  Its imperative all orders are input into the reporting 
system. 
 
Users need to use the appropriate contract number for your base for Bulk and Full Service Retardant.  
 
There are four distinct sections to the Pink Book: 
 

1.  National Long Term Retardant – FOB Destination Bulk Contracts –  
2.  FOB Origin – Blanket Purchase Agreements 
  FOB Origin – Blanket Purchase Agreements for Water Enhancers – Gels 
  FOB Origin – Blanket Purchase Agreements for Class A Wildland Foams 
3.  Mobile Retardant Portable Bases – Basic Ordering Agreements (BOAs) for  

  Airtankers and Helicopters and SEATS 
4.  National Long Term Retardant – Full Service Contracts 
 

National Long Term Retardant-Bulk Contract – FOB Destination 
Contract No:  AG-024B-C-06-9130 – ICL Performance Products LP – One year with four option years 
     June 20, 2008 – June 19, 2009 
Contract No:  AG-024B-C-07-9196 – ICL Performance Products LP – One year with three option years

   April 12, 2008 – April 11, 2009 
 
FOB ORIGIN – LONG TERM RETARDANT - BLANKET PURCHASE AGREEMENTS (BPA’S) 
Contract No:  AG-024B-B-05-9002 – ICL Performance Products LP –  
   April 3, 2008 – April 2, 2009 
 
FOB ORIGIN – BLANKET PURCHASE AGREEMENTS (BPA’S) FOR WATER ENHANCERS 
Contract No:  AG-024B-B-07-9245 – ICL Performance Products LP 
   June 2, 2008 – June 1, 2009 
Contract No:  AG-024B-B-07-9246 – Northwest Barricade LLC 
   June 12, 2008 – June 11, 2009 
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Contract No:  AG-024B-B-07-9247 – Anusul, Inc. DBA Wildfire 
   June 9, 2008 – June 8, 2009  
Contract No.:  AG-024B-B-07-9176 – Thermo Technologies, LLC 
   April 1, 2008 through March 31, 2009 
 
FOB ORIGIN – BLANKET PURCHASE AGREEMENTS (BPA’S) FOR CLASS A WILDLAND FOAMS 
 
Contract No:  AG-024B-B-07-9243 – ICL Performance Products LP 
   June 2, 2008 – June 1, 2009 
Contract No:”  AG-024B-B-07-9263 – Chesapeake Corporation 
   July 30, 2008 – July 29, 2009 
Contract No:  AG-024B-B-07-9264 – Thermo Technologies, LLC 
   June 13, 2006 – June 12, 2009 
 
Placement of orders under the terms of the contract may begin at once.  A purchase/delivery order number 
should be provided to the Contractor at the time the order is placed. 
 
This booklet is furnished to you for use in placing retardant orders and making payments for retardant 
delivered.  The booklet reflects the pertinent terms and conditions of the contracts on file in this office.  
Please review the booklet carefully.  The Contracting Officer will approve any substitution of product or 
product lot number. 
 
Retardant Portable Bases – Basic Ordering Agreements (BOAs): 
 
Mobile Airtanker Portable Retardant Bases (MRB-AT):   
 Contract No:  AG-024B-B-08-9280 – ICL Performance Products LP - April 18, 2008 – April 17, 2009 
 Contract No.: AG-024B-B-08-9283 – Mesa Verde Aviation, Inc. - April 10, 2008 – April 09, 2009 
 Contract No:  AG-024B-B-08-9286 – Pecos Valley Wildfire, LLC - April 18, 2008 – April 17, 2009 
 
Mobile Helicopter Portable Retardant Bases (MRB-H): -  
 Contract No:  AG-024B-B-08-9281 – ICL Performance Products  LP  - April 18, 2008 – April 17, 2009 
 Contract No:  AG-024B-B-08-9284 -   Mesa Verde Aviation, Inc. - April 10, 2008 – April 09, 2009 
 Contract No:  AG-024B-B-08-9287 – Pecot Valley Wildfire, LLC - April 18, 2008 – April 17, 2009 
 
Mobile SEAT Portable Retardant Bases (MRB-SEATS) –  
 Contract No.: AG-024B-B-08-9282 – ICL Performance Products LP - April 18, 2008 – April 17, 2009 
 Contract No:  AG-024B-B-08-9285 – Mesa Verde Aviation, Inc. - April 10, 2008 – April 09, 2009 
 
Read the Agreement carefully as the agreements have changed from the past.  Mobile/portable 
retardant mixing bases under these BOAs may be ordered directly from the companies by the local user 
agency.  Order the appropriate retardant base and type of retardant product by considering factors such as 
type of product generally used in the area and whether need is for fixed-wing or helicopters.  If need is for 
helicopter operations determine if bucket or fixed tanks will be used and order the appropriate qualified and 
approved fire chemical.  Questions regarding the qualified and approved retardant types may be directed 
to Les Holsapple - (406) 829-6761. 
 
An Agency plant manager should be assigned to each portable operation.  Agency plant managers are 
responsible for contract administration functions such as (1) ensuring LA/QA functions are performed (test 
samples are sent to  WFCS/MTDC), (2) verifying receipt of retardant quantities and maintaining agency 
records, (3) communicating any safety and environmental concerns with the Contractor, (4) providing an 
overall performance evaluation of the contractor and submitting a copy to the Contracting Officer at the 
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address on this letter head. Questions from the portable base manager should be directed to the 
Contracting Officer, COLLEEN HIGHTOWER at 208-387-5695.  
 
National Long Term Retardant-Full Service Contracts:  
 
Contract No:  AG-024B-C-06-9125 – ICL Performance Products LP – One year with four option years 
   April 05, 2008 – April 04, 2009 
 
Contract No:  AG-024B-C-07-9197 – ICL Performance Products LP – One year with three option years 
   April 12, 2008 – April 11, 2009 
 
A/T Base Managers should review the contract for familiarization with the terms and conditions of the 
contract.   
 
Procurement Reporting Process – FEDERAL PROCUREMENT DATA SYSTEM – NEW GENERATION 
(FPDS-NG) 
 
Responsible Procurement Officials shall: 
For Forest Service and Department of Interior Units, the following FPDS-NG instructions are provided:  
Ordering units should report each delivery order on the FPDS-NG Individual Contract Action Report, 
regardless of dollar value.  As with all FPDS-NG  reports, these reports should be completed within three 
(3) days.  NIFC will create the original entry for each contract in the  FPDS-NG  database.    

 
Retardant Delivery Order FPDS-NG Input Template 

 
See internet version at https://www.fpds.gov 
 

1. Login at https://www.fpds.gov 
2. Select "Delivery Order" Award 
3. Complete the following fields:   

a. General Information: 
i. Award ID:  Enter the Delivery Order number in the PIID field (order number MUST be 

preceded with AGXXXX, where XXXX is your Contracting Office ID code; do not enter 
dashes)  

ii. Referenced IDV ID:  Select or enter the NIFC contract number (i.e. AG024BB59003 
for Fire Trol’s BPA contract)  

b. Dates/Amounts: 
i. Date Signed:  Enter the date this Delivery Order was signed  (mm/dd/yyyy) 
ii. Effective Date:  Enter same as in “Date Signed”  
iii. Completion Date:  Enter the date this Order should be complete  (mm/dd/yyyy) 
iv. Est. Ultimate Completion Date:  Enter same as in “Completion Date” 
v. Action Obligation:  Enter the dollar amount of this Delivery Order 
vi. Base And Exercised Options Value:  Enter the same as in “Action Obligation” 
vii. Base And All Options Value:  Enter the same as in “Action Obligation” 

c. Purchaser Information: 
i. Contracting Office ID:  Select or enter your Contracting Office ID code  

d. Contract Data: 
i. Type of Contract:  Select “Fixed Price” 
ii. Purchase Card Used As Payment Method:  Select the box if the Government 

Purchase Card is the payment method, otherwise leave unchecked 
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iii. Performance Based Service Contract:  Select “Not Applicable” 
e. Principal Place of Performance: 

i. Principal Place of Performance Code:  Search for and select the applicable place 
f. Product or Service Information: 

i. Product/Service Code:  Select or enter “F003”    
ii. Bundled Requirement:  Select “Not a Bundled Requirement” 
iii. Use of EPA Designated Products:  Select “Not Required” 
iv. Description of Requirement:  Enter “Retardant” or some other description (i.e. ATB 

name) 
g. Competition Info: 

i. Competitive Procedures/Reasons Not Competed:  Select “Follow-on Delivery Order” 
ii. Number of Offers Received:  Enter “1”  

4. Click “Save Draft” 
5. Click “Validate” 

a. Correct any errors noted 
6. Click “Approve” 

 
 Feel free to call me at 208-387-5695 or e-mail:  chightower@fs.fed.us  with any questions that you might 
have. 
 
Sincerely, 
 
/S/ Colleen Hightower  
COLLEEN HIGHTOWER 
Contracting Officer 
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Updated May 30, 2008 
 

Retardant Ordering/Payment Procedures 
 

INCIDENT RELATED ACQUISITIONS ARE EXEMPT FROM IAS  
 

FOREST SERVICE: 
 
Portable Base Units (BOAs):  The Basic Ordering Agreement (BOA) and Resource Order will be 
used for processing orders.  Submit a copy of the BOA, resource order, shift tickets, or other form 
with appropriate information and original invoice signed “services received” for payment processing 
to USDA Forest Service, Albuquerque Service Center, Incident Business – Contracts, 101B Sun 
Ave NE, Albuquerque, NM  87109.  telephone number 877-372-7248.   A separate 
purchase/delivery order or Government credit card shall not be issued by the Agency. Include 
appropriate documentation if necessary to support the invoice, as well, clearly indicate the contract 
number, individual and telephone number to contact by the payment center if there are questions.   
 
Bulk Retardant FOB Origin – Contract for ordering retardant for Portable Base Units (BOAs) only.  
Purchase/delivery orders may be placed via a Government credit card or placed using Form SF-
1449, Order for Commercial Items, along with the Resource Order.  Payment processing for use of 
Form SF-1449 - submit a copy of the SF-1449, resource order, and original invoice signed 
“services received” to USDA Forest Service, Albuquerque Service Center, Incident Business, 101B 
Sun Avenue NE, Albuquerque, NM 87109, telephone number 877-372-7248.  Include appropriate 
documentation if necessary to support the invoice, as well, clearly indicate the contract number, 
individual and telephone number to contact by the payment center if there are questions.   
 
Bulk Retardant FOB Destination – Contract for ordering retardant for permanent retardant bases 
only.  Purchase/delivery orders may be placed via a Government credit card or placed using Form 
SF-1449, Order for Commercial Items, along with the Resource Order.  Payment processing for 
use of Form SF-1449 - submit a copy of the SF-1449, resource order, and original invoice signed 
“services received” to USDA Forest Service, Albuquerque Service Center, Incident Business, 101B 
Sun Avenue NE, Albuquerque, NM  87109, telephone number 877-372-7248.  Include appropriate 
documentation if necessary to support the invoice, as well, clearly indicate the contract number, 
individual and telephone number to contact by the payment center if there are questions.   
 
Full Service Retardant:  Contract for permanent bases only.  Base managers submit original 
invoice signed “services received” the appropriate Retardant Use Record and/or Retardant Use 
Worksheet and any other applicable supporting documentation for the invoice to the following 
address:   USDA Forest Service, Albuquerque Service Center, Incident Business, 101B Sun 
Avenue NE, Albuquerque, NM  87109, telephone number 877-372-7249.  Include appropriate 
documentation if necessary to support the invoice, as well, clearly indicate the contract number, 
individual and telephone number to contact by the payment center if there are questions.   
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DOI PAYMENTS  
 

All BLM Payment packages for retardant shall be processed by the ordering unit and 
forwarded to the BLM National Business Center for payment.  Retardant suppliers shall 
submit invoices to the Ordering Unit (e.g. Attention:  Airtanker Base Manager).  The 
Ordering unit shall submit the payment package, including original invoice, signed 
“Accepted” and dated to the following address: 
 

BLM National Business Center 
PO Box 25047, Bldg. 50 
Denver Federal Center 

Denver, CO  80225-0047, Mail Stop BC-622 
 

Include appropriate documentation if necessary to support the invoice, as well as clearly 
indicate the contract number, individual and telephone number to contact by the payment 
center if there are questions. 
 

 
OTHER AGENCIES 

 
 

Other agencies utilizing these contracts will follow their own established administrative 
payment procedures.
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BULK – FOB ORIGIN 
LONG TERM RETARDANT 

 
 
 

2008  BULK CONTRACT PRICES 
BLANKET PURCHASE AGREEMENTS (BPA’S) 

 
 

ICL PERFORMANCE PRODUCTS LP 
CONTRACT NO:  AG-024B-B-5-9002 

 
 

PERIOD OF PERFORMANCE:  APRIL 3, 2008 – APRIL 2, 2009 
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U.S. Department of Agriculture 

Forest Service 
 

National Interagency Fire Center 
3833 S. Development Avenue 

Boise, ID 83705-5354 
 

Blank Purchase Agreement 
 
 

Reference FAR 13.2  BPA No. ____AG-024B-B-05-9002____________ 
 

With 
Vendor:  __ICL PERFORMANCE PRODUCTS LP_____________________________ 
 
Mailing Address:  ___810 East Main Street _Ontario, CA  91761______________ 
 
Telephone (Day): 909-983-0772____ Telephone (Night):_909-946-7371__________ 
 
Cell Phone No.:__909-917-3102_________(Year-round contact number required) 
 
Emergency Contact:_EDWARD GOLDBERG___Telephone _215-280-3864_____ 
 
 
Description of Agreement:  The supplier shall furnish Long Term Fire Retardant FOB 
Origin Price, Approved Products (only those items fully approved from the Qualified 
Product list will be accepted) when requested by the Contracting Officer (or any 
authorized representative of the Contracting Officer).  See attached price list.  This 
agreement is effective upon signature by both parties and until cancelled by the 
Government or supplier. 
 
Extent of Obligation:  The Government is obligated only to the extent of authorized 
purchases actually made under the BPA.  The Government is under no obligation to 
purchase from the vendor of this BPA.  The Vendor is under no obligation to supply any 
items or quantities not readily available.  
 
Purchase Limitations:  The dollar limitation under this BPA for individual purchases 
will not exceed $100,000 without specific authorization by the Contracting Officer 
signing this agreement.  
 
Individuals Authorized to Purchase Under the BPA:  This contract provides for the 
normal supply requirement of long-term fire retardant by the Department of Agriculture, 
Department of Interior, and may be used by other agencies with formal agreements with 
any of the above.  Warranted procurement officials who are authorized to approve 
purchases under this BPA and shall provide a valid BPA account number for each 
transaction presented to the vendor.   
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Delivery Tickets/Packing List:  A delivery ticket/packing list or other suitable shipping 
document shall accompany each shipment and shall show: 
   

(a) Name and address of consignor 
(b) The name and address of consignee 
(c) Government BPA Call number 
(d) Government bill of lading number covering the shipment, if any, and 
(e) Description of the material shipped (materials shipping data sheet), including 

shipping lot number and qualification lot number, item number, quantity, 
number of containers, and package number, if any 

 
Invoices:  All shipments under this agreement shall be accompanied by invoices or 
sales slips which shall contain the following minimum information: 
 

(a) Name of supplier 
(b) BPA number 
(c) Date of purchase 
(d) Purchase number 
(e) Description, quantity, unit of measure, unit price and extended price of the 

items delivered 
(f) Date of delivery or shipment 
(g) Terms of any discount for prompt payment offered 
(h) Name and address of official to whom payment is to be sent 
(i) Name, title, and phone number of person to notify in event of defective 

invoice  
 
A summary invoice shall be submitted at least monthly or upon expiration of this BPA, 
whichever occurs first, for all deliveries made during a billing period, identifying the 
delivery tickets covered therein, stating their total dollar value, and supported by receipt 
copies of the delivery tickets.  The period of any discounts will commence on the final 
date of the billing period or on the date of receipt of invoices for all deliveries accepted 
during the billing period, whichever is later.  The government will consolidate invoices 
and payment will be made on a monthly basis. 
 
BPA Contact:  Please direct all questions concerning the Terms of Contents, Billings, 
and Unpaid Invoices of this BPA to: 
 
  COLLEEN HIGHTOWER     
  USDA Forest Service    
  3833 S Development Avenue 
  Boise, ID 83705 
  Phone:  208-387-5695 
 
Unless cancelled by either party, this Agreement is in effect for the period: 
 
  April 3, 2008 through April 2, 2009  
 
 
 



 NATIONAL LONG TERM FIRE RETARDANT    Bulk – FOB Origin 
  AG-024B-B-05-9002 

Page 4 

 
 
 
I hereby acknowledge receipt and acceptance of the Blanket Purchase Agreement 
under the Terms and Conditions previously specified. 
 
Vendor    USDA Forest Service – NIFC 
 

 
______________________________        ____/s/ Colleen Hightower____________ 
Signature               Signature 
 
__Business Director______________        ___Contracting Officer_______________ 
Title                Title 
 
4/3/08 
________________________________         ________04/03/2008_______________ 
Date                Date 
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2008 BULK CONTRACT PRICES 

ICL PERFORMANCE PRODUCTS LP 
CONTRACT NO:  AG-024B-B-05-9002 

Prices Effective March 05, 2008 
 

FOB ORIGIN – PRICE OF PRODUCT AT THE MANUFACTURING PLANT 
ITEM 
NO. 

PRODUCT LOT NO. PRICE / 
TON 

MIXED 
GALLON 

YIELD 
MIXED 

RETARDANT
DRY PRODUCTS    
B-1.1 D75-R BULK 3616870 H $1,902.58 $1.07 1786 
B-1.2 D75-R BIN 3616870 H $1,967.88 $1.10 1786 
B-1.3 D75-R BULK BAG 3616870 H $1,877.28 $1.05 1786 
B-1.4 D75-F BIN 3616870-F $2,157.77 $1.21 1786 
B-1.5 D75-F-BULK BAG 3616870-F $2,064.64 $1.16 1786 
B-1.6 D75-F BULK 3616870-F $2,197.68 $1.23 1786 
WET PRODUCTS     
B-1.7 LC-95A Bulk FOB Moreland 1051695-C $1,267.45 $1.20 1054 
B.1.8 LC-95A Bulk FOB Buckeye, AZ 1051695-C $1,311.72 $1.24 1054 
B.1.9 LC-95A Bulk FOB Pasco 1051695-C $1,342.45 $1.27 1054 
OTHER APPROVED PRODUCTS     
B-2.1 G75-W BIN 5594004-E $2,234.97 $1.17 1907 
B-2.2 G75-W BULK BAG 5594004-E $2,075.66 $1.09 1907 
B-2.3 G75-F BIN 2468743-E $2,183.62 $1.15 1907 
B-2.4 G75-F BULK BAG 2468743-E $2,059.28 $1.08 1907 
B-2.5 259-F BIN 0124025-A $3,280.04 $1.75 1869 
ADDITIONAL PACKAGING IN PAILS     
B-3.1 D75-R PAIL 3616870 H $2,223.13 $1.24 1786 
B-3.2 G75-W PAIL 5594004-E $2,665.83 $1.40 1907 
B-3.3 D75-R-25 Kg 2-Handle Bags 3616870-H $2,045.53 $1.15 1786 
B-3.4 D75-F 25 KG BAG 3616870-F $2,266.09 $1.27 1786 
B-3.5 D75-F PAIL 3616870-F $2,495.20 $1.40 1786 
B-3.6 G75-F 25 KG BAG 2468743-E $2,215.61 $1.16 1907 
B-3.7 G75-F PAIL 2468743-E $2,736.01 $1.43 1907 
B-3.8 259-F PAIL 0124025-A $3,647.91 $1.95 1869 
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BLANKET PURCHASE AGREEMENTS FOR 
WATER ENHANCERS – GEL –  

QPL on Page 170 
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BPA WATER ENHANCER PRICING 
SUMMARY 

 
Phos-Chek AquaGel-K 
 
Amount 
(gals) 

Price/lb.conc Price/ gram 
conc. 

Grams/gal. 
H2O 

Mix Ratio Grams 
conc./gal 
H2O 

Price/mixed 
gal 

All $12.50 $0.0275 3785 0.4% 15.14 $0.417 
 $12.50 $0.0275 3785 0.8% 30.28 $0.834 
 $12.50 $0.0275 3785 1.2% 45.42 $1.251 

• available in 10 and 24 lb. buckets  
• Where 1 lb = 454 grams 

 
Wildfire AFG Firewall 
 
Amount (gals) 
5 gallon containers 

Price/5 gal. 
pail 

Price/conc. gal. Mix Ratio Price/mixed gal 

5 gallon pail $170.37 $34.07 3% $1.022 
 
Thermo-Gel 200L 
 
Amount (gal) Price/conc. gal. Mix Ratio Price/mixed gal. 
1 gallon $52.60 0.5% $0.263 
1 gallon $52.60 1.0% $0.526 
1 gallon $52.60 1.3% $0.684 
1 gallon $52.60 1.5% $0.789 
1 gallon $52.60 2.0% $1.052 
1 gallon $52.60 2.5% $1.315 
1 gallon $52.60 3.0% $1.578 
 
 
Barricade II 
 
Amount (gals) 
4 gallon containers 

Price/conc. Gal. Mix Ratio Price/mixed gal. 

4 gallon pail $64.00 1% $0.64 
36 pail pallet (4 gal. pails) $64.00 1% $0.64 
1 Tote (275 gals) $64.00 1% $0.64 
4 gallon pail $64.00 3% $1.92 
36 pail pallet (4 gal. pails) $64.00 3% $1.92 
1 Tote (275 gals) $64.00 3% $1.92 
4 gallon pail $64.00 5% $3.20 
36 pail pallet ( 4 gal. pails) $64.00 5% $3.20 
1 Tote (275 gals) $64.00 5% $3.20 
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CONTRACTOR, Address and 
Phone Numbers 

BUSINESS 
SIZE 

CONTRACT 
NUMBER 

PERIOD OF 
PERFORMANCE 

PRODUCT PRICE 

ICL Performance Products LP 
810 East Main Street 
Ontario, CA  91761 
Phone:  909-983-0772 –Plant 
Night Telephone:  909-946-
7371 
FAX:  909-984-4770 – Plant 
610-274-8739 – Admin 
Cell Phone:  909-821-1331 
Emergency Contact:  Gordon 
Springell  
Emergency Contact:  Edward 
Goldberg 
Phone:  218-280-3864 
Email:  Edward.goldberg@icl-
pplp.com 

Large AG-024B-B-07-
9245 

June 2, 2008 thru 
June 1, 2009 

Phos-Chek AquaGel-K $12.50 per pound any 
package 

Northwest Barricade LLC 
3292 Scotia Rd 
Newport, WA  99156 
Phone (Day):  509-447-5058 
FAX:  509-447-3171 
Cell Phone:  509-447-
3171??? 
Emergency Contact:  David C. 
Fredley 
Phone:  509-447-5058 
Email:  
dave@northwestbarricade.com 
 

Small  
 

SBA certified 
Hub Zone 

Firm 
Sent for 

information 

AG-024B-B-07-
9246 

June 12, 2008 thru 
June 11, 2009 

Barricade II $64.00 per gallon 
$256.00 per 4-gallon 
container 
$9,216.00 for pallet of 
36 4-gallon 
containers 
$17,600.00 per 275 
gallon TOTE   
FOB Origin Factor  
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CONTRACTOR, Address and 

Phone Numbers 
Business 

Size  
CONTRACT 

NUMBER 
PERIOD OF 

PERFORMANCE 
PRODUCT PRICE 

Ansul, Inc. DBA Wildfire 
16311 NE Cameron Blvd. 
Portland, OR  97230 
Phone:  800-426-5207 
FAX:    503-257-7979 
Emergency Contact:  Jack 
Makin 
Cell Phone:  503-720-3170 
Day Telephone:  503-257-
7900 
Home Phone:  503-663-9736 
Phone:  800-426-5207 
jmakin@tycoint.com  

Large  AG-024B-B-07-
9247 

June 9, 2008 thru 
June 8, 2009 

Wildfire AFG Firewall $170.37 - 5 gallon pail 
 
*Available on GS-075-
5128A – Multiple 
Award Schedule under 
PT# NOC-G112-5 
 

Thermo Technologies, LLC 
925 East Interstate Avenue 
Bismarck, ND   58503 
Phone:  701-258-8208 
Phone Night:  701-527-3516 
Cell Phone:  701-527-3516 
FAX:  701-258-7259 
Emergency Contact:   
Doug Sturlaughson 
Phone:  701-250-6788 
cnelson@thermo-gel.com  
 

Small AG-024B-B-07-
9176 

April 1, 2008 thru 
March 31, 2009 

Thermo-Gel 200L (blue 
pails) 
Thermo Gel 200 L (red 
pails) 

$52.60 per gallon  
 

$52.60 per gallon 
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FOR CLASS A WILDLAND FIRE FOAMS 
 
 

QPL ON PAGE 171
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CONTRACTOR, ADDRESS AND 
PHONE NUMBER 

Business 
Size 

CONTRACT 
NUMBER 

PERIOD OF 
PERFORMANCE

PRODUCT PRICE 

Chesapeake Corporation 
PO Box 651 
Cambridge, MD  21613 
Phone:  410-221-1494 
Night Phone:  410-330-3870 
FAX:      410-221-0845 
Cell Phone:  410-330-3870 
Emergency Contact:   
Barbara J. Cummings 
Phone:  410-330-3870 
bcummings@chesapeakecorporation.com 

Small 
SBA 
Certified 
Hub Zone 
Firm 

AG-024B-B-07-
9263 

June 31, 2008 
thru June 30, 
2009 

Buckeye Platinum 
Class A Foam –  
5 gallon Pail 
55 gallon Drums 
275 gallon Totes 
 
Summit FlameOut 
5 gallon Pail 
55 gallon Drum 
275 gallon Totes 

$10.37 gallon 
 
$51.87/Pail 
$560.56/Drum 
$2,752.75/Tote. 
 
$12.54 gallon 
$62.70/Pail 
$677.60/Drum 
$3,327.50/Tote 

ICL Performance Products LP 
810 E Main St. 
Ontario, CA  91761 
Phone:  909-983-0772 
Night Phone:  909-946-7371 
FAX:      909-984-4770 
Cell Phone:  215-280-3864 
Emergency Contact:  Karen Powell 
Phone:  760-249-5874 
E-Mail Address:   
Edward.goldberg@icl-pplp.com 

Large  AG-024B-B-07-
9243 

June 2, 2008 
thru June 1, 
2009  

Phos-Chek WD881 – 
5 gallon 
 

$12.75 per 
gallon 
 

Thermo Technologies LLC 
923 East Interstate Ave. 
Bismarck, ND  58503 
Telephone Day:  701-258-8208 
Telephone Night:  800-538-8122 
Cell Phone:  800-538-8122 
FAX Number:  701-258-7259 
Emergency Contact:  Doug 
Sturlaugson 
Telephone:  701-258-8208 
e-mail Address:  cnelson@thermo-
gel.com  

Large AG-024B-B-07-
9264 

June 13, 2008 
thru June 12, 
2009 

Thermo-Foam 100F $11.68 gallon.  
Available in 275 
gallon totes 
and 5 gallon 
containers 
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NATIONAL LONG TERM FIRE RETARDANT 
 
 
 

FOB DESTINATION – BULK 



                                                                   
 
 
Some pages have been removed from this contract and are no longer available through this 
website. These have been determined to contain information which must be protected from 
unauthorized disclosure and have therefore been removed in accordance with US 
Department of Agriculture Regulation 3440-02 “Control and Protection of Sensitive Security 
Information”. 
 
 
Contractors interested in this information may contact the Contracting Officer, Colleen 
Hightower at (208) 387-5695 or Elna Black at (208) 387-5632. 
 
 
Forest Service personnel with a need to know this information can access the complete 
version of this contract on the USDA, Forest Service, Washington DC Office of Acquisition 
Management’s Intranet site at: 
 

http://fsweb.wo.fs.fed.us/aqm/contractpa/NIFC/index.php 
 
 
US Department of the Interior personnel with a need to know this information can access the 
complete version of this contract on the DOI NIFC Fireline Intranet site at: 
 

http://web.nifc.gov/contracting/index.html 
 
 
We apologize for any inconvenience. 
 
 

USDA Forest Service, Contracting 
National Interagency Fire Center 
3833 S. Development Avenue 
Boise, Idaho 83705-5354 
Phone: (208) 387-5632 
Fax: (208) 387-5384 
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ORDERING ADDRESS AND PHONE NUMBERS 

 
FOB DESTINATION & FOB ORIGIN  

BULK FIRE RETARDANT 
 

ICL PERFORMANCE PRODUCTS LP                                                    FOB ORIGIN 
                                                                                 Contract :  #AG-024B-B-05-9002 
       Contract:  #AG-024B-C-06-9130 
 

810 East Main Street 
Ontario, CA 91761 

Phone:  909-983-0772 
FAX:  909-984-4770 

Plant Order From 
Plant at Ontario, CA 
810 E Main Street 
Ontario, CA  91761 
Phone:  909/983-0772 
FAX:  909/984-4770 

Whoever Answers the Phone 
ICL Performance Products LP  
810 East Main Street 
Ontario, CA 91761 
Phone:  909/983-0772 
Fax:      909/984-4770 
     8:00 - 5:00/Monday - Friday 
  909-946-7371 (24 Hr. Emergency) 

 
Offers may be issued orally or by written telecommunication.  A purchase/delivery order number 
should be provided to the contractor at the time the order is placed. 
Faxed orders should be followed up verbally.   
All oral and written telecommunications should be followed-up with a confirming delivery order within 
24 hours.
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CONTRACT ADMINISTRATION and the LA/QA PROGRAM 
 
 

 A Fire Retardant Lot Acceptance and Quality Assurance Program have been 
developed and are applicable to the contract.  This program is to assure that contract 
products have been tested and approved for use, and when furnished, meet such 
testing and approval criteria. 
 
 Retardant users should draw samples and forward them for testing.  A brochure 
entitled "Lot Acceptance, Quality Assurance, and Field Quality Control for Fire 
Retardant Chemicals" which describes the sampling procedures is available from: 
 

National Interagency Fire Center 
Attn: NIFC Cache 

3833 S. Development Avenue 
Boise, ID 83705-5354 

 
NFES #1245 

 
 

All samples should be sent to WFCS: 
 

Wildland Fire Chemical Systems (WFCS) 
Missoula Technology & Development Center 

5785 Highway 10 West 
Missoula, MT  59808 

 
 
 

 Samples are invaluable in monitoring the quality as well as production of 
retardants furnished under the contract.  They are of particular importance when high 
levels of demand dictate peak production schedules at the place of manufacture. 
 
SEE ENCLOSED SUMMARY NOTES ON THE LA/QA PROGRAM 
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LOT ACCEPTANCE/QUALITY ASSURANCE PROGRAM 
 

 LA/QA stands for Lot Acceptance and Quality Assurance.  This program is the 
Forest Service's means of spot-checking the various retardants used by different bases 
and assuring that a high standard of quality is maintained by the retardant 
manufacturing companies and the agency tanker bases.  There is a contractual 
requirement in the National Retardant Contract (bulk supply) and in the Regional Full 
Service Retardant Contracts to be involved in the program and to submit samples of all 
retardant received as a part of the inspection process. 
 
 Each participating base can send us any number of samples in a given season, 
depending on the severity and amounts received at the base.  We receive 4 categories 
of retardant samples. 
 

1. Overwinter (A.K.A. Base Opening), which is the first sample taken from 
 each tank after thorough recirculation at the beginning of the season. 

 
2. Truckload, which is a sample of concentrate or mixed retardant from powder 

from each new truckload of retardant that arrives at the base over the course 
of the season. 

  
3. End of Season, which is a final sample taken from each tank before the base 

is shut down for the season. 
 
4. A troubleshooting sample is a sample taken when a base has a problem with 

the retardant.   
 
 Sometimes the retardant does not look or feel quite right, or it won't test out 
regardless of attempts at adjustment.  Frequently these have high viscosity and low salt 
content or the reverse.  This rules out a simple mixing problem.  We then go back to the 
supplier to examine the manufacturing process.  Fortunately there are few of these, but 
they are the real reason for maintaining the program. 
 
 Upon receiving the samples, our lab does some basic quality control tests, such 
as checking the viscosity, the salt content (refractometer reading), density and pH.  Our 
goal is to get these results back to the bases within 24 hours of receiving the samples. 
 
 All samples are retained for the current and one previous fire season.  During 
that time samples may be subjected to additional tests to assure that stability and 
corrosion characteristics are acceptable.  From time to time bases are requested to 
send a larger quantity sample to facilitate this additional testing. 
 
 Because the lot acceptance program is viewed as cooperative rather than 
adversarial, when we find a problem with one of the samples, we'll call the base 
personnel and verify that there is a problem with one of the samples, and then give 
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some suggestions on what can be done to remedy.  Where appropriate, the supplier is 
also involved in developing a solution. 
 
 In addition to the samples already described, sufficient samples need to be taken 
and tested at reasonable intervals to assure that equipment is calibrated and that the 
retardant produced is of the proper quality.  The basic tests are the same as those 
performed for the LA/QA program, but are done at the base by tanker personnel.  
Agency personnel need to be involved in the process although contractor's 
representative may be designated to perform the tests routinely.  It is important to 
understand that sampling is ultimately the responsibility of the agency representative, 
however, and not the contractor.  These samples and tests are designated as base 
quality control, and include the following: 
 

1. Salt content (by refractometer reading or by hydrometer) of each aircraft load 
 

2. Viscosity of every 5-10 aircraft loads, to be analyzed by the end of each day 
 

3. Salt content and viscosity of mixed retardant in storage every seven days 
 
 The results of all testing on any base samples should be recorded and retained 
by the agency for internal use as they can be useful in tracking the source of a problem 
should one occur.  Do not send these samples or the test results to WFCS unless there 
is a problem that you would like us to help with. 
 
 If you have any questions, please let us know.  We appreciate your input, 
questions, concerns, etc. 
 
 

Bob Pfouts,  
406-829-6717, 

FAX 406-329-4763 
bpfouts@fs.fed.us  
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2008 DESIGNATION OF CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
 

CONTRACT NO. FILE CODE 

 

BULK 
AG-024B-C-06-9130 – 5 yr 
AG024B-C-07-9196 – 4 yr 
BULK FOB ORIGIN 

AG-024B-B-05-9002 
FULL SERVICE 6320 

DESIGNATION OF 
AG-024B-C-06 9125 – 5 yr 
AG-024B-C-07-9197 – 4 yr  

CONTRACTING OFFICER'S REPRESENTATIVE (COR) UNIT: NIFC 
(REF. FSM 6309.11 and FSH 6309.32)  

TO: TORY HENDERSON 
        USDA, FOREST SERVICE 
        NATIONAL INTERAGENCY FIRE CENTER 
        3833 S. DEVELOPMENT AVENUE 

PROJECT:  
National Long-Term Fire Retardant –  BULK, 
BULK FOB ORIGIN, and FULL SERVICE 
 

  BOISE, ID  83705 
  

Phone:   208-387-5348 
Fax:        208-387-5398 

CONTRACTOR:   
ICL PERFORMANCE PRODUCTS LP 
810 East Main Street 
Ontario, CA  91761 
Phone:  909-983-0772 
FAX:      909-984-4770 

  
 
This is your designation as Contracting Officer's Representative to administer the above contract.  Your 
major duties and responsibilities are contained in the Handbook of Contract Administration.  You are 
delegated full authority under the contract except for the following actions which are reserved for the 
Contracting Officer: 
 

1. Issue a Notice to Proceed to the Contractor. 
2. Approve Change Orders and Amendments. 
3. Take action to terminate the contract for default or Government convenience. 
4. Make contract adjustments under the Differing Site Conditions clause. 
5. Grant extensions of contract time. 
6. Approve Assignment of Claims. 
7. Make final decisions under the Disputes clause. 
8. Make final acceptance under the contract. 
9. Make final decisions under the Suspension of Work clause. 

10. Make equitable adjustments. 
11. Authorize change in amount of Payment Retention. 
12. Approve subcontractors. 
13. Approve use and possession prior to completion. 
14. Enforce the warranty provisions. 

 
 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 
COLLEEN HIGHTOWER   
CC:  CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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2008 DESIGNATION OF CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
CONTRACT NO. FILE CODE 

 

BULK 
AG-024B-C-06-9130 – 5 yr 
AG-024B-C-07-9196 – 4 yr 

  BULK FOB ORIGIN 
AG-024B-B-05-9002 

FULL SERVICE 
AG-024B-C-06-9125 – 5 yr 
AG-024B-C-07-9197 – 4 yr 6320 

DESIGNATION OF   
CONTRACTING OFFICER'S REPRESENTATIVE (COR) UNIT: NIFC 

(REF. FSM 6309.11 and FSH 6309.32)  
TO:  JON CURD 
 BUREAU OF LAND MANAGEMENT 
 IDAHO STATE OFFICE 
 1387 S VINNEL WAY 
 BOISE, ID   83709 

PROJECT:  
National Long-Term Fire Retardant – Bulk 
Full Service and Bulk FOB Origin  
 

  
Phone:   208-373-3853 
Fax:        208-373-3850 

CONTRACTOR:   
ICL PERFORMANCE PRODUCTS LP 
810 East Main Street 
Ontario, CA  91761 
 
Phone:  909-983-0772 
FAX:      909-984-4770 

  
 
This is your designation as Contracting Officer's Representative to administer the above contract.  Your 
major duties and responsibilities are contained in the Handbook of Contract Administration.  You are 
delegated full authority under the contract except for the following actions which are reserved for the 
Contracting Officer: 
 

1. Issue a Notice to Proceed to the Contractor. 
2. Approve Change Orders and Amendments. 
3. Take action to terminate the contract for default or Government convenience. 
4. Make contract adjustments under the Differing Site Conditions clause. 
5. Grant extensions of contract time. 
6. Approve Assignment of Claims. 
7. Make final decisions under the Disputes clause. 
8. Make final acceptance under the contract. 
9. Make final decisions under the Suspension of Work clause. 

10. Make equitable adjustments. 
11. Authorize change in amount of Payment Retention. 
12. Approve subcontractors. 
13. Approve use and possession prior to completion. 
14. Enforce the warranty provisions. 

 
 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 
COLLEEN HIGHTOWER   
CC:  CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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2008 DESIGNATION OF CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
 

File Code: 6320 Date: April 22, 2008 
  

Subject: COTR Designation for Bulk Base Operations 
 

To: Les Holsapple 
CONTRACT NO. FILE CODE 

 

BULK RETARDANT 
AG-024B-C-06-9130 – 5 yr 
AG-024B-C-07-9196 – 4 yr 

BULK FOB ORIGIN  
AG-024B-B-05-9002 

FULL SERVICE 
AG-024B-C-06-9125 – 5 yr 
AG-024B-C-07-9197 – 4 yr  6320 

DESIGNATION OF   
CONTRACTING OFFICER'S TECHNICAL 

REPRESENTATIVE (COTR)  
UNIT: NIFC 

 
TO: Les Holsapple 
       USDA, Forest Service 
       Missoula Technology and Development  
            Center 
       5784 Hwy 10 W 
       Missoula, MT  59808 

PROJECT: 
NATIONAL LONG TERM FIRE 
RETARDANT -  
Bulk, Full Service and  FOB Origin 
 

Phone:  406-829-6761 
Fax:      406-329-4763 

CONTRACTOR: 
ICL PERFORMANCE PRODUCTS LP 
810 East Main Street 
Ontario, CA  91761 
 
Phone:  909-983-0772 
FAX:     909-984-4770 

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the 
above referenced contracts.  Your responsibility is to administer the technical provisions of the Contracts.   

 
You are authorized to: 
 
1.  Conduct the inspections that you feel are necessary to fulfill your responsibility. 
 
2.  Issue written work Orders/Notices of Non-compliance as needed. 
 
3.  Reject supplies that do not conform to the requirements of the contract. 
 
4.  Maintain a record of the actions you take in administering the contracts. 
 
5.  Initiate and sign correspondence and other contract administration documents over the title “Contracting 
Officer’s Technical Representative”. 
 
COLLEEN HIGHTOWER 
Contracting Officer 
 
 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

COLLEEN HIGHTOWER, Contracting Officer   
CC:  CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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2008 
DESIGNATION OF CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
File Code: 6320 Date: April 22, 2008 

  
Subject: COTR Designation for Bulk Base Operations 

 
To: Cecilia Johnson 

CONTRACT NO. FILE CODE 

 

BULK RETARDANT 
AG-024B-C-06-9130 – 5 yr 
AG-024B-C-07-9196 – 4 yr 

BULK FOB ORIGIN 
AG-024B-B-05-9002 

FULL SERVICE 
AG-024B-C-06-9125 - 5 yr 
AG-024B-C-07-9197 – 4 yr 6320 

DESIGNATION OF   
CONTRACTING OFFICER'S TECHNICAL 

REPRESENTATIVE (COTR)  
UNIT: NIFC 

 
TO: Cecilia Johnson 
       USDA, Forest Service 
       Missoula Technology and Development 

Center 
       5784 Hwy 10 W 
       Missoula, MT  59808 

PROJECT: 
NATIONAL LONG TERM FIRE 
RETARDANT -  
Bulk , Full Service  
FOB Origin 

Phone:  406-329-4819 
Fax:       406-329-3719 

CONTRACTOR: 
ICL PERFORMANCE PRODUCTS LP 
810 East Main Street 
Ontario, CA  91761 
 
Phone:  909-983-0772 
FAX:     909-984-4770 

  
This is your designation of authority to serve as the Contracting Officer’s Technical Representative 
for the above referenced contracts.  Your responsibility is to administer the technical provisions of 
the Contracts.   
You are authorized to: 
 
1.  Conduct the inspections that you feel are necessary to fulfill your responsibility. 
2.  Issue written work Orders/Notices of Non-compliance as needed. 
3.  Reject supplies that do not conform to the requirements of the contract. 
4.  Maintain a record of the actions you take in administering the contracts. 
5.  Initiate and sign correspondence and other contract administration documents over the title 
“Contracting Officer’s Technical Representative”. 
 
 
COLLEEN HIGHTOWER 
Contracting Officer 
 
 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 
COLLEEN HIGHTOWER, Contracting 
Officer   
CC:  CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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2008 
DESIGNATION OF CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
File Code: 6320 Date: May 9, 2008 

  
Subject: COTR Designation for Bulk Base Operations 

 
To: Shirley Zylstra 

CONTRACT NO. FILE CODE 

 

BULK RETARDANT 
AG-024B-C-06-9130 – 5 yr 
AG-024B-C-07-9196 – 4 yr 

BULK FOB ORIGIN 
AG-024B-B-05-9002 

FULL SERVICE 
AG-024B-C-06-9125 - 5 yr 
AG-024B-C-07-9197 – 4 yr 6320 

DESIGNATION OF   
CONTRACTING OFFICER'S TECHNICAL 

REPRESENTATIVE (COTR)  
UNIT: NIFC 

 
TO Shirley Zylstra 
       USDA, Forest Service 
        Missoula Technology and Development 

Center 
        5784 Hwy 10 W 
        Missoula, MT  59808 

PROJECT: 
NATIONAL LONG TERM FIRE 
RETARDANT -  
Bulk , Full Service  
FOB Origin 

Phone:  406-329-4859 
Fax:       406-329-3719 

CONTRACTOR: 
ICL PERFORMANCE PRODUCTS LP 
810 East Main Street 
Ontario, CA  91761 
 
Phone:  909-983-0772 
FAX:     909-984-4770 

  
This is your designation of authority to serve as the Contracting Officer’s Technical Representative 
for the above referenced contracts.  Your responsibility is to administer the technical provisions of 
the Contracts.   
You are authorized to: 
 
1.  Conduct the inspections that you feel are necessary to fulfill your responsibility. 
2.  Issue written work Orders/Notices of Non-compliance as needed. 
3.  Reject supplies that do not conform to the requirements of the contract. 
4.  Maintain a record of the actions you take in administering the contracts. 
5.  Initiate and sign correspondence and other contract administration documents over the title 
“Contracting Officer’s Technical Representative”. 
 
 
COLLEEN HIGHTOWER 
Contracting Officer 
 
 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 
COLLEEN HIGHTOWER, Contracting 
Officer   
CC:  CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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SECTION C - DESCRIPTION/SPECIFICATION/WORK STATEMENT 
 
C-1 SCOPE OF CONTRACT 
 

(a) This contract provides for the normal supply requirement of long-term fire 
retardant by the United States Department of Agriculture (USDA) Forest Service, 
Department of Interior, Bureau of Land Management, Bureau of Indian Affairs and may 
be used by other Government agencies with interagency agreements with any of the 
above. 

 
(b)  The resultant contract is a fixed-price requirements type contract.  When 

long-term bulk retardant is needed for the designated bases in the Schedule, the 
Government is obligated to purchase such quantities from the contractor.  Other Federal 
Agencies and cooperators may use the national long-term retardant contracts at their 
option..   

 
(c) Only products approved and listed on the Qualified Products List (QPL) for 

Permanent Bases will be accepted as long-term retardant for award purposes in the 
schedule of items for designated bases.   

 
C-2 QUALIFICATION OF LONG-TERM RETARDANT PRODUCTS – 

 PERMANENT BASES  
 

(a) The long-term retardant to be furnished shall be qualified and approved on 
the QPL in accordance with U.S. Department of Agriculture, Forest Service, 
Specification for Long Term Retardant, Forest Fire, Aircraft or Ground Application, 
5100-304a, 5100-304b with amendment.  The list can be found in Section J approved 
fire chemicals and Section I, Qualification Requirements (FAR 52.209-1). 

 
(b) The retardant product to be furnished shall be identical to the qualified lot 

number inserted in the space provided in Part 1- Retardant, FOB destination in the 
Schedule of Items.  A single lot number shall be inserted for each product. 
 
C-3 SUBSTITUTION OF RETARDANT PRODUCTS 
 
Only products that appear on the Long Term Retardant Qualified Products List (QPL) 
shall be considered for substitution.   
 

(a) Substitution of a different approved qualification lot number within a single 
retardant product trade name must be approved in writing in advance by the Contracting 
Officer.   

 
(b) Dis-similar approved retardant products may also be requested for 

substitution. 
 
(c) Conditionally approved products may be requested for substitution. 
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(d) Requests for a proposed substitution shall be submitted in writing to the 
Contracting Officer within seventy two (72) hours after the point in time that the 
Contractor determines that a substitution will become necessary and before any 
changeover in the production of the new lot begins. 
 
C-4 PRODUCT ENDORSEMENTS 
 

The Contractor agrees not to refer to awards in commercial advertising in such a 
manner as to state or imply that the product provided is endorsed or preferred by the 
Federal Government or is considered by the Government to be superior to other 
products. 
 
C-5 GOVERNMENT FURNISHED PROPERTY 
 

(a) Government furnished property is identified in Section J.  Contractors are 
encouraged to visit the site to verify the accuracy of the information contained in this 
section. 

 
(b) Fuel and Oil to be furnished by the Government for base equipment. 

 
C-6 CONTRACTOR-FURNISHED EQUIPMENT 
 

(a) The Contractor shall furnish equipment that is not owned by the agency and 
available at the base to store, mix, load, and handle the retardant product.  A contractor-
furnished equipment list, which will be incorporated into the contract, shall be submitted 
with contractor's Technical Proposal in accordance with Section L.  See Section J, 
Exhibit 1, for list of Government Furnished equipment.  The following equipment may be 
required, but is not limited to:   

 
(1) Handling Equipment.  Forklifts for handling dry products. 
 
(2) Mixing Equipment.  Eductor or batch mixer; vari-blender or orifice 

blender; whichever is applicable. 
 

(3) Storage Tanks.  Tanks necessary to store sufficient amounts of water and 
retardant with adequate recirculation capability to meet daily peak demand at the base 
as shown in Section J, Exhibit 1.  Contractor-furnished off load tanks are not required 
unless specified in Exhibit 1. 

 
(4) Other Equipment.  Other equipment, e.g., pumps, etc., required, as 

Contractor-furnished equipment will be in addition to Government furnished equipment 
as specified in Exhibit 1. 

 
(5) Some bases may require extensive contractor-furnished equipment.  A 

site visit is advisable to establish the contractor-furnished equipment needs.  A 
complete list should be submitted with contractor's technical proposal. 
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(b) The Contractor shall install, maintain and secure all contractor-furnished 
equipment such that during proper operation of the equipment contamination will not 
occur.   
 

(c) Contractor furnished equipment shall be sufficient to meet the daily peak 
demand as specified in Section J.  This equipment shall be compatible with a system 
capable of providing a loading rate of 200 gallons per minute to a maximum of 500 
gallons per minute.   
 
C-6 REMOVAL OF CONTRACTOR-FURNISHED EQUIPMENT 
 

If the option to extend the contract is not exercised, all Contractor-furnished 
property must be removed at Contractor's expense within 30 days, ground and weather 
conditions permitting, unless an alternate time frame is approved in writing by the 
Government.  If an alternate time frame for equipment removal is approved, the 
Contractor shall be responsible for the liability of Contractor Furnished equipment. 
 
C-7 TECHNICAL ASSISTANCE FOR CHANGE IN PRODUCT 
 

After the award of a contract for a specific product for a designated airtanker 
base, a change in product type will be supported by the contractor and approved by the 
government.  For example, a change from liquid concentrate to dry powder or a change 
from dry powder to liquid concentrate requires that the Contractor provide technical 
assistance to base personnel for establishing operations to include training on handling, 
storing, recirculation, mixing and loading the retardant product.   
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SECTION D - PACKAGING AND MARKING 
 

D-1 PACKING FOR DOMESTIC SHIPMENT (AGAR 452.247-72) (FEB 1988) 
 

D-2 MARKING 
 

D-3 PACKING LIST 
 

D-4 NOTIFICATION OF SHIPMENT OF CONDITIONALLY APPROVED PRODUCTS 
 

D-5 TITLE TO BINS AND BULK BAGS
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SECTION D - PACKAGING AND MARKING 
 
D-1 PACKING FOR DOMESTIC SHIPMENT (AGAR 452.247-72) (FEB 1988) 
 

Material shall be packed for shipment in such a manner that will insure 
acceptance by common carriers and safe delivery at destination.  Containers and 
closures shall comply with the Interstate Commerce Commission regulations, Uniform 
Freight Classification Rules, or regulations of other carriers as applicable to the mode of 
transportation. 
 
D-2 MARKING 
 

(1) General Requirements - Interior packages, if any, and exterior shipping 
containers shall be marked as specified below.  Additional marking requirements may 
be specified on delivery orders issued under the contract.  If not otherwise specified, 
interior packages and exterior shipping containers shall be marked in accordance with 
Federal Standard 123, edition in effect on the date of issuance of the solicitation. 

 
(2) Improperly Marked Material - When Government inspection and 

acceptance are made at destination, and delivered supplies are not marked in 
accordance with contract requirements, the Government has the right, without prior 
notice to the Contractor, to perform the required marking, by contract or otherwise, and 
charge the Contractor at the actual cost.  This right is not exclusive, and is in addition to 
other rights or remedies provided for in this contract. 
 
D-3 PACKING LIST 
 

A packing list or other suitable shipping document shall accompany each 
shipment and shall show the: 
 

(1) Name and address of consignor, 
 
(2) The name and address of consignee, 
 
(3) Government purchase order number, 
 
(4) Government bill of lading number covering the shipment, if any, and 
 
(5) Description of the material shipped (Materials Shipping Data Sheet), 

including shipping lot number and qualification lot number, item number, quantity, 
number of containers, and package number, if any. 
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D-4 NOTIFICATION OF SHIPMENT OF CONDITIONALLY APPROVED PRODUCTS 
  

The Contractor shall notify the Contracting Officer's Representative (COR), or 
Inspector at the time an order is placed for the initial shipment to any/all locations of a 
conditionally approved product for use under the contract.  The following data should be 
given in the notification: 

 
 - Shipping Date 
 - Shipping Lot Number 
  - Qualification Lot Number 
 - Airtanker Base 
 - Government Purchase Order Number 
 - Quantity 

 
D-5 TITLE TO BINS AND BULK BAGS 
 

The title to bins and bulk bags shall remain with the contractor.  The Government 
will reasonably protect and store containers for pick-up by the contractor.  The 
contractor shall make arrangements to pick-up bins/bags every 30 days.  



NATIONAL LONG TERM FIRE RETARDANT BULK Section E 
AG-024B-C-06-9130 AND AG-024B-C-07-9196 
 

Page 41 

SECTION E – INSPECTION AND ACCEPTANCE 
 

E-1 INSPECTION OF SUPPLIES - FIXED-PRICE (FAR 52.246-02) (AUG 1996) 
(a) Definition.  "Supplies," as used in this clause, includes but is not limited to raw 

materials, components, intermediate assemblies, end products, and lots of supplies. 
 
(b) The Contractor shall provide and maintain an inspection system acceptable to 

the Government covering supplies under this contract and shall tender to the 
Government for acceptance only supplies that have been inspected in accordance with 
the inspection system and have been found by the Contractor to be in conformity with 
contract requirements.  As part of the system, the Contractor shall prepare records 
evidencing all inspections made under the system and the outcome.  These records 
shall be kept complete and made available to the Government during contract 
performance and for as long afterwards as the contract requires.  The Government may 
perform reviews and evaluations as reasonably necessary to ascertain compliance with 
this paragraph.  These reviews and evaluations shall be conducted in a manner that will 
not unduly delay the contract work.  The right of review, whether exercised or not, does 
not relieve the Contractor of the obligations under the contract. 
 

(c) The Government has the right to inspect and test all supplies called for by the 
contract, to the extent practicable, at all places and times, including the period of 
manufacture, and in any event before acceptance.  The Government shall perform 
inspections and tests in a manner that will not unduly delay the work.  The Government 
assumes no contractual obligation to perform any inspection and test for the benefit of 
the Contractor unless specifically set forth elsewhere in this contract. 

 
(d) If the Government performs inspection or test on the premises of the 

Contractor or a subcontractor the Contractor shall furnish, and shall require 
subcontractors to furnish, at no increase in additional cost, all reasonable facilities and 
assistance for the safe and convenient performance of these duties.  Except as 
otherwise provided in the contract, the Government shall bear the expense of 
Government inspections or tests made at other than the Contractors’ or subcontractors’ 
premises; provided, that in case of rejection, the Government shall not be liable for any 
reduction in the value of inspection or test samples. 

 
(e) (1) When supplies are not ready at the time specified by the Contractor for 

inspection or test, the Contracting Officer may charge the Contractor the additional cost 
of inspection or test.  

 
(2) The Contracting Officer may also charge the Contractor for any 

additional cost of inspection or test when prior rejection makes reinspection or retest 
necessary.
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(f) The Government has the right either to reject or to require correction of 
nonconforming supplies.  Supplies are nonconforming when they are defective in 
material or workmanship or are otherwise not in conformity with contract requirements.  
The Government may reject nonconforming supplies with or without disposition 
instructions. 

 
(g) The Contractor shall remove supplies rejected or required to be corrected. 

However, the Contracting Officer may require or permit correction in place, promptly 
after notice, by and at the expense of the Contractor.  The Contractor shall not tender 
for acceptance corrected or rejected supplies without disclosing the former rejection or 
requirements for correction, and, when required, shall disclose the corrective action 
taken. 

(h) If the Contractor fails to promptly remove, replace, or correct rejected supplies 
that are required to be removed or to be replaced or corrected, the Government may 
either 

(1) by contract or otherwise, remove, replace, or correct the supplies and 
charge the cost to the Contractor or 

(2) terminate the contract for default.  Unless the Contractor corrects or 
replaces the supplies within the delivery schedule, the Contracting Officer may require 
their delivery and make an equitable price reduction.  Failure to agree to a price 
reduction shall be a dispute. 

(i) (1)  If this contract provides for the performance of Government quality 
assurance at source, and if requested by the Government, the Contractor shall furnish 
advance notification of the time 

(i) when Contractor inspection or tests will be performed in accordance 
with the terms and conditions of the contract and 

   (ii) when the supplies will be ready for Government inspection. 
(2) The Government request shall specify the period and method of the 

advance notification and the Government representative to whom it shall be furnished.  
Requests shall not require more than 2 workdays of advance notification if the 
Government representative is in residence in the Contractor's plant, nor more than 7 
workdays in other instances. 

(j) The Government shall accept or reject supplies as promptly as practicable 
after delivery, unless otherwise provided in the contract.  Government failure to inspect 
and accept or reject the supplies shall not relieve the Contractor from responsibility, nor 
impose liability on the Government, for nonconforming supplies. 

(k) Inspections and tests by the Government do not relieve the Contractor of 
responsibility for defects or other failures to meet contract requirements discovered 
before acceptance.  Acceptance shall be conclusive, except for latent defects, fraud, 
gross mistakes amounting to fraud or as otherwise provided in the contract. 
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(l) If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, 
the Government, in addition to any other rights and remedies provided by law, or under 
other provisions of this contract, shall have the right to require the Contractor 

(1) at no increase in contract price, to correct or replace the defective or 
nonconforming supplies at the original point of delivery or at the Contractor's plant at the 
Contracting Officer's election, and in accordance with a reasonable delivery schedule as 
may be agreed upon between the Contractor and the Contracting Officer; provided, that 
the Contracting Officer may require a reduction in contract price if the Contractor fails to 
meet such delivery schedules, or 

(2) within a reasonable time after receipt by the Contractor of notice of defects 
of nonconformance, to repay such portion of the contract as is equitable under the 
circumstances if the Contracting Officer elects not to require correction or replacement.  
When supplies are returned to the Contractor, the Contractor shall bear the 
transportation cost from the original point of delivery to the Contractor's plant and return 
to the original point when that point is not the Contractor' plant.  If the Contractor fails to 
perform or act as required in (1) or (2) above and does not cure such failure within a 
period of 10 days (or such longer period as the Contracting Officer may authorize in 
writing) after receipt of notice from the Contracting Officer specifying such failure, the 
Government shall have the right by contract or otherwise to replace or correct such 
supplies and charge to the Contractor the cost occasioned the Government thereby. 
 
E-2  RESPONSIBILITY FOR SUPPLIES  (FAR 52.246-16) (APR 1984) 
 

(a)  Title to supplies furnished under this contract shall pass to the Government 
upon formal acceptance, regardless of when or where the Government takes physical 
possession, unless the contract specifically provides for earlier passage of title. 

(a) Unless the contract specifically provides otherwise, risk of loss of or damage 
to supplies shall remain with the Contractor until, and shall pass to the Government 
upon 
  (1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 
 

(2) Acceptance by the Government or delivery of the supplies to the  
Government at the destination specified in the contract, whichever is later, if 
transportation is f.o.b. destination. 

 
(c) Paragraph (b) above shall not apply to supplies that so fail to conform to 

contract requirements as to give a right of rejection.  The risk of loss of or damage to 
such nonconforming supplies remains with the Contractor until cure or acceptance.  
After cure or acceptance, paragraph (b) above shall apply. 

 
(d) Under paragraph (b) above, the Contractor shall not be liable for loss of or 

damage to supplies caused by the negligence of officers, agents, or employees of the 
Government acting within the scope of their employment. 
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E-3  INSPECTION, ACCEPTANCE, AND PASSAGE OF TITLE 
 

For payment purposes only, "inspection and acceptance" of supplies delivered 
will occur at the time of acknowledgement of receipt of the supplies at the point of 
destination.  Passage of title will also occur at this time.   
 
E-4  ACCEPTANCE INSPECTION AND TESTS 
 

Lot acceptance tests will be conducted in accordance with the procedures and 
requirements established during the qualification test.  The acceptance tests will 
generally be conducted at the delivery sites on each lot delivered (one truckload of bulk 
or one container) and will consist of visual observations and simple measurements such 
as refractometer reading and viscosity. 
 
E-5  QUALITY ASSURANCE TESTS 
 

The Government has the right to take random samples for assurance testing to 
meet QPL requirements.  Quality assurance tests will be conducted in accordance with 
the procedures and requirements established during product qualification.  These 
quality assurance tests will be conducted by the Government or at private laboratories 
at the discretion of the Government and will consist of quantifying physical and chemical 
properties by appropriate laboratory analysis. 

 
The retardant products are qualified only at the mix ratios shown on the Qualified 

Products List (QPL Exhibit J-4) and as indicated by the refractometer readings in the 
acceptable range as shown on the table of Retardant Characteristics (Exhibit J-5).   
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SECTION F - DELIVERIES OR PERFORMANCE 
 
F-1  CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 
 
 This contract incorporates one or more clauses by reference, with the same force 
and effect as if they were given in full text.  Upon request, the Contracting Officer will 
make their full text available.  Also, the full text of a clause may be accessed 
electronically at this/these address (es): 
 

www.arnet.gov/far/ 
 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
 
                CLAUSE 
                NUMBER      DATE       TITLE 
 
 52-211-7  SEP 1999 DELIVERY OF EXCESS QUANTITIES 
  52.242-15 AUG 1989 STOP-WORK ORDER  
  52.242-17 APR 1984 GOVERNMENT DELAY OF WORK 
  52.247-29 FEB 2006 F.O.B. ORIGIN  
  52.247-34   NOV 1991   F.O.B. DESTINATION 
  52.247-59   APR 1984   F.O.B. ORIGIN - CARLOAD 
      AND TRUCKLOAD SHIPMENTS 
 
F-2 ORDERING 

(a) Orders for the fire retardant listed in Section B may be issued by one of the 
following: 

(1) United States Department of Agriculture, Forest Service 
(2) United States Department of Interior, Bureau of Land Management, and 
(3) Other agencies with interagency agreements with any of the above. 

(b) Orders may be issued orally by authorized Base Managers.  All oral orders 
will be followed-up with a confirming written order by the appropriate acquisition office.    
Agencies placing the order should request confirmation/acknowledgement of receipt of 
the order by the contractor especially when there is a critical need for the supplies. 

(c) No other acquisition instruments shall be paid under this contract. 
 

F-3 DELIVERY-ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995) 
 

(a) Minimum order.  When the Government requires supplies or services covered 
by this contract in an amount of less than 22 tons, the Government is not obligated to 
purchase, nor is the Contractor obligated to furnish, those supplies or services under 
the contract. 

 
(b) Maximum order.  The Contractor is not obligated to honor— 
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(1) Any order for a single item in excess of 88 tons for dry products or 176 
tons for liquid products; 

 
(2) Any order for a combination of items in excess of 88 tons for dry products 

or 176 tons for liquid products.  
 
(3) A series of orders from the same ordering office within 3 days that 

together call for quantities exceeding the limitation in subparagraph (1) or (2) above. 
 

(c) This is a requirements contract (i.e., includes the Requirements clause at 
subsection 52.216-21 of the Federal Acquisition Regulation (FAR)). Under this 
contract, the Government is not required to order a part of any one requirement from 
the Contractor if that requirement exceeds the maximum-order limitations in paragraph 
(b) above. 
 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any 
order exceeding the maximum order limitations in paragraph (b), unless that order (or 
orders) is returned to the ordering office within 24 hours after notification of the order, 
with written notice stating the Contractor's intent not to ship the item (or items) called 
for and the reasons.  Upon receiving this notice, the Government may acquire the 
supplies or services from another source.  

 
F-4   REQUIRED DELIVERY TIME 
 

i. Normal Delivery – (as applicable) Deliveries to destination, in Geographic FS 
Regions 1, 2, 3, 4, 5, & 6 shall be made within 72 hours after the receipt of an order.  
  

ii. Deliveries in FS Region’s 8 & 9 shall be made within 96 hours after receipt of 
an order.  If expedite delivery is requested, delivery must be within 24-48 hours of order 
to meet the requirements for expedited charges.    
 

iii. Alaska Delivery (as applicable)  (FS, Region 10) - Fairbanks, Alaska, 
deliveries shall be made within 30 days after receipt of an order.  Expedited delivery to 
Fairbanks will be made within 10 days as stated on the order.  Ft Yukon, Alaska, 
deliveries shall be made within 60 days after receipt of an order.   
 
F-5 DELIVERY LOCATION 

 
The location(s) for delivery are designated in Section B, in the Schedule of Items. 

 
F-6 CERTIFICATION OF TRANSPORTATION CHARGES 
 

Certification of transportation charges shall be furnished on the invoice as 
follows.  Certification shall be signed by an authorized agent of the Contractor. 
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(1) When transportation is furnished by a contract carrier: 
 

"I certify that the transportation charges stated herein are correct and in 
conformity with the contract between ourselves and the transportation firm that provides 
the transportation services." 

 
(2) When transportation is accomplished using Contractor-owned or leased 

equipment: 
 

"I certify that the transportation charges stated herein are correct and represent 
the actual transportation charges or the transportation amount shown in the Schedule, 
whichever is less (see Section F for exception)." 

 
F-7 CONTRACT PERIOD AND OPTION TO EXTEND THE TERMS OF THE 

CONTRACT  (FAR 52.217-9) (MARCH 2000) 
 
Base Year Contract with Four Option Years: 
 

The contract period shall be effective one calendar year from date of award.  
However, at the option of the Government, the contract may be extended for four option 
year periods provided the Contracting Officer serves notice of intent to extend at least 
60 days prior to contract expiration.  The extension will be with the same terms and 
conditions of the contract and pricing for that option year will be enforced.  
 
Base Year Contract with Three Option Years: 
 

The contract period shall be effective one calendar year from date of award.  
However, at the option of the Government, the contract may be extended for three 
option year periods provided the Contracting Officer serves notice of intent to extend at 
least 60 days prior to contract expiration.  The extension will be with the same terms 
and conditions of the contract and pricing for that option year will be enforced.  
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SECTION G - CONTRACT ADMINISTRATION DATA 
 
G-1 PAYMENT FOR LONG-TERM FIRE RETARDANT 
 

(a) Payment for long-term fire retardant will be paid as follows. 
 
FOB DESTINATION – Total bid price includes but not limited to: 

 
(1) Product costs, including Contractor provided equipment, if applicable  

 
and 

 
(2) transportation costs   

 
(b) Payments for Federal Agencies will be in accordance with FAR 52-232.25, 

Prompt Payment.   
 

G-2  COST OF TRANSPORTATION 
 

(a) Transportation and the cost thereof for products shown in the Schedule of 
Items will be in accordance with Clause FAR 52.247-34, FOB destinations. 

 
(b) The Contractor shall prepay all freight charges and include them as a 

separate line item on invoices for payment of the item furnished. 
 
(c) When freight charges are reimbursed on an actual-expense basis, (Actual-

expense basis for destinations not shown in the Schedule of Items) one of the following 
modes of transportation will be used: 

 
(1) Common carrier subject to a governing freight classification or tariff. 

(2) Contract between the Contractor and a transportation firm.  The contract is 
to be a bona-fide "arms length" transaction and a copy of each such contract will be 
furnished to the Contracting Officer prior to contract performance. 

 
(3) When Contractor-owned or leased transportation equipment is used, 

reimbursement will be made for the actual costs of ownership and operation of 
such equipment or actual lease costs and operation cost of such equipment.  
Fuel surcharge will be allowed as the actual additional cost of fuel due to 
increased prices of fuel above the price used in establishing the transportation 
rates shown in the Schedule of Items.  This amount will be shown as a separate 
item on invoices for the payment of the item furnished.  Invoices containing fuel 
surcharges must be submitted no later than 30 days from shipment in order to be 
paid, otherwise payment will not be allowed.   

 
(d) Fuel Surcharge - When Contractor owned or leased transportation 

equipment is used, the fuel surcharge will be the actual additional cost of all fuel 
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due to increased prices of fuel above the price used in establishing the 
transportation rates shown in the Schedule of Items.  This amount will be shown 
as a separate item on invoices for the payment of the item furnished.  Invoices 
containing fuel surcharges must be submitted no later than 30 days from 
shipment in order to be paid; otherwise payment will not be allowed.   

 
(e) Expedited Freight Charges – The Government will reimburse the contractor 

for expedited delivery charges for freight.  The Ordering Manager will be responsible for 
documenting and justifying the additional costs for this service.  Price will be determined 
at time order is placed.  (See F-4(b) for Regions 8 and 9) 
 
G-3  PAYMENT PROCEDURES 
 
Forest Service payments under this contract will be made by submitting the original 
invoice signed “accepted” and sending the payment package to the following address: 
 

USDA, Forest Service 
Albuquerque Service Center (ASC) 

Incident Business Branch 
101 B Sun Avenue NE 

Albuquerque, NM 87109 
Phone:  877-0372-7249 

FAX:  866-816-6532 
 
Include appropriate documentation if necessary to support the invoice, as well as clearly 
indicate the contract number, individual and telephone number to contact by the 
payment center if there are questions. 
 
BLM payments under this contract will be made by the BLM National Business Center.  
Ordering Units submit payment package, including original invoice signed “accepted” to: 
 

BLM National Business Center 
PO Box 25047, Bldg. 50 
Denver Federal Center 

Denver, CO 80225-0047, Mail Stop BC-622 
 

Include appropriate documentation if necessary to support the invoice, as well as clearly 
indicate the contract number, individual and telephone number to contact by the 
payment center if there are questions. 
 
Other agencies utilizing this contract will follow their own administrative payment 
procedures. 
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G-4 ECONOMIC PRICE ADJUSTMENT – LABOR AND MATERIAL  
 (FAR 52.216-4) (JAN 1997) 
  

The above clause is included in Section I to protect the contractor and the 
Government against significant fluctuations in labor and material costs, including 
gasoline, and to provide for contract price adjustments should unforeseen events occur.  
All other adjustments of price for options years shall be included it the bid price for each 
Bid Item.         
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PART 1 - THE SCHEDULE 
 

SECTION H - SPECIAL REQUIREMENTS 
 

 
H-1  POST-AWARD CONFERENCE  (AGAR 452.215-73) (NOV 1996) 
 
A post award conference is not anticipated for each base, however we expect to have 
one meeting with the company being awarded a contract. 
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PART II - CONTRACT CLAUSES 

 
SECTION I - CONTRACT CLAUSES 

 
I-1 CLAUSES INCORPORATED BY REFERENCE  (FAR 52.252-2) (FEB 1998) 
 
I-2  ANTI-KICKBACK PROCEDURES  (FAR 52.203-7) (JUL 1995) 
 
I-3  LIMITATIONS ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS  (FAR 52.203-12) (SEP 2005) 
 
I-4  CENTRAL CONTRACTOR REGISTRATION  (FAR 52.204-7) (JULY 2006) 
 
I-5  QUALIFICATION REQUIREMENTS  (FAR 52.209-1) (FEB 1995) 
 
I-6  MATERIAL REQUIREMENTS  (FAR 52.211-5) (AUG 2000) 
 
I-7  ECONOMIC PRICE ADJUSTMENT – LABOR AND MATERIAL   
  (FAR 52.216-4) (JAN 1997) 
 
I-8  REQUIREMENTS  (FAR 52.216-21) (OCT 1995)   
 
I-9  OPTION TO EXTEND THE TERM OF THE CONTRACT  (FAR 52.217-9) (MAR 2000) 
 
I-10 UTILIZATION OF SMALL BUSINESS CONCERNS  (FAR 52.219-8) (MAY 2004) 
 
I-11  SMALL BUSINESS SUBCONTRACTING PLAN  (FAR 52.219-9) (JUL 2005)   
 
I-12  CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 

COMPENSATION  (FAR 52.222-4) (JUL 2005) 
 
I-13  WALSH-HEALEY PUBLIC CONTRACTS ACT  (FAR 52.222-20) (DEC 1996) 
 
I-14  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA   
 (FAR 52.223-3) (JAN 1997) (ALTERNATE JUL 1995) 
 
I-15  POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION   
 (FAR 52.223-5) (AUG 2003) 
 
I-16  DRUG-FREE WORKPLACE  (FAR 52.223-6) (MAY 2001)   
 
I-17 TOXIC CHEMICAL RELEASE REPORTING  (FAR 52.223-14) (AUG 2003) 
 
I-18  BUY AMERICAN ACT – FREE TRADE AGREEMENT – ISRAELI TRADE ACT 
 (FAR 52.225-3) (JAN 2006) 
 
I-19  FEDERAL, STATE, AND LOCAL TAXES  (FAR 52.229-3) (APR 2003) 
  
I-20  PAYMENTS  (FAR 52.232-1) (APR 1984) 



NATIONAL LONG TERM FIRE RETARDANT - BULK                        Section H 
AG-024B-C-06-9130 AND AG-024B-C-07-9196 
 

Page 53 

 
 
I-21  DISCOUNTS FOR PROMPT PAYMENT  (FAR 52.232-8) (FEB 2002) 
 
I-22  EXTRAS  (FAR 52.232-11) (APR 1984) 
 
I-23  ASSIGNMENT OF CLAIMS  (FAR 52.232-23) (JAN 1986) 
 
I-23  PROMPT PAYMENT  (FAR 52.232-25) (OCT 2003) 
 
I-25  PAYMENT BY ELECTRONIC FUNDS TRANSFER – CENTRAL CONTRACTOR 

REGISTRATION  (FAR 52.232-33) (OCT 2003) 
I-26  SPECIAL ELECTRONIC FUNDS TRANSFER INSTRUCTIONS 
 
I-27  DISPUTES  (FAR 52.233-1) (JUL 2002) 
 
I-28  PROTEST AFTER AWARD  (FAR 52.233-3) (AUG 1996) 
 
I-29  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK   
 (FAR 52.236-3) (APR 1984)   
 
I-30  PERMITS & RESPONSIBILITIES  (FAR 52.236-7) (NOV 1991) 
 
I-31  BANKRUPTCY  (FAR 52.242-13) (JUL 1995) 
 
I-32  CHANGES - FIXED-PRICE  (FAR 52.243-1) (AUG 1987) 
 
I-33 GOVERNMENT-FURNISHED PROPERTY SHORT FORM  (FAR 52.245-4) 
  (JUN 2003) 
 
I-33  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE   
  (FAR 52.246-17) (JUN 2003) 
 
I-35   LIMITATION OF LIABILITY  (FAR 52.246-23) (FEB 1997) 
 
I-36  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT FIXED-PRICE 

(MORE THAN $100,000 CONTRACTS) (FAR 52.249-2) (MAY 2004)   
 
I-37  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (FAR 52.249-8) (APR 1984) 
 
I-38    AUTHORIZED DEVIATIONS IN CLAUSES  (FAR 52.252-6) (APR 1984)
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BASIC ORDERING AGREEMENT (BOA’S) 
 

FOR 
 

MOBILE RETARDANT MIXING BASES 
 
 

AIRTANKERS 
 
 

HELICOPTERS 
 
 

SINGLE ENGINE AIRTANKER - SEATs
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BASIC ORDERING AGREEMENTS (BOA’S) FOR  
PORTABLE/MOBILE RETARDANT MIXING BASES 

 
CONTRACTOR FS AGREEMENT NUMBER BLM AGREEMENT 

NUMBER 
EXHIBIT 

    
MOBILE RETARDANT BASE – AIR TANKERS (MRB-AT) 
    
ICL PERFORMANCE PRODUCTS LP AG-024B-B-08-9280 (5) RAE-08-6001 EXHIBIT 1 
MESA VERDE AVIATION, INC. AG-024B-B-08-9283 (6) RAE-08-6004 EXHIBIT 2 
PECOS VALLEY WILDFIRE, LLC AG-024B-B-08-9286 (6) RAE-08-6007 

 
EXHIBIT 3 

MOBILE RETARDANT BASE – HELICOPTERS (MRB-H) 
    
ICL PERFORMANCE PRODUCTS LP AG-024B-B-08-9281 (5) RAE-08-6002 EXHIBIT 4 
MESA VERDE AVIATION, INC. 
PECOS VALLEY WILDFIRE, LLC 

AG-024B-B-08-9284 (6) 
AG-024B-B-08-9287 (6) 
 

RAE-08-6005 
RAE-08-6008 

EXHIBIT 5 
EXHIBIT 6 

    
MOBILE RETARDANT BASE – SEATS (MRB SEATS)    
    
ICL PERFORMANCE PRODUCTS LP AG-024B-B-08-9282 (5) RAE-08-6003 EXHIBIT 7 
MESA VERDE AVIATION, INC. AG-024B-B-08-9285 (6) RAE-08-6006 EXHIBIT 8 
    



                                                                   
 
 
Some pages have been removed from this contract and are no longer available through this 
website. These have been determined to contain information which must be protected from 
unauthorized disclosure and have therefore been removed in accordance with US 
Department of Agriculture Regulation 3440-02 “Control and Protection of Sensitive Security 
Information”. 
 
 
Contractors interested in this information may contact the Contracting Officer, Colleen 
Hightower at (208) 387-5695 or Elna Black at (208) 387-5632. 
 
 
Forest Service personnel with a need to know this information can access the complete 
version of this contract on the USDA, Forest Service, Washington DC Office of Acquisition 
Management’s Intranet site at: 
 

http://fsweb.wo.fs.fed.us/aqm/contractpa/NIFC/index.php 
 
 
US Department of the Interior personnel with a need to know this information can access the 
complete version of this contract on the DOI NIFC Fireline Intranet site at: 
 

http://web.nifc.gov/contracting/index.html 
 
 
We apologize for any inconvenience. 
 
 

USDA Forest Service, Contracting 
National Interagency Fire Center 
3833 S. Development Avenue 
Boise, Idaho 83705-5354 
Phone: (208) 387-5632 
Fax: (208) 387-5384 
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FULL SERVICE RETARDANT CONTRACT 
 
 



                                                                   
 
 
Some pages have been removed from this contract and are no longer available through this 
website. These have been determined to contain information which must be protected from 
unauthorized disclosure and have therefore been removed in accordance with US 
Department of Agriculture Regulation 3440-02 “Control and Protection of Sensitive Security 
Information”. 
 
 
Contractors interested in this information may contact the Contracting Officer, Colleen 
Hightower at (208) 387-5695 or Elna Black at (208) 387-5632. 
 
 
Forest Service personnel with a need to know this information can access the complete 
version of this contract on the USDA, Forest Service, Washington DC Office of Acquisition 
Management’s Intranet site at: 
 

http://fsweb.wo.fs.fed.us/aqm/contractpa/NIFC/index.php 
 
 
US Department of the Interior personnel with a need to know this information can access the 
complete version of this contract on the DOI NIFC Fireline Intranet site at: 
 

http://web.nifc.gov/contracting/index.html 
 
 
We apologize for any inconvenience. 
 
 

USDA Forest Service, Contracting 
National Interagency Fire Center 
3833 S. Development Avenue 
Boise, Idaho 83705-5354 
Phone: (208) 387-5632 
Fax: (208) 387-5384 
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C-3 CONTRACTOR FURNISHED PROPERTY 
 
  The Contractor shall furnish all fire retardant, equipment, (except Government furnished), 
and personnel necessary to supply, mix, recirculate, store, and load fire retardant into aircraft or 
as directed.  Contractor furnished property shall include, but is not limited to, the following: 
 
The Contractor shall provide continuous flow or batch mixing equipment: 

 
 (a) Equipment includes, but is not limited to, retardant dispensing pump, above ground 
pipe, manifold, fittings, hose, and valves necessary to mix and load aircraft to meet minimum 
requirements. 
 
 (b) The Contractor shall provide equipment to remove and return unused retardant solution 
from loaded aircraft to storage. 
 
 (c) The Contractor shall provide a sampling valve to be installed between the loading 
pump and aircraft loading valve for quality assurance testing. 
 
 (d) The Contractor shall provide instruments (i.e., Refractometer, Marsh Funnel) and 
material needed to measure specific gravity and viscosity of retardant solutions. 
 
C-4 REMOVAL OF CONTRACTOR-FURNISHED PROPERTY 
 
 (a) Retardant or retardant components remaining at the end of a contract period may be 
held in Government owned tank(s) or facilities, upon the written request of the Contractor and 
approved by the Contracting Officer. 
 
 (b) Equipment furnished by the Contractor may be either removed or stored at the tanker 
base during the Optional Period, upon the written request of the Contractor and approval by the 
Contracting Officer. 
 
 (c) If the contract is not renewed or the Contractor is not the successful bidder on the 
subsequent contract, the retardant and all Contractor-furnished property must be disposed of or 
removed at Contractor's expense within 30 days, ground and weather conditions permitting, upon 
written notice by the Government and prior to final acceptance of the contract.  Contractor shall 
flush and clean all remaining Government equipment of residual product. 
 
C-5 GOVERNMENT'S RESPONSIBILITIES 
 

(a) The movement and parking of aircraft for the loading of retardant will not be performed 
by Contractor personnel. 

 
(b) The movement of motor vehicle on the aircraft-loading ramp will be done only under the 

authorization of the Contracting Officer. 
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(c) The Government will be responsible to inspect and provide oversight to testing as 
described in Section E-5 Testing. 

 
(d) Government performs the following: 

 
 LA/QA stands for Lot Acceptance and Quality Assurance.  This program is the Forest 

Service's means of spot-checking the various retardants used by different bases and assuring 
that a high standard of quality is maintained by the retardant manufacturing companies and the 
agency tanker bases.   

 
This program consists of EVERY BASE sending the following retardant samples: 
 

(1) Base Opening Sample:  When your base opens in the spring or early summer and 
the retardant is thoroughly recirculated, take a one quart sample from each tank for lot 
acceptance testing.  Label this sample “base opening” or “overwinter”, include the date the 
sample was taken and tank identification, and send to Wildland Fire Chemical System (WFCS). 

 
(2) Base Closing Sample:  Just before closing for the winter, recirculate the contents 

of each tank thoroughly, take a one quart sample, label it as the “base closing” sample, include 
the date the sample was taken and tank identification, and send to WFCS. 

 
(3) Truckload Sample:  In addition to the Base Opening and Base Closing samples, 

some bases will be asked to send in a sample from each truckload that is delivered to the base.  
These bases will change from year to year.  Managers will be informed at the beginning of each 
season if they will be required to send in truckload samples 

 
(4) Troubleshooting Samples:  Sometimes the retardant does not look or feel quite 

right, or it won’t test out regardless of attempts at adjustment.  Send these samples with a 
description of the problem to WFCS and we will attempt to resolve the problem.  Frequently, 
these have high viscosity and low salt content or the reverse.  This rules out a simple mixing 
problem.  We can go back to the supplier to examine the manufacturing process for other 
possible causes.   

 
(e) Every base buying retardant from the national retardant contract, regardless of agency, 

will need to send a minimum of two samples (base opening and base closing for each storage 
tank on the base) to WFCS.  Regardless of the reason for submitting a sample, each sample 
needs to be labeled clearly and accurately.  Self-adhesive labels are available from WFCS.  
Using these labels and supplying the requested information will assure the fastest possible 
turnaround of the testing of your samples.   
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(f) In addition to the Base Opening and Base Closing samples, some bases each year 
will also be sending in a sample of each truckload that is delivered to the base: 

 
(1) Shipment Sample:  When identified as a sample base, every shipment of retardant 

that your base receives during the season, whether it’s a tanker load of liquid or a truckload of 
bags, needs to be sampled and tested at your base and one quart sample sent to WFCS for 
confirmatory tests.  Please include the shipper number and bag tag or batch number, in addition 
to the date and base information. 

  
(g) A Retardant Use Report (RUR) will be sent to each base at the beginning and near the 

end of each season.  Every base needs to fill out one report and return it to WFCS at the end of 
each season.  It may be helpful to keep track of some of the information (such as number of 
planes loaded) throughout the fire season.  Managers of portable bases will need to submit a 
RUR also.  The report can also be found on the Fire Chemicals CD, which comes out each 
spring.  It is the responsibility of each manager (at both permanent and portable bases) to fill out 
this report.  This information is used to fill out the Environmental Protection Agency (EPA) Form 
R, which is a component of the Toxic Release Inventory, and is required from certain bases by 
the EPA.  Please return this form to WFCS as soon as possible after your season ends. 

 
 If you have any questions, please contact the person below.   
 

USDA Forest Service 
Missoula Technology and Development Center 

Wildland Fire Chemical Systems 
Attn:  Bob Pfouts 

5785 Hwy 10 West 
Missoula, MT  59808 

 
Note:  If sending via Federal Express the phone number to use is 

(406) 829-6717 
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C-6 CONTRACTOR'S RESPONSIBILITIES 
 

(a) The Contractor shall provide well-trained, competent personnel to mix, load, store, and 
off-load fire retardant.  All work under this contract shall be performed timely and in a skillful, 
professional manner.  The Contracting Officer may, in writing, require the Contractor to remove 
from the work site any employee the Contracting Officer deems incompetent, unsafe, careless or 
otherwise objectionable or for theft, possession and/or removal of materials, supplies, equipment 
or any Government-owned or leased property. 

  
(1) Minimum qualifications for each crewmember shall consist of classroom and On the 

Job training (OJT), which includes mixing procedures, aircraft type and capability, OSHA 
standards, and understanding of the base operating plan.  Hot reloading training will be 
accomplished in conjunction with agency personnel in accordance with procedures as outlined in 
the Interagency Airtanker Base Operations Guide and the base specific hot-reloading plan. 

   
(2) Documentation of training shall be provided to the Contracting Officer. 
 

(b) The Contractor shall keep all equipment and supplies at each base clean, neat, orderly, 
and painted in colors that are pre-approved and acceptable to the Contracting Officer.  All empty 
bags and other litter shall be picked up and disposed of at least daily.  All containers must be kept 
neatly stored. 

 
 (c) The Contractor shall be responsible for cleaning up all spillages caused by mixing and 
loading operations.  The contractor shall wash spillage from loading ramps and shall keep 
retardant washed off the equipment.  [See Section I, Hazardous Material Identification and 
Material Safety Data, FAR 52.223-03] 
 
 (d) The Contractor shall comply with the base-operating plan.  A copy can be obtained 
through the Contracting Officer. 
 

(e) As a minimum, the Contractor will perform testing in accordance with Section E. 
 

(f) The Contractor shall comply with the safety and health standards applicable to 
retardant mixing and loading operations.  (Reference OSHA General Industrial Standards 29 CFR 
1910). The Contractor shall also develop and post an operations plan, which has been developed 
in concert with the Fire Agency’s base operating plan.  The plan will include as a minimum: 
 
  (1) an employee organization chart showing lines of authority, 
  (2) a complete list of duty assignments for each position, 
  (3) a description of proper work procedures for each assignment, 
  (4) a safety briefing with a list of safety rules for the operation, and,  
  (5) a plan to provide follow-up training for all personnel. 
 
The Contractor shall ensure that all employees read and understand this operations plan  
before they begin work at this facility. 
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 (g) INCIDENT BEHAVIOR 
 
 It is extremely important that inappropriate behavior be recognized and dealt with promptly.  
Inappropriate behavior is all forms of harassment including sexual and racial harassment.  
Harassment in any form will not be tolerated.  Non-prescription unlawful drugs and alcohol are not 
permitted at the incident or work site.  Possession or use of these substances will result in the 
contractor being released from the incident or work site.  During off-incident periods, personnel 
are responsible for proper conduct and maintenance of fitness for duty.  Drug or alcohol abuse 
resulting in unfitness for duty will normally result in the contractor being released from the 
incident. 
 
 [Sexual harassment is defined as unwelcome sexual advances, request for sexual favors, 
and other verbal or physical conduct of a sexual nature constitute sexual harassment when (1) 
submission to such conduct is made either explicitly or implicitly a term or condition of an 
individual’s employment, (2) submission to or rejection of such conduct by an individual is used 
as the basis for employment decisions affecting such individual, or (3) such conduct has the 
purpose or effect of unreasonably interfering with an individual’s work performance or creating an 
intimidating, hostile, or offensive working environment]. 
 
C-7 TECHNICAL REQUIREMENTS 
 

(a) Retardant must be qualified and approved for use at permanent bases (See Section J, 
Qualified Products List of approved fire chemicals, and Section I, Qualification Requirements, 
FAR 52.209-1). 
 
 (b) All aircraft shall be loaded to their contracted load capacity or as directed by the 
Contracting Officer.  The pilot of the aircraft may request the aircraft not be filled to their 
contracted load capacity due to product remaining in tank or weight concerns.   
 
 (c) The Contractor may be required to hot load turbine aircraft. 
 
 (d) Aircraft loading nozzles shall be 3-inch "Kamlock" type, or equal, equipped with 
shutoffs. 
 
 (e) The Contractor shall provide continuous flow loading capabilities for retardant delivery 
into the aircraft and any storage capacity necessary to meet the daily peak demand as specified 
in Section J, Exhibit J-1.  This will be provided with the loading capability of a minimum rate of 
400 gallons per minute and maximum of 500 gallons per minute except all Single Engine 
Airtankers shall be loaded at a 200 gallons per minute capacity, only. 

  
 (f) The Contractor shall provide off-load storage capacity as specified in Section J, 
Exhibit 1, separate from base storage tanks and loading facilities 
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PART I – THE SCHEDULE 
   

 
 SECTION D  -  PACKAGING AND MARKING 
            

 
 
D-1   PACKING FOR DOMESTIC SHIPMENT (AGAR 452.247-72) (FEB 1988) 
 

Material shall be packed for shipment in such a manner that will insure 
acceptance by common carriers and safe delivery at destination.  Containers and 
closures shall comply with the Interstate Commerce Commission regulations, Uniform 
Freight Classification Rules, or regulations of other carriers as applicable to the mode of 
transportation. 
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PART I – THE SCHEDULE 
         

 
SECTION E – INSPECTION AND ACCEPTANCE 

            
 
 

E-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text.  Upon request, the Contracting Officer will make their full text 
available.  Also, the full text of a clause may be accessed electronically at this/these 
address(es): 
 

www.arnet.gov/far/ 
 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
 
NUMBER         TITLE                                DATE 
 
FAR 52.246-2     INSPECTION OF SUPPLIES               AUG 1996 

- FIXED-PRICE 
FAR 52.246-16   RESPONSIBILITY FOR SUPPLIES        APR 1984 

 
E-2 INSPECTION OF SUPPLIES – FIXED-PRICE (FAR 52.246-2) (AUG 1996) 
 

(a) Definition.  “Supplies, as used in this clause, includes but is not limited to raw 
materials, components, intermediate assemblies, end products, and lots of supplies. 

 
i. The Contractor shall provide and maintain an inspection system acceptable to the 

Government covering supplies under this contract and shall tender to the Government for 
acceptance only supplies that have been inspected in accordance with the inspection system 
and have been found by the Contractor to be in conformity with contract requirements.  As 
part of the system, the Contractor shall prepare records evidencing all inspections made 
under the system and the outcome.  These records shall be kept complete and made 
available to the Government during contract performance and for as long afterwards as the 
contract requires.  The Government may perform reviews and evaluations as reasonably 
necessary to ascertain compliance with this paragraph.  These reviews and evaluations shall 
be conducted in a manner that will not unduly delay the contract work.  The right of review, 
whether exercised or not, does not relieve the Contractor of the obligations under the 
contract. 
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(c) The Government has the right to inspect and test all supplies called for by the 
contract, to the extent practicable, at all places and times, including the period of 
manufacture, and in any event before acceptance.  The Government shall perform 
inspections and tests in a manner that will not unduly delay the work.  The Government 
assumes no contractual obligation to perform any inspection and test for the benefit of the 
Contractor unless specifically set forth elsewhere in this contract. 

 
  (d) If the Government performs inspection or test on the premises of the Contractor or 
a subcontractor the Contractor shall furnish, and shall require subcontractors to furnish, at no 
increase in additional cost, all reasonable facilities and assistance for the safe and 
convenient performance of these duties.  Except as otherwise provided in the contract, the 
Government shall bear the expense of Government inspections or tests made at other than 
the Contractor’s or subcontractor’s premises; provided, that in case of rejection, the 
Government shall not be liable for any reduction in the value of inspection or test samples. 

 
  (e) (1) When supplies are not ready at the time specified by the Contractor for 
inspection or test, the Contracting Officer may charge to the Contractor the additional cost of 
inspection or test.  

 
  (2) The Contracting Officer may also charge the Contractor for any additional cost 
of inspection or test when prior rejection makes reinspection or retest necessary. 

  
 (f) The Government has the right either to reject or to require correction of 

nonconforming supplies.  Supplies are nonconforming when they are defective in material or 
workmanship or are otherwise not in conformity with contract requirements.  The Government 
may reject nonconforming supplies with or without disposition instructions. 

 
(g) The Contractor shall remove supplies rejected or required to be corrected. 

However, the Contracting Officer may require or permit correction in place, promptly after 
notice, by and at the expense of the Contractor.  The Contractor shall not tender for 
acceptance corrected or rejected supplies without disclosing the former rejection or 
requirements for correction, and, when required, shall disclose the corrective action taken. 

 
(h) If the Contractor fails to promptly remove, replace, or correct rejected supplies that 

are required to be removed or to be removed or to be replaced or corrected, the Government 
may either  

 
(1) by contract or otherwise, remove, replace, or correct the supplies and charge 

the cost to the Contractor or 
 

(2) terminate the contract for default.  Unless the Contractor corrects or replaces 
the supplies within the delivery schedule, the Contracting Officer may require 
their delivery and make an equitable price reduction.  Failure to agree to a price 
reduction shall be a dispute. 

 
(i) (1)  If this contract provides for the performance of Government quality assurance 

at source, and if requested by the Government, the Contractor shall furnish advance 
notification of the time 
 



NATIONAL LONG TERM FIRE RETARDANT – FULL SERIVCE     Section E 
AG-024B-C-06-9125 and AG-024B-C-07-9197 
   

Page 149 

 (i) When Contractor inspection or tests will be performed in accordance with 
the terms and conditions of the contract and 

 
(ii) When the supplies will be ready for Government inspection. 

 
(2) The Government request shall specify the period and method of the advance 

notification and the Government representative to whom it shall be furnished.  
Requests shall not require more than 2 workdays of advance notification if the 
Government representative is in residence in the Contractor’s plant, nor more 
than seven (7) work days in other instances. 

 
(j)  The Government shall accept or reject supplies as promptly as practicable after 

delivery, unless otherwise provided in the contract.  Government failure to inspect and accept 
or reject the supplies shall not relieve the Contractor from responsibility, nor impose liability 
on the Government, for nonconforming supplies. 

 
(k) Inspections and tests by the Government do not relieve the Contractor of 

responsibility for defects or other failures to meet contract requirements discovered before 
acceptance.  Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes 
amounting to fraud, or as otherwise provided in the contract. 

 
(l) If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, the 

Government, in addition to any other rights and remedies provided by law, or under other 
provisions of this contract, shall have the right to require the Contractor 

 
(1) at no increase in contract price, to correct or replace the defective or 
nonconforming supplies at the original point of delivery or at the Contractor’s plant 
at the Contracting Officer’s election, and in accordance with a reasonable delivery 
schedule as may be agreed upon between the Contractor and the Contracting 
Officer; provided, that the Contracting Officer may require a reduction in contract 
price if the Contractor fails to meet such delivery schedules, or 

 
(2) within a reasonable time after receipt by the Contractor of notice of defects of 
nonconformance, to repay such portion of the contract as is equitable under the 
circumstances if the Contracting Officer elects not to require 
(2) correction or replacement.  When supplies are returned to the Contractor, the 
Contractor shall bear the transportation cost from the original point of delivery to 
the Contractor’s plant and return to the original point when that point is not the 
Contractor’ plant.  If the Contractor fails to perform or act as required in (1) or (2) 
above and does not cure such failure within a period of 10 days (or such longer 
period as the Contracting Officer may authorize in writing) after receipt of notice 
from the Contracting Officer specifying such failure, the Government shall have the 
right by contract or otherwise to replace or correct such supplies and charge to the 
Contractor the cost occasioned the Government thereby. 

 
E-3 RESPONSIBILITY FOR SUPPLIES (FAR 52.246-16) (APR 1984) 
 
  (a) Title to supplies furnished under this contract shall pass to the Government upon  
formal acceptance, regardless of when or where the Government takes physical possession,  
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unless the contract specifically provides for earlier passage of title. 
 

  (b) Unless the contract specifically provides otherwise, risk of loss of or damage to 
supplies shall remain with the Contractor until, and shall pass to the Government upon— 

 
(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 

 
(2) Acceptance by the Government or delivery of the supplies to the Government at 

the destination specified in the contract, whichever is later, if transportation is 
f.o.b. destination. 

 
  (c) Paragraph (b) above shall not apply to supplies that so fail to conform to contract 
requirements as to give a right of rejection.  The risk of loss of or damage to such 
nonconforming supplies remains with the Contractor until cure or acceptance.  After cure or 
acceptance, paragraph (b) above shall apply. 

 
  (d) Under paragraph (b) above, the Contractor shall not be liable for loss of or damage 
to supplies caused by the negligence of officers, agents, or employees of the Government 
acting within the scope of their employment. 
 
E-4 INSPECTION AND ACCEPTANCE OF MIXED PRODUCT 
 
  (a) The Government shall inspect the mixed product for compliance with the 
specifications for mixed product.  Inspection will take place as shown below in testing. 

 
  (b) The delivery destination of the mixed retardant is inside the aircraft being loaded.  
Acceptance of the mixed product takes place when the product has entered the aircraft. 

(c)  Acceptance tests will be conducted in accordance with the procedures and 
requirements established during the qualification test.  The tests will generally be 

conducted prior to acceptance of the mixed retardant and will consist of simple 
measurements and requirements such as visual observations, salt content, and viscosity. 
 
E-5 TESTING 
 
Testing shall be performed during mixing and pumping operations in accordance with (Lot 
Acceptance, Quality Assurance, and Field Quality Control for Fire Retardant Chemicals, 
Publication Number: NFES 1445).  Field Quality Control testing shall be accomplished by the 
Contractor and monitored by the Contracting Officer.  Test results shall be recorded on 
similar forms furnished in the back of the Field Quality Control of Fire Retardant Chemicals 
publication. 
 

Quality Control Testing.  Quality Control Testing is the testing done at the base to 
ensure that product going to the field is of proper quality. All test results shall be 
recorded and maintained for future reference.  Base Managers are responsible for 
oversight and insuring that the following is accomplished: 
 

(1) The Contractor shall be required to test every aircraft load for salt content 
(refractometer reading). 
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(2) The Contractor shall test for viscosity by taking samples every five (5) to ten 
(10) aircraft loads and analyzing samples at the end of each day if the product is a 
thickened product. 
 
(3) The Contractor shall re-circulate mixed and concentrated retardant as 
appropriate for the product. 
 

The Contractor shall test mixed retardant in storage for compliance every 7 days. 
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PART I - THE SCHEDULE 
         

 
SECTION F - DELIVERIES OR PERFORMANCE 

             
 
F-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text.  Upon request, the Contracting Officer will make their full text 
available.  Also, the full text of a clause may be accessed electronically at this/these 
address(es):  
 

http://www.arnet.gov/far/ 
 
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
          CLAUSE 
          NUMBER        DATE        TITLE 

 
FAR 52.211-17     SEP 1989  DELIVERY OF EXCESS QUANTITIES        

        FAR 52.242-15     AUG 1989  STOP-WORK ORDER                      
           FAR 52.242-17 APR 1984  GOVERNMENT DELAY OF WORK           
           FAR 52.247-34  NOV 1991     F.O.B. DESTINATION 

FAR 52.247-55  JUN 2003      F.O.B. POINT FOR DELIVERY OF 
GOVERNMENT FURNISHED PROPERTY 

 
 
F.2 CONTRACT PERIOD AND OPTION TO EXTEND THE TERM OF THE  
 CONTRACT  
 
  One Year Contract with Four Option Years: 
 
The contract period shall extend for one calendar year from date of award.  However, at the 
option of the Government, the contract may be renewed for four option years period provided 
the Contracting Officer serves notice of intent to renew at least 60 days prior to contract 
expiration.  The renewal will be with the same terms and conditions except that any renewal is 
subject to the economic price adjustment clause of this contract. 
 
  One Year Contract with Three Option Years: 
 
The contract period shall extend for one calendar year from date of award.  However, at the 
option of the Government, the contract may be renewed for three option year periods provided 
the Contracting Officer serves notice of intent to renew at least 60 days prior to contract 
expiration.   
 
F-3 DELIVERY LOCATION (AGAR 452.247-70) (FEB 1988) 

 
Shipment of deliverable items, other than reports, shall be to locations as designated in Section 
B, Supplies or Services and Prices/Costs. 
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F-4 REQUIRED DELIVERY PERIOD 
 
Required delivery period for each location(s) will be as designated in Section B, Supplies or 
Services and Prices/Costs. 

 
F-5 PRE- AND POST-PERIOD DELIVERY 
 
The Government reserves the right to order retardant for the period 60 days before and 60 days 
after the Required Delivery Period at the prices specified in the contract.  During the Pre- and 
Post-Periods, the Contractor must deliver retardant as specified herein within 24 hours of receipt 
of an order. 
 
F-6 OPTIONAL PERIOD DELIVERY 
 
Outside the Required Delivery Period and any Pre-Delivery and Post-Delivery Periods, the 
Government may request service on an intermittent basis.  This period is called the Optional 
Period.  Orders placed during this period will be subject to acceptance by the Contractor.  If 
accepted, all terms and conditions of the contract will apply. 
 
F-7 READY DELIVERY STATUS 
 

(a)  Ready delivery status is defined as the ability to begin pumping and loading 
operations within 3 minutes after an order is placed.  Ready delivery status shall be maintained 
during the normal operating day. 
 

(b)  The normal operating day is 9 hours.  The Contracting Officer shall establish and 
may change the times of the normal operating day by issuance of a work order as necessary.  
However, the normal operating day may not exceed the number of hours stated herein unless 
aircraft are being loaded OR unless the mixing crew is ordered to be in extended ready delivery 
status.  At joint California Division of Forestry (CDF)/USDA FS bases, the normal operating day 
will constitute 10 ½ hours per day and should be bid accordingly.  There will be no extended 
ready delivery status until the passage of 10 ½ hours. 
 

(c)  Occasional temporary time changes to the normal operating day may be made by 
verbal notification to the Contractor by the close of business the preceding day. 
 
F-8 RETURN-TO-READY DELIVERY STATUS 
 

(a)  The Contractor shall inform the Contracting Officer as to how appropriate personnel 
may be contacted.  These persons will be allowed 1 (one) hour from the initial attempt by the 
Government to contact the Contractor or his authorized representative to provide ready delivery 
status. 
 

(b)  If not requested to be on Return-to-Ready Delivery Status, Contractor personnel will 
be considered to be off duty and may not be required to Return-to-Ready Delivery Status that 
day. 
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F-9 AUTHORIZED BREAKS 
 
During the contract period, when conditions permit, the Contracting Officer may approve 
authorized breaks to allow Contractor personnel time off from the base. 

 
F-10 FAILURE TO PERFORM 

 
(a)  If the Contractor fails to provide ready delivery status, the Government reserves the 

right to take over Contractor's operations.  If the Government exercises this right, the Contractor 
shall be liable for all costs incurred resulting from failure to perform. 

 
(b)  If the Contractor fails to perform as required, the Government reserves the right to 

dispatch the Airtanker(s) to alternate base(s) for loading of fire retardant in an emergency 
situation.  If the Government exercises this right, the Contractor shall be liable for all incurred 
costs resulting from failure to perform, including but not limited to, hourly flight time for the 
Airtanker(s), standby time, and any increase in cost for the retardant. 
 
F-11 GOVERNMENT OPERATION OF CONTRACTOR PLANT 
 
During or outside of the required delivery period, the Government may operate the retardant 
plant on an intermittent and short-term basis if Contractor personnel are not available.  The 
Government will attempt to contact the Contractor to secure their approval prior to operating the 
retardant plant.  Payment for the retardant will be made at the applicable bid rate in Section B, 
Schedule of Items. 
 
F-12 ADDITIONAL ORDERING REQUIREMENTS 
 
Orders given to maintain ready delivery status during the Required Delivery Period, Pre, Post, or 
Optional Period may be made orally and will be documented in writing by Project 
Inspector/COR. 
 
F-13 FOOD AND DRINK 
 
The Airtanker Base Managers shall provide meals, ice, and drinks at the Government’s 
expense in order to sustain fire fighting operations.  If the crews are required to be on 
site/base due to potential fire emergencies, or the aircraft is flying, then appropriate 
meals shall be provided.  In addition, extended standby ordered by the Government in 
excess of 1 hour requires dinner to be provided.   
 
F-14 FUEL SURCHARGE  
 
The Government will reimburse the Contractor for the actual amount of any fuel surcharge 
imposed as a part of the total freight charges for each shipment of retardant.  The contractor 
warrants that the surcharge imposed is not in excess of any fuel surcharge imposed on other 
firms for whom the transportation firms used provides freight hauling services.  The fuel 
surcharge shall be listed as a separate item on transportation freight bills and invoices for the 
payment of the item furnished.  Invoices containing fuel surcharges must be submitted no later 
than 30 days from shipment in order to be paid; otherwise payment will not be allowed.  
Invoices for fuel surcharge will be submitted to the Airtanker Base Manager for 
processing.  
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PART I - THE SCHEDULE 
       

 
SECTION G - CONTRACT ADMINISTRATION 

           
 
G-1 METHOD OF MEASUREMENT 
 
The primary method of measurement will be mass flow meter and the inventory method 
will be used as a backup check.  Methods will be used in accordance with the following: 
 
  (a) Mass Flowmeter® Method (Micro Motion®) 
 

(1) Retardant will be measured in gallons.  All retardant will be delivered 
through mass flowmeters reading in total pounds delivered.  Pounds will then be 
converted to gallons for payment. 

 
(2) Calibration and verification to insure meter accuracy will be performed as 

stated in the following Forest Service guide:  "User/Procurement Manual for Retardant 
Measurement Mass Flowmeter".  Each meter will be calibrated annually as early in 
the season as possible by the Government.   Verification of meter accuracy may be 
requested at anytime at the request of the Contractor or the Contracting Officer.  Such 
verification will be performed in the presence of the Contractor and the Contracting 
Officer.  If during the season, micro motion meter discrepancies occur, the cost of 
recalibration will be paid by either the Government or the contractor depending on 
recalibration results.  If the micro motion meter is calibrated correctly, then the 
contractor will pay for the recalibration, and if incorrectly calibrated the Government will 
pay for the cost.   

 
(3) All gallons of retardant used and all other services will be recorded on the 

Retardant Use Worksheet (See Section J).  This form shall be completed on a daily 
basis. 

 
(b) Inventory Method 
 

(1) The Contractor shall deliver bulk retardant by the ton to each retardant 
base, record the number of tons, and attach the truck weight invoices to the Retardant 
Inventory/Use Worksheet.  (See Section J.) 

 
(2) Retardant will be measured in gallons converted from pounds delivered 

using the Retardant Inventory/Use Worksheet. 
 

(A)  Bulk retardant (converted to gallons) on hand at the retardant base 
at the beginning of the 2-week period, plus 
 
(B)  Mixed retardant (in gallons) on hand at the retardant base at the 
beginning of the 2-week period, plus 
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(C)  Total tons of retardant (converted to gallons) delivered to the 
retardant base, less 
 
(D)  Bulk retardant (converted to gallons) on hand at the retardant base 
at the end of the two-week period, less 
 
(E)  Mixed retardant (converted to gallons) on hand at the retardant 
base at the end of the two-week period. 

  
G-2 BASIS OF PAYMENT 
 

(a)  Retardant. 
 

(1)  Payment will be made at the applicable bid rate in Section B, Schedule of 
Items, per gallon for actual gallons of retardant delivered into the aircraft.  Unit prices for 
each sub-item will be applied until the gallons of retardant delivered exceeds that sub-
item quantity limit; i.e., first, sub-item A unit price will be applied until the sub-item A 
quantity limit is reached; then sub-item B unit price comes into effect until the quantity 
limit in sub-item B is reached; and so forth.  For all quantities of retardant over and 
including the starting quantity for the last sub-item, the unit price for that last sub-item 
will be applied until the end of the contract year.  Sub-item quantity limits will be 
activated at the start of the initial contract year and at the start of each renewal year. 

 
(2)  When retardant salt content falls outside the acceptable range (see 

Section J, Retardant Characteristics and Mix Factors Table, and Publication NFES 
1245, "Lot Acceptance, Quality Assurance, and Field Quality Control for Fire Retardant 
Chemicals") an appropriate payment deduction will be made by the Contracting Officer. 
 

(b)  Off-Loading, Re-Loading, and Water Loading.  Payment will be made for off-
loading, reloading, and water loading on a per occurrence basis at the specified rates 
shown in Section B. 

 
(c)  Extended Ready Delivery Status.  The Contractor will be paid at an hourly 

rate (rounded to the next full hour) specified in Section B for each authorized crew 
member whenever the Agency requires ready delivery status in excess of the applicable 
normal working day hours (See Section F, Ready Delivery Status).  The first 9 hours of 
Ready Delivery Status (or 10 1/2 as referenced in Ready Delivery Status) each day will 
be considered the normal operating day.   

 
(d)  Call-Up Outside Required Delivery Period.  When required to be in Ready 

Delivery Status during the 45 day Pre-, Post-, or Optional Periods, a minimum of 3 days 
call-up is guaranteed.  If during the pre-delivery, or post-delivery, or optional delivery 
periods less than 10,000 gallons of retardant is pumped in any day, a minimum of $250 
per day will be paid. 
 

(e)  Reimbursement for Mobilization and Demobilization Costs 
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(1)  When service is ordered outside of the required delivery period (pre-
delivery, post-delivery, and optional delivery periods) and there is a break in service, the 
Government will reimburse the Contractor for all necessary and reasonable costs on an 
actual cost basis for the mobilization and demobilization costs associated with the 
personnel needed to deliver fire retardant into the aircraft. 

 
(2)  Such costs may include, but are not limited to, airline or bus fares, small 

aircraft usage, vehicle mileage, and telephone calls. 
 
(3)  Claims for reimbursement shall be supported by itemized invoices and 

shall be submitted to the designated payment office. 
 
G-3 PAYMENT PROCEDURES 
 

(a)  The Cumulative Retardant Use/Payment Summary shall be used for 
payment processing (See Section J).  The Retardant Use Record and/or Retardant 
Inventory/Use Worksheet shall support each payment summary. 

 
(b)  Payment will be processed about the first day and sixteenth day of each 

month. 
 
(c)  Upon completion of the Required Delivery Period and any extensions thereof, 

final payment will not be made until the Government furnished property has been 
returned and a Contract Release has been furnished.  The final payment shall be 
accompanied by a Contract Release and Transfer of Property Forms. 

 
(d)  Payment Procedures:  Purchase/delivery orders will be placed using 

Form SF-1449 – Order for Commercial items, along with the Resource Orders.  
Government credit cards shall not  be used to place orders.  All orders must be 
approved by someone with purchasing authority.  Payments for SF-1449 orders 
will be made by USDA, ASC.  Submit a copy of the SF-1449, resource order, and 
original invoice for payment processing.   Contract for permanent bases only. Forest 
Service  Base managers submit original invoice signed “services received,” the 
appropriate Retardant Use Record and/or Retardant/Use Worksheet, and any other 
applicable supporting documentation for the invoice to the following address:   
 

USDA, Forest Service 
Albuquerque Service Center (ASC) 

Incident Business Branch 
101 B Sun Ave. NE 

Albuquerque, NM  87109 
Phone:  877-372-7249 
FAX:  877-816-9532 

 
The documentation included for payment needs to clearly show and be legible, 
the base, Contract number, individual and telephone number to be contacted if 
there are questions from the payment center.   
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(3) Payment Procedures:  Contract for permanent bases only. Bureau of Land 
Management Base managers submit original invoice signed “services received,” the 
appropriate Retardant Use Record and/or Retardant/Use Worksheet, and any other 
applicable supporting documentation for the invoice to the following address:   

 
 

BLM National Business Center 
PO Box 25047, Building 50 

Denver Federal Center 
Denver, CO  80225-0047 

Mail Stop:  BC-622 
 
The documentation included for payment needs to clearly show and be legible, 
the base, Contract number, individual and telephone number to be contacted if 
there are questions from the payment center.   
 

a. Payments for Federal Agencies will be in accordance with FAR 52-232.25,                            
Prompt Payment.  
 
G-4 ECONOMIC PRICE ADJUSTMENT – LABOR AND MATERIAL  
 (FAR 52.216-4) (JAN 1997) 
  
        The above clause is included in Section I to protect the contractor and the 
Government against significant fluctuations in labor and material costs, including 
gasoline, and to provide for contract price adjustments should unforeseen events occur.   
 
All other adjustments of price for option years shall be included in the bid price for each 
Bid Item.         
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PART I - THE SCHEDULE 

        
 

SECTION H - SPECIAL REQUIREMENTS 
          

 
H-1 POST AWARD CONFERENCE  (AGAR 452.215-73) (NOV 1996) 
 
Post award conferences with the successful Offeror(s) are required.  The conferences 
will be scheduled and held prior to the first day of the required delivery period.  The 
conference(s) will be held at a time and location established within 30 days after 
contract award by the Contracting Officer. 
 
H-2 INSURANCE COVERAGE  (AGAR 452.228-71) (NOV 1996) 
 
Pursuant to FAR Clause 52.228-5, Insurance--Work on a Government Installation, the 
Contractor will be required to present evidence to show, as a minimum, the amounts of 
insurance coverage indicated below: 
 

(a) Workers Compensation and Employer's Liability.  The Contractor is required 
to comply with applicable Federal and State workers' compensation and occupational 
disease statutes.  If occupational diseases are not compensable under those statutes, 
they shall be covered under the employer's liability section of the insurance policy, 
except when contract operations are so commingled with a Contractor's commercial 
operations that it would not be practical to require this coverage.  Employer's liability 
coverage of at least $100,000 shall be required, except in States with exclusive or 
monopolistic funds that do not permit worker's compensation to be written by private 
carriers. 
 

(b) General Liability.  The Contractor shall have bodily injury liability insurance 
coverage written on the comprehensive form of policy of at least $500,000 per 
occurrence. 
 

(c) Automobile Liability.  The Contractor shall have automobile liability insurance 
written on the comprehensive form of a policy.  The policy shall provide for bodily injury 
and property damage liability covering the operation of all automobiles used in 
connection with performing the contract.  Policies covering automobiles operated in the 
United States shall provide coverage of at least $200,000 per person and $500,000 per 
occurrence for bodily injury and $20,000 per occurrence for property damage. 
 
  (d) Paragraph (d) of this AGAR clause has been deleted because it is not 
applicable to this contract 
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PART II - CONTRACT CLAUSES 
 

SECTION I - CONTRACT CLAUSES 
 
I-1   CLAUSES INCORPORATED BY REFERENCE  (FAR 52.252-2) (FEB 1998) 
 
I-2   ANTI-KICKBACK PROCEDURES (FAR 52.203-7) (JUL 1995) 
 
I-3    LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL  
   TRANSACTIONS (FAR 52.203-12) (SEP 2005) 
 
I-4    CENTRAL CONTRACTOR REGISTRATION  (FAR 52.204-7) (OCT 2003) 
 
I-5    QUALIFICATION REQUIREMENTS (FAR 52.209-1) (FEB 1995) 
 
I-6    MATERIAL REQUIREMENTS (FAR 52.211-5) (AUG 2000) 
 
I-7    REQUIREMENTS (FAR 52.216-21) (OCT 1995) (USDA-Forest Service 

Modified for this Contract) 
 
I-8    OPTION TO EXTEND THE TERM OF THE CONTRACT 
   (FAR 52.217-9) (MAR 2000) 
 
I-9   SMALL, BUSINESS SUBCONTRACTING PLAN  
     (FAR 52.219-9) (JAN 2002) (ALT 1 - OCT 2001) 
 
I-10  CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME 
   COMPENSATION (FAR 52.222-4) (SEP 2000) 
 
I-11  WALSH-HEALEY PUBLIC CONTRACTS ACT (FAR 52.222-20) (DEC 1996) 
 
I-12  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES   
  (FAR 52.222-42) (MAY 1989) 
 
I-13  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA   
   (FAR 52.223-3) (JAN 1997) (ALT 1 JUL 1995) 
 
I-14   POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION  
     (FAR 52.223-5) (AUG 2003) 
 
I-15  DRUG-FREE WORKPLACE (FAR 52.223-6) (MAY 2001) 
 
I-16  TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-14) (AUG 2003) 
 
I-17  BUY AMERICAN ACT—NORTH AMERICAN FREE TRADE AGREEMENT – I

 ISRAELI TRADE ACT (FAR 52.225-3) (JUN 2003) 
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I-18  FEDERAL, STATE, AND LOCAL TAXES (FAR 52.229-3) (APR 2003) 
 
I-19  PAYMENTS (FAR 52.232-1) (APR 1984) 
 
I-20  DISCOUNTS FOR PROMPT PAYMENT (FAR 52.232-8) (FEB 2002)  
 
I-21  EXTRAS (FAR 52.232-11) (APR 1984) 
 
I-22  ASSIGNMENT OF CLAIMS (FAR 52.232-23) (JAN 1986) 
 
I-23  PROMPT PAYMENT (FAR 52.232-25) (FEB 2002) 
 
I-24  PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER THAN CENTRAL  

 CONTRACTOR REGISTRATION (FAR 52.232-34) (MAY 1999) 
 
I-25  SPECIAL ELECTRONIC FUNDS TRANSFER INSTRUCTIONS 
 
I-26  DISPUTES (FAR 52.233-1) (JULY 2002) 
 
I-27  PROTEST AFTER AWARD (FAR 52.233-3) (AUG 1996) 
 
I-28  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  
     (FAR 52.236-3) (APR 1984) 
 
I-29  PERMITS AND RESPONSIBILITIES (FAR 52.236-7) (NOV 1991) 
 
I-30  BANKRUPTCY (FAR 52.242-13) (JUL 1995) 
 
I-31  CHANGES--FIXED-PRICE (FAR 52.243-1) (AUG 1987) 
 
I-32  SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (APR 2003) 
 
I-33  GOVERNMENT FURNISHED PROPERTY (SHORT FORM) 
     (FAR 52.245-4) (JUN 2003) 
 
I-34  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE 
          (FAR 52.246-17) (JUN 2003) 
 
I-35  LIMITATION OF LIABILITY (FAR 52.246-23) (FEB 1997) 
 
I-36  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT  
     (FIXED-PRICE) (FAR 52.249-2) (SEP 1996) 
 
I-37  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (FAR 52.249-8)(APR 1984) 
 
I-38  AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 
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PART III- LIST OF DOCUMENTS, EXHIBITS 

AND OTHER ATTACHMENTS 
-------------------------------------------- 

SECTION J - LIST OF ATTACHMENTS 
          

 
 

  
 EXHIBIT J-4    RETARDENT INVENTORY/USE WORKSHEET 
 
 EXHIBIT J-5   DAILY RETARDANT USE WORKSHEET  
 

EXHIBIT J-6  USDA FOREST SERVICE CUMULATIVE RETARDANT 
USE/PAYMENT SUMMARY  

 
 EXHIBIT J-7  FIRE CHEMICALS  (Qualified or Approved and commercially 

available) 
 
 EXHIBIT J-8   LONG-TERM FIRE RETARDANT CHARACTERISTICS AND MIX 

FACTORS 

 
 EXHIBIT J-9   ATTACHMENTS BY REFERENCE 
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EXHIBIT J-4:  RETARDANT INVENTORY/USE WORKSHEET 

 
Retardant Base        ____            Contractor   ____                         Gallons/Ton             Gallons/Pounds_________________ 
 
Retardant Type                              Contract No.                               Inclusive Dates This period______________________ 

RETARDANT 
DELIVERY 

 OTHER SERVICES  MISC DEBITS/ CREDITS 

 
DATE 

*TONS 
DELIVERED 

 
DATE 

RE- 
LOAD 

OFF- 
LOAD 

WATER 
LOAD 

 
DATE 

 
AMOUNT 

 
REMARKS 

   $ $ $  $  
         
         
         
TOTAL  TOTAL $ $ $  $ $ 

 *Truck Weight Invoices must accompany this worksheet 
REMARKS:               

INVENTORY SUMMARY 
   Tons        Gal/Ton         Gallons Gallons Gallons Gallons 
     (Sub-total) (Total) (Grand Total) 

     +_________ 
plus 

     +_________ 
      + ___________ 

less 

     -_________ 
      = ____________ 

 
  GRAND TOTAL OF GALLONS FOR PAYMENT PURPOSES            $_________________ 

A  Bulk Retardant on Hand 
    beginning of this period 
 
B  Mixed Retardant on Hand 
     beginning of this period 

_______ X ______ = ___________ 
 
 
                        =___________ 

C  Total retardant delivered  
this period 

______ X _____ = ___________ 

D  Bulk Retardant on Hand 
end of this period 
 
E  Mixed Retardant on 
Hand end of this period 

______ X _____ = ___________ 
 
     = ___________ 
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Interagency Airtanker Base Operations Guide             
                  

J.5  DAILY RETARDANT USE RECORD              

    Airtanker Base Name and Agency    Date     

                Page     

          Name     

                      

                      

Load Time Tanker Incident Billing Code Spec. Refrac. Pounds Gallons Day 
Commen

ts 
No.   No. Order No. Over Ride Grav.       Total   

1                     

2                     

3                     

4                     

5                     

6                     

7                     

8                     

9                     

10                     

11                     

12                     

13                     

14                     

15                     

16                     

17                     

    DAILY SUMMARY                 

Agency   Loads Gallons   Notes:         

                   

                   

                   

                   

                   

TOTAL                   
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EXHIBIT J-6 
USDA FOREST SERVICE 

CUMULATIVE RETARDANT USE/PAYMENT SUMMARY 
1.  FOREST/UNIT 
 
 

2.  BASE  4.  CONTRACT NO., BID 
ITEM 

5.  CONTRACTOR 
 
 

 
 
 

6.  INCLUSIVE DATES 
THIS PERIOD 
 

PAYMENT NO. 
 

7.  GALLONS USED THIS PERIOD (from attached worksheet) 
 
  CATEGORY A                              GALS  @   $                           /GALS  = $   
  CATEGORY B                              GALS  @   $                           /GALS  =   $   
  CATEGORY C                              GALS  @   $                           /GALS  =   $   
  CATEGORY D                              GALS  @   $                           /GALS  =   $   
                                                                
     TOTAL $   
8.  MISCELLANEOUS SERVICES 

 A OFF-LOAD                                         @ $   40.00        =     $    
 B RELOAD                                           @ $   20.00        =     $    
 C LOAD WATER                                       @ $   20.00        =     $    
 D EXTENDED HOURLY                                  @ $   20.00        =     $    

   *E CALL-UP GUARANTEE                              @ $  250.00        =     $    
   *F MOBILIZATION/DEMOBILIZATION - Actual cost, attach itemization=     $    
   G. OTHER SERVICES   Mixed Prices  $___________________ 
 
 
   *Applicable during pre, post, and optional periods   TOTAL $     
 
9.  DEDUCTIONS/CREDITS THIS PERIOD 

 
CORRECTION FOR                                    GAL @ $                                    =   $    
RETARDANT OUT                                     GAL @ $                                     =   $    
OF SPECIFIC                                       GAL @ $                                    =   $    
GRAVITY                                           GAL @ $                                   =   $    

 
10. TOTAL PAYMENT THIS INVOICE                           

  TOTAL      $    
11. RETARDANT AND PAYMENT SUMMARY     
                                           
              PREVIOUS                 TOTAL            THIS    PAYMENT                  TOTAL TO DATE 
               GALLONS              AMOUNT       GALLONS AMOUNT  GALLONS         AMOUNT  
RETARDANT      $    $    $  
 
MISC SERVICES  $    $    $  
 

TOTALS   $    $    $  
 
12.  GROSS TOTAL PAID TO DATE 
                                     $      
13.  APPROVED FOR THE UNITED STATES OF    
       AMERICA 
 COR Signature and Date 
 
 
 
 

14.  APPROVED FOR THE CONTRACTOR 
       Signature and Date (Optional) 
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EXHIBIT J-9  ATTACHMENTS BY REFERENCE 
 

 The referenced material may be requested through the Contracting Officer. 
 

SPECIFICATION 5100-304A AND 5100-304B  - LONG-TERM RETARDANT FOREST FIRE, 
AIRCRAFT OR GROUND APPLICATION 
 
LOT ACCEPTANCE, QUALITY ASSURANCE, AND FIELD QUALITY CONTROL FOR  
FIRE RETARDANT CHEMICAL, NFES 1245 (PMS 444-1) 
 
USER/PROCUREMENT MANUAL FOR RETARDANT MEASUREMENT MASS  
FLOWMETER 
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QUALIFIED PRODUCTS LISTS (QPL) 
 
 

LONG-TERM FIRE RETARDANT CHARACTERISTICS 
AND MIX FACTORS1 
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USDA Forest Service Washington Office Fire & Aviation Management 

 
2/5/07 

J.7  LONG-TERM RETARDANT 

Qualified by USDA Forest Service In Accordance with Forest Service Specification 5100-304b, As Amended 
 

The listed products are qualified and approved for use, only at the specified mix ratio, and only with the indicated application 
equipment. 

Consult individual agencies for specific policies relating to long-term retardant use. 
 

Chemical Mix Ratio Qualified/Approved Applications1 
 (Pounds concentrate Fixed-Wing SEATS Fixed-Tank Helicopter Ground 
 Per gallon water) Airtanker  Helicopter Bucket Engine 

 
 Dry Concentrate - Gum-thickened; Permanent or Temporary Base
  Phos-Chek D75-R 1.20 lb/gal •  •   •   
  Phos-Chek D75-F 1.20 lb/gal •  •   •   

 
 Dry Concentrate - Gum-thickened; Temporary Base0
  Phos-Chek 259-R 1.14 – 1.60 lb/gal •  •  •  •  •  
  Phos-Chek 259-F 1.14 – 1.60 lb/gal •  •  •  •  •  
  Phos-Chek G75-F 1.12 lb/gal •  •   •  •  
  Phos-Chek G75-W 1.12 lb/gal    •  •  
 
 Wet Concentrate - Gum-thickened; Permanent or Temporary Base
  Phos-Chek LV-R 3.6:1 •  •   •  •  
  Phos-Chek LC-95A- 5.5:1 •  •   •  •  

1 • Fully Qualified (Product complies with all requirements of a formal specification.)  
  Conditional Approval (Product complies with all requirements in the specification for laboratory evaluation; a field evaluation is required for full qualification. 
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J.8  Long-Term Fire Retardant Characteristics and Mix Factors1 

Retardant 2 Normal Use 2 Mix Ratio Yield 
Mixed retardant 
per ton of wet or 
dry concentrate 

Specific weight  
of mixed 
retardant 

Viscosity 
of mixed 
retardant 

Specific gravity 
of treated 
retardant 

Refractometer 
reading 
of mixed 
retardant 

   gallons lb/gal centipoise   
        
 
Dry Concentrate, Gum-thickened, High Viscosity 
Phos-Chek D75-R FW, SEAT, HB 1.20 lb/gal H2O 1786 8.91 1000-1600 1.065-1.078 11.25-13.25 

Phos-Chek D75- F FW, SEAT, HB 1.20 lb/gal H2O 1786 8.91 1000-1600 1.065-1.078 11.25-13.25 

 
Dry Concentrate, Gum-thickened, Low Viscosity 
Phos-Chek 259-R FW, SEAT, HF, HB, G 1.14 lb/gal H2O 1869 8.90 75-250 1.063-1.074 12.25-14.5 
Phos-Chek 259- F FW, SEAT, HF, HB, G 1.14 lb/gal H2O 1869 8.90 75-250 1.063-1.074 12.25-14.5 
Phos-Chek G75-F FW, SEAT, HB, G 1.12 lb/gal H2O 1907 8.85 60-250 1.055-1.067 10.25-12.25 

Phos-Chek G75-W HB, G 1.12 lb/gal H2O 1907 8.85 60-250 1.055-1.067 10.25-12.25 

 
Wet Concentrate, Gum-thickened 
Phos-Chek LV-R FW, SEAT, HB, G 3.6:1 860 8.93   75-225 1.064-1.076 11.0-13.0 
Phos-Chek LC-95A FW, SEAT, HB, G 5.5:1 1054 8.97   75-225 1.075-1.085 12.75-14.5 
  
 

 

 

1. The listed products are qualified and approved for use, only at the specified mix ratio, and only with the indicated application equipment. 
2. Consult individual agencies for specific policies relating to long-term retardant use. 
3. FW - Fixed-wing airtanker,  SEAT – Single Engine Airtanker,  HF - Fixed-tank helicopter;  HB- Helicopter bucket;  G - Ground engine. 

 
   

 



 
 

 

USDA Forest Service Washington Office Fire & Aviation Management 

 
6/5/08 

WATER ENHANCERS 
Approved by USDA Forest Service In Accordance with Forest Service Specification 5100-306A (June 2007) 

The listed products are approved for use,  
only at the specified mix ratio or mix ratio range and only with the indicated application equipment. 

Consult individual agencies for specific policies relating to water enhancer use. 
Please review the Notes for Selection and Use [www.fs.fed.us/rm/fire/wfcs/documents/we_notes.pdf] 

 
Chemical Mix Ratio1 Approved Applications2

         Fixed-Wing Airtanker Helicopter Ground
    Multi Engine SEATS3  Fixed-Tank Bucket Engine

Uncolored 4

 Phos-Chek AquaGel-K5 0.4-1.2% 4 •   •  •  
 Thermo-Gel 200L 6 (blue pails) 2%     ••   
 Wildfire AFG Firewall 7  3.0% 4 •   •  •  
 Barricade II 1.0% 4 •   •  •  
 Barricade II 1.0% - 3.0%     ••   
 Thermo-Gel 200L (red pails) 0.5% - 3.0% 4 •   •  •  

Colored - No colored water enhancers are available 
 1 The product, outside the mix ratio or mix ratio range shown, is not qualified for use.  

2 • Fully Qualified (Product complies with all requirements of a formal specification.) 
  Conditional Approval (Product complies with all requirements in the specification for laboratory evaluation; a field evaluation is required for full 

qualification.  Not available for use except during an agency-authorized field evaluation.
 Evaluations from the field are requested with regard to effectiveness, ease of use and mixing.  (Evaluation forms are available  

3 Forest Service policy does not allow application of water enhancers from large airtankers.  These products meet the requirements for application from multi-
engine aircraft for those agencies whose policy permits this use. 

4 Only uncolored products have completed a laboratory evaluation as required by Forest Service Specification 5100-306a.  Colored products may be used within a 
controlled study to determine visibility as required by the specification. 

5 This product was evaluated and approved under the name Chemdal Aqua Shield. 
6 Thermo-Gel 200L supplied in blue pails was evaluated and approved under the name Stockhausen Cindet FP-47.  It is NOT approved for use in Fixed-Wing 

Airtankers, including SEATs. 
7 This product was evaluated and approved under the name NoChar E112. 
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USDA Forest Service Washington Office Fire & Aviation Management 

2/5/08 

J.10  CLASS A WILDLAND FIRE FOAM 
Qualified and Approved by USDA Forest Service In Accordance with Forest Service Specification 5100-307a 

The listed products are qualified and approved for use only at the specified mix ratio range and  
only with the indicated application equipment 

Consult individual agencies for specific policies relating to wildland fire foam use. 

Chemical Mix Ratio Qualified/Approved Applications 1 
  Fixed-Wing SEATS 2 Helicopter Ground 
  Water Scooper  Fixed-Tank  Bucket Engine 

Ansul Silv-Ex 0.1-1.0% •  •   •  •  

FireFoam 103 0.1-1.0% •  •   •  •  

FireFoam 103B 3 0.1-1.0% •  •    •  •  

Phos-Chek WD 881 4 0.1-1.0% •  •  •  •  •  

FireFoam 104 0.1-1.0% •  •   •  •  

Angus ForExpan S 0.1-1.0%  •   •  •  

Pyrocap B-136 0.1-1.0%  •   •  •  

Phos-Chek WD 881-C 0.1-1.0% •  •   •  •  

Phos-Chek Anchor Point 0.1-1.0%  •   •  •  

National Foam KnockDown 0.1-1.0% •  •   •  •  

Summit FlameOut 0.1-1.0%    •  •  

Angus Hi-Combat A 5 0.1-1.0% •  •   •  •  

Buckeye Platinum Class A 0.1-1.0% •  •   •  •  

Chemguard First Class 6 0.1-1.0% •  •  •  •  •  

Solberg Fire-Brake 3150A 7 0.1-1.0% •  •   •  •  

Phos-Chek First Response 0.1-1.0% •  •  •  •  •  
 1 • Fully Qualified (Product complies with all requirements of a formal specification.) 

  Administrative Approval (Product complies with all requirements of a formal specification or administrative work plan.) 
2 Within Canada, the wildland fire management agencies apply foam from land-based fixed-wing airtankers (single or multi engine).  The presence of a dot in this column 

indicates approval in Canada for application from aircraft of either type. 
3 Administrative approval has been granted for application from fixed-tank helicopters.  No further approvals are needed. 
4 This product was evaluated and qualified under the name Phos-Chek 0170-014A 
5 This product was evaluated and qualified under the name KnockDown Plus. 
6 This product was evaluated and qualified under the name Chemguard #121802. 
7 This product was evaluated and qualified under the name 3M Fire-Brake BFFF. 

 



RETURN COMPLETED FORM TO:

1.   Was the Contractor capable, efficient and effective in supporting this contract?

N/A 1 2 3 4 5 6 7

Comments

2.  Did the Contractor's performance conform to the terms and conditions of the contract?

N/A 1 2 3 4 5 6 7

3.   Were the Contractor on-site personnel professional, reasonable and cooperative during performance?

N/A 1 2 3 4 5 6 7
not cooperative very cooperative

Comments

Comments

Not professional, not Very professional,
reasonable, and very reasonable, and

conform to contract to contract terms and
terms and conditions conditions

effective, not capable efficient and effective

Performance did not Performance conformed

Support provided was Support provided was
very inefficient, not extremely capable

Use the mouse to navigate.  To check or uncheck a box, left 'click' the box.  Comment boxes are formatted to automatically wrap the entered text.
Check the box that best describes the level in which the Contractor supported the area described.  Comments are helpful and substantiate
either very high or very low ratings.  If additional space is needed, use page 2 of the form or attach additional page(s).  N/A means not applicable
A copy of this report may be used in future evaluations of the Contractor's past performance and is provided to the Contractor (without your identity)

INSTRUCTIONS If you have excel, this form may be filled in on the computer or a blank form can be printed and filled in by hand.  

CONTRACT SERVICE DESCRIPTION          Full Service Base            EERA

CONTRACT COR WORK LOCATION

CITY/STATE/ZIP CONTRACT PERIOD

ADDRESS CONTRACTOR

USER CONTRACT NO.

3833 S. DEVELOPMENT AVE.
BOISE, IDAHO 83705 SOURCE SELECTION INFORMATION

Fax 208-387-5384 - Questions, call 208-387-5695 NOT FOR PUBLIC RELEASE  (see FAR 3.104 & 42.1503)

RETARDANT

US FOREST SERVICE J.11  EVALUATION REPORT ON
ACQUISITION MANAGEMENT CONTRACTOR PERFORMANCE



4.   Were the Contractor on-site personnel committed to customer satisfaction?

N/A 1 2 3 4 5 6 7

N/A 1 2 3 4 5 6 7

6.  If given the opportunity, would you hire this Contractor again to accomplish a similar project?

N/A 1 2 3 4 5 6 7

Signature Telephone Number Date

5.   How was the Contractor on-site personnel attitude and efforts focused toward safety of equipment and/or aircraft, as well as 
actual application, towards aircraft safety?

Comments

Additional comments to support your response to any item above or other items (include additional page if needed)

Name and Title of Individual
Completing this Form

Definitely not Definitely yes

and actions demonstrated same

Comments

Comments

Safety compromises Extremely safety
in both orientation oriented and actions

Not committed to Very committed to
customer satisfaction customer satisfaction
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