

NPSC TASK ORDER
Ames Research Center

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: **\$ (Offeror fill-in)**

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: **\$ (Offeror fill-in)**. A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Ames Research Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.
(Date)

(End of Clause)

NPS TASK Order
Dryden Flight Research Center

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK Order
Dryden Flight Research Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Glenn Research Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.
(Date)

(End of Clause)

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Goddard Space Flight Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.
(Date)

(End of Clause)

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
NASA Headquarters

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
Independent Verification & Validation Facility

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Independent Verification & Validation Facility

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
Johnson Space Center

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: **\$ (Offeror fill-in)**

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: **\$ (Offeror fill-in)**. A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Johnson Space Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.
(Date)

(End of Clause)

NPSC TASK ORDER
Kennedy Space Center

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Kennedy Space Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
Langley Research Center

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Langley Research Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
Michoud Assembly Facility

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: **\$ (Offeror fill-in)**

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: **\$ (Offeror fill-in)**. A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Michoud Assembly Facility

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
Marshall Space Flight Center

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: \$ (Offeror fill-in)

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: \$ (Offeror fill-in). A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Marshall Space Flight Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: **\$ (Offeror fill-in)**

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: **\$ (Offeror fill-in)**. A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Stennis Space Center

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
Wallops Flight Facility

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: **\$ (Offeror fill-in)**

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: **\$ (Offeror fill-in)**. A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
Wallops Flight Facility

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)

NPSC TASK ORDER
White Sands Test Facility

1. OVERALL TASK ORDER VALUE & PRICING

A. The Firm Fixed Price for Phase-in for this task order is: **\$ (Offeror fill in)**

B. The total Firm Fixed Price, less Phase-in, for this task order (including option years, if exercised) is: **\$ (Offeror fill-in)**. A summary of the FFP for each of the services for this task order, is provided below:

Year	Fire Services (FS)	Security Services (SS)	Emergency Management (EM)	Export Control (EC)	Information Assurance (IA)	Training (TN)	TOTALS
BASE PERIOD							
1	\$	\$	\$	\$	\$	\$	\$
2	\$	\$	\$	\$	\$	\$	\$
3	\$	\$	\$	\$	\$	\$	\$
4	\$	\$	\$	\$	\$	\$	\$
5	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
OPTION YEARS							
6	\$	\$	\$	\$	\$	\$	\$
7	\$	\$	\$	\$	\$	\$	\$
8	\$	\$	\$	\$	\$	\$	\$
9	\$	\$	\$	\$	\$	\$	\$
10	\$	\$	\$	\$	\$	\$	\$
Subtotal:							\$
<i>{Option Years will be filled in when, and if, options are exercised }</i>						TOTAL:	\$

NPSC TASK ORDER
White Sands Test Facility

C. The table below provides the Firm-Fixed Price for each 6-month performance period corresponding to the performance evaluation periods outlined in Attachment J.10 – Performance Retainage Pool for this Task Order:

EVALUATION PERIOD	PRICE
1. October 1, 2008 - March 31, 2009	\$'s To be filled in by the Offeror
2. April 1, 2009 – September 30, 2009	\$'s To be filled in by the Offeror
3. October 1, 2009 – March 31, 2010	\$'s To be filled in by the Offeror
4. April 1, 2010 – September 30, 2010	\$'s To be filled in by the Offeror
5. October 1, 2010 – March 31, 2011	\$'s To be filled in by the Offeror
6. April 1, 2011 – September 30, 2011	\$'s To be filled in by the Offeror
7. October 1, 2011 – March 31, 2012	\$'s To be filled in by the Offeror
8. April 1, 2012 – September 30, 2012	\$'s To be filled in by the Offeror
9. October 1, 2012 – March 31, 2013	\$'s To be filled in by the Offeror
10. April 1, 2013 – September 30, 2013	\$'s To be filled in by the Offeror
11. October 1, 2013 – March 31, 2014	\$'s To be filled in by the Offeror
12. April 1, 2014 – September 30, 2014	\$'s To be filled in by the Offeror
13. October 1, 2014 – March 31, 2015	\$'s To be filled in by the Offeror
14. April 1, 2015 – September 30, 2015	\$'s To be filled in by the Offeror
15. October 1, 2015 – March 31, 2016	\$'s To be filled in by the Offeror
16. April 1, 2016 – September 30, 2016	\$'s To be filled in by the Offeror
17. October 1, 2016 – March 31, 2017	\$'s To be filled in by the Offeror
18. April 1, 2017 – September 30, 2017	\$'s To be filled in by the Offeror
19. October 1, 2017 – March 31, 2018	\$'s To be filled in by the Offeror
20. April 1, 2018 – September 30, 2018	\$'s To be filled in by the Offeror
21. October 1, 2018 – March 31, 2019	\$'s To be filled in by the Offeror

(End of Clause)

2. LIMITATION OF FUNDS (FIXED-PRICE CONTRACT) (NFS 1852.232-77) (MAR 1989)

In accordance with NPSC Clause B.1, \$ _____ is presently available for payment and allotment to this Task Order through _____.

(Date)

(End of Clause)