

1.1. The contractor shall submit to the Contracting Officer a Corrective Action Plan (CAP) for any major defects as are identified by the Government as part of the evaluation. The CAP shall be submitted within 30 working days after the final performance determination for each evaluation period. Corrective Actions will be tracked and closed by concurrence from the TOMs and COTR through the Contracting Officers.

2. Table 1 - Evaluation Schedule

Evaluation Period
1. From Initial Phase-in through March 31, 2009
2. April 1, 2009 – September 30, 2009
3. October 1, 2009 – March 31, 2010
4. April 1, 2010 – September 30, 2010
5. October 1, 2010 – March 31, 2011
6. April 1, 2011 – September 30, 2011
7. October 1, 2011 – March 31, 2012
8. April 1, 2012 – September 30, 2012
9. October 1, 2012 – March 31, 2013
10. April 1, 2013 – September 30, 2013
Additional Evaluation Periods for Exercised Options
11. October 1, 2013 – March 31, 2014
12. April 1, 2014 – September 30, 2014
13. October 1, 2014 – March 31, 2015
14. April 1, 2015 – September 30, 2015
15. October 1, 2015 – March 31, 2016
16. April 1, 2016 – September 30, 2016
17. October 1, 2016 – March 31, 2017
18. April 1, 2017 – September 30, 2017
19. October 1, 2017 – March 31, 2018
20. April 1, 2018 – September 30, 2018

Note: A final evaluation will be conducted within 45 days after final completion of work on this contract to assess the contractor's performance after the end of the effective ordering period defined in Clause F.4 and to assess the contractor's performance of close-out activ