

## **Appendix 3** **Task Orders**

### **Introduction**

The following draft Task Orders consist of task-order-specific requirements and workload indicators contemplated for the first year of the contract. For the purposes of the RFP, in the event of a discrepancy between the Task Order and the SOW, the SOW shall take precedence. The task orders identified below are a draft and are intended to be issued as the actual initial task orders and may be updated throughout the procurement process. Task Order Plans in accordance with DRD PIC-PR-05 shall be required prior to execution of the task orders during the phase in period.

**Task Order 1: Management Integration and Control – Business Management**

**Task Order 2: Management Integration and Control – Configuration  
Management (CM) and Data Management and Integration (DM&I)**

**Task Order 3: Management Integration and Control - ISS Program Information  
Technology (IT)**

**Task Order 4: ISS System Engineering, Analysis, and Integration – System Analysis and  
Integration**

**Task Order 5: Safety and Mission Assurance (S&MA)**

**Task Order 6: Management Integration and Control - ISS Program Budget Support and  
Assessments**

**Task Order 7: Mission Analysis and Integration – COTS Integration Office Support**

**Task Order 8: Vehicle Integration**

**Task Order 9: International Partner (IP) Elements Integration Management Support**