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PART I 

 
SECTION D 

 
PACKAGING AND MARKING 

 
 
D.1 Packaging  

  
Preservation, packaging, and packing for shipment or mailing of all work delivered 
hereunder shall be in accordance with good commercial practice and adequate to insure 
acceptance by common carrier and safe transportation at the most economical rates. 
 
 

D.2 Marking 
 
Each package, report or other deliverable shall be accompanied by a letter or other 
document which: 

 
(a) Identifies the contract number under which the item is being delivered; and 
 
(b) Identifies the contract requirement or other instruction which requires the 

delivered item(s). 
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PART I 
 

SECTION E 
 

INSPECTION AND ACCEPTANCE 
 

 
E.1 FAR 52.246-9 Inspection of Research and Development (Short Form) 

(Apr 1984) 
 
The Government has the right to inspect and evaluate the work performed or being 
performed under the Contract, and the premises where the work is being performed, at all 
reasonable times and in a manner that will not unduly delay the work.  If the government 
performs inspection or evaluation on the premises of the Contractor or subcontractor, the 
Contractor shall furnish and shall require the subcontractors to furnish all reasonable 
facilities and assistance for the safe and convenient performance of these duties. 
 
 

E.2 Acceptance 
 
Acceptance for all work and effort under this contract shall be accomplished by the 
Contracting Officer or any other duly authorized representative. 
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PART I 

 
SECTION F   

 
DELIVERIES OR PERFORMANCE 

 
 

F.1 Term of Contract 
  

(a) This contract shall be effective as specified in Block No. 28, Award Date, of SF 33, 
and shall continue up to and including September 30, 2013, unless sooner terminated 
according to its terms.  The contract may be extended in accordance with Clause I.25, 
Option to Extend the Term of the Contract.  

 
(b) The period for the transition from the incumbent Contractor to the Contractor shall 

begin on the date of award and extend through November 8, 2008 unless otherwise 
determined by the Contracting Officer.  The Contractor is expected to have all 
transition activities complete by this date at which time the Contracting Officer shall 
notify the Contractor that they are to assume all responsibility for the complete 
Statement of Work. 
 

 
F.2 Principal Place of Performance 

 
The principal place of performance is the site of the National Renewable Energy 
Laboratory (NREL) in Golden, Colorado, and the National Wind Technology Center 
located south of Boulder, Colorado. 

 
 

F.3 FAR 52.242-15 Stop-Work Order (Aug 1989) (Alternate 1) (Apr 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part, of the work called for by this Contract for a 
period of 90 days after the order is delivered to the Contractor, and for any further 
period to which the parties may agree.  The order shall be specifically identified as a 
stop-work order issued under this clause.  Upon receipt of the order, the Contractor 
shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of 
work stoppage.  Within a period of 90 days after a stop-work order is delivered to the 
Contractor, or within any extension of that period to which the parties shall have 
agreed, the Contracting Officer shall either: 

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Termination clause 

in Section I of this Contract. 
  

(b) If a stop-work order issued under this clause is canceled or the period of the order or 
any extension thereof expires, the Contractor shall resume work.  The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, 
fee, or a combination thereof, and in any other terms of the Contract that may be 
affected, and the Contract shall be modified in writing, accordingly, if: 
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(1) The stop-work order results in an increase in the time required for, or in the 
contractor’s cost properly allocable to, the performance of any part of this 
Contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after the end of 

the period of work stoppage; provided the Contracting Officer decides the facts 
justify the action, the Contracting Officer may receive and act upon the claim 
submitted at any time before final payment under this Contract. 

 
(c) If a stop work order is not cancelled and the work covered by the order is terminated 

for the convenience of the Government, the Contracting Officer shall allow reasonable 
costs resulting from the stop-work order in arriving at the termination settlement. 
 

(d) If a stop-work order is not cancelled and the work covered by the order is terminated 
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 
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PART I 

 
SECTION G  

 
CONTRACT ADMINISTRATION DATA 

 
 

G.1 Contracting Officer’s Representative(s) 
 
Contracting Officer’s Representative(s) (COR) will be designated by separate letter and 
will represent the Contracting Officer in the technical phases of the work.  CORs are not 
authorized to change any of the terms and conditions of this Contract.  Some CORs have 
been authorized by the Contracting Officer to stop work in accordance with H.6, 
Environment, Safety, and Health Stop Work Order.  Additional COR(s) for other purposes, 
as required, may be designated in writing by the Contracting Officer at a future date. 

 
 

G.2 Contract Administration 
  
The Contract will be administered by: 

 
U.S. Department of Energy 
Golden Field Office 
Attn: Contracting Officer 
1617 Cole Boulevard 
Golden, CO 80401-3393 
 

Written communication shall make reference to the Contract number and shall be mailed to 
the above address. 

 
 

G.3 Modification Authority 
 

Notwithstanding any of the other clauses of this Contract, the Contracting Officer shall be 
the only individual authorized to: 

 
(a) Accept nonconforming work; 

(b) Waive any requirement of this Contract; or 

(c) Modify any term or condition of this Contract. 
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