

**NATIONAL FOREST STEWARDSHIP PROJECT
ROGUE RIVER – SISKIYOU NATIONAL FOREST**

Changes to **Page Stewardship Project** Document
On the Rogue River – Siskiyou NF Website

January 6, 2009

CANCELLATION NOTICE OF NATIONAL FOREST TIMBER ADVERTISED FOR SALE. The Page Stewardship Integrated Resource Timber Contract, scheduled for bid opening at 10:00 a.m., January 13, 2009, is hereby cancelled because the sale location is currently inaccessible. The sale will be readvertised in the spring.

November 19, 2008

The Prospectus for the Page Stewardship Project contains an error. Page 6 of 8 contains a paragraph referring to Periodic Payments. There will be no Periodic Payments in this Contract. Upon award of the contract, the blanks in A.19 – Periodic Payment Amount - of the Contract will be filled in with “N/A”.

There is also an incomplete sentence on Page 2 of 8 of the Prospectus. In the paragraph referring to stumpage rate escalation, the second sentence should read: “Tentative bid rates for timber apply, subject to quarterly adjustment during the contract period.”

All other terms and conditions of the contract remain the same as the original advertisement.

December 2, 2008

Concerning the removal of Timber Subject to Agreement, under K-C.1.1#; while A.4.2 shows the Unit of Measure for Softwood Other Non-Saw material as MBF, it may be possible to remove this material under a separate agreement, using tons as a Unit of Measure. Should this alternative be chosen, the rate for this material would be \$0.18 per ton.

All other terms and conditions of the contract remain the same as the original advertisement.