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National Aeronautics and Space Administration

Langley Research Center
Hampton, Virginia 236814001

SOLICITATION

1-062 -D AE.1132

REQUIREMENT: NATIONAL TRANSONIC FACILITY OPERATIONS

SUPPORT (NTFOS)

DIPORTANT NOTICES:

11.is requirement is NOT a small business set-aside; however, the Contracting 0131cerhas established a goal of 8 percent for small
kadvantaged business participation (See Section L, Provision L.32).

Your attention is directed to L.33, Proposal Preparation and Submission - Special Instructions, for important information on
proposal preparation. Also reference Section M for evaluation information.

rhe Government intends to award the contract resulting from this solicitation without discussions (See Section L. 14 clause entitled
Contract Award, FAR 52.215-16 (OCT 1995)--AR II (OCT 1995)). We would like to avoid situations where proposals include
n,sbstantive exceptions to the proposed contract terms and conditions which might be unacceptable to the Government and therefore
preclude award. Therefore, it is requested and strongly recommended that you bring to the Government’s attention prior to the
proposal due date any exceptions, questions, or additions you have to the proposed contract terms and conditions. This will allow
he Government to comment to all offerors on the acceptability or nonacceptability of these exceptions (e.g., additions, deletions,
;hanges) prior to proposal receipt. The resolution of any exceptions to terms and conditions prior to proposal receipt will aid the
Government in its intention to award without discussions and thus streamline the procurement process. If determined necessasy,
discussions will be conducted in accordance with NASA FAR Supplement 1815.610

Should an Offeror require a hard copy of any Attachment which they cannot dowrdoad electronically, a mailed hard copy maybe
requested by contacting the Bid Distribution Office at 757-864-2502, and citing this solicitation number as well as the number and
title of the specific Attachment.

NOTICE: FOR ADDITIONALPROCUREMENT OPPORTUNITIESAND OTHER NOTICES,CALL 1-800-PUR-NASA.
WSA LANGLEY (Rev June 1994) Pt’cvlousCdIbans am obsolete PRCCP-28(
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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 SUPPLIES AN/DOR SERVICES TO BE FURNISHED (LaRC 52.21 1-90) (AUG 1997)

The Contractor shall provide all resources (except as may be expressly stated in this contract as
furnished by the Government) necessary to furnish the Description/Specifications/Work Statement in
Section C, C.1, below.

B.2 ESTIMATED COST AND FIXED FEE (NASA 1852.21 6-74) (DEC 1991)

The estimated cost of this contract iS $_ exclusive of the fixed fee of $_. The total
estimated cost and fixed fee is $_.

B.3 CONTRACT FUNDING (NASA 1852.232-81) (JUN 1990)

(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this contract is $_. This allotment iS for_
and covers the following estimated period of performance: _.

(b) An additional arnOUnt Of $_ is obligated under this contract for payment of fee.

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 STATEMENT OF WORK - NATIONAL TRANSONIC FACILITY OPERATIONS SUPPORT
(NTFOS)

o. OVERVIEW OF REQUIREMENTS

The Contractor shall provide support for the operation of the National Transonic Facility
(NTF) Wind Tunnel, primarily located at Building 1236 at NASA’s Langley Research Center (LaRC). The
Contractor will be located on-site for this effort. This effort includes a) tasks associated with specific
wind tunnel research tests, b) routine tasks in support of the facility and its related systems, and
c) supporting improvements in the NTF processes and in the facility itself. [n the following Performance
Work Statement, these three main areas of support are classified as:

A. Wind Tunnel Test Initiated Tasks

B, Facility Infrastructure Tasks

c. Special Projects (SP)

The above lettering system of A, B, and C is used consistently throughout the
Work Statement. Tasks A and B are self sustaining and on-going. Task C efforts will be initiated or
approved (if Contractor initiated) by the Government in writing before that work is to be initiated.
Historically, approximately 60 percent of the total effort falls under A, approximately 20 percent falls
under B, and approximately 20 percent falls under C.

All Special Projects, and other specialized support efforts, will be initiated by
Task Orders, which become Task/Test Requests(lTRs) when assigned by the COTR and accepted by
the Contractor. (See G.4.) Any TTR will detail whether it represents an A, B, or C task as defined in
Section O., directly above. Task Order~Rs are to be tracked by the Contractor through task
completion.
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1. OPERATIONS

A. Wind Tunnel Test Initiated Tasks

1.1. The Contractor shall perform the work required on standardized checklists
controlled by the Langley Handbook (LHB) 1740.4 configuration management
system to accomplish pre-operation and post-operation tasks. These checklists
include, but are not limited to, the LN2 supply system, the main drive system
and auxiliaries, cooling water, high-pressure air and steam, and the hydraulic
systems.

1.2. The Contractor shall operate the Model Preparation Area (MPA) cryogenic
chamber, monitor the system and test article, and shutdown the system as
required in accordance with Integrated Operating Procedure (IOP) IOP-1 08.
The operator shall be qualified in accordance with Facility Operator Certification
Document and certified by the Facility Safety Head. The National Transonic
Facility (NTF) has three Model Preparation Areas (MPAs) utilized to perform
pretest installation, checkout, and calibration of test models and associated
components. One of these areas, commonly known as MPA #3, is unique from
the other two bays (MPA #1 & MPA #2). MPA #3 has the system capability to
thermally cycle a test model throughout a temperature range of -320”F to
+15C)°F utilizing a portable cryogenic chamber enclosure. The operation of this

cryogenic chamber requires operators to be at the control panel over a two shift
period. Typically, on the second shift, the cryogenic chamber is beginning the
process of being conditioned or warmed after the checkout activities performed
on the first shift.

1.3. The Contractor shall operate and maintain the Liquid Nitrogen (LN2) Off-Loading
& Storage for the facility’s nitrogen tanks in accordance with Standard Operating
Procedures (SOP)-OIA and SOP-OIC, including but not limited to the 900K
gallon tank, the 250K gallon tank, the 6K gallon dewar, and the 3K gallon dewar.
This includes the piping, pumping, and valving systems. This effort shall include
timely responses to requests for filling the 50 gallon dewars with LN2 as required
by the MPA operator. The Contractor shall coordinate the delivery of LN2 to the
facility with the LN2 supplier, PRAXAIR. PRAXAIR is a Government Contractor,
and the Government is responsible for maintaining that contractual relationship.
PRAXAIR’S LN2 Supply Line is connected to the NTF by a transfer line from

their facility located nearby at 3201 North Armstead Ave., Hampton, Virginia.
PFUVOdR is responsible for the transfer line up to valve 3500L & 3677N (Facility
Drawing LD-1 006193 & LE-944286). The Contractor shall be responsible for the
LN2 system downstream from valve 3500L & 3677N.

1.4. The Contractor shall support two shift operation (7:OOam-11 :45pm) of the NTF, 5
days a week, with provisions for non-scheduled work (long shifts, additional
shifts) as requested by the Contracting Officer Technical Representative
(COTR). The NTF historically can meet the scheduled program requirements
within a normal work week; however, there are times when additional effort is
required outside the normal 2 shifts or on weekends in order to meet critical
program goals and milestones. This estimated effort is typically an additional ~
work-hours per month. The Contractor will receive notification of non-scheduled
work at least 2 shifts in advance by the Facility Manager or the COTR. The
Contractor shall operate the systems identified in IOP-24-1, IOP-1OO, 10P-l OIA-
J, IOP-102A-C, IOP-103A, IOP-104A, IOP1O6A-D, IOP-107A, with qualified, -
certified operators.

1.5. All IOP operations shall be performed in accordance with the NTF’s Standard
Operating Procedures (SOPS) and their associated check lists (reference the
IOPS for the specific SOPS). These SOPS are maintained in the NTF library. The
contract personnel must be certified as operators by NASA. The certifications
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required are defined in accordance with the NTF Facility Resume. To be
certified, an operator must review and understand the applicable safety
documentation, establish working knowledge of the associa~d hardware in the
respective area of responsibility, and be capable of following written operation
procedures/checklists for proper tunnel operations. The Facility Safety Head will
certify contract personnel via letter to the COTR and Contractor’s on-site
manger. The following systems shall be operated by the Contractor

1.5.1. Process Controls -- The Contractor shall operate the following
subsystems (SOP-04, SOP-05, SOP-08, SOP-1 O, SOP-1 OB):

1.5.1.1. Reynolds Number Control System

1.5.1.2. Pressure Control System

1.5.1.3. Temperature Control System

1.5.1.4. GN2 Vent System

1.5.1.5. LN2 Flow Control System

1.5.1.6. LN2 Supply System

1.5.1.7. LN2 Storage System

1.5.1.8. LN2 Transfer (800 ton tank)

1.5.1.9. LN2 Transfer (3000 ton tank)

1.5.1 .10. Cooling Tower

1.5.l.11.Cooling Coil

1.5.1 .12.High Pressure Air System

1.5.1 .13. Miscellaneous Hydraulics System

1.5.1 .14.Vent Stack Valves, Fans, and Burners

1.5.2. Drive/Mach System -- The Contractor shall operate the following
subsystems (SOP-07, SOP-12A-H):

1.5.2.1. Drive Controls System

1.5.2.2. Mach Number Control System

1.5.2.3. Inlet Guide Vane Control System

1.5.2.4. Inlet Guide Vane Hydraulics System

1.5.2.5. In addition to operating the above systems, the Contractor shall
communicate with the Langley Power Dispatcher in order to
arrange for the necessaty electrical power for the test and for
visual observation of the model of instability and potential failure
(via closed circuit television) during testing.

1.5.3. Model/Data System -- The Contractor shall operate the following
subsystems (SOP-09A-C, SOP-1 3):

1.5.3.1. Pitch System

1.5.3.2. Roll System

1.5.3.3. Tunnel Parameter Control System

1.5.3.4. Research Data Acquisition

1.5.3.5. Pitch Hydraulics System
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1.6.

1.7.

1.5.3.6. Balance Cooling/Heating System

1.5.3.7.Test Section Movable System

The Contractor shall perform tunnel post test inspections per IOP-106B. The
Contractor shall report anomalies of inspection to the Facility Safety Head in
writing within 4 hours of procedure completion.

The Contractor’s on-site manager and the personnel assigned to the test
program, shall maintain active participation in meetings including, but not limited
to, daily shift, pre-test, post test, and weekly operations meetings. The purpose
of these meetings is to assure that the required coordination, integration and
communication of the various activities occur in a timely and systematic
manner.

B. Facility Infrastructure Tasks

The Contractor shall operate, maintain, calibrate, periodically test, and troubleshoot false
alarms for the 02 monitoring systems located at Building 1236 (NTF), Building 1236A
through 1236D, Building 1242 (the adjoining 0.3 Meter TCT), Building 1235 (Variable
Frequency), and Building 1241 (Drive Control) in accordance with the procedures set
forth in SOP-18A. Calibrations of the 02 monitoring systems are mandated by the LaRC
Metrology Office and shall be performed according to schedule (see Attachment 7) and
shall be reported to the Metrology office. These systems have components located
throughout the facilities, including central, portable, and stand-alone sensors. The
reliability of the 02 monitoring systems is critical for the safety of the personnel located
at the NTF.

c. SP Initiated Tasks

The Contractor is responsible for generating new checklists and procedures for system
modifications, new equipment, and continuous process improvements.

2. MAINTENANCE

A. Wind Tunnel Test Initiated Tasks

The Contractor shall be knowledgeable of the systems and procedures for the checklists,
IOPS, and SOPS listed in section 1.0 above, and shall provide alternative actions, i.e.
repairs and/or adjustments, within 15 minutes of a discovered problem. During a Wind
Tunnel Test, the Contractor shall troubleshoot and replace inoperable components or
perform on-site repairs to minimize tunnel unscheduled downtime as anomalies occur.
The NASA Facility Manager will prioritize the repairs and have the final authority for
initiating the repairs/adjustments.

B. Facility Infrastructure Tasks

2.1. The Contractor shall maintain the following areas in proper condition/neatness in
order to facilitate effective operations: the control room, the main drive room,
the basements in the area of the high-pressure air reducing station and the
hydraulic systems, the second floor on the far side of the tunnel, the LN2 tank
and transfer areas, and Building 1236A, 1236B, and 1236D.

2.2. Preventative Maintenance - The Contractor shall perform preventative
maintenance on the following systems: main drive motor, high-pressure
hydraulic systems, cooling water pumps and heat exchangers, high-pressure air
and steam distribution systems, standby diesel generator, liquid nitrogen supply
and distribution systems, and the related controls and protective devices. The
Contractor shall maintain all auxiliaries up to the last joint before bearing on the
main drive motors (not to include electric drive motor and breaker
maintenance) .These controls and protective devices include, but are not limited



!
Solicitation No. 1-062-DAE.1 132 6

to, flow meters, pressure switches, temperature switches, and level indicators.
The schedule for Preventative Maintenance is defined by the facility and/or the
FSSD maintenance printouts and is driven by procedures, such as Preventative
Maintenance Procedures Maintenance Inspection Procedures, and Maintenance
Operations Procedures. The Contractor shall complete all scheduled
preventative maintenance by the required date specified in the PM, PMP, MIP,
or MOP procedures or as specified by lTR from the Facility manager with
exceptions for deferrals authorized by the COTR and/or the Facility Manager.

2.3. Procurement of Parts - The Contractor shall identify, specify, store, and maintain
adequate spare parts for all systems in the area of responsibility, including but
not limited to plant systems and instrumentation. The Contractor shall generate
the list of required spare parts in conjunction with the Facility Manager. These
spare parts will be procured by NASA in accordance with Government
procurement procedures. The Contractor shall provide information for
Government Purchase Requests (PRs) as requested by the Government to
replace consumed invento~ as part of the inventoty maintenance task
requirement. The Contractor shall provide information for Government PRs
within 5 days after such a request. The Contractor shall conduct market surveys
for best-value acquisitions, make price comparisons, and provide a tracking
process for purchases. The Facility Manager will be the interface between the-
Contractor and the NASA Acquisition Division for the procurement of spare
parts. The Contractor shall provide receiptiinspection for all parts (ADP
equipment, instruments, calibration equipment, etc.) shall be processed through
the NASA Equipment Management System (NEMS) procedure.

2.4. Card Key System - The Contractor shall operate and maintain the Card Key
system (software and hardware) which shall allow access to the facility and
controls designated safety zones within the facility during operations. The
Contractor shall provide a safety briefing for all personnel prior to issuing a Card
Key. The Contractor shall make all Card Key updates within 24 hours of receipt
of work orders from Facility Safety Head. A Card Key distribution list shall be
kept current at all times by the Contractor.

3. INSTRUMENT SUPPORT

A. Wind Tunnel Test Initiated Tasks

3.1. The Contractor shall install, configure, calibrate, operate, modify, maintain, and
verify research, tunnel, and Model Preparation Areas (MPA) related
instrumentation systems on a per test basis, as defined by test plan and test
process. This support includes the devices utilized for scientific measurements
of research, tunnel processes, pre-test, and post-test processes performed in the
three MPAs. These instrumentation systems include, but are not limited to:
Electronically Scanned Pressure (ESP) System, pressure, temperature, balance,
Angle of Attack (AOA), Mach number, ground cucrent, video, Temperature
Sensitive Paint system, Pressure Sensitive Paint system, and special
instrumentation. The Contractor shall ensure daily status of these
instrumentation systems in accordance with established standard checklists,
IOPS and SOPS listed in Paragraph 1.5. The Contractor shall have the tunnel
instrumentation systems (Research and Process, and MPA) fully operational at
the time of facility test operations.

3.2. The Contractor shall configure and operate the Balance Dynamic Display Unit
(BDDU) and the Critical Point Analyzer (CPA) as outlined in IOP-107A. The
Contractor shall provide the configuration data to the Facility Safety Head 2 work
days prior to the start of model installation in the test section. The Facility Safety
Head will provide authorization to the Contractor to proceed with the set-up.
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B. Facility Infrastructure Tasks

The Contractor shall provide technical support, input, feedback, and coordination to
ensure orderly implementation, integration, and operation of the facil~y instrumentation
systems. The Contractor shall troubleshoot and replace/repair inoperable components or
instruments in order to minimize tunnel unscheduled downtime. Modifications and
maintenance of the instruments shall not adversely impact the Wind Tunnel operating
schedule. The NASA Facility Manager will prioritize the repairs.

4. INSTRUMENTATION CALIBRATION

B. Facility Infrastructure Tasks

The Contractor shall perform routine checks on the operation and the accuracy of the
facility instrumentation and re-calibrate as required without impacting tunnel daily
operations. The Contractor shall maintain the calibration records to ensure that 100’%0of
the facility measurement devices are maintained within the calibration sticker time frame
and have current calibration documentation. The Contractor shall update the calibration
records within three days of the performance of the calibration or of the receipt of a
calibrated instrument (if the instrument was calibrated by a LaRC designated calibration
Contractofi othetyyise, the Contractor shall then notify the NASA Facility Manager of the
potential need to have the newly-received instrument calibrated).

5. DATA ACQUISITION

A. Wind Tunnel Test Initiated Tasks

5.1.

5.2.

5.3.

5.4.

The Contractor shall provide research instrumentation/data acquisition set-up
(configuration) files for data acquisition and on-line reduction as defined in
Administrative Instruction Procedure (AIP)-29, including the model information
sheet and data channel definition sheets. The Contractor shall have the Setup
(configuration) files ready within one (1) shift after receiving instructions from the
Facility Manager or Test Engineer ~see Attachment If). The Contractor shall
work with the NASA test engineer, research engineer, data quality engineer, and
customer to define and check test information. The Contractor shall make
configuration changes to the data system within 30 minutes of the request by the
NASA test engineer, or within a greater time as specified by the NASA test
engineer.

The Contractor shall provide process instrumentation/data acquisition setup
(configuration) files consistent with the documented tunnel and instrumentation
configuration. The Contractor shall have the Setup (configuration) files ready
within one (1) shift after receiving instructions from the Facility manager or Test
Engineer. The Contractor shall WOI%with the NASA test engineer, the data
quality engineer, and FSSD personnel to define and verify the tunnel
information. The Contractor shall make configuration changes to the data
system within 30 minutes of the request by the NASA test engineer, or within a
greater time as specified by the NASA test engineer.

The Contractor shall provide on-line troubleshooting and corrective action of the
software during tunnel operation.

The Contractor shall provide instrumentation/data acquisition setup
(configuration) files and perform the data reduction, generate reports, and format
the data for transmittal to the research customer. The NASA test engineer,
research engineer, and data quality engineer will provide standard NTF
transmittal formats that will be used by the Contractor 10 days before the test.
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5.5. The Contractor shall provide Data Systems Engineering (DSE) support in the
control room at all times during the following tunnel operations:

Instrumentation checkout (leak checks, functional checks); -

Instrumentation calibrations;

Model weight tares;

Warm-up and cool-down of tunnel;

Wind-on tunnel operation.

5.6. The DSE support shall include these functions:

5.6.1.

5.6.2.

5.6.3.

5.6.4.

5.6.5.

5.6.6.

5.6.7.

Perform the configuration of the NTF’s data system during the above
test operations.

Perform the configuration and support of the on-line research plotting
system.

Perform the off-line data reduction.

Perform the operation and monitoring of the Process Computer System
(PCS), monitor and evaluate the alarms and alerts from this system,
take corrective action based on the alarm/aleti condition, and notify the
Facility Safety Head of the condition.

Perform the operation and monitoring of the Balance Dynamic Display
Unit (BDDU).

Perform the operation and monitoring of the Balance Critical Point
Analyzer (CPA).

Process and track test equipment and test supplies.

5.7. During tunnel operations, the Contractor shall respond to problems and/or
configuration changes in the instrumentation/data acquisition systems in an
efficient and timely manner by analyzing the fault condition, designing a
corrective action, and implementing the corrective action. Potential changes
include, but are not limited to, NEFF channels, ESP configuration, on-line plot
configuration, SAMMI displays, and instrumentation configuration. The timely
resolution of anomalies is critical to the successful completion of the test,
therefore the Contractor must be prepared to interact with the Test Engineer,
Facility Safety Head, Facility Manager, customer, and other tunnel suppofi
personnel and implement problem resolutions.

5.8. The Contractor shall develop and maintain test documentation utilizing AIP-29,
Thorough technical documentation shall be required for configuration
management. This documentation shall be available 1 day prior to model
installation. Changes shall be

6. DATA REDUCTION

A. Wind Tunnel Test Initiated Tasks

After the data has been acauired from

documented within one day.

a test, the Contractor shall provide the correct
reduced data for a run set in transmittal format for research engineer and/or customer
within (1) one hour of receipt of the NASA test engineer supplied data reduction
instruction sheet (Attachment 61.

At the request of the NASA test engineer and/or data quality engineer, the Contractor
shall perform the re-reduction of the test run set to include additional corrections per
instruction sheet. The Contractor shall provide a set of final, reduced data in transmittal
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format on acceptable media such as optical disk, 4mm digital tape, or electronically at
the request of the NASA test engineer, research engineer, and/or customer. The
preferred mode of data transfer is electronic. The Contractor shall work with NASA
personnel to insure data has been reduced, as instructed, and is accurate. The
Contractor shall provide correct, final, reduced data that shall be available for the
research test engineer and/or customer within three (3) shifts after request has been
received.

SP Initiated Tasks

The Contractor shall provide independent checkpoints on research data when directed
by TTR, using the NASA supplied off-line software. The software is available to check
tunnel parameters, Euler rotations, temperature compensation, and balance interactions.
The Contractor shall implement new independent software, as needed and requested by

TTR, to verify and correlate the research data.

7. INFORMATION TECHNOLOGY

A. Wind Tunnel Test Initiated Tasks

The Contractor shall provide emergency playback of tunnel/model RCS and PCS data in
emergency situations within 5 mitiutes of the request by the Test Engineer, Facility
Manager, or the Facility Safety Head.

B. Facility Infrastructure Tasks

7.1. The Contractor shall provide to the Facility Manager and the COTR: quarterly
financial status reports reflecting the cost of operation, man-hours reports,
productivity reports, projects status reports, and procurement items reports in
order to monitor the facility operation and productivity.

7.2. The Contractor shall operate, upgrade, and maintain the computerized archival
and retrieval system fof (A) process data from the PCS, (1) all process data,
including tunnel analog data, temperatures from the Temperature Monitoring
Scanner (TMS), and data from the three NTF microprocessors and sequencers,
(2) software source code, (3) software object code, (4) all process configuration
and setup files used during testing, and (5) any test specific process data needed
for tunnel safety, productivity, maintenance, and enhancements. Process data
shall be archived on 4mm digital tape as file space fills or at the end of the shift;
(B) research data from the RCS, (1) all research data, (2) software source code,
(3) software object code, (4) all test configuration files, and (5) any test specific
information or test specific software, software source code, report processing
files, data transmittal definition files, and other test specific information. The
Contractor shall retrieve and transmit the data to the test engineer, customer,
Facility Manager or COTR within two (2) hours of the request. The data shall be
in a format and file system which can be universally read or translated by
common word processing programs, spreadsheet programs, or database
programs. Research data shall be archived on optical disk within one (1) shift,
following the end of test program.

7.3. The Contractor shall maintain existing naming conventions for files as a means
of identification. The Contractor shall document and describe any changes
and/or updates as specified through the TTR mechanism. The Contractor shall
adhere to naming conventions 100% of the time. Naming conventions are used
as the tracking device for test research data and are therefore critical in
maintaining historical records of tests and configuration control.

7.4. The Contractor shall provide, operate, and maintain: (1) a historical database to
track all changes to the facility Automated Data Processing (ADP) hardware and
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7.5.

7.6.

7.7.

7.8.

7.9.

7.10.

7.11.

7.12.

7.13.

software configuration, (2) file level configuration control of archived files and
current files, (3) a “run configuration” which will be “frozen” at the beginning of a
test program and changed only by authorization of the NASAdest engineer or
data quality engineer. The Contractor shall follow written configuration control
procedures and maintain an operating “run configuration” all the time.

The Contractor shall operate and maintain the lTR database for global system
tracking and the Problem Failure Report (PFR). The Contractor shall provide the
monthly TTR/PFR summa~ of activities in a listed and graphical format. The
TTR and PFR forms is approved by the Facility Manager. Any updates to the
TTR regarding deliverables and/or delive~ dates shall be made by the COTR.
The Contractor shall provide both historical and current TTR/PFR tracking and
filing as part of the facility operation for safety and project management
activities. The Contractor shall distribute the lTRs/PFRs identified for
distribution and track the open/closed status of each item. The Contractor shall
provide Open/Closed status of the lTR/PFR database within 15 minutes of a
request for the status report by the Facility Manager, Facility Safety Head, or
COTR. The Contractor shall distribute the new lTR/PFRs daily during normal
business days. The Contractor shall operate, update, and maintain the
lTR/PFR database on a daily basis for 2 shift operation. The Contractor shall
have less than five errors or discrepancies on the TTR/PFR database printout
and 100% accountability for all TTRJPFR folders.

The Contractor shall operate, update, and maintain the Problem Reporting and
Corrective Actions (PRACA). The Contractor shall operate, update, and
maintain the PRACA log on a daily basis for 2 shift operations.

The Contractor shall provide facility drawing retrieval, reproduction, and
distribution support as requested by the Facility Manager, Facility Safety Head,
Test Engineer, or COTR for the facility projects, configuration and facility
information. The Contractor shall deliver a copy of a NTF facility drawing within
1 hour of the request by the Facility Manager, Facility Safety Head, Test
Engineer, or COTR.

The Contractor shall provide an Emergency Response Team (ERT). All ERT
members will meet the LaRC qualifications. The NASA Facility Safety Head will
approve the Contractor’s planned ERT staffing to ensure that it is staffed with
qualified personnel.

The Contractor shall develop, update, and maintain a database of critical items
and spares identified in paragraph 2.4.

The Contractor shall operate, update, and maintain a tracking record database of
hazardous material storage/waste. The Contractor shall update and maintain the
Material Safety Data Sheet (MSDS) records of all items procured at the NTF
within 24 hours of material receipt by the Facility.

The Contractor shall provide written data management procedures within 1
month of the beginning of the contract to the Facility Manager, Facility Safety
Head, and COTR The Procedures will be approved by the NTF’s Facility
Manager. Procedures shall be updated and/or changed by the lTR and
completed within the specified time. All Contractor data management activities
shall adhere to these procedures 100°/0 the time.

The Contractor shall maintain an accurate listing of the software codes used by
microprocessors. A current listing of the codes are to be kept in control room
100”A of the time and updated within 24 hours of any changes.

NTF Technical Libra~ - The Contractor shall operate, update, and maintain the
NTF technical records, facility baseline documentation, operating procedures,
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facility configuration management documents, and user files. The user files
shall include, but are not limited to, all correspondence, model and test hardware
descriptions, design, structural analyses, quality assurance plans and reports,
test plans, data, test logs, and final data reports. These documents shall be kept
filed in designated and clearly labeled locations for easy retrieval. The
Contractor shall reproduce and distribute updated facility documents and
maintain facility work logs. The Contractor shall log items and documents in the
system, file, index, and update the items/documents/index within one (1) day of
receipt by the Contractor. The Contractor shall retrieve ~ item in the library
within fifteen (15) minutes upon request by the Facility Manager, Facility Safety
Head, Test Engineer, or COTR. The Contractor shall maintain 100 percent
accountability for items that are checked out by NASA or Contractor personnel.
The Contractor shall maintain the library in a neat, orderly appearance.

8. ADP SYSTEMS ADMINISTRATION

, A. Wind Tunnel Test Initiated Tasks

The Contractor shall operate and maintain the graphical user interface (cumently SAMMI
by Kinesix). During tunnel test operations, the SAMMI Graphical User Interface shall be
operational and running efficiently and the on-line research graphics system shall be
correctly configured per test instructions.

B. Facility Infrastructure Tasks

8.1. The Contractor shall maintain hardware and software redundancy for the data
reduction procedure so that the NTF shall not be limited to run from a single
workstation, i.e., the Contractor shall assure that the computer hardware and
software required to perform the data reduction is not limited to one machine.

8.2. The Contractor shall provide, implement, and maintain formal written system
administration procedures within 1 month of the start of the contract subject for
the approval of the Facility Manager. Procedures shall be updated and/or
changed and completed within the specified time. All computer system
administration activities shall adhere to these procedures 100V0 of the time. The
Contractor systems administration duties shall not interfere with wind tunnel
scheduled operations. The tunnel’s computer systems shall be completely
operational 10O?40of the time during wind tunnel operations. The Contractor
shall: update and maintain the current version of operating systems on all
computers (with the exception of HP3), to be updated at a time so as not to
interfere with tunnel operations; maintain the NTF local network at all times so
as to minimize traffic and optimize throughput of information; maintain file
systems on all computers; maintain user accounts as needed by contract
personnel and as requested by the Facility Manager, Facility Safety Head or
COTR; provide a written schedule for periodic backup of all computers and
perform these backups per schedule so as not to interfere with tunnel operations;
provide on-line system troubleshooting; implement any new versions of third
party software; provide, implement, and maintain system security both global
and internal; work with NASA personnel to insure proper security of data at the
NTF, including and customer’s proprieta~ data; and make necessa~ changes to
operating system configuration to implement/change data system hardware.

8.3. The Contractor shall perform the system administration duties for the entire
operational data system LAN. These duties include, but are not limited to,
intimate working knowledge of UNIX operating systems, C programming
language ability, network communications and protocols ability, device drivers
knowledge, file systems knowledge, and the WINDOWS environment
knowledge. These duties also include a working knowledge of the third party
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8.4.

8.5.

8.6

software packages currently being used at the NTF - SAMMI, and SL-Graphical
Modeling System. The computer systems to be included are RCS (Modcomp),
PCS (Modcomp), MPA (Modcomp), all display and development workstations
(SUN), file server currently referred to as “Columbiad” (SUN), and the file sewer
commonly referred to as “HP3” (HP9000-835).

The Contractor shall operate, update, and maintain under configuration control
the software Iibraiy which includes a development and a run-time Iibraty. The
Contractor shall maintain the source and object codes for each of these libraries
and the current operating system and associated job control shell scripts.

The Contractor shall operate, update, and maintain the system administration of
facility electronic drawings including proper filing, backup, retrieval, and

maintaining a current database of facility drawing listings according to systems.
The Contractor shall update the electronic drawing database within 1 day after
changes are submitted.

The Contractor shall provide test specific software as required by the Wind
Tunnel Test. This test specific software is typically a modification of the baseline
code.

9. ADP SOFTWARE

A. Wind Tunnel Test Initiated Tasks

The Contractor shall operate, upgrade, and maintain the on-line research graphics
system to include software maintenance and upgrades, test set-up, and historical test
database using current third party software (GL-Graphical Modeling System). All
software maintenance, enhancements, and test specific software/hardware will be
prescribed by the Government. The Contractor shall implement software changes by
instruction and authority of the approved Change Notification Sheet (CNS) which will be
provided. The Contractor shall complete the changes within four (4) hours of scheduled
implementation.

B. Facility Infrastructure Tasks

9.1. The Contractor shall upgrade, and maintain software modifications to support
the following activities: Testing, Instrument changes, Research Devices,
Calibrations. All software modifications shall be prescribed by the lTR. The
Contractor shall implement software changes by instruction and authority of the
approved lTR which will be provided.

9.2. The Contractor shall operate, upgrade, and maintain software support for the
following control systems: 1) The Tunnel Process Control (TPC) system which
consists of three microprocessors utilizing an Intel Multibus architecture with a
variety of independent processor controls boards. The first microprocessor,
Micro A, is responsible for control of the Tunnel’s Mach number, temperature,
and pressure. The second microprocessor, Micro B, is responsible for tunnel
safety, including model protection. The third microprocessor, Micro C, is
responsible for fan speed, model pitch, and model roll control. 2) The
Temperature Monitoring System (TMS) which provides a computer interface
between the tunnel temperature sensors and the PCS. The TMS microcomputer
collects temperature data from five remote data acquisition systems, converts
the data to temperatures, and formats the information into one report which is
sent to the PCS. Heater Process Controller, PC based, is also part of this
system. This combined system reports and automatically controls the amount of
heat applied to the tunnel mechanical actuators during cryogenic operation. The
PCS is a troubleshooting tool used to analyze MPC system problems and is
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capable of modeling the tunnel’s automated process. There is also a
Schlumberger data logger, monitoring 22 channels of data. The Video System
(l/S) consists of approximately 16 remote cameras located in the test section for
the purpose of surveillance and flow visualization data recording. The VS also
requires process control of associated camera purge lines and heaters utilized to
condition the cameras in the harsh tunnel environment.

9.3. The Contractor shall maintain all three control systems so that the systems are
100% operational for each scheduled test or as directed by the Facility manager.
The Contractor shall implement software changes by instruction and authority of

the approved Change Notification Sheet (CNS) which will be provided. The
Contractor shall complete the changes within four (4) hours of scheduled
implementation.

c. SP Initiated Tasks

The Contractor shall provide, update, and maintain ADP software and software
enhancements. All software maintenance, enhancements, and test specific hardware
will be initiated by ll_R and shall be completed by the date specified on the lTR. The
Contractor shall implement software changes by instruction and authority of the
approved Change Notification Sheet (CNS), if associated with paragraph 9.2, which will
be attached to the TTR. The Contractor shall make software @enhancements to increase
productivity, improve data quality, enhance data presentation, and implement third party
software and/or interfaces. All software modifications shall be prescribed by the lTR.
The Contractor shall complete the changes within four (4) hours of scheduled
implementation.

10. NETWORK ADMINISTRATION

A. Wind Tunnel Test Initiated Tasks

10.1. The Contractor shall operate,
communications between the

upgrade, and maintain the network
PCS (ModComp), the RCS (ModComp), the

various display terminals (Sun wofistations), and network peripherals. During
tunnel operations, the Contractor shall maintain all such network
communications and interfaces so that they will be up and functioning properly
at least 989’. of the time.

10.2. The Contractor shall operate and maintain the interface to the video system, the
on-line research graphics system, and any other systems as defined by “pre-test”
requirements. During tunnel operations, the Contractor shall maintain all
netwock communications and interfaces to the video system, on-line graphics
system, wall-interference system, or other systems must be up and functioning
properly 98% of the time.

11. ENGINEERING SERVICES

SP Initiated Tasks

11.1. The Contractor shall review associated model documentation to assure
compliance with LHB 1710.15, “Wind Tunnel Model Svstems Criteria” and, as
needed, perform detailed level 3 analysis (loads, stress, fatigue, fracture
mechani~, deformation, vibration, divergence, and thermal) of models, stings,
and other model related systems and support hardware entering the facility for
testing. The Contractor shall identify computer codes necessary to perform the
required analysis. Utilizing drawings and model stress analysis, 2 weeks prior to
the start of model installation in the test section, the Contractor shall provide an
independent, third pafly review of models, stings, and other model related
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11.2.

11.3.

11.4.

12. SAFETY

systems and support hardware; documenting discrepancies; and recommending
approaches for waiver.

The Contractor shall provide inputs for model protection syst~ms as directed by
the facility standard operating procedures.

The Contractor shall provide project management support for specific projects
including cryogenic systems that require (design, furnish, install) specifications
as defined by the TTR. The project management activities shall include, but not
be limited to, project planning and scheduling, design and design review
reporting, procurement, fabrication, installation, and documentation. In addition,
these activities may require specifications on requested task, procurement
support and tracking of fabricated items, and their associated material travelecs.

The Design/Documentation support includes design activities as requested by
the TTR to provide sketches and graphics, as well as updating current drawings.
Drawings shall be updated and distributed, as well as maintained in accordance

with established configuration management program policy (LHB 1740.4). The
Contractor shall provide design drawings in support of the lTR requests related
to facility modifications, upgrades, and repairs. The Contractor shall provide
AutoCad sketches 24 hours after receiving the request. The Contractor shall
deliver drawing updates (in AutoCad format) as described by date specified on
the TTR.

A. Wind Tunnel Test initiated Tasks

The Contractor shall provide trained emergency team members for model
accesses/changes while utilizing Self - Contained Breathing Units (SCBUS). This will
consist of minimum teams, on station at the near-side and far-side of the access
housings, which are trained to implement the appropriate Integrated Operation
Procedures (IOPS) for that function. The Contractor team shall be on station at least
95% of the time, and communicating with the NASA Access Team Group Leader within
3 minutes of the request.

B. Facility Infrastructure Tasks

12.1. The Contractor shall train and maintain fully staffed emergency teams to
respond to LN2/GN2 spills and alarms. This will include securing the area of
responsibility and assisting fire and/or medical personnel as needed. Minimum
qualifications and/or certifications for the emengency team membem will include
successful training in the facility SCBU and Cardiopulmonaty Resuscitation
(CPR). When the alarm sounds, the Contractor shall have a minimum team on
station and communicating with the Facility Safety Head or the emergency team
Group Leader within no more than 2 minutes. Quick response to an emergency
is essential.

12.2. The Contractor shall maintain and coordinate two Satellite industrial waste
disposal areas at the facility. The Contractor’s responsibility shall be to assist
the Facility Safety Head to monitor and coordinate with the LaRC waste disposal
activity for removal of both the hazardous and non-hazardous waste.

13. CONFIGURATION CONTROL

B. Facility Infrastructure Tasks

13.1. The Contractor shall submit redline drawings for proposed changes to the PCS.
The Contractor shall maintain 100?4oconfiguration control of the wiring from the



,

II
Solicitation No. 1-062-DAE.1 132 15

microprocessors to the first terminal block junction commonly known as the “KJ
Boards”.

13.2. The Contractor shall assist the Facility Safety Head in maint~ning the facility
“Working Masted drawings, procedures, and checklists as defined in the LHB
1740.4. The Contractor shall format procedures within 3 working days after
receiving the redlined, updated master copies.

14. STORAGE/l NVENTORY

B. Facility Infrastructure Tasks

14.1.

14.2.

14.3.

14.4.

The Contractor shall be responsible for the organization and invento~ of items
stored in the NTF’s two storage buildings (60x40 ft. and 50x50 ft.).

The Contractor shall maintain an inventory of all models, supped hardware
(including stings adapters, etc.), balances, facility equipment, etc. Stored
Records shall be kept showing the location and responsible individual for this
equipment. These records shall document equipment status (in use, loaned out,
sent out for repair or modification), equipment condition, and the equipment’s
availability for use.

The Contractor shall control and maintain the tool crib area for the NTF. The
Contractor shall be responsible for the stocking of consumables for the facility.

The Contractor shall be responsible for the shipping and receiving function for
the NTF. This shall include packaging for shipment, documentation, and
delivery within the facility of received (single point of contact) items. Examples
of items to be shipped in and/or out include models, balances, tools, etc.

SECTION E - INSPECTION AND ACCEPTANCE

E.1 FINAL INSPECTION AND ACCEPTANCE (LaRC 52.246-94) (OCT 1992)

Final inspection and acceptance of all items specified for delivery under this contract shall be
accomplished by the Contracting Officer or his duly authorized representative at Langley Research
Center.

SECTION F - DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE (LaRC 52.21 1-91) (AUG 1997)

The period of performance of this contract shall be 14 months, from May 1, 1998 through
June 30, 1999.

F.2 PL4CE OF DELlVERY (LaRC 52.21 1-92) (OCT 1992)

Delivery shall be f.o.b. destination:

National Aeronautics and Space Administration
Langley Research Center
5 West Taylor Street (Building 1236)
Hampton, VA 23681-0001

F.3 PLACE(S) OF PERFORMANCE (LaRC 52.21 1-98) (OCT 1992)

The place(s) of performance shall be NASA, Langley Research Center, Hampton, Virginia.



1/
Solicitation No. 1-062-DAE.1 132 16

SECTION G - CONTRACT ADMINISTRATION DATA

G.1 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT
REPRESENTATIVE (NASA 1852.227-72) (JUL 1997)

(a) For putposes of administration of the clause of this contract entitled “New Technology” or “Patent
Rights - Retention by the Contractor (Short Form)”, whichever is included, the following named
representatives are hereby designated by the Contracting Officer to administer such clause:

ytJ Office Code Address (includina zi~ code)

New Technoloav Remesentative 212 NASA, Langley Research Center

Patent

(b)

Hampton, VA 23681-0001

Representative 212 NASA, Langley Research Center
Hampton, VA 23681-0001

Reports of reportable items, and disclosure of subject inventions, interim reports, final reports,
utilization reports, and other reports required by the clause, as well as any correspondence with respect
to such matters, should be directed to the New Technology Representative unless transmitted in
response to correspondence or request from the Patent Representative. Inquiries or requests regarding
disposition of rights, election of rights, or related matters should be directed to the Patent
Representative. This clause shall be included in any subcontract hereunder requiring a “New
Technology” clause or “Patent Rights - Retention by the Contractor (Short Form)” clause, unless
othetwise authorized or directed by the Contracting Officer. The respective responsibilities and
authorities of the above-named representatives are set forth in 1827.305-370 of the NASA FAR
Supplement.

G.2 INVOICES AND PAYMENTS (LaRC 52.232-96) (OCT 1992)

A. General--Invoices shall be addressed as shown in Block 25 on page 1 of this contract
and shall be identified by the contract number. Cost and fee invoices shall be submitted separately.

B. Cost--Payments of cost shall be made in monthly installments.

c. Cost invoices shall be submitted through the delegated Government Audit Agency.

D. Payments of fixed fee shall be made in monthly installments based upon the percentage
of completion of work as determined by the Contracting Officer.

G.3 CONTRACT CLOSEOUT (LaRC 52.242-90) (JUN 1988)

A. Reassignment--After receipt, inspection, and acceptance by the Government of all
required articles and/or services, and resolution of any pending issues raised during the Period of
Performance, this contract will be reassigned to the NASA Langley Research Center Contracting Officer
for Contract Closeout. All transactions subsequent to the physical completion of the contract should,
therefore, be addressed to the said Contracting Officer at NASA Langley Research Center, Mail Stop
126, who may be reached by telephone at (757) 864-7765.

B. “Quick Closeout’’--Paragraph (o of the Allowable Cost and Payment clause of this
contract addresses the “Quick Closeout Procedure” delineated by Subpart 42.7 of the Federal Acquisition
Regulation (FAR). It should be understood that the said procedure applies to the settlement of indirect
costs for a specific contract in advance of the determination of final indirect cost rates when the amount
of unsettled indirect cost to be allocated to the contract is relatively insignificant. Therefore, the “Quick
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Closeout” procedure does not preclude the provisions of paragraph (d) of the Allowable Cost and
Payment clause nor does it constitute a waiver of final audit of the Contractors Completion Voucher.

c. Completion Voucher Submittal--Notwithstanding the provisions of the Allowable Cost
and Payment clause, as soon as practicable after settlement of the Contractor% indirect cost rates
applicable to performance of the contract, the Contractor shall submit a Completion Voucher as required
by the aforesaid clause. The Completion Voucher shall be supported by a cumulative claim and
reconciliation statement and executed NASA Forms 778, Contractor% Release, and 780, Contractor%
Assignment of Refunds, Rebates, Credits, and Other Amounts. Unless directed othenvise by the
Contracting Officer for Contract Closeout, the Contractor shall fonvard the said Completion Voucher
directly to the cognizant Government Agency to which audit functions under the contract have been
delegated.

G.4 ORDERING PROCEDURES

A. Task Orders

All work which is either a Special Project, or other specialized support effort, will be
issued by either the Contracting Officer, or the Contracting OMcet’s Technical Representative
(hereinafter referred to as the COTR), via a written Task Order. Task Orders will be accomplished in two -
phases. The first phase will involve a planning Task Order to determine prelimina~ requirements,
staffing requirements, preliminary top level design, schedule, proposed costs, and other factors. The
output of the planning Task Order will be a project proposal. The second phase will be the actual
implementation Task Order for the designing, furnishing, installing, maintaining or performance of the
product or services. Once a Task Order has been issued by the COTR and accepted by the Contractor,
the document, once signed by both parties, becomes a Task/Test Request (lTR), and is used by both
the Contractor and the Government to track the Task through completion.

Work of this type will be initiated on a Task Order Form, which will be prepared by the
COTR. The form will then be submitted to the Contractor for preparation of a project proposal. During
development of the Task Order, the Government and the Contractor will discuss the following: task
requirements, top level design, Contractors proposal to accomplish the task, and required schedule. The
Contractor’s project proposal shall address these factors and shall be completed by the Contractor within
a schedule agreed to by the COTR and Contractor and submitted to the COTR for review.

After the customer and COTR review and approve the project proposal, a signature page
for the Task Order proposal will be submitted to the COTR for approval and signature, and assignment of
a tracking number; after this takes place, the document has become a TTR, and shall be so tracked and
reported regarding progress related thereto. The TTR will identify the work to be performed,
performance metrics, the location of the work, a delive~ schedule, and a cost limitation. The Contractor
shall acknowledge receipt and acceptance of each Task Order within three working days after receipt. If
the Contractor cannot comply with a Task Order requirement, the Contractor shall so indicate in the
receipt acknowledgment, and shall note the changes required for acceptance, prior to completing the
steps leading to the Task Order’s being accepted, signed, and becoming a lTR. Any differences must
be resolved between the parties and the order modified to reflect the agreement. Any required
modifications to the executed TTR during the performance period will approved through the same
process described above, except that a separate planning Task Order will not be required.

The Task Order~R will be furnished to the Contractor, who shall retain one copy, and
one copy shall be returned to the COTR upon completion of the work specified therein, containing, as
applicable, actual completion dates and/or delivery dates, actual man-hours expended, actual material
and labor costs incurred, and any remarks which the Contractor may wish to make with respect to his
performance thereunder.

B, Contract Scope
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If any work issued is considered by the Contractor to be outside the scope of this
contract, or if the Contractor has reason to believe that he will exceed the scope of his contractual
obligation (e.g. contract funding, contract estimated cost) in the performance thereof~the Contractor shall
immediately notify the COTR in writing. and shall not perform any work pending resolution by the COTR.

G.5 LIST OF INSTALLATION-ACCOUNTABLE PROPERTY AND SERVICES (NASA 1852.245-77)
(JUL 1997)

In accordance with the clause at 1852.245-71, installation-Accountable Government Property, the
Contractor is authorized use of the types of property and services listed below, to the extent they are
available, in the performance of this contract within the physical borders of the installation which may
include buildings and space owned or directly leased by NASA in close proximity to the installation, if so
designated by the Contracting Officer.
(a) Office space, work area space, and utilities. Government telephones are available for official
purposes only; pay telephones are available for contractor employees for unofficial calls.
(b) General- and special-purpose equipment, including office furniture.

(1) Equipment to be made available includes all tools, hardware, etc., other than those
required by the Contractor for purely internal administrative purposes, as required to perform this effort.
The Government retains accountability for this property under the clause at 1852.245-71, lnstallation-
Accountable Government Property, regardless of its authorized location.

(2) If the Contractor acquire~ property, title to which vests in the Government pursuant to
other provisions of this contract, this property also shall become accountable to the Government upon its
entry into Government records as required by the clause at 1852.245-71, Installation-Accountable
Government Property.

(3) The Contractor shall not bring to the installation for use under this contract any propeity
owned or leased by the Contractor, or other property that the Contractor is accountable for under any
other Government contract, without the Contracting Officer’s prior written approval.
(c) Supplies from stores stock.
(d) Safety and fire protection for Contractor personnel and facilities.
(e) Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained
during on-site duty.

(o Cafeteria privileges for Contractor employees during normal operating hours.

(9) Building maintenance for facilities occupied by Contractor personnel.
(h) Moving and hauling for office moves, movement of large equipment, and delivery of supplies.
Moving services shall be provided on-site, as approved by the Contracting Officer.

SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 RIGHTS TO PROPOSAL DATA (TECHNICAL) (FAR 52.227-23) (JUN 198?)

Except for data contained on pages_, it is agreed that as a condition of award of this
contract, and notwithstanding the conditions of any notice appearing thereon, the Government shall have
unlimited rights (as defined in the “Rights in Data - General” clause contained in this contract) in and to
the technical data contained in the proposal dated , upon which this contract is based.

H.2 KEY PERSONNEL AND FACILITIES (NASA 1852.235-71 ) (MAR 1989)

(a) The personnel and/or facilities listed below (or specified in the Contract Schedule) are
considered essential to the wok being perfowned under this contract. Before removing, replacing, or
diverting any of the listed or specified personnel or facilities, the Contractor shall (1) notify the
Contracting Officer reasonably in advance and (2) submit justification (including proposed substitutions)
in sufficient detail to permit evaluation of the impact on this contract.
(b) The Contractor shall make no diversion without the Contracting OffiCet% written consent;
provided, that the Contracting Officer may ratify in writing the proposed change, and that ratification shall
constitute the Contracting Officer’s consent required by this clause.
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(c) The list of personnel and/or facilities (shown below or as specified in the Contract Schedule)
may, with the consent of the contracting parties, be amended from time to time during the course of the
contract to add or delete personnel and/or facilities.

H.3 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.21 7-9) (MAR 1989)

(a) The Government may extend the term of this contract by unilateral written notice to the
Contractor within the current contract period of performance; provided, that the Government shall give
the Contractor a preliminary notice of its intent to extend at least 60 days before the contract expires.
The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option provision.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 26 months.

H.4 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY 1989)

In compliance with the Setvice Contract Act of 1965, as amended, and the regulations of the
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to
be employed under the contract and states the wages and fringe benefits payable to each if they were
employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION

Emolovee Class

Plant Systems, Shift Leader

Plant Systems Technician

Plant Systems Electrician

Plant Systems Electrician

Software Data Systems Operator

Instrumentation Technician, Group
Leader

Instrumentation Technician

Drafter

File Clerk

Engineering Technician - Facility

OPM Title

Lead Electrical Technician

Engineering Technician

Electrical Engineering Technician

Engineering Technician

Computer Assistant

Lead Electronic Eng. Tech

Electronic Eng. Tech

Engineering Draftsmen

Mail and File Clerk

Engineering Technician

Grade/Waae

GS-0802-11 ($1 7.97)

GS-0802-09 ($14.85)

GS-0802-09 ($14.85)

GS-0802-08 ($1 3.45)

GS-0335-05 ($9.80)

GS-0856-12 ($21 .54)

GS-0856-08 ($1 3.45)

GS-081 8-07 ($1 2.14)

GS-0305-05 ($9.80)

GS-0802-1 O ($16.36)
Operations

FRINGE BENEFITS

Annual Leave

Sick Leave .

Holidavs

Health Insurance .

GrouR Life Insurance -

Receives 13 davs Daid leave for service up to 3 years; 20 days for 3 to
15 years service; and .26 days for 15 yea~ service or over.

Receives 13 days paid leave per year.

Receives 10 paid holidays per year.

Government pays up to 60°/0 of health insurance.

Government pays two-thirds of life insurance rate
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Retirement .

premiums.

The Government provides three retirement plans identified as the Civil
Service Retirement System (CSRS), the Federal Employees Retirement
System (FERS), and the CSRS Offset. Under the CSRS, the
Government contributes 7V0 of the employees’ base pay towards the
retirement benefit and 1.45!40 towards Medicare. Under the FERS, the
Government contributes 11 .4?4.of the employees’ base pay towards a
basic benefit plan, 6.2% to Social Security, 1.459’o towards Medicare, and
1?40(plus matching contributions of up to 4% of basic pay, depending on
employees’ contributions) to a thritl savings plan. Under the CSRS
Offset, the Government contributes 0.8% of the employees’ base pay
towards the retirement benefit, 6.2?40to Social Security, and 1.45?4.
towards Medicare.

Part-time Federal employees receive pro rata annual leave, sick leave, holiday leave, health insurance,
and group life insurance benefits based on the number of hours worked.

H.5 OPTIONS

A. Priced Options/Extended Term -

Pursuant to the Section I clause entitled “Option to Extend the Term of the Contract
(MAR 1989),” the Contractor hereby grants to the Government options to extend the term of the contract
for 4 additional periods of 3 months each. Such options are to be exercisable by issuance of a unilateral
modification. Upon exercise of such option(s) by the Government, the following items will be increased
by the amount specified below for each option period.

First Option Second Option Third Option Fourth Option
~ Period Period Period Period

Period of Performance (Ref. F.1) 3 months 3 months 3 months 3 months

Estimated Cost (Ref. B.2) $ $ $ $

Fixed Fee (Ref. B.2) $ $ $ $

H.6 CONTRACTOR EMPLOYEE’S SECURITY CLEARANCE (LaRC 52.204-90) (OCT 1996)

By virtue of their particular work assignment, certain Contractor employees, may be required to
have a security clearance granted in accordance with the National Industry Security Program Operating
Manual (N ISPOM) dated March 14, 1996. Clearances will be issued by the Department of Defense
(DOD). Within 10 working days after an employee is identified by the Government and/or the Contractor
as requiring a SECRET or higher clearance, the Contractor shall submit to the Contracting Officer
evidence of the submittal of a request for clearance to DOD for such employee. If the clearance for an
employee has not been issued by DOD within 120 calendar days of the submittal of the request for
clearance to DOD, the Contractor may be required to remove the employee from the contract.

H.7 SECURITY PROGRAM/FOREIGN NATIONAL EMPLOYEE INVESTIGATIVE REQUIREMENTS
(LaRC 52.204-91) (AUG 1997)

Prior to reporting to Langley Research Center (LaRC) to perform under a contract or grant, each
Foreign National shall have approval for access to LaRC facilities from NASA Headquarters,
International Relations Division (Code IR). A copy of the access authorization request shall be provided
to the LaRC Chief of Security. Additionally, an investigation by the Government shall be completed on
each Foreign National contractor prior to reporting to LaRC to perform under a contract or grant. A
properly executed “Name Check Request” (NASA Form 531) and a completed “applicant” fingerprint
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card shall be submitted to the LaRC Security Office, Mail Stop 182, for each Foreign National contractor
at least 75 days prior to the estimated entry on duty date. The NF 531 and fingerprint card may be
obtained from the LaRC Security Office. If the access approval is obtained from NASA Headquarters
prior to completion of the investigation, and the Contracting Officer requires a Foreign National to work
on LaRC, an escort request may be considered by the LaRC Chief of Security.

H.8 OBSERVATION OF REGULATIONS AND IDENTIFICATION OF CONTRACTOR’S
EMPLOYEES (LaRC 52.211-104) (MAR 1992)

A. Observation of Regulations--In performance of that part of the contract work which may
be performed at Langley Research Center or other Government installation, the Contractor shall require
its employees to obsewe the rules and regulations as prescribed by the authorities at Langley Research
Center or other installation.

B. Identification Badges--At all times while on LaRC property, the Contractor shall require
its employees, subcontractors and agents to wear badges which will be issued by the NASA Contract
Badge and Pass Office, located at 1 Langley Boulevad (Building No. 1228). Badges shall be issued
only between the hours of 6:30 a.m. and 4:30 p.m., Monday through Friday. Contractors will be held
accountable for these badges, and may be required to validate outstanding badges on an annual basis
with the NASA LaRC Security Office. Immediately after employee termination or contract completion,
badges shall be returned to the NASA Contract Badge and Pass Office.

H.9 INCORPORATION OF SECTION K OF THE PROPOSAL BY REFERENCE (LaRC 52.215-107)
(MAR 1989)

Pursuant to FAR 15.406-1 (b), the completed Section K of the prOpOSal dated _ is hereby
incorporated herein by reference.

H.1 O VIRGINIA AND LOCAL SALES TAXES (LaRC 52.229-92) (APR 1992)

To perform this contract, the Contractor must be knowledgeable of relevant state and local taxes
when making purchases of tangible personal property. The Contractor shall refrain from paying
nonapplicable taxes or taxes where an exemption exists, but shall pay applicable taxes that are
reimbursable pursuant to FAR 31.205-41, Taxes. Even though title to property purchased under this
contract may pass to the Government and the price is reimbursable under contract cost principles, such
transactions do not in themselves provide tax immunity to the Contractor. Therefore, within 30 days
after the effective date of this contract, the Contractor shall request from the Virginia State Tax
Commission a ruling on any tax exemptions that may be appli~ble to purchases
contract. The Contractor shall provide all facts relevant to the situation and shall
of the law that is most favorable to both the Contractor and the Government.

H.11 LIMITED EXCLUSIVE RIGHTS

made under this
pursue an interpretation

A. In order to protect valuable technical data from unauthorized or inadvertent transfer, the
availability of certain technical data produced under this contract shall be limited to distribution only
within the United States to designated entities, with the approval of NASA. Protection will be provided
under a special data rights clause affording the Contractor limited exclusive rights, “Rights in Data -
Limited Exclusive Rights,” set forth below.

B. The technical data to be protected will be specifically identified in Paragraph “C” below.
Although some data may be identified at the time of negotiation of the contract, it is anticipated that other
data warranting protection will be identified during the performance of the contract.

c. The parties do hereby agree that the following data should be provided special protection
in accordance with the provision and the clause entitled “Rights in Data - Limited Exclusive Rights.”
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TBD

D. In addition, NASA will require executive summaries conveying accomplishments of this
contract which can be published with unrestricted availability. Accordingly; if the data is subject to the
special protection, the Contractor will provide an executive summary containing form, fit, and function
data relating to the work performed when providing reports as specified in Section J, Exhibit C.

RIGHTS IN DATA - LIMITED EXCLUSIVE RIGHTS (JAN 1992)

(a) Definitions.
“Computer software,” as used in this clause, means computer programs, computer data

bases, and documentation thereof.
“Data,” as used in this clause, means recorded information, regardless of form or the media

on which it may be recorded. The term includes technical data and computer software. The term does
not include information incidental to contract administration, such as financial, administrative, cost or
pricing, or management information.

“Form, fit, and function data,” as used in this clause, means data relating to items,
components, or processes that are sufficient to enable physical and functional interchangeability, as well
as data identifying source, size, configuration, mating, and attachment characteristics, functional
characteristics, and performance requirements; except that for computer software means data identifying
source, functional characteristics, and performance requirements but Specifically excludes the source
code, algorithm, process, formulae, and flow chatts of the software.

“Limited exclusive rights,” as used in this clause, means the rights of the Government and
others acting on its behalf to use, duplicate, and disclose for Government purposes, the rights of the
Contractor to use, duplicate, and disclose for its pu~oses within the United States, and the rights of other
entities designated or approved by the Government to use and duplicate (but not to further disclose) for
their purposes within the United States, provided that in all instances the data are made subject to
disclosure restrictions that protect and preserve its limited exclusive rights.

“Limited exclusive rights data,” as used in this clause, means technical data (including system
studies and computer source programs and code) first produced in the performance of this contract that
have been specifically identified in this contract (either at the time of contractor subsequently by
amendment) as subject to limited exclusive rights, provided such data are not generally known, or such
data have not without obligation as to its confidentiality been made available to others by the Contractor
or are not already available to the Government. The limited exclusive rights of the Government, the
Contractor, and other entities regarding the disclosure and use of such data are as set forth in
subparagraph (g)(4) of this clause.

“Limited rights,” as used in this clause, means the rights of the Government in limited rights
data as set forth in the Limited Rights Notice of subparagraph (g)(2) if included in this clause.

“Limited rights data,” as used in this clause, means data (other than computer software)
developed at private expense that embody trade secrets or are commercial or financial and confidential
or privileged.

“Restricted computer software,” as used in this clause, means computer software developed
at private expense and that is a trade secret; is commercial or financial and is confidential or privileged;
or is published copyrighted computer software; including minor modifications of such computer software.

“Restricted rights,” as used in this clause, means the rights of the Government in restricted
computer software, as set forth in a Restricted Rights Notice of subparagraph (g)(3) if included in this
clause, or as otherwise may be provided in a collateral agreement incorporated in and made part of this
contract, including minor modifications of such computer software.

“Technical data,” as used in this clause, means data (other than computer software) which
are of a scientific or technical nature. “Unlimited rights,” as used in this clause, means the right of the
Government to use, disclose, reproduce, prepare derivative works, distribute copies to the public, and
perform publicly and display publicly, in any manner and for any purpose, and to have or permit others to
do SO.

(b) Allocation of rights.
(1) Except as provided in paragraph (c) of this clause regarding copyright, the

Government shall have unlimited rights in -
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(i) Data first produced in the performance of this contract unless provided
othemvise for limited exclusive rights data in accordance with subparagraph (g)(4) of this clause;

(ii) Form, fit, and function data delivered under this cont[act:
(iii) Data delivered under this contract (except for restricted computer

software) that constitute manuals or instructional and training material for installation, operation, or
routine maintenance and repair of items, components, or processes delivered or furnished for use under
this contract; and

(iv) All other data delivered under this contract unless provided otherwise for
limited rights data, restricted computer software, or limited exclusive rights data in accordance with
paragraph (g) of this clause.

(2) The Contractor shall have the right or obligation, as applicable, to -
(i) Use, release to others, reproduce, distribute, or publish any data

first produced or specifically used by the Contractor in the performance of this contract, unless provided
othetwise in paragraph (d) of this clause or in subparagraph (g)(4) of this clause;

(ii) Protect from unauthorized disclosure and use those data which are
limited rights data, restricted computer software, or limited exclusive rights data, to the extent provided in
paragraph (g) of this clause;

(iii) Substantiate use of, add or correct limited rights, restricted rights, limited
exclusive rights, or copyright notices and to take other appropriate action, in accordance with paragraphs
(e) and (9 of this clause; and

(iv) Establish claim to copyright subsisting in data first produced in the
performance of this contract to the extent provided in subparagraph (c)(1) of this clause.

(C) Copyright.
(1) Data first cwoduced in the Performance of this contract. Unless provided otherwise in

paragraph (d) of this clause, the Contractor may establish, without prior approval of the Contracting
Officer, claim to copyright subsisting in scientific and technical articles based on or containing data first
produced in the performance of this contract and published in academic, technical or professional
journals, symposia proceedings or similar works. The prior, express written permission of the
Contracting Officer is required to establish claim to copyright subsisting in all other data first produced in
the performance of this contract. When claim to copytight is made, the Contractor shall affix the
applicable copyright notices of 17 U.S.C. 401 or 402 and acknowledgment of Government sponsorship
(including contract number) to the data when such data are delivered to the Government, as well as
when the data are published or deposited for registration as a published work in the U.S. Copyright
Offtce. For data other than computer software, the Contractor grants to the Government, and others
acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide license in such copyrighted data to
reproduce, prepare derivative works, distribute copies to the public, and perform publicly and display
publicly, by or on behalf of the Government. For computer software, the Contractor grants to the
Government and others acting in its behalf, a paid-up nonexclusive, irrevocable wortdwide license in
such copyrighted computer software to reproduce, prepare derivative works, and perform publicly and
display publicly by or on behalf of the Government.

(2) Data not first moduced in the ~erformance of this contract. The Contractor shall not,
without prior written permission of the Contracting Officer, incorporate in data delivered under this
contract any data not first produced in the performance of this contract and which contains the copyright
notice of 17 U.S.C. 401 or 402, unless the Contractor identifies such data and grants to the Government,
or acquires on its behalf, a license of the same scope as set forth in subparagraph (c)(1) of this clause;
provided, however, that if such data are computer software the Government shall acquire a copyright
license as set forth in subparagraph (g)(3) of this clause if included in this contract or as othetwise may
be provided in a collateral agreement incorporated in or made part of this contract.

(3) Removal of comioht notices. The Government agrees not to remove any copyright
notices placed on data pursuant to this paragraph (c), and to include such notices on all reproductions of
the data.

(d) Release, publication and use of data.
(1) The Contractor shall have the right to use, release to others, reproduce, distribute, or

publish any data first produced or specifically used by the Contractor in the performance of this contract,
except to the extent such data may be subject to the Federal export control or national security laws or
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regulations, or unless othetwise provided in this paragraph, in paragraph (g) of this clause or as
expressly set forth in this contract.

(2) The Contractor agrees that to the extent it receives or is given ac~ess to data
necessa~ for the performance of this contract which contain restrictive markings, the Contractor shall
treat the data in accordance with such markings unless othetwise specifically authorized in writing by the
Contracting OtXcer.

(3) The Contractor agrees not to establish claim to copyright or publish or release to
others any computer software first produced in the performance of this contract other than pursuant to
subparagraph (g)(4) of this clause without the Contracting Officets prior written permission.

(e) Unauthorized marking of data.
(1) Notwithstanding any other provisions of this contract concerning inspection or

acceptance, if any data delivered under this contract are marked with the notices specified in
subparagraph (g)(2), (g)(3) or (g)(4) of this clause and use of such is not authorized by this clause, or if
such data beam any other restrictive or limiting markings not authorized by this contract, the Contracting
Officer may at any time either return the data to the Contractor, or cancel or ignore the markings.
However, the following procedures shall apply prior to canceling or ignoring the markings.

(i) The Contracting Officer shall make written inquiry to the Contractor
affording the Contractor 30 days from receipt of the inquity to provide written justification to substantiate
the propriety of the markings;

(ii) If the Contractor fails to respond or fails to provide written justification to
substantiate the propriety of the markings within the 30-day period (or a longer time net exceeding 90
days approved in writing by the Contracting Officer for good cause shown), the Government shall have
the right to cancel or ignore the markings at any time after said period and the data will no longer be
made subject to any disclosure prohibitions.

(iii) If the Contractor provides written justification to substantiate the propriety of
the markings within the period set in subdivision (e)(l)(i) of this clause, the Contracting O~cer shall
consider such written justification and determine whether or not the makings are to be cancelled or
ignored. If the Contracting Officer determines that the markings are authorized, the Contractor shall be
so notified in writing. If the Contracting Officer determines, with concurrence of the head of the
contracting activity, that the markings are not authorized, the Contracting Officer shall furnish the
Contractor a written determination, which determination shall become the final agency decision regarding
the appropriateness of the markings unless the Contractor files suit in a court of competent jurisdiction
within 90 days of receipt of the Contracting Officer% decision. The Government shall continue to abide
by the markings under this subdivision (e)(l) (iii) until final resolution of the matter either by the
Contracting Officer’s determination becoming final (in which instance the Government shall thereafter
have the right to cancel or ignore the markings at any time and the data will no longer be made subject
to any disclosure prohibitions), or by final disposition of the matter by court decision if suit is filed.

(2) The time limits in the procedures set forth in subparagraph (e)(1) of this clause may
be modified in accordance with agency regulations implementing the Freedom of Information Act (5
U.S.C. 552) if necessary to respond to a request thereunder.

(3) This paragraph (e) does not apply if this contract is for a major system or for support
of a major system by a civilian agency other than NASA and the U.S. Coast Guard agency subject to the
provisions of Title Ill of the Federal Property and Administrative Services Act of 1949.

(4) Except to the extent the Government’s action occurs as the result of final disposition
of the matter by a coufi of competent jurisdiction, the Contractor is not precluded by this paragraph (e)
from bringing a claim under the Contract Disputes Act, including pursuant to the Disputes clause of this
contract, as applicable, that may arise as the result of the Government removing or ignoring authorized
markings on data delivered under this contract.

(f) Omitted or incorrect markings.
(1) Data delivered to the Government without either the limited rights, restricted rights,

or limited exclusive rights notice as authorized by paragraph (g) of this clause, or the copyright notice
required by paragraph (c) of this clause, shall be deemed to have been furnished with unlimited rights,
and the Government assumes no liability for the disclosure, use, or reproduction of such data.
However, to the extent the data has not been disclosed without restriction outside the Government, the
Contractor may request, within 6 months (or a longer time approved by the Contracting Officer for good
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data at the

(i) ldentifie~the data to wh=h the omitted notice is to b~ applied;
(ii) Demonstrates that the omission of the notice was inadvertent;
(iii) Establishes that the use of the proposed notice is authorized; and
(iv) Acknowledges that the Government has no liability with respect to the

disclosure, use, or reproduction of any such data made prior to the addition of the notice or resulting from
the omission of the notice.

(2) The Contracting Officer may also (i) permit correction at the Contractor’s expense of
incorrect notices if the Contractor identifies the data on which correction of the notice is to be made, and
demonstrates that the correct notice is authorized, or (ii) correct any incorrect notices.

(9) protection of limited rights data, restricted computer software, and limited exclusive rights
data.

(1) When data other than that listed in subdivisions (b)(l)(i), (ii), and (iii) of this clause are
specified to be delivered under this contract and qualify as either limited rights data or restricted
computer software, if the Contractor desires to continue protection of such data, the Contractor shall
withhold such data and not furnish them to the Government under this contract. As a condition to this
withholding, the Contractor shall identify the data being withheld and furnish form, fit, and function data
in lieu thereof. Limited rights data that are formatted as a computer data base for delivery to the
Government are to be treated as limited rights data and not restricted computer software.

(2) [Reserved]
(3) [Reserved]
(4) (i) Notwithstanding any other provisions of this clause, the contract may specify or

NASA may require by written request that any data first produced in the performance of this contract be
delivered to NASA or furnished to others in accordance with (iii)(a) below, and if so specified or required,
the contractor shall affix the following “Limited Exclusive Rights Notice” to data that are identified in this
contract as limited exclusive rights data prior to delivery to the Government or prior to release to others
by the Contractor:

LIMITED EXCLUSIVE RIGHTS NOTICE

These data are subject to limited exclusive rights under Government
Contract No. _ (and subcontract , if appropriate). These data
may be: used, duplicated, and disclosed by or on behalf of the
Government for Government purposes; used, duplicated, and disclosed
by or on behalf of the Contractor for its purposes within the United
States; and used and duplicated (but not further disclosed) by other
recipients that have been designated or approved by NASA as
participants in the program of which this contract is a part for their
purposes within the United States, with the express limitation that any
release or disclosure for any of the foregoing purposes are to be made
subject to disclosure conditions that protect and presetve its limited
exclusive rights. These limited exclusive rights shall be effective until

(insert a date certain). No other disclosure
use of these data is authorized without the written permission of

(insert name of contractor or subcontractor).
Notice shall be marked on any reproduction of these data, in whole
part.

(End of Notice)

and

This
or in

(ii) The Contractor is to place the Limited Exclusive Rights Notice on limited
exclusive rights data as soon as practicable after the data is reduced to some tangible, recorded form as
defined by the term “data” in this clause, but in any event no later than the earlier of either the date of
delive~ to NASA if delivery is requested, or of release of the data to others outside of the Contractor%
organizational element producing the data. The “date certain” to be inserted in the Notice, indicating the
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period of limited exclusive rights, shall be 5 years from the date the Notice is placed on the data, unless
otherwise agreed to and stated with respect to any item, component, process, or computer software
specifically identified in this contract.

(iii) The Contractor agrees:
(a) to make limited exclusive rights data available to any other entity

designated or approved by NASA as a participant in the program of which this contract is a part, either as
specifically designated in this contract or as subsequently approved and directed in writing by NASA;

(b) obtain written affirmation that any entity receiving limited exclusive
rights data pursuant to (a) above will abide by the use, duplication, and disclosure prohibitions of the
Limited Exclusive Rights Notice; and

(c) not to authorize any disclosure and use of limited exclusive rights data
than as set forth in the Limited Exclusive Rights Notice without the concurrence of NASA.

(h) Subcontracting.
(1) The Contractor has the responsibility to obtain from its subcontractors all data and rights

therein necessary to fulfill the Contractor’s obligations to the Government under this contract. If a
subcontractor refuses to accept terms affording the Government such rights, the Contractor shall
promptly bring such refusal to the attention of the Contracting Officer and not proceed with subcontract
award without further authorization.

(i) Relationship to patents.
(1) Nothing contained in this clause shall imply a license to the Government under any patent

or be construed as affecting the scope of any license or other right otherwise granted to the Govemm6nt.
(2) Nothing in this clause shall restrict the rights of the contractor under the New Technology

clause of this contract.

H.12 COMMERCIAL COMPUTER SOFTWARE AND SYSTEMS

The Contractor warrants that the items or semices acquired under this contract are required to
include accurate processing of the date and date-related data including, but not limited to, calculating,
comparing, sequencing, and the manipulation of data with dates prior to, through, and beyond Januaty
2000. This capability must be included in all hardware and software products delivered under this
contract, or used to perform services under this contract, individually and in combination, and shall be
transparent to the user. Hardware and software products provided under this contract, and used to
perform services under this contract, shall individually, and in combination, be able to successfully
transition into the Year 2000 with the correct system date, including leap year calculations, without
human intemention. Such products shall also provide cocrect results when moving fomvard and
backward in time across the Year 2000 and subsequent years.

H.13 SHARED SAVINGS (NASA 1852.243-71) (MAR 1997)

1,

(a) The Contractor is entitled, under the provisions of this clause, to share in cost savings resulting
from the implementation of cost reduction projects which are presented to the Government in the form of
Cost Reduction Proposals (CRP) and approved by the Contracting Officer. These cost reduction projects
may require changes to the terms, conditions or statement of work of this contract. Any cost reduction
projects must not change the essential function of any products to be delivered or the essential purpose
of setvices to be provided under the contract.
(b) Definitions:

(1) Cost savings, as contemplated by this clause mean savings that result from instituting
changes to the covered contract, as identified in an approved Cost Reduction Proposal.

(2) Cost Reduction Proposal - For the purposes of this clause, a Cost Reduction Proposal
means a proposal that recommends alternatives to the established procedures and/or organizational
support of a contract or group of contracts. These alternatives must result in a net reduction of contract
cost and price to NASA. The proposal will include technical and cost information sufficient to enable the
Contracting Officer to evaluate the CRP and approve or disapprove it.

(3) Covered contract - As used in this provision, covered contract means the contract,
including unexercised options but excluding future contracts, whether contemplated or not, against which
the CRP is submitted.
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(4) Contractor implementation costs - As used in this provision, Contractor implementation
costs, or “implementation costs”, shall mean those costs which the Contractor incurs on covered
contracts specifically in developing, preparing, submitting, and negotiating a CRP, as-well as those costs
the Contractor will incur on covered contracts to make any structural or organizational changes in order
to implement an approved CRP.

(5) Government costs - As used in this provision, the term Government costs means internal
costs of NASA, or any other Government agency, which result directly from development and
implementation of the CRP. These may include, but are not limited to, costs associated with the
administration of the contract or with such contractually related functions such as testing, operations,
maintenance and logistics support. These costs also include costs associated with other Agency
contracts (including changes in contract price or cost and fee) that may be affected as a result of the
implementation of a CRP. They do not include the normal administrative costs of reviewing and
processing the Cost Reduction Proposal.
(c) General. The Contractor will develop, prepare and submit CRP’S with supporting information as
detailed in paragraph (e) of this clause, to the Contracting Officer. The CRP will describe the proposed
cost reduction activity in sufficient detail to enable the Contracting Officer to evaluate it and to approve
or disapprove it. The Contractor shall share in any net cost savings realized from approved and
implemented CRPS in accordance with the terms of this clause. The Contractors actual percentage
share of the cost savings shall be a matter for negotiation with the Contracting Officer, but shall not, in
any event, exceed 50 percent of the total cost savings recognized by the Contracting Officer. The
Contractor may propose changEs in other activities that impact performance on its contract, including
Government and other Contractor operations, if such changes will optimize cost savings. A Contractor
shall not be entitled to share, however, in any cost savings that are internal to the Government, or which
result from changes made to any contracts to which it is not a party even if those changes were proposed
as a part of its CRP. Early communication between the Contractor and Government is encouraged. The
communication may be in the form of a concept paper or preliminary proposal. The Government is not
committed to accepting any proposal as a result of these early discussions.
(d) Computation of cost savings. The cost savings to be shared between the Government and the
Contractor will be computed by the Contracting Officer by comparing a current estimate to complete
(ETC) for the covered contract, as structured before implementation of the proposed CRP, to a revised
ETC which takes into account the implementation of that CRP. The cost savings to be shared shall be
reduced by any cost overrun, whether experienced or projected, that is identified on the covered contract
before implementation of the CRP. Although a CRP may result in cost savings that extend far into the
future, the period in which the Contractor may share in those savings will be limited to no more than five
years. Implementation costs of the Contractor must be considered and specifically identified in the
revised ETC. The Contracting Officer shall offset Contractor cost savings by any increased costs
(whether implementing or recurring) to the Government when computing the total cost savings to be
shared. The Contractor shall not be entitled, under the provisions of this clause, to share in any cost
reductions to the contract that are the result of changes stemming from any action other than an
approved CRP. However, this clause does not limit recovery of any such reimbursements that are
allowed as a result of other contract provisions.
(e) Supporting Information. As a minimum, the Contractor shall provide the following supporting
information with each CRP:

(1) Identification of the current contract requirements or established procedures and/or
organizational support which are proposed to be changed.

(2) A description of the difference between the current process or procedure and the
proposed change. This description shall address how proposed changes will meet NASA requirements
and discuss the advantages and disadvantages of the existing practice and the proposed changes.

(3) A list of contract requirements which must be revised, if any, if the CRP is approved,
along with proposed revisions. Any changes to NASA or delegated contract management processes
should also be addressed.

(4) Detailed cost estimates which reflect the implementation costs of the CRP.
(5) An updated ETC for the covered contract, unchanged, and a revised ETC for the

covered contract which reflects changes resulting from implementing the CRP. If the CRP proposes
changes to only a limited number of elements of the contract, the ETCS need only address those ponions
of the contract that have been impacted. Each ETC shall depict the level of costs incurred or to be
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incurred by year, or to the level of detail required by the Contracting Officer. If other CRPS have been
proposed or approved on a contract, the impact of these CRPS must be addressed in the computation of
the cost savings to ensure that the cost savings identified are attributable only to the ~RP under
consideration in the instant case.

(6) Identification of any other previous submissions of the CRP, including the dates
submitted, the agencies and contracts involved, and the disposition of those submittals.

(9 Administration.
(1) The Contractor shall submit proposed CRPS to the Contracting Officer who shall be

responsible for the review, evaluation and approval. Normally, CRP’S should not be entertained for the
first year of performance to allow the Contracting Officer to assess performance against the basic
requirements. If a cost reduction project impacts more than a single contract, the Contractor may, upon
concurrence of the Contracting Officers responsible for the affected contracts, submit a single CRP
which addresses fully the cost savings projected on all affected contracts that contain this Shared
Savings Clause. In the case of multiple contracts affected, responsibility for the review and approval of
the CRP will be a matter to be decided by the affected Contracting Officers.

(2) Within 60 days of receipt, the Contracting Officer shall complete an initial evaluation of
any proposed cost reduction plan to determine its feasibility. Failure of the Contracting Officer to provide
a response within 60 days shall not be construed as approval of the CRP. The Government shall
promptly notify the Contractor of the results of its initial evaluation and indicate what, if any, further
action will be taken. If the Government determines that the proposed CRP has merit, it will open
discussions with the Contractor to establish the cost savings to be recognized, the Contractors share of
the cost savings, and a payment schedule. The Contractor shall continue to perform in accordance with
the terms and conditions of the existing contract until a contract modification is executed by the
Contracting Officer. The modification shall constitute approval of the CRP and shall incorporate the
changes identified by the CRP, adjust the contract cost and/or price, establish the Contractor’s share of
cost savings, and incorporate the agreed to payment schedule.

(3) The Contractor will receive payment by submitting invoices to the Contracting Officer for
approval. The amount and timing of individual payments will be made in accordance with the schedule to
be established with the Contracting Officer. Notwithstanding the overall savings recognized by the
Contracting Officer as a result of an approved CRP, payment of any portion of the Contractors share of
savings shall not be made until NASA begins to realize a net cost savings on the contract (i.e.,
implementation, stafiup and other increased costs resulting from the change have been offset by
cumulative cost savings). Savings associated with unexercised options will not be paid unless and until
the contract options are exercised. It shall be the responsibility of the Contractor to provide such
justification as the Contracting Officer deems necessary to substantiate that cost savings are being
achieved.

(4) Any future activity, including a merger or acquisition undertaken by the Contractor (or to
which the Contractor becomes an involved party), which has the effect of reducing or reversing the cost
savings realized from an approved CRP for which the Contractor has received payment may be cause
for recomputing the net cost savings associated with any approved CRP. The Government reserves the
right to make an adjustment to the Contractors share of cost savings and to receive a refund of moneys
paid if necessa~. Such adjustment shall not be made without notifying the Contractor in advance of the
intended action and affording the Contractor an opportunity for discussion.

(9) Limitations. Contract requirements that are imposed by statute shall not be targeted for cost
reduction exercises. The Contractor is precluded from receiving reimbursements under both this clause
and other incentive provisions of the contract, if any, for the same cost reductions.
(h) Disapproval of, or failure to approve, any proposed cost reduction proposal shall not be
considered a dispute subject to remedies under the Disputes clause.
(i) Cost savings paid to the Contractor in accordance with the provisions of this clause do not
constitute profit or fee within the limitations imposed by 10 U.S.C. 2306(d) and 41 U.S.C. 254(b).
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

1.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE:

NOTICE: The following solicitation provisions and/or contract clauses pertinent to this section
are hereby incorporated by reference.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CLAUSE NUMBER

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-2
52.204-4
52.209-6

52.211-15
52.215-2
52.215-23

52.215-25
52.215-26
52.215-27
52.215-33
52.215-39

52.215-40
52.215-42

52.216-7
52.216-8
52.219-8

52.219-9

52.219-16
52.222-1
52.222-2
52.222-3
52.222-4

52.222-26
52.222-28
52.222-35
52.222-36

TITLE AND DATE

Definitions (OCT 1995)
Gratuities (APR 1984)
Covenant Against Contingent Fees (APR 1984)
Restrictions on Subcontractor Sales to the Government (JUL 1995)
Anti-Kickback Procedures (JUL 1995)
Cancellation, Rescission, and Recovery of Funds for Illegal or Improper

Activity (JAN 1997)
Price or Fee Adjustm~nt for Illegal or Improper Activity (JAN 1997)
Limitation on Payments to Influence Certain Federal Transactions (JUN 1997)
Security Requirements (AUG 1996)
Printing/Copying Double-Sided on Recycled Paper (JUN 1996)
Protecting the Government’s Interest when Subcontracting with Contractors

Debarred, Suspended, or Proposed for Debarment (JUL 1995)
Defense Priority and Allocation Requirements (SEP 1990)
Audit and Records--Negotiation (AUG 1996)
Price Reduction for Defective Cost or Pricing Data—Modifications (OCT

1995)
Subcontractor Cost or Pricing Data—Modifications (OCT 1995)
Integrity of Unit Prices (FEB 1997)
Termination of Defined Benefit Pension Plans (MAR 1996)
Order of Precedence (JAN 1986)
Reversion or Adjustment of Plans for Postretirement Benefits Other Than

Pensions (MAR 1996)
Notification of Ownership Changes (FEB 1995)
Requirements For Cost or Pricing Data or Information Other Than Cost or

Pricing Data - Modifications (JAN 1997)
Allowable Cost and Payment (MAR 1997)
Fixed Fee (MAR 1997)
Utilization of Small, Small Disadvantaged, and Women-Owned Small

Business Concerns (OCT 1995)
Small, Small Disadvantaged, and Women-Owned Small Business

Subcontracting Plan (AUG 1996) Alternate II (MAR 1996)
Liquidated Damages--Subcontracting Plan (OCT 1995)
Notice to the Government of Labor Disputes (FEB 1997)
Payment for Overtime Premiums (JUL 1990)
Convict Labor (AUG 1996)
Contract Work Hours and Safety Standards Act--Overtime Compensation

(JUL 1995)
Equal Opportunity (APR 1984)
Equal Opportunity Preaward Clearance of Subcontracts (APR 1984)
Affirmative Action for Special Disabled and Vietnam Era Veterans(APR 1984)
Affirmative Action for Handicapped Workers (APR 1984)
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52.222-37

52.222-41
52.223-2
52.223-3
52.223-5
52.223-6
52.223-10
52.223-14
52.225-3
52.225-11
52.225-19
52.227-1
52.227-2

52.227-14

52.227-17

52.227-19

52.228-7
52.230-2
52.230-3
52.230-6
52.232-9
52.232-17
52.232-22
52.232-23
52.232-25
52.232-33
52.233-1
52.233-3
52.237-2
52.237-3
52.239-1
52.242-1
52.242-3
52.242-4
52.242-13
52.242-15
52.243-2
52.244-2

52.244-5
52.244-6

52.245-1
52.245-5

52.246-3
52.246-5
52.246-25
52.247-67

52.248-1

Employment Reports on Special Disabled Veterans and Veterans of the
Vietnam Era (JAN 1988)

Service Contract Act of 1965, As Amended (MAY 1989) -
Clean Air and Water (APR 1984)
Hazardous Material Identification and Material Safety Data (JAN 1997)
Pollution Prevention and Right-To-Know Information (MAR 1997)
Drug-Free Workplace (JAN 1997)
Waste Reduction Program (MAY 1995)
Toxic Chemical Release Reporting (OCT 1996)
Buy American Act--Supplies (JAN 1994)
Restrictions on Certain Foreign Purchases (OCT 1996)
European Union Sanctions for Services (JAN 1996)
Authorization and Consent (JUL 1995)
Notice and Assistance Regarding Patent and Copyright Infringement

(AUG 1996)
Rights in Data--General (JUN 1987)--Alternate II (JUN 1987)-as modified by

NASA FAR Supplement 1852.227-14
Rights in Data-Special Works (JUN 1987)--as modified by NASA FAR

Supplement 1852.227-15
Commercial Computer Software--Restricted Rights (JUN 1987)--as modified

by NASA FAR Supplement 1852.227-19
Insurance--Liability to Third Persons (MAR 1996)
Cost Accounting Standards (APR 1996)
Disclosure and Consistency of Cost Accounting Practices (APR 1996)
Administration of Cost Accounting Standards (APR 1996)
Limitation on Withholding of Payments (APR 1984)
Interest (JUN 1996)
Limitation of Funds (APR 1984)
Assignment of Claims (JAN 1986)
Prompt Payment (MAY 1997)
Mandatory Information for Electronic Funds Transfer Payment (AUG 1996)
Disputes (OCT 1995)--Alternate I (DEC 1991)
Protest After Award (AUG 1996)--Alternate I (JUN 1985)
Protection of Government Buildings, Equipment and Vegetation (APR 1984)
Continuity of Services (JAN 1991)
Privacy or Security Safeguards (AUG 1996)
Notice of Intent to Disallow Costs (APR 1984)
Penalties for Unallowable Costs (OCT 1995)
Certification of Final Indirect Costs (JAN 1997)
Bankruptcy (JUL 1995)
Stop-Work Order (AUG 1989)--Alternate I (APR 1984)
Changes--Cost-Reim bursement (AUG 1987)--Alternate II (APR 1984)
Subcontracts (Cost-Reimbursement and Letter Contracts) (FEB 1997)--

Alternate I (AUG 1996)
Competition in Subcontracting (DEC 1996)
Subcontracts for Commercial Items and Commercial Components (OCT

1995)
Property Records (APR 1984)
Government Property (Cost-Reimbursement, Time-and-Material, or Labor-

Hour Contracts) (JAN 1986)(DEVIATION) (JUL 1995)
Inspection of Supplies--Cost-Reimbursement (APR 1984)
Inspection of Services--Cost-Reimbursement (APR 1984)
Limitation of Liability--Services (FEB 1997)
Submission of Commercial Transportation Bills to General Services

Administration for Audit (FEB 1995)
Value Engineering (MAR 1989)
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52.249-6 Termination (Cost-Reimbursement) (SEP 1996)
52.249-14 Excusable Delays (APR 1984)
52.251-1 Government Supply Sources (APR 1984)
52.252-6 Authorized Deviations in Clauses (APR 1984)
52.253-1 Computer Generated Forms (JAN 1991)

CIAUSE NUMBER

852.204-75
852.216-75
852.216-89
852.219-74
852.219-76
852.223-70
852.227-70
852.228-75
852.237-70
852.242-70
852.242-72

1852.242-72
1852.242-73
1852.245-70

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

TITLE AND DATE

Security Classification Requirements (SEP 1989)
Payment of Fixed Fee (DEC 1988)
Assignment and Release Forms (JUL 1997)
Use of Rural Area Small Businesses (SEP 1990)
NASA 8 Percent Goal (JUL 1997)
Safety and Health (MAR 1997)
New Technology (JUL 1995)
Minimum Insurance Coverage (OCT 1988)
Emergency Evacuation Procedures (DEC 1988)
Technical Direction (SEP 1993)
Observance of Legal Holidays (AUG 1~92)–Altemate I (SEP 1989)
Observance of Legal Holidays (AUG 1992)--Alternate II (SEP 1989)
NASA Contractor Financial Management Reporting (JUL 1997)
Contractor Requests for Government-Owned Equipment (JUL 1997)

31

1.2 CLAUSES IN FULL TEXT

The clauses listed below follow in full text:

CIAUSE NUMBER TITLE AND DATE

52.252-2 Clauses Incorporated by Reference (JUN 1988)
52.215-42 Requirements for Cost and Pricing Data or Information Other Than Cost or

Pricing Data - Modifications (JAN 1997)
52.217-8 Option to Extend Services (AUG 1989)
1852.204-76 Security Requirements for Unclassified Automated Information Resources

(SEP 1993)
1852.209-71 Limitation of Future Contracting (DEC 1988)
1852.215-84 Ombudsman (OCT 1996)
1852.245-71 Installation-Accountable Government Property (JUL 1997)

1.3 CIAJSES INCORPORATED BY REFERENCE (FAR 52.252-2) (JUN 1988)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.

1.4 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST
OR PRICING DATA - MODIFICATIONS (FAR 52.215-42) (JAN 1997)

(a) Exceptions from cost or pricing data.
(1) In lieu of submitting cost or pricing data for modifications under this contract, for price

adjustments expected to exceed the threshold set forth at FAR 15.804-2(a)(l) on the date of the
agreement on price or the date of the award, whichever is later, the Contractor may submit a written
request for exception by submitting the information described in the following subparagraphs. The
Contracting Officer may require additional supporting information, buy only to the extent necessary to
determine whether an exception should be granted, and whether the price is fair and reasonable -

(i) Information relative to an exception granted for prior or repetitive acquisitions.
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(ii) Catalog price infownation as follows:
(A) Attach a copy of or identify the catalog and its date, or the appropriate

pages for the offered items, or a statement that the catalog is on file in the buying office to which this
proposal is being made.

(B) Provide a copy or describe current discount policies and price lists
(published or unpublished), e.g., wholesale, original equipment manufacturer, and reseller.

(C) Additionally, for each catalog item that exceeds N/A (extended value not
unit price), provide evidence of substantial sales to the general public. This may include sales order,
contract, shipment, invoice, actual recorded sales or other records that are verifiable. In addition, if the
basis of the price proposal is sales of essentially the same commercial item by affiliates, other
manufacturers or vendors, those sales may be included. The offeror shall explain the basis of each
offered price and its relationship to the established catalog price. When substantial general public sales
have also been made at prices other than catalog or price list prices, the offeror shall indicate how the
proposed price relates to the price of such recent sales in quantities similar to the proposed quantities.

(iii) Market price information. Include the source and date or period of the market
quotation or other basis for market price, the base amount, and applicable discounts. The nature of the
market should be described. The supply or setvice being purchased should be the same as or similar to
the market price supply or service. Data supporting substantial sales to the general public is also
required.

(iv) Identification of the law or regulation establishing the price offered. If the price is
controlled under law by periodic rulings, reviews, or similar actions of a Governmental body, attach a
copy of the controlling document, unless it was previously submitted to the contracting office.

(v) Information on modifications of contracts or subcontracts for commercial items.
(A) If (1) The original contract or subcontract was granted an exception from

cost or pricing data requirements because the price agreed upon was based on adequate price
competition, catalog or market prices of commercial items, or prices set by law or regulation; and (2) the
modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the
Contractor may provide information to establish that the modification would not change the contract or
subcontract from a contract or subcontract for the acquisition of a commercial item to a contract or
subcontract for the acquisition of an item other than a commercial item.

(B) For a commercial item exception, the Contractor may provide information
on prices at which the same item or similar items have been sold in the commercial market.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to
examine, at any time before award, books, records, documents, or other directly pertinent records to
verify any request for an exception under this clause, and the reasonableness of price. Access does not
extend to cost or profit information or other data relevant solely to the Contractors determination of the
prices to be offered in the catalog or marketplace.

(3) By submitting information to qualify for an exception, an offeror is not representing that this
is the only exception that may apply.
(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the
requirement to submit cost or pricing data, the following applies:

(1) The Contractor shall submit cost or pricing data on Standard Form (SF) 1411, Contract
Pricing Proposal Cover Sheet (Cost or Pricing Data Required), with supporting attachments prepared in
accordance with Table 15-2 of FAR 15.804-6(b)(2).

(2) As soon as practicable after agreement on price, but before award (except for unpriced
actions), the Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR
15.804-4.
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1.5 OPTION TO EXTEND SERVICES (FAR 52.21 7-8) (AUG 1989)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revis~ons to prevailing
labor rates provided by the Secretaty of Labor. The option provision may be exercised more than once,
but the total extension of performance hereunder shall not exceed that set forth in the contract. The
Contracting Officer may exercise the option by written notice to the Contractor within the period specified
in the Schedule.

1.6 SECURIV REQUIREMENTS FOR UNCLASSIFIED AUTOMATED INFORMATION
RESOURCES (NASA 1852.204-76) (SEP 1993)

(a) In addition to complying with any functional and technical security requirements set forth in the
schedule and the clauses of this contract, the Contractor shall initiate personnel screening checks and
obtain user responsibility agreements, as required by this clause, for each Contractor employee requiring
unescorted or unsupewised physical access or electronic access to the following limited or controlled
areas, systems, programs and data:

NTF Facilitv

(1) The Contractor shall submit a personnel security questionnaire (NASA Form 531, Name
Check Request, for National Agency Check (NAC) investigations and Standard Form 85P, Questionnaire
for Public Trust Positions, for specified sensitive positions) and a Fingerprint Card (FD-258 with NASA
overprint in Otigin Block) to the installation Security Officer for each Contractor employee who requires
access. The required forms may be obtained from the installation security office. Employees may have
finger-prints taken at the NASA Contract Badge and Pass Office, located at 1 Langley Boulevard
(Building No. 1228), only between the hours of 6:30 a.m. and 4:30 p.m., Monday through Friday, or at
any police depafiment.

(i) Several months may be required for completion of complex personnel screening
investigations. Background screening may not be required for employees with recent or current Federal
Government investigations.

(ii) When employee access is necessafy prior to completion of personnel screening,
each Contractor employee requiring access may be considered for escorted access. The installation
Security Officer will establish the eligibility of proposed escorts.

(2) The Contractor shall ensure that each Contractor employee requiring access executes
any user responsibility agreements required by the Government prior to access. The Contractor shall
provide signed copies of the agreements to the installation Security Officer for inclusion in the
employee’s security file. Unauthorized access is a violation of law and punishable under the provisions
of 18 U.S.C. 1029, 18 U.S.C. 1030 and other applicable statutes.

(3) The Contractor shall notify the installation AIS Manager no later than the end of the day
of the termination for cause of an authorized employee’s access. The Contractor shall notify the COTR
no later than 10 days after an authorized employee no longer requires access for any other type of
termination. Verbal notifications shall be confirmed in writing within 30 days.
(b) The Contractor shall incorporate this clause in all subcontracts where the requirements identified
in paragraph (a) of this clause are applicable to performance of the subcontract.

1.7 LIMITATION OF FUTURE CONTRACTING (NASA 1852.209-71) (DEC 1988)

(a) The Contracting Officer has determined that this acquisition may give rise to a potential
organizational conflict of interest. Accordingly, the attention of all prospective offerors is invited to FAR
Subpart 9.5--Organizational Conflicts of Interest.
(b) The nature of this conflict is the potential to have access to proprietary technology or data under
this contract, which, should the Contractor be engaged in similar work independent of this contract, could
result in an unauthorized transfer of technology or data.
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(c) The restrictions upon future contracting are as follows:
(1) If the Contractor, under the terms of this contract, or through the performance of tasks

pursuant to this contract, is required to develop specifications or statements of work t~at are to be
incorporated into a solicitation, the Contractor shall be ineligible to perform the work described in that
solicitation as a prime or first-tier subcontractor under an ensuing NASA contract. This restriction shall
remain in effect for a reasonable time, as agreed to by the Contracting Officer and the Contractor,
sufficient to avoid unfair competitive advantage or potential bias (this time shall in no case be less than
the duration of the initial production contract). NASA shall not unilaterally require the Contractor to
prepare such specifications or statements of work under this contract.

(2) To the extent that the work under this contract requires access to proprietary, business
confidential, or financial data of other companies, and as long as such data remains proprietary or
confidential, the Contractor shall protect these data from unauthorized use and disclosure and agrees not
to use them to compete with those other companies.

1.8 OMBUDSMAN (NASA 1852.21 5-84) (OCT 1996)

An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors,
potential offerors, and Contractors during the preaward and postaward phases of this acquisition. When
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The
existence of the ombudsman is not to diminish the authority of the Contracting Officer, the Source
Evaluatkm Board, or the selection official. Further, the ombudsman does not participate in the
evaluation of proposals, the source selection process, or the adjudication of formal contract disputes.
Therefore, before consulting with an ombudsman, interested parties must first address their concerns,
issues, disagreements, and/or recommendations to the Contracting Officer for resolution. If resolution
cannot be made by the Contracting Officer, interested parties may contact the installation ombudsman,
Belinda Adams, direct inquiries to Sandra S. Ray at (757) 864-2428. Concerns, issues, disagreements,
and recommendations which cannot be resolved at the installation may be referred to the NASA
ombudsman, the Deputy Administrator for Procurement, Thomas S. Luedtke, at 202-358-2090. Please
do not contact the ombudsman to request copies of the solicitation, verify offer due date, or clarify
technical requirements. Such inquiries shall be directed to the Contracting Officer or as specified
elsewhere in this document.

1.9 INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY (NASA 1852.245-71) (JUL 1997)

(a) The Government propefiy described in the clause at 1852.245-77, List of Installation-Provided
Property and Services, shall be made available to the contractor on a no-charge basis for use in
performance of this contract. This property shall be utilized only within the physical confines of the
NASA installation that provided the property. Under this clause, the Government retains accountability
for, and title to, the property, and the contractor assumes the following user responsibilities:
safeguarding, tracking, and maintaining within the requirements of the Statement of Work, this property.
The Contractor shall establish and adhere to a system of written procedures for compliance with these
user responsibilities. Such procedures must include holding employees liable, when appropriate, for
loss, damage, or destruction of Government propefly.
(b)(1) The official accountable recordkeeping, physical inventow, financial control, and reporting of the
property subject to this clause shall be retained by the Government and accomplished by the installation
Supply and Equipment Management Officer (SEMO) and Financial Management Officer. If this contract
provides for the contractor to acquire property, title to which will vest in the Government, the following
additional procedures apply:

(i) The contractor’s purchase order shall require the vendor to deliver the property
to the installation central receiving area;

(ii) The contractor shall furnish a copy of each purchase order, prior to delive~ by
the vendor, to the installation central receiving area;

(iii) The contractor shall establish a record of the property as required by FAR 45.5
and 1845.5 and furnish to the Industrial Property Officer a DD Form 1149 Requisition and
Invoice/Shipping Document (or installation equivalent) to transfer accountability to the Government
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within 5 working days after receipt of the property by the contractor. The contractor is accountable for all
contractor-acquired property until the property is transfemed to the Government’s accountability.

(iv) Contractor use of Government property at an off-site Iocatiofl and off-site
subcontractor use require advance approval of the contracting officer and notification of the SEMO.
contractor shall assume accountability and financial reporting responsibility for such property. The
contractor shall establish records and property control procedures and maintain the property in
,accordance with the requirements of FAR Part 45.5 until its return to the installation.

(2) After transfer of accountability to the Government, the contractor shall continue to
maintain such internal records as are necessary to execute the user responsibilities identified in

The

paragraph (a) and document the acquisition, billing, and disposition of the property. These records and
supporting documentation shall be made available, upon request, to the SEMO and any other authorized
representatives of the contracting officer.
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PART Ill - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J - LIST OF EXHIBITS AND ATTACHMENTS

Exhibit A Contract Security Classification Specification, DD Form 254, 2 pages

Exhibit B Register of Wage Determination and Fringe Benefits, July 21997, 10 pages

Exhibit C Contract Documentation Requirements, 5 pages
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Exhibit D Subcontracting Plan, _ _199_, pages
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The following are located after the last section of this solicitation:
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Attachment 1

Attachment 2

Attachment 3

Attachment 4

Attachment 5

Attachment 6

Attachment 7

Attachment 8

Attachment 9

Attachment 10

Attachment 11

Attachment 12

Attachment 13

Attachment 14

Attachment 15

Attachment 16

Attachment 17

Proposal Cover Sheet (Cost or Pricing Data Not Required), ~ctober 1995

Relevant Experience and Past Performance Evaluation
Instructions/Questionnaire, 3 pages

NTF Test Schedule, 85 pages

NTF Facility Baseline Document List, 47 pages

NTF PCS Data Playback Request Form, 1 page

NTF Data Reduction Instruction Sheet, 1 page

NTF Metrology Recall, 26 pages

NTF TasldTest Request (TTR) Form, 1 page

Problem/Failure Report, 1 page

NTF Maintenance Inspection Procedures List, 24 pages

NTF Test Setup Files, 19 pages

NTF Model Preparation Schedule Samples, 15 pages

NTF Productivity Profile, 1 page

Equipment Listing, 8 pages

Monthly Progress Report for Socio-economic Goals (Sample)

Offerors’ Library Contents Listing, 21 pages

Preissuance Conference Viewgraphs and Information and Additional Questions
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Il. CLEARANCE AND SAFEGUARDING

DEPARTMENT OF DE+kNSE A FacIltty ClaaranCOROqUIti

CONTRACT SECURITY CLASSIFICATION SPECIFICATION SECRET
(The requirements of the 000 IndusWal SawtfY Manual aDolYfo all sacufi& aswfs of his effofl.) B. Levd Of Safaguatimg Requrad. .

I NONE
2. THIS SPECIFICATION IS FOR: (Xand complete as applicable) 3. THIS SPECIFICATION IS: (Xan#complete as applicable)

I A PRIME CONTRACT NUMBER
I

I A, ORIGINAL (Complete Ode/n A// Cases) Oata (WMMOD)

x 91/11/6
E. SUBCONTRACT NUMSER B. REVISEO (suf)WS8deS all PIWVIOUS Rawsion No. Oats (YYMMDD)

W==)

C. SOLIC~AllON OR OTHER NUMBER Oue Oata (YYMML70) C. FINAL (Complefa ffem 5 in ,4// Cases) Oats (YYMMDD)

RFP 1-062-DAE.1132 I 97/12/12 I I I
4. IS THIS A FOLLOW-ON CONTRACT? pg

YES NO. H Yes, complete tie follovmng

Classified material recetved or generated under (~edmg Con-! Numb-) is transferred to tfus follow-on contract

5. IS THIS A FINAL DD FORM 254? YES
~

NO. if Yas, complete the following:

In raspcnse to tie c%mb’acto(s request dated retention of tie clas.sl%d material is authorized for the period

6. CONTRACTOR (include Commercial and Government Entity (CAGE) Code)
4. Name, Address, And Zip Code B. Cage Me C. Cqfnusnt Sacunty Oftica (NeI?w, Address,AndZip &de)

TBD I TBD I TBD

I I

7. SUBCONTRACTOR
)1 Name, Address, And Zip Cade B. Cage Code C. Ccgmzant Security Office (Name, Address, And Zip Code)

TBD TBD TBD

I I

8. ACTUAL PERFORMANCE
A Lccabon B Cage Cede C Co9nuant Security Ofrica (Name, Address, And ZIP Cede)

NASA LANGLEY RESEARCH CENTER NIA NIA
HAMPTON, VA 23681-0001

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT

NATIONAL TRANSONIC FACILITY OPERATIONS SUPPORT

10. CONTRACTOR WILL REQUIRE ACCESS TO: I YES I NO
A. Commumcatmns Sacunty (Comau) Intormabon x
3. Restricted Oata I x
:. CntIcal Nuclear Weafmn Des!gn Information x
) Formerly Restricted Data I lx

(2) Non-% x
Special Access Information x

3 Nato Informabon x
-1Fore,gn Gc-+emment lnformabon x

Lam@d Omsemmabon Information x
J FOI ‘3i’hclal Use Only lnformabon x
<.Other (Sp-I&)

NIA

! I

DD Form 254, DEC XI (EG) ;

11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: I YES I NO
A. HaveAccessToClsswfiadInformabonOnlyAtAnotherCanbacto<sFacdityOrA v

Government ActMtY
A

B. Recewe Classn%d Wuments Only x
C.Recer.’a And Genetata Classfiad Matanal x
O.Fabnc.ate, ModrfY, Or Store Classified Hardware x. . 1
E. Perform Sewwas Only Y

F, Have AI%SSS To U.S. Class&d Information Outsde The U S., Puerto RIcq U S.
Po-Ions And Trust Temtones

x
G.Be Ationzed To Usa The %Mcaa Of Oefense Tachmcal lnfommnon Canter (Ode)

Or Other Sacondary Owtmbudon Centar
x

H. Raqum A Coms.ec Acwunt x
I Have Tempest Reqnremenk x
J. Have Ooerabons SacuntY [OK) Rewremenk x’,.. 1 I .

K Ba Authorized To Usa The Oefensa Caner %mca Y

L- Other (SPecIfy)

SEE ATTACHMENT

1 I

WIOu$ .9dItlons - obsolete
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12. PUBLIC RELEASE. Any information(c/asalf7adw unciaasi r7&f) pertainingto this contractshall notbe releasedfor publicdisseminationasceptas providedbythe
IndustrialSecurityManual unlessif has bean approvedfor publicrelease by appropriateU.S. Governmentatihorify. Proposedpublicreleases shall be submittedfor approval

‘nor’o ‘eB Direct = Through (Speci@)

“NASA LANGLEY RESEARCH CENTER, M/S 267, HAMPTON, VA 23681-0001”
ATTN: GEORGE BOYLES

to the Directoratefor Freedomof Informationand SecurityReview, ~ce of the AssistantSecreta~ of Defense (PublicAffairs)’ for review.
% the case of non-DoD User Agencies, requestsfor disclosureshall be submittedto that agency.

13. SECURITY GUIDANCE. The securityclassificationguidanceneededfcr this classifiedeffortis identifiedbelow. If any dficulty is encounteredin applyingthis
guidanceor if any othercontributingfactorindicatesa need for changesin thisguidance,the contractoris authcrizsdand encouragedto providerecommendedchanges;
to challengethe guidanceor the classiticstionassignedto any informationor material furnishedor generatedunderthiscontract;and to submilany questionsfor
interpretationof this guidanceto the oficial identifiedbalc+v. Pendingfinaldecision,the informationinvotvadshall be handledand protectedat the highestlevelof
classificationassignedor recommended. (Fill in as apfnoprfatefor the c/assiffederbt Attach, or forwatd under separate correspondence, any
&wnenfs/gukbs/extracts referenced herw”n. Add ackWiionalpages as nea&d to provide complete guidance.)

ALL APPLICABLE CLASSIFICATION GUIDANCE WILL BE PROVIDED TO THE CONTRACTOR
UNDER SEPARATE COVER:

THE CONTRACTOR MAY BE INVOLVED WITH ONGOING RESEARCH AND DEVELOPMENT
PROGR4MS THAT WILL REQUIRE INDIVIDUALS, DESIGNATED BY GOVERNMENT, TO HAVE A
SECRET CLEARANCE.

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements,in additionto ISM requirements,are establishedforthis contract. ~laa x No
(ff Yes, identffy the per?lrrentconfrecfuaic/auses in the cunfract dccunwnt itself orprovida an approptiafe statement which /danWk?s the
additionalfequiramenfs. Provide a copy of the requirements to the cognizant sacunly otT7ce. Use /tam 13 if additional space is needed)

15. INSPECTIONS. Elementsof this mntrscf are outsidethe inspectionresponsibilityof the cognizantsecurityoffice.(tf Yes, explain ~eS x NO
and ickn~ specifk areas of elements carved out and Ute acbWty maponsibla for inspections. Use ffam 13 if eddfffonal space is
ne3dadJ

a. WPED NAME OF CERTIFYING OFFICIAL b. TITLE c. TELEPHONE (/nc/ude Ame Code)

Sam A. Harvey Program Security Team Leader (757) 86+6507
~. AOORESS (Include ZIP Cede) 17. REQUIRED DISTRIBUTION

NASA LANGLEY RESEARCH CENTER x A. Contractor

iVfJS182 6. Subcontractor

HAMPTON, VA 23681-0001 x C. Cognizant Security Otfice For Prime And Subcontractor

e. SIGNATURE D. U.S. Acfiiify ResponsibleFor Overseas SacurifyAdministration

x E. AdministrativeContractingOfficer

F. OthersAs NecassaIY
---- -.VUtOMlZS4Ravena, Dac w

EXHIBIT A
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EXHIBIT B

REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secreta~ of Labor WAGE AND HOUR DIVISION

William W. Gross
Director

State(s): North Carolina,

WASHINGTON, D.C. 20210
Wage Determination No.: 94-2544

Division of Revision No.: 14
Wage Determinations Date of Last Revision: 07/02/1997

Virginia

Area: NORTH CAROLINA COUNTIES OF CAMDEN, CHOWAN, CURRITUCK, GATES,
PASQUOTANK, PERQUIMANS.

VIRGINIA COUNTIES OF CHESAPEAKE, GLOUCESTER, HAMPTON, ISLE OF WIGHT,
JAMES CITY, MATHEWS, NEWPORT NEWS, NORFOLK, POQUOSON, PORTSMOUTH,
SOUTHAMPTON, SUFFOLK, SURRY, VIRGINIA BEACH, WILLIAMSBURG, YORK.

* Fringe Benefits Required For All Occupations Included In
This Wage Determination Follow The Occupational Listing *

OCCUPATION CODE AND TITLE

ADMINISTRATIVE SUPPORT AND CLERICAL:

01011 Accounting Cleck I
01012 Accounting Clerk II
01013 Accounting Cle~ Ill
01014 Accounting Clerk IV
01030 Court Reporter
01050 Dispatcher, Motor Vehicle
01060 Document Preparation Cle~
01070 Messenger (Courier)
01090 Duplicating Machine Operator
01110 Film~ape Librarian
01115 GeneraI Clerk I
01116 General Clerk II
01117 General Clerk Ill
01118 GeneraI Clerk IV
01120 Housing Referral Assistant
01131 Key Entry Operator I
01132 Key Entiy Operator II
01191 Order Clerk I
01192 Order Clerk II
01261 Personnel Assistant
(Employment) I
01262 Personnel Assistant
(Employment) II
01263 Personnel Assistant
(Employment) Ill
01264 Personnel Assistant
(Employment) IV
01270 Production Control Clerk

MINIMUM HOURLY WAGE

$6.75
$8.52
$10.60
$11.50
$10.81
$9.23
$ 9.29
$ 9.01
$ 9.29
$ 9.28
$7.34
$9.03
$11.23
$12.55
$11.98
$7.78
$9.79
$ 7.40
$ 9.68
$8.85

$10.23

$10.80

$12.38

$11.98
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01290 Rental Clerk
01300 Scheduler, Maintenance
01311 Secretary I
01312 Secretary II
01313 Secreta~ Ill
01314 Secretaty IV
01315 Secretary V
01320 Service Order Dispatcher
01341 Stenographer I
01342 Stenographer II
01400 Supply Technician
01420 Sutvey Worker(Interviewer)
01460 Switchboard Operator-Receptionist
01510 Test Examiner
01520 Test Proctor
01531 Travel Clerk 1
01532 Travel Clerk II
01533 Travel Clerk Ill
01611 Word Processor I
01612 Word Processor II
01613 Word Processor Ill -.

AUTOMATIC DATA PROCESSING:

03010 Computer Data Librarian
03041 Computer Operator I
03042 Computer Operator II
03043 Computer Operator Ill
03044 Computer Operator IV
03045 Computer Operator V
03071 Computer Programmer I 1/
03072 Computer Programmer II 1/
03073 Computer Programmer Ill 1/
03074 Computer Programmer IV 1/
031 Ofl Computer Systems Analyst I 1/
03102 Computer Systems Analyst Ii 1/
03103 Computer Systems Analyst Ill 1/
03160 Peripheral Equipment Operator

AUTOMOTIVE SERVICE:

05005 Automobile Body Repairer, Fiberglass
05010 Automotive Glass Installer
05040 Automotive Worker
05070 Electrician, Automotive
05100 Mobile Equipment Setvicer
05130 Motor Equipment Metal Mechanic
05160 Motor Equipment Metal Worker
05190 Motor Vehicle Mechanic
05220 Motor Vehicle Mechanic Helper
05250 Motor Vehicle Upholstery Worker
05280 Motor Vehicle Wrecker
05310 Painter, Automotive
05340 Radiator Repair Specialist
05370 Tire Repairer
05400 Transmission Repair Specialist

$9.28
$9.28
$ Q.28
$10.80
$12.38
$14.46
$15.18
$ 9.28
$8.78
$9.86
$11.50
$10.80
$8.08
$10.80
$10.80
$6.91
$7.63
$8.13
$10.00
$11.27
$12.62

$8.26
$ 9.25
$10.70
$13.25
$15.34
$16.31
$13.38
$15.15
$18.05
$21.52
$17.62
$20.28
$24.98
$8.26

$16.22
$14.79
$14.79
$15.49
$13.37
$16.22
$14.79
$16.22
$12.61
$14.07
$14.79
$1549
$14,07
$13.37
$16.22
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FOOD PREPARATION AND SERVICE:

07010 Baker
07041 Cook I
07042 Cook II
07070 Dishwasher
07100 Food Setvice Worker (Cafeteria Worker)
07130 Meat Cutter
07250 WaiterllVaitress

FURNITURE MAINTENANCE AND REPAIR:

09010 Electrostatic Spray Painter
09040 Furniture Handler
09070 Furniture Refinisher
09100 Furniture Refinisher Helper
09110 Furniture Repairer, Minor
09130 Upholsterer

GENERAL SERVICES AND SUPPORT.

11030 Cleaner, Vehicles
11060 Elevator Operator
11090 Gardener
11121 Housekeeping Aide I
11122 Housekeeping Aide II
11150 Janitor
11210 Laborer, Grounds Maintenance
11240 Maid or Houseman
11270 Pest Controller
11300 Refuse Collector
11330 Tractor Operator
11360 Window Cleaner

HEALTH:

12020 Dental Assistant
12040 Emergency Medical Technician/

Paramedic Ambulance Driver
12070 Licensed Practical Nurse I
12071 Licensed Practical Nurse II
12072 Licensed Practical Nurse Ill
12100 Medical Assistant
12130 Medical Laboratory Technician
12160 Medical Record Clerk
12190 Medical Record Technician
12221 Nursing Assistant I
12222 Nursing Assistant II
12223 Nursing Assistant Ill
12224 Nursing Assistant IV
12250 Pharmacy Technician
12280 Phlebotomist
12311 Registered Nurse I
12312 Registered Nurse II

$ 8;68
$7.85
$ 8.68
$6.05
$6.05
$ 8.68
$6.58

$15.49
$11.21
$15.49
$12.61
$14.07
$15.49

$6.05
$6.05
$7.75
$5.93
$6.49
$6.05
$6.58
$5.52
$8.25
$6.05
$7.38
$6.58

$10.15
$9.13

$8.00
$8.98
$10.05
$ 8.98
$ 8.98
$ 8.98
$12.45
$6.52
$ 7.33
$ 8.00
$ 8.98
$11.20
$8.98
$12.45
$15.23

42
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12313 Registered Nurse 11,Specialist
12314 Registered Nurse Ill
12315 Registered Nurse Ill, Anesthetist
12316 Registered Nurse IV

INFORMATION AND ARTS:

13002 Audiovisual Librarian
13011 Exhibits Specialist I
13012 Exhibits Specialist II
13013 Exhibits Specialist Ill
13041 Illustrator I
13042 Illustrator II
13043 Illustrator Ill
13047 Librarian
13050 Libraiy Technician
13071 Photographer I
13072 Photographer II
13073 Photographer Ill
13074 Photographer IV
13075 Photographer V

IAUNDRY, DRY CLEANING, PRESSING:

15010 Assembler
15030 Counter Attendant
15040 Dry Cleaner
15070 Finisher, FlatWork, Machine
15090 Presser, Hand
15100 Presser, Machine, Dry Cleaning
15130 Presser, Machine, Shirts
15160 Presser, Machine, Wearing Apparel, Laundry
15190 Sewing Machine Operator
15220 Tailor
15250 Washer, Machine

MACHINE TOOL OPERATION AND REPAIR:

19010 Machine-tool Operator (Toolroom)
19040 Tool and Die Maker

MATERIALS HANDLING AND PACKING:

21010
21020
21030
21040
21050
21071
21080
21100
21130
21140
21150
21210

Fuel Distribution System Operator
Material Coordinator
Material Expediter
Material Handling Laborer
Order Filler
Forklift Operator
Production Line Worker (Food Processing)
Shipping/Receiving Clerk
Shipping Packer
Store Worker I
Stock Clerk (Shelf Stocker, Store Worker 11)
Tools and Parts Attendant

$15.23
$18.43
$1 ~.43
$22.09

$11.96
$15.02
$18.25
$20.27
$15.02
$18.25
$20.27
$13.75
$11.02
$11.33
$15.02
$18.25
$20.27
$24.53

$5.49
$5.49
$6.77
$5.49
$5.49
$5.49
$5.49
$5.49
$ 7.22
$ 7.67
$ 5.93

$15.49
$17.84

$13.37
$12.19
$12.19
$ 7.44
$ 8.46
$ 9.05
$10.54
$8.85
$8.85
$ 8.40
$ 9.92
$10.95



21400 Warehouse Specialist
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$10.54

MECHANICS AND MAINTENANCE AND REPAIR:

23010 Aircraft Mechanic
23040 Aircraft Mechanic Helper
23050 Aircraft Quality Control inspector
23060 Aircraft Setvicer
23070 Aircraft Worker
23100 Appliance Mechanic
23120 Bicycle Repairer
23125 Cable Splicer
23130 Carpenter, Maintenance
23140 Carpet Layer
23160 Electrician, Maintenance
23181 Electronics Technician, Maintenance 1
23182 Electronics Technician, Maintenance II
23183 Electronics Technician, Maintenance Ill
23260 Fabric Worker
23290 Fire Alarm System Mechanic
23310 Fire Extinguisher Repairer
23340 Fuel Distribution System Mechanic
23370 General Maintenance Worker
23400 Heating, Refrigeration and Air Conditioning Mechanic
23430 Heavy Equipment Mechanic
23440 Heavy Equipment Operator
23460 Instrument Mechanic
23470 Laborer
23500 Locksmith
23530 Machinery Maintenance Mechanic
23550 Machinist, Maintenance
23580 Maintenance Trades Helper
23640 Millwright
23700 Office Appliance Repairer
23740 Painter, Aircraft
23760 Painter, Maintenance
23790 Pipefitter, Maintenance
23800 Plumber, Maintenance
23820 Pneudraulic Systems Mechanic
23850 Rigger
23870 Scale Mechanic
23890 Sheet-metal Worker, Maintenance
23910 Small Engine Mechanic
23930 Telecommunications Mechanic I
23940 Telecommunications Mechanic II
23950 Telephone Lineman
23960 Welder, Combination, Maintenance
23965 Well Driller
23970 Woodcraft Worker
23980 Woodworker

PERSONAL NEEDS:

$16.22
$12.61
$16.94
$14.07
$14.79
$15.49
$13.37
$16.22
$15.49
$14.79
$16.22
$13.99
$14.31
$15.33
$14.07
$16.22
$13.37
$16.22
$14.79
$16.22
$16.22
$16.22
$16.22
$9.68
$15.49
$16.18
$16.22
$12.61
$16.22
$15.49
$15.49
$15.49
$16.22
$15.49
$16.22
$16.22
$14.79
$16.22
$14.79
$16.22
$16.94
$16.22
$16.22
$16.22
$16.22
$13.37

24570 Child Care Attendant
24580 Child Care Center Clerk
24600 Chore Aide

$ 6.34
$ 7.91
$ 4.91



24630 Homemaker

PLANT AND SYSTEM OPERATION:
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$8.33

25010 Boiler Tender
25040 Sewage Plant Operator
25070 Stationary Engineer
25190 Ventilation Equipment Tender
25210 Water Treatment Plant Operator

PROTECTIVE SERVICE:

27004 Alarm Monitor
27006 Corrections Officer
27010 Court Security Officer
27040 Detention Officer
27070 Firefighter
27101 Guard I
27102 Guard II
27130 Police Officer

STEVEDORING/LONGSHOREMEN SERVICE OCCUPATIONS:

28010 Blocker and Bracer
28020 Hatch Tender
28030 Line Handler
28040 Stevedore I
28050 Stevedore II

TECHNICAL:

29010 Air Traffic Control 2/Specialist, Center
29011 Air Traffic Control 2/Specialist, Station
29012 Air Traffic Control 2/Specialist, Terminal
29023 Archeological Technician I
29024 Archeological Technician II
29025 Archeological Technician Ill
29030 Cartographic Technician
29035 Computer Based Training Specialist/instructor
29040 Civil Engineering Technician
29061 Drafter I
29062 Drafter II
29063 Drafter Ill
29064 Drafter IV
29081 Engineering Technician I
29082 Engineering Technician II
29083 Engineering Technician Ill
29084 Engineering Technician IV
29085 Engineering Technician V
29086 Engineering Technician VI
29090 Environmental Technician
29100 Flight Simulator Instructor (Pilot)
29150 Graphic Artist
29160 Instructor
29210 Laborato~ Technician
29240 Mathematical Technician

$16.22
$15.49
$16.22
$12.61
$15.49

$7.21
$11.47
$11.47
$11.47
$11.47
$6.03
$7.21
$12.28

$12.33
$12.33
$12.33
$11.80
$12.96

$23.96
$16.53
$18.20
$11.43
$12.85
$15.87
$15.87
$17.62
$15.87
$10.07
$11.33
$14.24
$17.30
$11.50
$12.30
$15.15
$18.35
$21.43
$26.48
$15.87
$20.28
$17.62
$15.23
$11.83
$15.87
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29361 Paralegal/Legal Assistant I
29362 Paralegal/Legal Assistant II
29363 Paralegal/Legal Assistant 111
29364 Paralegal/Legal Assistant IV
29390 Photooptics Technician
29480 Technical Writer
29491 Unexploded Ordinance Technician I
29492 Unexploded Ordinance Technician II
29493 Unexploded Ordinance Technician Ill
29494 Unexploded Safety Escort
29495 Unexploded Sweep Personnel
29620 Weather Observer, Senior 3/
29621 Weather Obseiver, Combined 3/Upper Air and

Surface Programs
29622 Weather Obsetver, Upper Air 3/

TRANSPORTATION/MOBILE EQUIPMENT OPERATION:

31030 Bus Driver
31260 Parking and Lot Attendant

- 31290 Shuttle Bus Driver
31300 Taxi Driver
31361 Truckdriver, Light Truck
31362 Truckdriver, Medium Truck
31363 Truckdriver, Heavy Truck
36364 Truckdriver, Tractor-Trailer

MISCELLANEOUS :

99020 Animal Caretaker
99030 Cashier
99041 Carnival Equipment Operator
99042 Carnival Equipment Repairer
99043 Carnival Worker
99050 Desk Clerk
99095 Embalmer
99300 Lifeguard
99310 Mortician
99350 Park Attendant (Aide)
99400 Photofinishing Worker (Photo Lab/ Dark Room Technician)
99500 Recreation Specialist
99510 Recycling Worker
99610 Sales Cleck
99620 School Crossing Guard (Crosswalk Attendant)
99630 Sports Official
99658 Survey Party Chief
99659 Suweying Technician
99660 Surveying Aide
99690 Swimming Pool Operator
99720 Vending Machine Attendant
99730 Vending Machine Repairer
99740 Vending Machine Repairer Helper

$10.80
$13.12
$1605
$19.42
$15.87
$15.02
$15.23
$18.43
$22.09
$15.23
$15.23
$12.80
$11.83

$11.83

$9.42
$6.98
$9.01
$8.50
$ 9.01
$ 9.42
$10.50
$10.50

$ 7.00
$ 5.93
$5.93
$7.38
$7.75
$7.00
$17.63
$ 5.36
$17.63
$6.73
$6.01
$13.04
$7.41
$ 5.36
$ 6.05
$ 5.36
$7.85
$ 7.50
$ 4.91
$ 8.68
$7.41
$ 8.68
$ 7.41
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● * Fringe Benefits Required For All Occupations Included In This Wage Determination **

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and
personal leave, severance pay, and savings and thrift plans. Minimum employer contributions costing an
average of $2.56 per hour computed on the basis of all hours worked by service employees employed on
the contract.

VACATION: 2 weeks paid vacation after 1 year of sewice with a contractor or successor 3 weeks after 8
years; 4 weeks after 15 years. Length of sewice includes the whole span of continuous seivice with the
present contractor or successor, wherever employed, and with predecessor contractors in the
performance of simiiar work at the same Federal facility. (See 29 CFR. 4.173)

HOLIDAYS: Minimum often paid holidays per yean New Year% Day, Martin Luther King Jr.’s Bidhday,
Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans’ Day,
Thanksgiving Day, and Christmas Day. (A contractor may substtute for any of the named Jlolidays
another day off with pay in accordance with a plan communicated to the employees involved.) (See 29
CFR 4.174)

1 Does not apply to employees employed in a bona fide executive, administrative, or professional
capacity as defined and delineated in 29 CFR 541. (See 29 CFR 4.156)

2 APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee
is entitled to pay for all wok performed between the hours of 6:00 P.M. and 6:00 A.M. at the rate
of basic pay plus a night pay differential amounting to 10 percent of the rate of basic pay.

3 APPLICABLE TO WEATHER OBSERVERS ONLY - NIGHT PAY& SUNDAY PAY: If you work
at night as a part of a regular tour of duty, you will earn a NIGHT DIFFERENTIAL and receive an
additional 10OAof basic pay for any hours worked between 6pm and 6am. If you are a full-time
employee (40 hours a week) and Sunday is part of your regularly scheduled workweek, you are
paid at your rate of basic pay plus a Sunday premium of 25% of your basic rate for each hour of
Sunday work which is not overtime (i.e. occasional work on Sunday outside the normal tour of
duty is considered overtime work).
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* UNIFORM ALLOWANCE m

If employees are required to wear uniforms in the performance of this contract (eithe~by the terms of the
Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such
uniforms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be
borne by an employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the following standards
as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate number of uniforms
without cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform
cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractor
subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement
providing for a different amount, or the furnishing of contra~ affirmative proof as to the actual cost),
reimburse all employees for such cleaning and maintenance at a rate of $4.25 per week (or $.85 cents
per day). However, in those instances where the uniforms furnished are made of “wash and weafl
materials, may be routinely washed and dried with other personal garments, and do not require any
special treatment such as dry cleaning, daily washing, or commercial laundering in order to meet the
cleanliness or appearance standards set by the terms of the Government contract, by the contractor, by
law, or by the nature of the work, there is no requirement that employees be reimbursed for uniform
maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION ‘*

Source of Occupational Titles and Descriptions:

The duties of employees under job titles listed are those described in the “Service Contract Act Directo~
of Occupations,” Fourth Edition, January 1993, as amended by the Second Supplement, dated August
1995, unless otherwise indicated. This publication may be obtained from the Superintendent of
Documents, at 202-783-3238, or by writing to the Superintendent of Documents, U.S. Government
Printing Office, Washington, D.C. 20402. Copies of specific job descriptions may also be obtained from
the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE
{Standard Form 1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and
which is to be employed under the contract (i.e., the work to be performed is not performed by any
classification listed in the wage determination), be classified by the contractor so as to provide a
reasonable relationship (i. e., appropriate level of skill comparison) between such unlisted classifications
and the classifications listed in the wage determination. Such conformed classes of employees shall be
paid the monetary wages and furnished the fringe benefits as are detemnined. Such conforming process
shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of
employees. The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the
commencement date of the contract. (See Section 4.6 (C)(vi)) When multiple wage determinations are
included in a contract, a separate SF 1444 should be prepared for each wage determination to which a
class(es) is to be conformed.
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The process for preparing a confomnance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and
computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order proposed classification
title(s), a Federal grade equivalency (FGE) for each proposed classification(s), job description(s), and
rationale for proposed wage rate(s), including information regarding the agreement or disagreement of
the authorized representative of the employees involved, or where there is no authorized representative,
the employees themselves. This report should be submitted to the contracting officer no later than 30
days after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action,
together with the agency’s recommendations and pertinent information including the position of the
contractor and the employees, to the Wage and Hour Division, Employment Standards Administration,
U.S. Department of Labor, for review. (See Section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action
via transmittal to the agency contracting officer, or notifies the contracting officer that additional time will
be required to process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the “Seivice Contract Act Directory of Occupations” (the
Directoty) should be used to compare job definitions to insure that duties requested are not performed by
a classification already listed in the wage determination. Remember, it is not the job title, but the required
tasks that determine whether a class is included in an established wage determination. Conformance
may not be used to aflificially split, combine, or subdivide classifications listed in the wage
determination.

EXHIBIT C - CONTRACT DOCUMENTATION REQUIREMENTS

1. DOCUMENTATION PREPARATION/SUBMISSION INSTRUCTIONS

A. Monthly Technical Letter Progress Report-The Contractor shall submit monthly
technical letter reports describing progress of the program to date, noting all technical areas in which
effort is being directed and indicating the status of work within these areas. Reports shall be in narrative
form, brief and informal in content. These reports shall include:

1. A narrative statement of work accomplished during the report period

2. A statement of current and potential problem areas and proposed corrective
action

3. A discussion of work to be performed during the next report period

4. The direct labor-hours and total cost expended during the report period as well
as the cumulative direct labor-hours and total cost expended to date for each lTR and the projected
direct labor-hours and total cost to be expended to completion of the lTR.
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The monthly progress report shall be submitted within 15 days after the end of each calendar monthly
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report period.’ A-monthly progress report shall not be required for the period in which the final report is
due.

B. Monthly Financial Management Report--The contractor shall comply with the Section I
clause of this contract entitled, “NASA Contractor Financial Management Reporting” by monthly
submission of NASA Form 533M, Monthly Contractor Financial Management Report. The form shall be
prepared and submitted in accordance with the instructions set forth on the reverse side of the form and
NASA Procedures and Guidelines, “NASA Contractor Financial Management Repotting” (NPG 9501 .2C)
as further deflnitized below:

1. Due not later than the 10th operating day following the close of the Contractors
accounting period being reported.

2. Columns 8.a and b shall be completed using estimates (forecasts) for the
succeeding two months.

3. Each 533M shall include a narrative explanation for variances exceeding
percent between planned hours/dollars and actual hours/dollars for each reporting categoty.

4. The following categories shall be included in column 6 of this report:

10

a.
b.

:;

:“

9.
h.
i.

j.

Direct Labor Hours
Direct Labor Dollars
Overhead(s)
Subcontract
Material
Other Direct Cost
G&l
Total Estimated Cost
Fee
Total Estimated Cost and Fee

c. Quarterly Financial Management Report--The Contractor shall submit a financial repotl
at the contract level detailed by categories specified in Paragraph B. above on NASA Form 533Q at
times and in accordance with the instructions contained on the reverse side of the form. The initial report
shall be due 10 operating days after the award of the contract.

D. Repofi of Govemment-Owned/Contractor Held Propetty (NASA Fomn 1018)--The
Contractor shall submit the NASA Form 1018 no later than October 31 of each year in accordance with
the Section I clause entitled “Financial Reporting of Government-owned/Contractor-held Property.”

E. Financial Baseline Plan--A time-phased financial baseline plan, detailing by month how
you plan to incur costs for the period, shall be submitted for the first 14-month interval of the total
contract. Financial baseline plan revisions resulting from the exercise of priced option hours shall be
submitted 10 days following the effective date of the option being exercised. This plan shall include the
periods by the cost categories specified in Paragraph B.4 above. The total estimated cost and level of
effort reflected in the baseline plans must equal the contract values for the total contract period. The
Financial Baseline Plan will be revised each time a contract modification is executed which increases or
decreases the contract estimated cost for a reason other than an overrun. The Financial Baseline Plan
shall not be revised to include overrun costs.

F. Safety and Health Plan--Within 30 calendar days after the effective date of the contract,
the Contractor shall submit a detailed safety and health plan showing how the Contractor intends to
protect the life, health, and well being of NASA and Contractor employees as well as propefiy and
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equipment. This plan, as approved by the Contracting Officer, should contain, as a minimum the
following:

1. Points of Contact and Responsibility--Organizational flow chart and description
of responsibilities of each employee in your organization for safety.

2. Employee Safety Training, Certification and Programs--Detailed information on
type of training required, parties responsible for certification, and outline of applicable regulations. Detail
company programs which emphasize personal safety and motivate employees to be safety conscious.

3. LaRC Safety Policies/Procedures--Recognition of applicable LaRC safety
policies and procedures such as Langley Handbook 1710.10, LaRC Red Tag System.

4. Accident Investigation and Reporting--Procedures for investigating and reporting
accidentshncidents including immediate notification to the NASA LaRC Safety Manager of all injuries
and damage to equipment or facilities. Process for initiating changes/corrective actions in response to
NASA LaRC Notice of Contractor Violation for unsafe operations, improper equipment, and other
activities in noncompliance with construction and environmental regulations.

5. Hazardous Operations--

a. Description of hazardous operations involved in contract performance.

b. Plans for apprising employees of all hazards to which they may be
exposed.

c. Proper conditions and precautions for safe use and exposure to
hazardous operations. Include recognition of LHB 1710.12, Potentially Hazardous Materials.

6. People with Disabilities--in accordance with the Americans with Disabilities Act,
the plans should specify that prior to assigning a person with disabilities to this contract, the Contractor
shall contact the Disability Program Manager at (804) 864-7718.

7. Other Safety Considerations--Any other safety considerations unique to your
operation.

G. Quarterly Accident/Injury RepoR--The Contractor shall submit a Quarterly Accident/Injury
Report within 10 operating days after the end of each quarter.

H. Collective Bargaining Agreements–The Contractor shall provide the Contracting Officer
with copies of any collective bargaining agreements, and amendments thereto, which arise during the
course of the contract and which apply to Contractor employees assigned to the contract.

1. Subcontracting Reports--The Contractor shall submit Standard Form 294,
Subcontracting Report for Individual Contracts, Standard Form 295, Summary Subcontractor Report,
and in accordance with the instructions on the reverse of the form.

In addition to the instructions on the reverse of the SF 295, the Contractor is required to
comply with Clause 1852.219-75, Small and Small Disadvantaged Subcontracting Reporting.

Pursuant to the contract clause entitled “Small Business and Small Disadvantaged
Subcontracting Plan” (FAR 52.219-9 and 19.704(a)(5)), you are required to submit a letter progress
report on a monthly basis. The “Monthly Progress Report for Socioeconomic Goals” shall be limited to
the monthly data only (excluding cumulative data from beginning of Subcontract Plan) as required for
Lines lOA, 10B, 10C, 11, and 12 of the Standard Form 294. (See Section J, Exhibit l.) Letter progress



reports may be signed by the Contract Administrator or equivalent organizational level,
is due by the 10th calendar day of the month following the close of the reporting period.
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and each report

NOTE: Not applicable to small businesses. The Contractor shall submit Standard F~rm 294,
Subcontracting Report for Individual Contracts, Standard Form 295, Summary Subcontractor
Report, and in accordance with the instructions on the reverse of the form.

J. Federal Contractor Veterans Employment Report--in compliance with Clause 52.222-37,
Empiovment ReDOftS on St)ecial Disabled Veterans and Veterans of the Vietnam Era, the Contractor
shall submit the Federal Contractor Veterans Employment Reports (VETS-1 00) as required by this
clause.

K. Evidence of Insurance--The Contractor shall submit evidence of the insurance coverage,
required by the NASA Clause 1852.228-75 in Section I entitled “Minimum Insurance Coverage” (i.e., a
Certificate of Insurance or other confirmation), to the Contracting Officer prior to performing under this
contract. In the event the Government exercises its options to extend the term of the contract, the
Contractor shall also present such evidence to the Contracting Officer prior to commencement of
performance under the extension.

L. Virginia and Local Sales Taxes-In accordance with Section H.1 O, you are required to
submit a copy of the letter sent to the Virginia Tax-Commission and a copy of the subsequent response.

Il. DOCUMENT DISTRIBUTION REQUIREMENTS

A. Unless othetwise specified elsewhere in this contract, reports and other documentation
shall be submitted F.O. B. destination as specified below, addressed as follows:

National Aeronautics and Space Administration
Langley Research Center
Attn: Contracting Officer, Mail Stop 126
Contract NAS1-97162
Hampton, VA 23681-0001

B. The following letter codes designate the recipients of reports and other documentation
which are required to be delivered prepaid to Langley Research Center by the Contractor

A--Contract Specialist, Mail Stop 126

B--Contracting Officer Technical Representative, Mail Stop 267

C--New Technology Representative, Mail Stop 212

D--Cost Accounting, Mail Stop 135

E--Safety Manager, Mail Stop 429

F--Industry Relations Office, Mail Stop 144

G--Programs and Resources Division, Mail Stop 104

H--Patent Counsel, Mail Stop 212

I--Industrial Property Office, Mail Stop 377

J--According to instructions on form



>

53

K--Small Business Specialist, Mail Stop 144

c. The following are the distribution requirements for reports and other~documentation
required with the numeral following the letter code specifying the number of copies to be provided:

DOCUMENT

Financial Management Report (NASA Forms 533M and 533Q)

Financial Baseline Plan

Safety and Health Plan

Quality Plan

Biweekly Manpower Report

Monthly Progress Report

Quarterly Accidentllnjuty Repod

Collective Bargaining Agreement

Report of Government-Owned/Contractor Held Property (NASA Form 101 8)

Subcontracting Report for Individual Contracts (Standard Form 294)

Summary Subcontractor Report (Standard Form 295)

Monthly Progress Report for Socioeconomic Goals

Federal Contractor Veterans Employment Report (VETS-1 00)

Virginia and Local Sales Tax Correspondence

LEITER CODE
AND DISTRIBUTION

A-1 , B-2, D-2, G-1

A-1 , B-2

A-1 , B-1, E-1

A-2, B-2

B-3

A-1 , B-3

A-1 , B-1, E-1

A-1, B-1 , F-1

A-1 , B-1, I-4

A-1 , K-1

J

A-1 , K-1

F-1

A-1

D. When the Contract Administrator (A) is not designated above to receive a copy of a
report or document, the Contractor shall furnish a copy of the report/document transmittal letter to the
Contract Administrator. The Contractor shall also furnish a copy of the transmittal letter and a copy of
each Financial Management Report to the delegated Administrative Contracting Officer of the cognizant
DoD (or other agency) contract administrative services component.
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EXHIBIT D

Subcontracting Plan

(Not applicable to Small Businesses)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS

K. 1 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (FAR 52.203-1 1) (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on
Payments to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated
by reference in paragraph (b) of this cetlification.

(b) The offeror, by signing its offer, hereby certifies to the be3t of his or her knowledge and belief,
that on or after December 23, 1989, -

(1) No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in
connection with the awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds (including profit or fee received under
a covered Federal transaction) have been paid, or will be paid, to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with
this solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure
of Lobbying Activities, to the Contracting Officefi and

(3) He or she will include the language of this certification in all subcontracts at any tier and
require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose
accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this
contract imposed by section 1352, title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by
this provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000,
for each such failure.
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K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3) (MAR 1994)

(a) Definitions.
“Common parent,” as used in this solicitation provision, means that corporate entity fiat owns or controls
an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of
which the offeror is a member.
!’Corporate status,” as used in this solicitation provision, means a designation as to whether the offeror is
a co~orate entity, an unincorporated entity (e.g., sole proprietorship or partnership), or a corporation
providing medical and health care setvices.
“Taxpayer Identification Number (TIN),” as used in this solicitation provision, means the number required
by the IRS to be used by the offeror in reporting income tax and other returns.
(b) All offerors are required to submit the information required in paragraphs (c) through (e) of this
solicitation provision in order to comply with reporting requirements of 26 U.S.C. 6041, 6041A, and
6050M and implementing regulations issued by the Internal Revenue Sewice (IRS). If the resulting
contract is subject to the reporting requirements described in 4.903, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.
(c) Taxpayer Identification Number (TIN).

() TIN:
( ) TIN has been applied for.
( ) TIN is not required because:
( ) Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have

income effectively connected with the conduct of a trade or business in the U.S. and does not have an
office or place of business or a fiscal paying agent in the U. S.;

( ) Offeror is an agency or instrumentality of a foreign government;
( ) Offeror is an agency or instrumentality of a Federal, state, or local government;
( ) Other. State basis.

(d) Corporate Status.
( ) Corporation providing medical and health care services, or engaged in the billing and

collecting of payments of such services;
( ) Other corporate entity;
( ) Not a corporate entity:

( ) Sole proprietorship
( ) Partnership
( ) Hospital or extended care facility described in 26 CFR 501 (c)(3) that is exempt from

taxation under 26 CFR 501(a).
(e) Common Parent.

( ) Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this
clause.

( ) Name and TIN of common parent:

Name

TIN

K.3 WOMEN-OWNED BUSINESS (FAR 52.204-5) (OCT 1995)

(a) Representation. The offeror represents that it [ ] is, [ ] is not a women-owned business
concern.

(b) Definition. “Women-owned business concern,” as used in this provision, means a concern
which is at least 51 percent owned by one or more women; or in the case of any publicly owned
business, at least 51 percent of the stock of which is owned by one or more women; and whose
management and daily business operations are controlled by one or more women.
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K.4 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT,
AND OTHER RESPONSIBILITY MAITERS (FAR 52.209-5) (MAR 1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that - -
(i) The Offeror and/or any of its Principals -

(A) Are ( ) are not ( ) presently debarred, suspended, proposed for debarment, or
declared ineligible for the award of contracts by any Federal agency;

(B) Have ( ) have not ( ), within a three-year period preceding this offer, been
convicted of or had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local)
contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers;
or commission of embezzlement, theft, forgeiy, bribety, falsification or destruction of records, making
false statements, tax evasion, or receiving stolen property; and

(C) Are ( ) are not ( ) presently indicted for, or otherwise criminally or civilly charged
by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(l)(i)(B)
of this provision.

(ii) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had one or
more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors; owners; partners; and,
persons having primaty management or supervisory responsibilities within a business entity (e.g.,
general manager plant manager head of a subsidiary, division, or business seg,ment, and similar
positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF
THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001,
TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily
result in withholding of an award under this solicitation. However, the certification will be considered in
connection with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a
certification or provide such additional information as requested by the Contracting Officer may render
the Offeror nonresponsible.
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render, in good faith, the certification required by paragraph (a) of this provision. The
knowledge and information of an Offeror is not required to exceed that which is normally possessed by a
prudent person in the ordina~ course of business dealings.
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an
erroneous certification, in addition to other remedies available to the Government, the Contracting
Officer may terminate the contract resulting from this solicitation for default.

K.5 TYPE OF BUSINESS ORGANIZATION (FAR 52.215-6) (JUL 1987)

The offeror or quoter, by checking the applicable box, represents that -
(a) It operates as ( ) a corporation inco~orated under the laws of the State of ,
( ) an individual, ( ) a partnership, ( ) a nonprofit organization, or ( ) a joint venture; or
(b) If the offeror or quoter is a foreign entity, it operates as ( ) an individual, ( ) a partnership, ( ) a
nonprofit organization, ( ) a joint venture, or ( ) a corporation, registered for business in

country

K.6 SMALL BUSINESS PROGRAM REPRESENTATIONS (FAR 52.219-1) (JAN 1997)
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(a)(1) The standard industrial classification (SIC) code for this acquisition is 8744 (insert SIC
code).

(2) The small business size standard is $5 Million (insert SIC stqndard).
(3) The small business size standard for a concern which submits an offer in its own name,

other than on a construction or service contract, but which moDoses to furnish a oroduct which it did not,,
itself manufacture, is 500 employees.
(b) Representations. (1) The offeror represents as part of its offer that it is: ( ) a small business
concern, ( ) not a small business concern.

(2) (Complete only if offeror represented itself as a small business concern in Block (b)(1)
this section.) The offeror represents as part of its offer that it ( ) is, ( ) is not a small disadvantaged
business concern.

(3) (Complete only if offeror represented itself as a small business concern in Block (b)(1)
this section.) The offeror represents as part of its offer that it ( ) is, ( ) is not a women-owned small
business concern.
(c) Definitions.

“Joint venture,” for purposes of a small disadvantaged business (SDB) set-aside or price
evaluation preference (as prescribed at 13 CFR 124.321), is a concern that is owned and controlled by

of

of

one or more socially and economically disadvantaged individuals entering into a joint venture agreement
with one or more business concerns and is considered to be affiliated for size purposes with such other
concern(s). The combined annual receipts or employees of the concerns entering into the joint venture
must meet ?be applicable size standard corresponding to the SIC code designated for the contract. The
majority of the venture’s earnings must accrue directly to the socially and economically disadvantaged
individuals in the SDB concern(s) in the joint venture. The percentage of the ownership involvement in a
joint venture by disadvantaged individuals must be at least 51 percent.

“Small business concern,” as used in this provision, means a concern, including its affiliates, that
is independently owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and size
standard in Paragraph (a) of this provision.

“Small disadvantaged business concern,” as used in this provision, means a small business
concern that (1) is at least 51 percent unconditionally owned by one or more individuals who are both
socially and economically disadvantaged, or a publicly owned business having at least 51 percent of its
stock unconditionally owned by one or more socially and economically disadvantaged individuals, and
(2) has its management and daily business controlled by one or more such individuals. This term also
means a small business concern that is at least 51 percent unconditionally owned by an economically
disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned business having at least
51 percent of its stock unconditionally owned by one or more of these entities, which has its management
and daily business controlled by members of an economically disadvantaged Indian tribe or Native
Hawaiian Organization, and which meets the requirements of 13 CFR Part 124.

“Woman-owned small business concern,” as used in this provision, means a small business
concern--

(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more
women.
(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside contains
restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small
business concern in order to obtain a contract to be awarded under the preference programs established
pursuant to sections 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law
that specifically references section 8(d) for a definition of program eligibility, shall --

(i) Be punished by imposition of a fine, imprisonment, or both;
(ii) Be subject to administrative remedies, including suspension and debarment; and
(iii) Be ineligible for participation in programs conducted under the authority of the

Act.



Solicitation No. 1-062-DAE.1 132
)

58

K.7 CERTIFICATION OF NONSEGREGATED FACILITIES (FAR 52.222-21) (APR 1984)

(a) “Segregated facilities”, as used in this provision, means any waiting rooms, wo~areas, rest rooms
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin because of habit, local custom, or
othemvise.
(b) By the submission of this offer, the offeror certifies that it does not and will not maintain or provide
for its employees any segregated facilities at any of its establishments, and that it does not and will not
permit its employees to perform their sewices at any location under its control where segregated
facilities are maintained. The offeror agrees that a breach of this certification is a violation of the Equal
Opportunity clause in the contract.
(c) The offeror further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will -

(1) Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the Equal Opportunity clause;

(2) Retain the cetlifications in the files; and
(3) Forward the following notice to the proposed subcontractors (except if the proposed

subcontractors have submitted identical certifications for specific time periods):

NOTICE ~ PROSPECTIVE SUBCONTRACTORS C2E
REQUIREMENT FORCERTIFICATIONS ~ NONSEGREGATED

FACILITIES

A Certification of Nonsegregated Facilities must be submitted before the
award of a subcontract under which the subcontractor will be subject to
the Equal Oppotiunity clause. The certification may be submitted either
for each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

K.8 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (APR 1984)

The offeror represents that -
(a) It ( ) has, ( ) has not, participated in a previous contract or subcontract subject either to the
Equal Opportunity clause of this solicitation, the clause originally contained in Section 310 of Executive
Order No. 10925, or the clause contained in Section 201 of Executive Order No. 11114;
(b) It ( ) has, ( ) has not, filed all required compliance reports; and
(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

K.9 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984)

The offeror represents that (a) it ( ) has developed and has on file,
( ) has not developed and does not have on file, at each establishment, affirmative action programs
required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) it ( ) has
not previously had contracts subject to the written affirmative action programs requirement of the rules
and regulations of the Secretaiy of Labor.

K.1O CLEAN AIR AND WATER CERTIFICATION (FAR 52.223-1) (APR 1984)

The offeror certifies that -
(a) Any facility to be used in the performance of this proposed contract ( ) is, ( ) is not, listed on the
Environmental Protection Agency List of Violating Facilities;
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(b) The offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communication from the Administrator, or a designee, of the Environmental Protection Agency,
indicating that any facility that the offeror proposes to use for the performance of thescontract is under
consideration to be listed on the EPA List of Violating Facilities; and
(c) The offeror will include a certification substantially the same as this certification, including this
paragraph (c), in every nonexempt subcontract.

K.11 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed
by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that—

(1) As the owner or operator of facilities that will be used in the performance of this contract
that are subject to the filing and reporting requirements described in sectin313 of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of
the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to tile for
such facilities for the life of the contract the Toxic Chemical Release Inventoty Form (Form R) as
described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the perfownance of this contract is
subject to the Form R filing and reporting requirements because each such facility is exempt for at Ieast
one of the following reasons: (Check each block that is applicable.)

•1 (i) The facility does not manufacture, process, or otheiwise use any toxic
chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

•1 (ii) The facility does not have 10 or more full-time employees as specified in
section 313(b)(l)(A) of EPCRA, 42 U.S.C. 11023(b)(l)(A);

El (iii) The facility does not meet the reporting thresholds of toxic chemicals
established under section 313(9 of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40
CFR 372.27, provided an appropriate certification form has been filed with EPA);

•1 (iv) The facility does not fall within Standard Industrial Classification Code
(SIC) designations 20 through 39 as set forth in section 19.102 of the Federal Acquisition Regulation; or

❑ (v) The facility is not located within any State of the United States, the
District of Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United States
Virgin Islands, the Northern Mariana Islands, or any other territory or possession over which the United
States has jurisdiction.

K.12 REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER
SOFTWARE (FAR 52.227-1 5) (JUN 1987)

(a) This solicitation sets forth the work to be performed if a contract award results, and the Government’s
known delivery requirements for data (as defined in FAR 27.401). Any resulting contract may also
provide the Government the option to order additional data under the Additional Data Requirements
clause at 52.227-16 of the FAR, if included in the contract. Any data delivered under the resulting
contract will be subject to the Rights in Data - General clause at 52.227-14 that is to be included in this
contract. Under the latter clause, a Contractor may withhold from delive~ data that qualify as limited
rights data or restricted computer software, and deliver form, fit, and function data in lieu thereof. The
latter clause aiso may be used with its Alternates II and/or Ill to obtain delivery of limited rights data or
restricted computer software, marked with limited rights or restricted rights notices, as appropriate. In
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addition, use of Alternate V with this latter clause provides the Government the right to inspect such data
at the Contractors facility.
(b) As an aid in determining the Government’s need to include any of the aforementioned Alternates in
the clause at 52.227-14, Rights in Data - General, the offerots response to this solicitation shall, to the
extent feasible, complete the representation in paragraph (b) of this provision to either state that none of
the data qualify as limited rights data or restricted computer software, or identify which of the data
qualifies as limited rights data or restricted computer software. Any identification of limited rights data or
restricted computer software in the offerot’s response is not determinative of the status of such data
should a contract be awarded to the offeror.

REPRESENTATION CONCERNING DATA RIGHTS

Offeror has reviewed the requirements for the delivery of data or software and states (offeror
check appropriate block) -

( ) None of the data proposed for fulfilling such requirements qualifies as limited rights data or
restricted computer software.

( ) Data proposed for fulfilling such requirements qualify as limited rights data or restricted
computer sofhvare and are identified as follows:

NOTE: “Limited rights data” and “Restricted computer software” are defined in the contract clause
entitled “Rights in Data - General.”

K.13 OFFER ACCEPTANCE PERIOD (LaRC 52.215-1 10) (JUN 1992)

In compliance with the solicitation, if this offer is accepted within 150 calendar days from the
date specified in the solicitation for receipt of offers, the offeror agrees to furnish any or all items on
which prices are offered at the price set opposite each item, delivered at the designated point(s), within
the time specified in the Schedule.

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 CONTRACTOR IDENTIFICATION NUMBER—DATA UNIVERSAL NUMBERING SYSTEM
(DUNS) NUMBER (52.204-6) (DEC 1996)

(a) Contractor Identification Number, as used in this provision, means “Data Universal Numbering
System (DUNS) number,” which is a nine digit number assigned by Dun and Bradstreet Information
Services.
(b) Contractor identification is essential for complying with statuto~ contract reporting requirements.
Therefore, the offeror is requested to enter, in the block with its name and address on the Standard
Form 33 or similar document, the annotation “DUNS” followed by the DUNS number which identifies the
offeror’s name and address exactly as stated in the offer.
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to

obtain one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For
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number, the offeror should call Dun and Bradstreet at 1-800-333-0505.
The offeror should be prepared to provide the following information:

(1) Company name.
(2) Company address.
(3) Company telephone number.
(4) Line of business.
(5) Chief executive officer/key manager.
(6) Date the company was started.

(7) Number of people employed by the company.
(8) Company affiliation.

(d) Offerors located outside the United States may obtain the location and phone number of the
local Dun and Bradstreet Information Sewices office from the Internet Home Page at
http://vnwv.dbisna. com/dbis/customer/custlist.htm. If an offeror is unable to locate a local sewice center,
it may send an e-mail to Dun and Bradstreet at globalinfo@dbisma. corn.

L.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.21 1-1)
(MAR 1994)

(a) A single copy of each specification cited in this solicitation is available without charge from the
GSA Federal Supply Service Bureau Specifications Section (3 FBP-W), 470 East L’Enfant Plaza, S. W.,
Suite 8100, Washington, DC 20407 (Tel. 202-755-0325 or 755-0326), or from any of the General
Services Administration Business Service Centers which are located in Boston, MA; New York, NY;

. Philadelphia, PA; Atlanta, GA; Kansas City, MO; and Fort Worth, TX. Additional copies may be
purchased from the GSA Specifications Section in Washington, DC.
(b) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions may be
purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402.

L.3 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (FAR 52.21 1-14) (SEP 1990)

Any contract awarded as a result of this solicitation will be ( ) DX rated order (X) DO rated order
certified for national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR
700), and the Contractor will be required to follow all of the requirements of this regulation.

L.4 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (FAR 52.214-34) (APR 1991)

Offers submitted in response to this solicitation shall be in the English language. Offers received
in other than English shall be rejected. .

L.5 SUBMISSION OF CIFFERS IN U.S. CURRENCY (FAR 52.214-35) (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars. Offers received
in other than U.S. dollars shall be rejected.

L.6 SOLICITATION DEFINITIONS (FAR 52.215-5) (JUL 1987)

“Offer” means “proposal” in negotiation.
“Solicitation” means a request for proposals (RFP) or a request for quotations (RFQ) in

negotiation.
“Government” means United States Government.

L.7 UNNECESSARILY EIABORATE PROPOSALS OR QUOTATIONS (FAR 52.21 5-7) (APR 1984)

Unnecessarily elaborate brochures or other presentations beyond those sufficient to present a
complete and effective response to this solicitation are not desired and may be construed as an
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indication of the offeror’s or quoter% lack of cost consciousness. Elaborate art work, expensive paper
and bindings, and expensive visual and other presentation aids are neither necessa~ nor wanted.

L.8 AMENDMENTS TO SOLICITATIONS (FAR 52.21 5-8) (DEC 1989) -

(a) If this solicitation is amended, then all terms and conditions which are not modified remain
unchanged.
(b) Offerors shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning
the amendment; (2) by identifying the amendment number and date in the space provided for this
purpose on the form for submitting an offe~ (3) by letter or telegram or (4) facsimile, if facsimile offers
are authorized in the solicitation. The Government must receive the acknowledgment by the time
specified for receipt of offers.

L.9 SUBMISSION OF OFFERS (FAR 52.215-9) (MAR 1997)

(a) Offers and modifications thereof shall be submitted in sealed envelopes or packages (1)
addressed to the office specified in the solicitation, and (2) showing the time and date specified for
receipt, the solicitation number, and the name and address of the offeror.
(b) Offerors using commercial carrier services shall ensure that the proposal is addressed and
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this
provision when delivered to the office specified in the solicitation.
(c) Telegraphic offers will not be considered unless authorized by the solicitation; however, offers
may be modified by written or telegraphic notice.

-(d) Facsimile offers, modifications or withdrawals will not be considered unless authorized by the
solicitation.
(e) Offers submitted by electronic commerce shall be considered only if the electronic commerce
method was specifically stipulated or permitted by the solicitation.

(9 Hem samples, if required, must be submitted within the time specified for receipt of offers.
Unless othetwise specified in the solicitation, these samples shall be (1) submitted at no expense to the
Government, and (2) returned at the sendets request and expense, unless they are destroyed during
preaward testing.

L.1O LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF PROPOSALS
(FAR 52.215-1 O) (MAY 1997)

(a) Any proposal received at the office designated in the solicitation after the exact time specified for
receipt of offers will not be considered unless it is received before award is made and--

(1) It was sent by registered or certified mail not later than the fifth calendar day before the
date specified for receipt of offers (e.g., an offer submitted in response to a solicitation requiring receipt
of offers by the 20th of the month must have been mailed by the 15th);

(2) It was sent by mail (or telegram or facsimile, if authorized) or hand-carried (including
delivery by a commercial carrier) if it is determined by the Government that the late receipt was due
primarily to Government mishandling after receipt at the Government installation;

(3) It was sent by U.S. Postal Service Express Mail Next Day Service-Post Office to
Addressee, not later than 5:00 p.m. at the place of mailing two working days prior to the date specified
for receipt of proposals. The term “working days” excludes weekends and U.S. Federal holidays;

(4) It was transmitted through an electronic commerce method authorized by the solicitation
and was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m.
one working day prior to the date specified for receipt of proposals; or

(5) There is acceptable evidence to establish that it was received at the activity designated
for receipt of offers and was under the Government’s control prior to the time set for receipt of offers, and
the Contracting Officer determines that accepting the late offer would not unduly delay the procurement;
or

(6) It is the only proposal received.
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(b) Any modification of a proposai or quotation, including a modification resulting from the
Contracting Officer’s request for “best and final” offer, is subject to the same conditions as in
subparagraphs (a)(1) through (a)(5) of this provision.
(c) The only acceptable evidence to establish the date of mailing of a late propc%al or modification
sent either by U.S. Postal Service registered or certified mail is the U.S. or Canadian Postal Setvice
postmark both on the envelope or wrapper and on the original receipt from the U.S. or Canadian Postal
Service. Both postmarks must show a legible date or the proposal, quotation, or modification shall be
processed as if mailed late. “Postmark” means a printed, stamped, or otherwise placed impression
(exclusive of a postage meter machine impression) that is readily identifiable without further action as
having been supplied and affixed by employees of the U.S. or Canadian Postal Seivice on the date of
mailing. Therefore, offerors or quoters should request the postal clerk to place a legible hand
cancellation bull’s eye postmark on both the receipt and the envelope or wrapper.
(d) Acceptable evidence to establish the time of receipt at the Government installation includes the
time/date stamp of that installation on the proposal wrapper, other documenta~ evidence of receipt
maintained by the installation, or oral testimony or statements of Government personnel.
(e) The only acceptable evidence to establish the date of mailing of a late offer, modification, or
withdrawal sent by Express Mail Next Day Setvice-Post Office to Addressee is the date entered by the
post office receiving clerk on the “Express Mail Next Day Service-Post Office to Addressee” label and
the postmark on both the envelope or wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (d) of this provision, excluding postmarks of
the Canadian Postal Seivice. Therefore, offerors or quotws should request the postal clerk to place a
legible hand cancellation bull’s eye postmark on both the receipt and the envelope or wrapper.

(o Notwithstanding paragraph (a) of this provision, a late modification of an othenvise successful
proposal that makes its terms more favorable to the Government will be considered at any time it is
received and may be accepted.

(9) Proposals may be withdrawn by written notice or telegram (including mailgram) received at any
time before award. If the solicitation authorizes facsimile proposals, proposals may be withdrawn via
facsimile received at any time before award, subject to the conditions specified in the provision entitled
“Facsimile Proposals.” Proposals may be withdrawn in person by an offeror or an authorized
representative, if the representative’s identity is made known and the representative signs a receipt for
the proposal before award.
(h) If an emergency or unanticipated event interrupts normal Government processes so that
proposals cannot be received at the office designated for receipt of proposals by the exact time specified
in the solicitation, and urgent Government requirements preclude amendment of the solicitation or other
notice of an extension of the closing date, the time specified for receipt of proposals will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume. If no time is specified in the solicitation, the time for receipt is 4:30 p.m.,
local time, for the designated Government office.

L.11
.

PREPARATION OF OFFERS (FAR 52.21 5-13) (APR 1984)

(a) Offerors are expected to examine the drawings, specifications, Schedule, and all instructions.
Failure to do so will be at the offeror’s risk.
(b) Each offeror shall furnish the information required by the solicitation. The offeror shall sign the offer
and print or type its name on the Schedule and each continuation sheet on which it makes an entty.
Erasures or other changes must be initialed by the person signing the offer. Offers signed by an agent
shall be accompanied by evidence of that agent’s authority, unless that evidence has been previously
furnished to the issuing office.
(c) For each item offered, offerors shall (1) show the unit price/cost, including, unless othetwise
specified, packaging, packing, and preservation and (2) enter the extended price/cost for the quantity of
each item offered in the “Amount” column of the Schedule. In case of discrepancy between a unit price/
cost and an extended price/cost, the unit price/cost will be presumed to be correct, subject, however, to
correction to the same extent and in the same manner as any other mistake.
(d) Offers for supplies or services other than those specified will not be considered unless authorized by
the solicitation.
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(e) Offerors must state a definite time for delive~ of supplies or for performance of services, unless
otheiwise specified in the solicitation.
(f) Time, if stated as a number of days, will include Saturdays, Sundays, and holiday$.

L.12 EXPLANATION TO PROSPECTIVE OFFERORS (FAR 52.215-14) (APR 1984)

Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must request it in writing soon enough to allow a reply to reach all prospective
offerors before the submission of their offers. Oral explanations or instructions given before the award of
the contract will not be binding. Any information given to a prospective offeror concerning a solicitation
will be furnished promptly to all other prospective offerors as an amendment of the solicitation, if that
information is necessary in submitting offers or if the lack of it would be prejudicial to any other
prospective offerors.

L.13 FAILURE TO SUBMIT OFFER (FAR 52.215-15) (MAY 1997)

Recipients of this solicitation not responding with an offer should not return this solicitation,
unless it specifies otherwise. Instead, for paper transactions, they should advise the issuing office by
letter, postcard, or established electronic commerce methods, whether they want to receive future
solicitations for similar requirements. Electronic solicitations do not require notification of desire to
receive future solicitations, since these solicitations will be openly available !Q any interested party. If a
recipient does not submit an offer and does not notify the issuing office that future solicitations are
desired, the recipient’s name may be removed from the applicable mailing list.

L.14 CONTRACT AWARD (FAR 52.215-1 6) (OCT 1995)--ALTERNATE II (OCT 1995)

(a) The Government will award a contract resulting from this solicitation to the responsible offeror whose
offer conforming to the solicitation will be most advantageous to the Government, cost or price and other
factors, specified elsewhere in this solicitation, considered.
(b) The Government may (1) reject any or all offers if such action is in the public interest, (2) accept other
than the lowest offer, and (3) waive informalities and minor irregularities in offers received.
(c) The Government intends to evaluate proposals and award a contract without discussions with offerors
(except communications conducted for the purpose of minor clarification). Therefore, each initial offer
should contain the offerots best terms from a cost or price and technical standpoint. However, the
Government reserves the right to conduct discussions if later determined by the Contracting Officer to be
necessary.
(d) The Government may accept any item or group of items of an offer, unless the offeror qualifies the
offer by specific limitations. Unless othetwise provided in the Schedule, offers may be submitted for
quantities less than those specified. The Government reserves the right to make an award on any item for
a quantity less than the quantity offered, at the unit cost or prices offered, unless the offeror specifies
otherwise in the offer.
(e) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within the
time for acceptance specified in the offer shall result in a binding contract without further action by either
party. Before the offets specified expiration time, the Government may accept an offer (or part of an offer,
as provided in paragraph (d) above), whether or not there are negotiations after its receipt, unless a written
notice of withdrawal is received before award. Negotiations conducted after receipt of an offer do not
constitute a rejection or counteroffer by the Government.
(t) Neither financial data submitted with an offer, nor representations concerning facilities or financing, will
form a part of the resulting contract. However, if the resulting contract contains a clause providing for price
reduction for defective cost or pricing data, the contract price will be subject to reduction if cost or pricing
data furnished is incomplete, inaccurate, or not current.
(g) The Government may determine that an offer is unacceptable if the prices proposed are materially
unbalanced between line items or subline items. An offer is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are significantly overstated in relation to

cost for other work, and if there is a reasonable doubt that the offer will result in the lowest overall cost to
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the Government, even though it may be the low evaluated offer, or it is so unbalanced as to be tantamount
to allowing an advance payment.
(h) The Government may disclose the following information in post-award debriefings to other offerors; (1)
the overall evaluated cost or price and technical rating of the successful offeror (2) the Overall ranking of
all offerors, when any ranking was developed by the agency during source selection; (3) a summaIy of the
rationale for award; and (4) for acquisitions of commercial end items, the make and model of the item to be
delivered by the successful offeror.

L.15 FACILITIES CAPITAL COST OF MONEY (FAR 52.21 5-30) (SEP 1987)

(a) Facilities capital cost of money will bean allowable cost under the contemplated contract, if the
critefia for allowability in subparagraph 31.205-10 (a)(2) of the Federal Acquisition Regulation are met.
One of the allowability criteria requires the prospective Contractor to propose facilities capital cost of
money in its offer.
(b) If the prospective Contractor does not propose this cost, the resulting contract will include the clause
Waiver of Facilities Capital Cost of Money.

L.16 TYPE OF CONTRACT (FAR 52.21 6-1) (APR 1984)

The Government contemplates award of a cost-plus-fixed-fee contract resulting from this
solicitation.

L.17 PREAWARD ON-SITE EQUAL Opportunely COMPLIANCE REVIEW (FAR 52.222-24)
(APR 1984)

An award in the amount of $1 million or more will not be made under this solicitation unless the
offeror and each of its known first-tier subcontractors (to whom it intends to award a subcontract of $1
million or more) are found, on the basis of a compliance review, to be able to comply with the provisions
of the Equal Opportunity clause of this solicitation.

L.18 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES (FAR 52.222-46)
(FEB 1993)

(a) Recompetition of sewice contracts may in some cases result in lowering the compensation (salaries
and fringe benefits) paid or furnished professional employees. This lowering can be detrimental in
obtaining the quality of professional setvices needed for adequate contract performance. It is therefore
in the Government’s best interest that professional employees, as defined in 29 CFR 541, be properly
and fairly compensated. As a part of their proposals, offerom will submit a total compensation plan
setting forth salaries and fringe benefits proposed for the professional employees who will work under the
contract. The Government will evaluate the plan to assure that it reflects a sound management
approach and understanding of the contract requirements. This evaluation will include an assessment of
the offerots ability to provide uninterrupted high-quality work. The professional compensation proposed
will be considered in terms of its impact upon recmiting and retention, its realism, and its consistency
with a total plan for compensation. Supporting information will include data, such as recognized national
and regional compensation surveys and studies of professional, public and private organizations, used in
establishing the total compensation structure.
(b) The compensation levels proposed should reflect a clear understanding of work to be performed and
should indicate the capability of the proposed compensation structure to obtain and keep suitably
qualified personnel to meet mission objectives. The salaty rates or ranges must take into account
differences in skills, the complexity of various disciplines, and professional job difficulty. Additionally,
proposals envisioning compensation levels lower than those of predecessor Contractors for the same
work will be evaluated on the basis of maintaining program continuity, uninterrupted high-quality work,
and availability of required competent professional service employees. Offerors are cautioned that
lowered compensation for essentially the same professional work may indicate lack of sound
management judgment and lack of understanding of the requirement.
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(c) The Government is concerned with the quality and stability of the work force to be employed on this
contract. Professional compensation that is unrealistically low or not in reasonable relationship to the
various job categories, since it may impair the Contractor’s ability to attract and retai~competent
professional setvice employees, may be viewed as evidence of failure to comprehend the complexity of
the contract requirements.
(d) Failure to comply with these provisions may constitute sufficient cause to justify rejection of a
proposal.

L.19 SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996)

(a) Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting Office
(GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from NASA Langley Research Center, Attn: Head, Acquisition Support
Office A, Mail Stop 126, Hampton, VA 23681-0001
(b) The copy of any protest shall be received in the office designated above within one day of filing
a protest with the GAO.

L.20 EXPENSES RELATED TO OFFEROR SUBMISSIONS (NASA 1852.21 5-75) (DEC 1988)

Thi=solicitation neither commits the Government to pay any cost incurred in the submission of the offer
or in making necessary studies or designs for preparing the offer, nor to contract for services or supplies.
Any costs incurred in anticipation of a contract shall be at the offeror’s own risk.

L.21 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN

(a) This provision is not applicable to small business concerns.

(b) The contract expected to result from this solicitation will contain FAR clause 52.219-9, “Small,
Small Disadvantaged, and Women-Owned Small Business Subcontracting Plan.” As it is anticipated
that award may be made without discussions, each offeror shall submit their Subcontracting Plan with
their initial offer. This plan shall be included in Volume II and shall be consistent with the response to
QEC 4.

L.22 PROPOSAL PAGE LIMITATIONS (NASA 1852.21 5-81) (JAN 1994)

(a) The following page limitations are established for each portion of the proposal submitted in
response to this solicitation. .

Pro~osal Section Paae Limit

Volume 1“ 75 pages

*Except Factor 1, QEC #1, the portions pertaining to Initial Staffing and Phase-In, which are exempt from
this limitation.

(b) A page is defined as one side of a sheet, 8 1/2” x 1l“, with at least one inch margins on all sides,
using not smaller than 12 characters per inch (or equivalent) type. Foldouts count as an equivalent
number of 8 1/2” x 11” pages. The metric standard format most closely approximating the described
standard 8 1/2” x 11” size may also be used.
(c) Title pages and tables of contents are excluded from the page counts specified in paragraph (a)
of this provision. In addition, the Cost section of your proposal is not page limited. However, this section
is to be strictly limited to cost and price information. Information that can be construed as belonging in
one of the other sections of the proposal will be so construed and counted against that section’s page
limitation.
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(d) If Best and Final Offers (BAFOS) are requested, separate page limitations will be specified in the
Government’s request for that submission.
(e) Pages submitted in excess of the limitations specified in this provision will n~t be evaluated by
the Government and will be returned to the offeror.

L.23 REQUESTS FOR WAIVER OF RIGHTS TO INVENTIONS (NASA 1852.227-71) (APR 1984)

(a) In accordance with the NASA Patent Waiver Regulations, 14 CFR Section 1245, Subpart 1,
waiver of rights to any or all inventions made or that may be made under a NASA contract or subcontract
with other than a small business firm or a domestic nonprofit organization may be requested at different
time periods. Advance waiver of rights to any or all inventions that may be made under a contract or
subcontract may be requested prior to the execution of the contract or subcontract, or within 30 days
after execution by the selected Contractor. In addition, waiver of rights to an identified invention made
and reported under a contract or subcontract may be requested, even though a request for an advance
waiver was not made or, if made, was not granted.
(b) Each request for waiver of rights shall be by petition to the Administrator and shall include an
identification of the petitione~ place of business and address; if petitioner is represented by counsel, the
name, address and telephone number of the counsel; the signature of the petitioner or authorized
representative; and the date of signature. No specific forms need be used, but the request should
contain a positive statement that waiver of rights is being requested under the NASA Patent Waiver
Regulations; a clear indication of whetier the request is for an advance waiver or for a waiver of rights
for an individual identified invention; whether foreign rights are also requested and, if so, the countries,
and a citation of the specific section or sections of the regulations under which such rights are requested;

. and the name, address, and telephone number of the party with whom to communicate when the request
is acted upon. Requests for advance waiver of rights should, preferably, be included with the proposal,
but in any event in advance of negotiations.
(c) Petitions for advance waiver, prior to contract execution, must be submitted to the Contracting
Officer. All other petitions will be submitted to the Patent Representative designated in the contract.
(d) Petitions submitted with proposals selected for negotiation of a contract will be forwarded by the
Contracting Officer to the installation Patent Counsel for processing and then to the Inventions and
Contributions Board. The Board will consider these petitions and where the Board makes the findings to
support the waiver, the Board will recommend to the Administrator that waiver be granted, and will notify
the petitioner and the Contracting Officer of the Administrator’s determination. The Contracting Officer
will be informed by the Board whenever there is insufficient time or information or other reasons to
permit a decision to be made without unduly delaying the execution of the contract. In the latter event,
the petitioner will be so notified by the Contracting Officer. All other petitions will be processed by
installation Patent Counsel and forwarded to the Board. The Board shall notify the petitioner of its action
and if waiver is granted, the conditions, reservations, and obligations thereof will be included in the
Instrument of Waiver. Whenever the Board notifies a petitioner of a recommendation adverse to, or
different from, the waiver requested, the petitioner may request reconsideration under procedures set
forth in the Regulations.

L.24 DETERMINATION OF COMPENSATION REASONABLENESS (1852.231 -71) (MAR 1994)

(a) The proposal shall include a total compensation plan. This plan shall address all proposed labor
categories, including those personnel subject to union agreements, the Setvice Contract Act, and those
exempt from both of the above. The total compensation plan shall include the salaries/wages, fringe
benefits and leave programs proposed for each of these categories of labor. The plan also shall include a
discussion of the consistency of the plan among the categories of labor being proposed. Differences
between benefits offered professional and non-professional employees shall be highlighted. The
requirements of this plan may be combined with that required by the clause at FAR 52.222-46,
“Evaluation of Compensation for Professional Employ ees. ”

(b) The offeror shall provide written support to demonstrate that its proposed compensation is
reasonable.
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(c) The offeror shall include the rationale for any conformance procedures used or those Setvice
Contract Act employees proposed that do not fall within the scope of any classification listed in the
applicable wage determination.

(d) The offeror shall require all sewice subcontractors (1) with proposed cost reimbursement or non-
competitive fixed-price type subcontracts having a total potential value in excess of $500,000 and (2) the
cumulative value of all their service subcontracts under the proposed prime contract in excess of 10
percent of the prime contract’s total potential value, provide as part of their proposals the information
identified in (a) through (c) of this provision.

L.25 PROTESTS TO NASA (1 852.233-70) (MAR 1997)

Potential bidders or offerors may submit a protest under 48 CFR Part 33 (FAR Part 33) directly
to the Contracting Officer. As an alternative to the Contracting Officer’s consideration of a protest, a
potential bidder or offeror may submit the protest to the Deputy Associate Administrator for Procurement,
who will sewe as or designate the official responsible for conducting an independent review. Protests
requesting an independent review shall be addressed to Deputy Associate Administrator for
Procurement, NASA Code H, Washington, DC 20546-0001.

L.26 IDENTIFICATION OF UNCOMPENSATED OVERTIME (NASA 1852.237-72) (JAN 1997)

The use of uncompensated overtime is neither encouraged nor discouraged. When the
proposed uncompensated overtime is consistent with an offeror’s written policies and practices, NASA
will consider it in proposal evaluation, including the evaluation of cost and of professional compensation.
(a) Definitions. As used in this provision:

‘Uncompensated oveftime “ means the hours worked in excess of an average of 40 hours per
week, by direct charge employees who are exempt from the Fair Labor Standards Act (FLSA) without
additional compensation. Compensated personal absences, such as holidays, vacations, and sick leave
shall be included in the normal work week for purposes of computing uncompensated overtime hours.

“Eflective hourty rate” is the rate that results from multiplying the hourly rate for a 40hour work
week by 40, and then dividing by the proposed hours per week. For example, 45 hours proposed on a
40-hour work week basis at $20.00 per hour would be converted to an effective houriy rate of $17.78 per
hour [($20.00 x 40) divided by 45 = $17.78.]
(b) For any hours proposed against which an effective hourly rate is applied, the Offeror shall
identify in its proposal the hours in excess of an average of 40 hours per week, at the same level of
detail as compensated hours, and the effective hourly rate, whether at the prime or subcontract level.
This includes uncompensated over-time hours that are in indirect cost pools for personnel whose regular
hours are normally charged direct. The proposal shall include the rationale and methodology used to
estimate the proposed amount of uncompensated overtime. .

(c) The Offeror’s accounting practices used to estimate uncompensated overtime must be
consistent with its cost accounting practices used to accumulate and report uncompensated overtime
hours.
(d) The Offeror shall include with its proposal a copy of its policy addressing uncompensated
overtime, a description of the timekeeping and accounting systems used to record all hours worked by
FLSA-exempt employees, and the historical basis for the uncompensated overtime hours proposed,

L.27 COMMUNICATIONS REGARDING THIS SOLICITATION (LaRC 52.204-95) (OCT 1993)

Any communications in reference to this solicitation shall cite the solicitation number and be
directed to the following Government representative:

Name: Stanley W. Ward
Phone: 757-864-2476 (COLLECT CALLS NOT ACCEPTED)
Facsimile: 757-864-7709
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Address: National Aeronautics and Space Administration
Langley Research Center
Attn: Stanley W. Ward, Mail Code 126
Hampton, VA 23681-0001

Any written communications must include the mail code on the envelope or on the telex.

L.28 ACKNOWLEDGEMENT OF SOLICITATION AMENDMENTS BY FACSIMILE

(a) OFFERS MAY NOT SUBMIT FACSIMILE PROPOSALS AS RESPONSES TO THIS
SOLICITATIONS.

(b) Offerors ~ acknowledge amendments to this solicitation by facsimile transmission.

(c) Facsimile transmission of amendment acknowledgments must contain the required
signatures.

(d) The NASA Langley Acquisition Division has only one secure facsimile machine for the
purpose of receiving amendment acknowledgment. Facsimile receiving data and characteristkx are as
follows:

Telephone: 757-864-7898
Make and Model: Pitney Bowes Model 8050
Receiving Speed: Variable

L.29 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST
OR PRICING DATA (FAR 52.21 5-41) (OCT 1995)--ALTERNATE IV (OCT 1995)

(a) Submission of cost or pricing data is not required.

(b) The Contractor shall provide cost and pricing infomnation as prescribed in L.33,
Paragraph D, Business Proposal (Volume 11)Instructions.

L.30 SMALL, SMALL DISADVANTAGED, AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING GOAL

This solicitation requires the submission of a Small, Small Disadvantaged , and Women-Owned
Small Business Subcontracting Plan in accordance with the clause at FAR 52.219-9. Offerors are.
advised that, in keeping with Congressionally-mandated goals, NASA seeks to place its contract dollars,
where feasible, with small disadvantaged business concerns as defined in 52.219-8 of the FAR and
1852.219-76 of the NASA FAR Supplement. The Contracting Officer has determined that a goal of 8
percent of the total dollar value of your proposal, including all options, is a suitable minimum goal for
small disadvantage businesses, and that such goal should constitute the minimum acceptable small
disadvantage business subcontracting goal for contract award. Note: NASA Prime Contractor can only
count first tier subcontracting dollars toward the achievement of the 8 percent goal.

NOTE: NASA encourages ail offerors to attempt lo meet and/or exceed this goal to the
maximum extent practicable and to continue to encourage small disadvantaged
business development throughout the contract period. The extent of each
offerot’s proposed Small, Small Disadvantaged, and Women-Owned Small
Business Subcontracting Plan as it relates to the effective achieving or
exceeding of this goal will be assessed.
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L.31 PROPOSAL PREPARATION AND SUBMISSION--SPECIAL INSTRUCTIONS

A. General Information

1. Number of Proposals, Time and Place of Submission--The offeror shall submit
the original and 10 copies of each volume of his proposal to the address shown in Block 8 of the
Standard Form (SF) 33 (face page of this solicitation), or if hand carried, to the depository listed in Block
9 of the SF 33. Offers must be received at the place indicated on or before the date and hour shown in
Block 9 of the SF 33.

2. Proposal Clarity--Your proposal should be specific, complete, and concise. The
offeror is urged to examine this solicitation in its entirety and to assure that his proposal contains all the
necessa~ information, provides all required documentation and is complete in all respects since
evaluation of the proposal will be based on the actual material presented and not on the basis of what is
implied. You should ensure that your cost proposal is consistent with your technical proposal in all
respects since the cost proposal may be used as an aid to determine the offerof’s understanding of the
technical requirements. Discrepancies may be viewed as a lack of understanding.

B. Proposal Format and Content

1. Proposals must be submitted in two (2) vokzrnes: Volume 1,Technical Proposal,
and Volume 11,Business Proposal. No cost information shall be presented in the Technical Proposal.

2. Any work functions which the offeror expects to obtain through subcontracting
and/or consulting agreements should be described and explained. Such features as the rationale for this
arrangement, the qualifications of the subcontractor, magnitude of effort, facilities/equipment and
commitment of parties providing such goods and/or services should be addressed.

3. Refer to L.22 for page limitations on Proposal Volume 1.

4. The Business Proposal (Volume 11)is not page limited. However, the Business
Proposal is to be strictly limited to responses to Factors 2, 3, and the executed Section K,
Representations, Certifications, and Other Statements of Offerom. Information which can be construed
as belonging in the Technical Proposal (Volume 1)will be counted against the page limitation described
in L.22.

5. Each volume should be specific and complete. Each volume should include the
detailed information outlined below in order that it can be evaluated in accordance with the evaluation
factors set forth in Section M. It is important that you structure each volume to-adhere to the Factor and
QEC headings listed below, in the order set forth as follows:

c. TECHNICAL PROPOSAL - (V OLUME l): FACTOR 1- QUALITATIVE MERIT

Offerors shall propose their approach to meeting the Government’s requirements
through their responses to the Qualitative Evaluation Criteria (QEC’S) listed below. The QEC’S will be
used by the Government to evaluate the qualitative merit of your technical proposal. ,

1. QEC #1: Initial Staffing, Phase-In, and Personnel Retention

This QEC will be used to evaluate the effectiveness of your plan
to minimize changeover difficulties and to maximize continuity of services to the Government. Your
proposal should detail your phase-in plan to include the specific schedule for completion of each phase-
in activity. Your initial staffing plan should detail sources of personnel for the entire complement,
recruiting methods, and initial orientation and training. You should specify the expected amount of
incumbent personnel retention and the basis therefor. You should describe how productivity loss will be
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minimized at the NTF during phase in, and address methods and approaches for maintaining appropriate
staffing levels throughout the contract period of performance.

2. QEC #2: Work AccomplishmentfManagement -

This QEC will be used to assess the anticipated effectiveness of
your proposed work accomplishment management plan. Your proposed approach to staffing and skill mix
to accomplish the SOW functions shall be addressed, including the ability to satisfy extra shift
requirements when necessa~ to meet the operating schedule of a research facility such as the NTF.

You should demonstrate knowledge and understanding of the end products of wind tunnel testing, and
present a plan for producing those end-products. Your proposal should demonstrate an understanding
and ability to perform the particular functions defined in the SOW which will support the operations of the
NTF. Because the work will be performed in a Configuration Controlled Facility, you should demonstrate
an understanding of document control and data management as it relates to the NTF. The proposal
should also include a plan for ongoing training and certification of personnel.

Your proposal should demonstrate the ability to make procedural (process) improvements in a research
facility such as the NTF, that result in increased productivity and decreased operational costs. Address
areas such as data quality, increased data throughput, increased number of models tested per year,
decreased testing time, decreased model handling and configuration change time. -

Your proposal shall include a summary of your proposed Safety and Health Plan (see also Exhibit C).

Any employee and positions considered to be critical to the success of your proposed work management
and/or communications activities should be addressed. An offeror whose organization may contain a
potential conflict of interest due to the fact that the organization may perform independent
efforts/research related to that required by this effort (e.g. the organization contains an entity which
performs independent aeronautic research or designs, etc.), shall include a conflict of interest avoidance
plan to ensure that unauthorized data or technology transfer does not occur.

3. QEC #3: Total Compensation Plan

This QEC will be used to evaluate the anticipated effectiveness
of the offeror to obtain and retain qualified personnel. For this QEC, your proposal should provide details
of your compensation plans for both professional and non-professional employees proposed to perform
the Statement of Work; including any teaming partners and subcontractors. Include salaries, hourly
rates, shift differential, and a detailed description of your Fringe Benefits. Itemize the benefits that
require employee contributions and the amount of the contribution as a percentage of the total cost of the
benefit and the employee’s salary or wage. Describe your policies and procedures for establishing
salaries or wages for any retained incumbent Contractor employees and any eligibility and vesting
requirements relative to your fringe benefits (e.g., vacation, medical, insurance, sick leave and
retirement). Describe how pre-existing medical conditions for incumbents and their dependents will be
handled under your insurance plan. Detail and provide a copy of your policies and procedures relative to
uncompensated overtime and the historical basis therefor for any uncompensated overtime proposed
(Reference L.27). The rationale and methodology used to estimate the uncompensated overtime (if any)
for you and your subcontractors shall be addressed, The effect of the uncompensated overtime on the
effective hourly rate for all Fair Labor Standards Act (FLSA)-exempt employees shall be included. Your
compensation plan shall also address the information required by FAR 52.222-46 and NFS 1852.231-71
(Reference Paragraphs L.18 and L.24).

4. QEC #4: Offeror’s Approach to Meeting the 8% Small Disadvantaged
Business (SDB) Paflicipation Goal

While small businesses are nOt required to submit a
subcontracting plan in accordance with FAR 52.219-9 and NASA FAR Supplement (NFS) 1852.219-73,
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small business as well as large businesses are subject to the 8 percent small disadvantaged business
(S06) participation goal for this procurement. Offerors shall make an independent assessment of
subcontracting opportunities and the SDB participation goal - expressed as a percentage of the total
contract dollar value rather than as a percentage of subcontracting dollars (see L.3Z) - and shall propose
methods for achieving this goal. Offerors shall include in their proposal a discussion of the types and
amount of woti (in dollars) that will be performed by SDB’S, and should identify the specific SDB(S) to be
utilized and the work each will be performing. This discussion shall include any plans for utilizing high-
technology SDB firms. (High-technology, as defined in NFS 1819.7202, means research and/or
development efforts that are within or advance state-of-the-art in a technology discipline and are
performed and are performed primarily by professional engineers, scientists, and highly skilled and
trained technicians or specialists.) Any proposed participation in the NASA Mentor-Protege Program
shall also be addressed. An initial proposal will not be rejected as unacceptable solely as a result of an
offeror proposing a goal that is less than the 8 percent goal specified by this RFP.

D. BUSINESS PROPOSAL - VOLUME II

1. FACTOR 2- COST

It is expected that this contract will be awarded based upon a determination that there
is adequate price competition. However, under requirements of the Federal Acquisition Regulation (FAR), the
Contracting Officer is responsible for detemnining cyxt realism of the proposals; therefore, offerors are required
to submit cost or pricing information with the proposal, pumuant to FAR 52.215-41, Alternate IV. This price
information will be used to determine the reasonableness of your proposal. The information required is set
forth belOW.

a. Standard Form (SF) 1448 Instructions

(1) In submitting the cost proposal, the offeror shall submit a fully
executed SF 1448, Contract Pricing Proposal Cover Sheet, a copy of which is included as Attachment 1 of this
solicitation. The cost proposal as represented by the SF 1448 should be prepared in a manner consistent with
your current accounting system and Cost Accounting Standaids Disclosure Statement, if applicable.
Each subcontract expected to exceed in totai $500,000 shall also be supported by fully executed SF 1448,
be submitted no later than the date specified for receipt of offem. Prospective subcontract= may submit
proprietav cost information under separate cover directly to the Government; however, the submission
deadline is still applicable.

(2) The offeror shall fully comply with the requirements set forth in
Table 15-3, Instmctions for Submission of a Contract Pricing Proposal, of FAR 15.804-6(b)(2). This
compliance requires you to include in your cost proposal sufficient detail to support and explain all costs

to

proposed, giving figures and namative explanation. A complete and timely evaluation of your proposal cannot
be performed without this information being submitted with your proposal.

b. Computerized Cost Proposal Input Instructions

(1) The Government intends to use a pemonal computer with Windows
95 and LOTUS 1-2-3 software to aid in the evaluation of the cost proposal. The offerors and subccmtractocs
providing direct labor are requested to submit cost data on floppy diskettes, two capies, 3-1/2 inch, formatted
under MS DOS. Computerized cost data must be the identical data and format as that submitted in the paper
proposal. In the event of any inconsistency between the diskettes and the paper proposal, the paper proposal
will be cmsidered the intended version. Any questions related to the computerized cost proposal shall be
directed to John Bush at (757) 864-2544.

(2) [f diskettes are provided, affix an external label indicating the name
of the offeror and the RFP number to each one and provide all data under one file name.
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ALL DISKEITE SUBMISSIONS SHALL BE TRUE SELF-CALCUUTING
absolute values must be explained and their values supported.

c. Other Cost and Pricing Information Required

73

SPREADSHEETS. Any

(1) All cost and pricing information should be submitted in a format
consistent w“th the contract’s initial 14-month base period and four each three-month option periods. Assume
a start date of April 22, 1998.

(2) Labor - You must propose the labor hou= necessary to provide the
seivices set forth in Section C, Statement of Work. Your proposal must show the hours and casts by labor
classification; however, the resultant contract will not reflect a specified level-of-effort. If any of the positions
are classified by your accounting system as other than direct labor, or if you propose to subcontract any of the
positions, so indicate. Any composite houriy rates must be explained.

A copy of the Register of Wage Determinations (M/D) and Fringe Beneffls issued by the Department of Labor
for employees under this proposed contract is inchded in Exhibit B. it should be noted that the wage rates
specified therein are minimum rates. It should also be noted that the wage detemnination may not Iii all labor
classes to be employed under this contract. Paragraph (a) of the Section I dame entitled “Sewice Contract Act
of 1965” states that in this event, conformable rates must be established for those setvice employees to be
employed under the contract but not listed on the wage determination. These conformable wage rates will be
the result of a thre~party agre~ment between the employees, Contractor and the Government.

To assist you in your proposal preparation for this solicitation, the Government is providing the follow”ng
estimates. These estimates are not restrictive for proposing purposes. Your technical and cost proposals must
correlate and support each other fully. The total estimated annual direct productive labor hours is
approximately 65,500. The “direct labor hours” specified herein are defined as those productive hours
expended by Contractor pecsonnel in performing the suppart functions required to complete the Statement of
Work as defined in Section C (including subcontractors). It does not include administrative or other labor which
the Contractor may charge as direct labor under its established accounting policy and procedures. The tetm
does not include sick leave, vacation, holiday leave, milita~ leave, or any type of administrative leave, but
does include overtime hours and direct labor hours provided under subcontracts.

I ESTIMATED SKILL MIX BY LABOR CATEGORIES I

I Job Title I Percentage I
Engineers (E.E. and M. E.) 1o%
Systems Analyst / Programmer 20%
Instrumentation Technician 20?Z0

Plant Systems/Facility Operations Technician 35?40

Drafter 5%
Clerical 1o%

TOTAL 1Oo’?lo

(3) For each indirect pool, identify the rates and bases used to
determine the proposed costs. For larger indirect pool, e.g., overhead, fringe beneffis, G&A, provide a
breakdown of the costs in the current pool budgets. Further break down any labor elements in the pools.
Provide a three year history of your indirect rates.

(4) Materials - For estimating purposes, use $250K annually.

(5) Other Direct Costs Other Than Government Specified - Provide a
comprehensive itemized breakdown and detailed explanation of all other ODC costs propased for this effort.
For only vehicles dedicated to this cmtract, include your lease vs. purchase analyses.
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(6) City/County Business License Tax - Consult applicable IOWI
jurisdictions to determine any applicable business license taxes and enter your estimates. Consult the City of
Hampton regarding personnel to be housed at LaRC even if your facility will not be Iomted in Hampton.

m Facilities Capital Cost of Money (FCCOM) - Enter FCCOM if you
choose to include it in your proposal (ref. FAR 52.215-30). If you do not propose FCCOM, Clause 52.215-31,
Waiver of Facilities Capital Cost of Money (SEPT 1987) will be included in the contract. As required by NASA
FAR Supplement 18-15.970-3, when facilities capital cost of money is included as an item of cost in the
Contractor’s proposal, a reduction in the proffi objective shall be made in an amount equal to the amount of
facilities capital cost of money allowed in accordance with FAR 31.205-1 O(a).

(8) Escalation - Escalation factors should be clearty stated and
escalated amounts shown for each escalated item. Discuss the derivation and rationale for the proposed
escalation and provide a three year histo~

(9) Fwed Fee - Provide a rationale for the level of fwed fee proposed.

(lo) Phase-In - Phase-In Costs, if proposed, should be fully detailed and
supported, and should cowelate with your technical proposal.

2. FACTOR 3- RELEVANT EXPERIENC~AND PAST PERFORMANCE

Each offeror will be evaluated on its relevant experience and past performance,
and that of significant subcontractors or teaming partners, if any, under existing or prior contracts for
similar products or services. Past performance information will be used to assess the extent to which
contract objectives (including technical, management, cost and small and small disadvantaged
subcontracting goals) have been achieved on related efforts. Relevant experience is the
accomplishment of work which is comparable or related to the work or effort required by this RFP. This
factor includes the evaluation of overall corporate or offeror experience and past performance, but not
the experience and performance of individuals who are proposed to be involved with work pursuant to
this RFP. For newly formed businesses having little or no company experience, the relevant experience
and past performance of a predecessor firm, the company’s principal owner(s) or corporate officer(s) will
be considered. You are cautioned that omissions or an inaccurate or inadequate response to this
evaluation factor will have a negative effect on your overall evaluation.

The Form REPP -- Relevant Experience and Past Performance (Form REPP),
included in Attachment 2 to this RFP, will be used to collect information concerning the relevant
experience and past performance of the offeror and any subcontractor and/or teaming partner. The
offeror shall select three of its customers and three customers for each subcontractor and/or teaming
partner, for which it has performed relevant work within the past three years and forward coDies of the
Form REPP to those aqencies and/or firms for comc)letion and submission to the Contract Specialist for
this solicitation. Your customem should return or fax this form to the Contract Specialist no later than the
closing date of the solicitation. The address and fax number are listed at the bottom of the first page of
the Form REPP. Offerors shall include in their proposal the written consent of their proposed significant
subcontractors to allow the Government to discuss the subcontractors’ past performance evaluation with
the offeror during the discussion phase of this procurement.

Offerors shall include with their proposal a list of the firms that will submit
evaluation forms. The offeror shall also include a list of other contracts it has held and any significant
subcontractors and/or teaming partners have held within the past five years for requirements similar to
those being solicited in this acquisition. Other references, aside from those provided by the offeror, may
be contacted and their comments considered during the source selection process. The information
submitted may be verified by the Government through discussions with the references provided. While
the Government may elect to consider data obtained from other sources, the burden of providing
relevant references that the Government can readily contact rests with the offeror.
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Offerors shall prepare short narrative explanation on each contract listed or for
which a Form REPP will be received that identifies its customers and briefly describes the contract,
including the objectives achieved and any cost growth or schedule delays encountered. Your summary
should include the following for each related contract:

a. Contract Number

b. Contracting Agency

c. Points of contact in the program and contracting offices, including
telephone numbers (Please insure that this information is current and correct.)

d. Contract type

e. Contract beginning and end dates

f. Description of the contract work and explanation of its relevance to this
solicitation

You should also describe the original costiprice and delive~ terms in the
contract and the cost/price and delivery actually experienced, and explain any differences. For award
fee contracts, separately state in dollars the base fee and award fee available and the award fee actually
received, on a contract year basis.

3. CONTRACT OFFER

The offeror shall submit three copies of its contract offer, each with original
signatures, with the original of its business proposal (but not with the ten copies). A “contract offer” shall
consist of Solicitation Sections A through K (“A” is the Standard Form 33), including the Exhibits
referenced in Section J, but not the Attachments. All propedy acknowledged amendments will be
considered a part of your contract offer, and hard copies of each amendment will be attached to the
executed contract of the successful offeror. All items in Sections A through K that require information to
be filled in shall be completed by the Contractor. The Small and Small Disadvantaged Business
Subcontracting Plan shall be included as Exhibit D to the contract offer. Should the Government select a
Contractor based on initial offers, the Contracting Officer will execute the award by countersigning the
three copies of the “contract offer” on the Standard Form 33.

L.32 DETERMINATION OF FINANCIAL RESPONSIBILITY

The successful offeror may be required to demonstrate its responsibility for award and/or, if
appropriate, the responsibility of its proposed subcontractors. Accordingly, you are hereby advised that if
you are the selected offeror you may be requested to provide additional information pertaining to your
(and your subcontractor(s)) financial resources after submission of your initial Dro~osal. (See
FAR 9.104-1)

L.33 IDENTIFICATION OF UNCOMPENSATED OVERTIME (FAR 52.237-10) (OCT 1997)

(a) Definitions. As used in this provision--

“Uncompensated overtime” means the hours worked without additional compensation in excess
of an average of 40 hours per week by direct charge employees who are exempt from the Fair Labor
Standards Act. Compensated personal absences such as holidays, vacations, and sick leave shall be
included in the normal work week for purposes of computing uncompensated overtime hours.
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“Uncompensated overtime rate” is the rate that results from multiplying the houdy rate for a 40-
hour work week by 40, and then dividing by the proposed hours per week. For example, 45 hours
proposed on a 40-hour work week basis at $20 per hour would be converted to an u~compensated
overtime rate of $17.78 per hour ($20.00 x 40 divided by 45 = $17.78).

(b) For any proposed hours against which an uncompensated overtime rate is applied, the offeror
shall identify in its proposal the hours in excess of an average of 40 hours per week, by labor category at
the same level of detail as compensated hours, and the uncompensated oveflime rate per hour, whether
at the prime or subcontract level. This includes uncompensated overtime hours that are in indirect cost
pools for personnel whose regular hours are normally charged direct.

(c) The offeror’s accounting practices used to estimate uncompensated overtime must be consistent
with its cost accounting practices used to accumulate and report uncompensated overtime hours.

(d) Proposals that include unrealistically low labor rates, or that do not otherwise demonstrate cost
realism, will be considered in a risk assessment and will be evaluated for award in accordance with that
assessment.

(e) The offeror shall include a copy of its policy addressing uncompensated overtime with its
proposal.

L.34 OFFEROR’S LIBRARY

A offerors’ library has been established and is located at 5 West Taylor Street (Bldg. 1236),
- Room 109, at NASA LaRC. The libra~ contains the facility operating practices and procedures,

NASAfLaRC guidance and standards, and other procedures and guidelines referenced in the RFP. The
hours of operation are from 7:30 a.m. to 3:00 p.m. Monday through Friday, excluding holidays. The
library will be open for operation from release of the draft RFP through the proposal due date. Offerors
wishing to visit the libra~ should contract Mr. Jeff Hill at (757’) 864-5107 to schedule an appointment. It
is requested that library visits be limited to 2 hours in duration unless othemvise coordinated with Mr. Hill.
Duration of library visits may be otherwise limited if the demand so dictates. All users of the library must

have a proper NASA Visitot% Badge, which may be obtained from the NASA Langley Badge and Pass
Office located at the Main Gate (1 Langley Boulevard). No material may be removed from the library. A
copier will NOT be provided. A 11OVAC outlet is located within the libra~ which visitors may use as
appropriate to assist them during their scheduled visit. No other support is available.

L.35 CONTRACT DURATION

It is anticipated that there will not be a single follow-onto this procurement. Instead, when the
resultant contract for this solicitation expires at the end of its 14 month period “of performance, it is
anticipated that the different functions of this Statement of Work will be folded into other existing suppofl
sewice contracts at LaRC, as appropriate according to their specific Statements of Work; these other
contracts will be awarded competitively prior to the expiration date of this contract. The option periods
set forth in H.6 are provided solely to cover any unanticipated delays or circumstances.
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or Government-determined probable cost. However, the Government may award to an Offeror with
higher cost if the Offeror has higher rated qualitative merit and/or relevant experience and past
performance, provided the cost differential is commensurate with the added value. Conversely, the
Government may award to an Offeror whose proposal has lower rated qualitative m;rit and/or relevant
experience and past performance, if the cost differential between it and other proposals warrants doing
so.

M.2 SUMMARY OF EVALUATION PROCEDURES

1. Initially, the members of the evaluation team will review each technical and business
proposal in sufficient depth to identify any proposals that are considered to be unacceptable, as set forth
in NASA FAR Supplement (NFS) 1815.608-70. The Offerors submitting proposals that are determined
to be unacceptable will be notified and will be eliminated from further evaluation.

2. Each team member will then review in depth each technical proposal documenting
strengths and weaknesses (indicating major and minor where applicable) for each QEC. Each team
member will assign a rating from M.3 below to each QEC for each Offeror.

3. Upon completion of the review of individual proposals, the evaluation team will convene
and collectively discuss each technical proposal. A team consensus on the proposal strengths and
weaknesses will be developed for each QEC. A consensus rating from M.3 below will be assigned to
each QEC for each Offeror.

4. The evaluation team will conduct an analysis of each Offeror’s cost proposal to
determine its reasonableness, its acceptability, and the extent to which it reflects performance addressed
in the technical proposal. If the cost analysis impacts the assigned ratings for any of the Offeror’s
QEC’S, the reason for the change will be documented by the evaluation team. A probable cost will be
developed for each offer.

5. The information provided by the Contractor regarding relevant experience and past
performance will be assessed to determine the extent to which contract objectives (including technical,
management, schedule, and cost) have been achieved on related efforts. For newly formed businesses,
having little or no company experience, the relevant experience and past performance of a predecessor
firm, the company’s principal owner(s), or corporate officer(s) will be evaluated. Independent verification
will be made as needed. The evaluation team will assign one of the following ratings for relevant
experience and past performance: Excellent, Very Good, Good, Fair or Poor. The definitions for the
relevant experience and past performance ratings are included on Page 1 of Attachment 2.

6. At the completion of the foregoing, the evaluation team will present their findings to the
Selection Official. The evaluation team’s documentation will include a summaty of the ratings assigned
to each QEC, and to relevant experience and past performance and the proposed and probable cost.
Based on the findings, the Selection Official may elect to do any of the following:

a. Select the successful Offeror(s) in accordance with M.1 without further
discussions, provided that it can be clearly demonstrated that (1) selection of an initial offeror offers will

result in the best value for the Government, considering cost, qualitative merit, and relevant experience
and past performance data; and (2) discussions with other acceptable Offerors are not anticipated to
change the outcome of the initial evaluation relative to the Offeror(s) deemed to offer the best value.

b. Select a competitive range, limited to those Offerors having a reasonable
chance of being selected for award, with which to conduct written and/or oral discussions. The purpose
of discussions, if held, will be to assist the evaluation team in fully understanding each finalist’s proposal
and to assure that the intent and the points of emphasis of the solicitation have been adequately
conveyed to the finalists so that ail are competing equally on the basis intended by the Government.
Any discussions that are conducted will be in accordance with FAR 15.610 and NFS 1815.610.
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7. If a competitive range is selected for the purpose of conducting discussions those
offerors that are excluded from the competitive range will be immediately notified. The evaluation team
will debrief any offeror excluded from the competitive range that submits a written request, either
immediately following the competitive range selection or following the award selectii3n, at the option of
the offeror. Information on the composition of the competitive range and relative standing of the
offerors will not be available for release until AFTER contract award.

8. When discussions are conducted, each Offeror in the competitive range will be afforded
an equal opportunity to revise his/her proposal. A common cutoff date will be established for submission
of the revised proposals. The evaluation team will reconvene to determine if changes need to be made
to the evaluation team’s assigned ratings or probable costs. The basis for any changes will be
documented. The evaluation team will update and resubmit the documentation initially presented to the
Selection Official. The Selection Official will then select the successful Offeror from the competitive
range in accordance with M.1.

9. The rationale for selection of the successful Offeror(s) will be recorded in a selection
statement that succinctly records the basis upon which selection was made.

10. The evaluation team will debrief any successful or unsuccessful Offeror submitting a
written request. (See also Paragraph 7 above.)

M.3 RATING

A. Qualitative Evaluation Characteristics: Each Qualitative Evaluation Characteristic for
each Offeror will be assigned one of the following ratings.

Exceeds Recwirement:

A comprehensive and thorough proposal of exceptional merit. The technical superiority
is clearly demonstrated.

Meets Requirement:

A proposal that meets all the essential requirements of the QEC. Overall competence is
demonstrated.

Fails to Meet Requirements:

A proposal that contains deficiencies in either approach or understanding, or does not
address all the essential requirements of the QEC. This includes approaches that are not technically
feasible to perform, or could not be technically acceptable without substantial rewriting or submission of
a new approach.

B. The Source Evaluation Team will assign one of the following ratings for Relevant
Experience and Past Performance for each Offeroc

EXCELLENT - Exempla~ performance of exceptional merit in a timely, efficient, and economical
manne~ very minor (if any) deficiencies with no adverse effect on overall performance. (Experience is
highly relevant to this procurement.)

VERY GOOD - Vety efficient performance, fully responsive to contract requirements accomplished in a
timely, efficient, and economical manner for the most part; only minor deficiencies. (Experience is very
relevant to this procurement.)

GOOD - Effective performance; fully responsive to contract requirements; reportable deficiencies, but
with little identifiable effect on overall performance. (Experience is relevant to this procurement.)
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FAIR - Meets or slightly exceeds minimum acceptable standards; adequate results; reportable
deficiencies with identifiable, but not substantial, effects on overall performance. (~perience is
somewhat relevant to this procurement.)

POOR - Does not meet minimum acceptable standards in one or more areas; remedial action required in
one or more areas; deficiencies in one or more areas which adversely effects overall performance.

“ (Experience is not relevant to this procurement.)

Firms without a past performance record shall be given a neutral rating by assigning an adjective
rating of Good.

M.4 RELATIVE IMPORTANCE OF COST, QUALITATIVE MERIT, AND REPP

A. Overall, in the selection of an offeror for contract award, Cost, Qualitative Merit, and
Relevant Experience and Past Performance (REPP) will be of essentially equal importance. Qualitative
Merit and REPP, when combined, are significantly more important than Cost.

B. Within the Qualitative Merit factor, QECS 1and 2 are each considered to be
approximately twice as important as each of QECS 3 and 4.
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1PTTACHMENT1
1.

PROPOSAL COVER SHEET
SOLICITATlOfVCONTRACT~IFICATION NUMBER

OMB NO;
(Cost or Pricing Data Not Raquira@l I I 9000-0013

1 lF~Pq fl~. .

Public re~mngbuden for~ts~ll~m ~l_ation ls~mati @anmge4hum~r~Wn~, !“cl”ding tie bmehrr~mng lnsmdo”s, searching exwdngdatasou~, gathering
and mamtsmmg the data needed, ●nd completing and rmdewing the celledton of information,

Information, including suggeadOns forreducing this bupden, rothe FAR~f~riat
Send comments r.gsrding NIS burden estimate or ●ny other aspect of this cellecbon of

(VRS), ~-of Federal Acquisition Poky. GSA, Washington, DC ~,

2a. NAME OF OFFEROR 3s. NAME OF oFFERORS POINT OF CONTACT
3s. TELEPHONE

I I
2b FIRST LINE ADDRESS 3b. TITLE OF OFFERORS POINT OF CONTACT AREA CODE NUMBER

2c. STREET AOORESS II

2d. CilV 20.STATE2f.ZIP COOE 4. TYPE OF CONTRACT ACTION (Check)

A. NEW CONTRACT O. LE’ITER CONTRACT

5. TYPE OF CONTRACT (Check) B. CHANGE ORDER E UNPRICED OPTION

•l FFP •l CPFF ❑ CPIF
•l FPI

•1 CPAF
❑ OTHER (Speci?y)

C. PRICE REVISIOW F. OTHER (SPCW

REDETERMINATION

6. PERFORMANCE
1 1

I I I
7. List and referencethe identification,quantityand totalpricepropcaedfor each contractline item. /CoatirIueon reverse, Afnecessery. Use

a. LINE ITEM NO. b. IDENTIFICATION c. QUANTITY d. TOTAL PRICE

wne headings.)

e. PROP. REF. PAGE

8. PROVIDE THE FOLLOWING (/favai/sMe)
NAMEOFCONTRACTADMINISTRATIONOFFICE NAMEOFALIDITOFFICE

STRE= ADDREss STRE= ADDRESS

cl-w 3ATE ZIP CODE cl-l-f STATE ZIPCODE

TELEPHONE > ‘R= coDE
NUMBER

TELEPHONE ~ ‘Rm cooE
NUMBER

This proposalis submittedin responseto the solicitation,contract,modification,etc., in Item 1. By submittingthis proposal,the offeror, if selected for discussions,
grantsthe contractingofficeror an authorizedrepresentativethe right10examine,at any time beforea$%wd,anyof those beaks, resords,documents,or other records
diresttypertinentto the informationrequestedor submitted. See instructionsat Table 1S-3,

9s. NAME OF OFFEROR (TY~ 10. NAME OF flRM

9b. TITLE OF OFFEROR ((TyPE@

11. SIGNATURE 12. DATE OF SUBMISSION

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 1448 (10-95)

Computer Generated PreasribedbyGSA. FAR (48 CFR) 53.215-2(a)
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ATTACHMENT

RELEVANT EXPERIENCE AND PAST PERFORMANCE EVALUATION INSTRUCTIONS

FORMREPP

Sendthe completed form directlytothe address listedat the bottom ofpage one.

Space is provided for comments (additional pages maybe used if desired) and comments would be
particularly appreciated concerning excellent and less than satisfactory performance. Good performance
is effectNe performance, fully responsive to contract requirements; identified deficiencies do not have
substantial effects on overall performance.
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1~
FORM REPP -- RELEVANT EXPERIENCE AND PAST PERFORMANCE

Solicitation No. 1-062-DAE.1 132

1. CONTRACT INFORMATION

A. Name of Company Being Evaluated:

B, Address:

C. Contract Number D. Contract Type:

E. Contract Value:

F. Period of Performance: From: To:

Il. DESCRIPTION OF CONTRACT:

ADoroximate number of full time emDlovees involved:

During the contract performan-ce being evaluated, this firm was the:
Prime Contractor Significant Subcontractor Team Member
Other (describe)

Does a corporate or business relationship exist between the firm being evaluated and your
organization?
_ Yes, _ No. If so, please describe.

Ill. EVALUATOR

Name:

Organization:

Address:

82

Telephone No.: Fax No.:

SEND TO: AlTN: 126/STANLEY W. WARD
NASA LANGLEY RESEARCH CENTER
9A LANGLEY BOULEVARD
HAMPTON VA 23681-0001
TELEPHONE: (757) 864-2476
FAX: (757) 864-7898 (Secured FAX Machine)

This form contains Source Selection Information when completed. See FAR 3.104.
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Iv. UVtRALL PERFORMANCE

How would you rate the Contractor in the following areas (Circle One):

A.

B.

c.

D.

E.

F.

G.

H.

1.

J.

K.

L.

M.

Local Management Authority

Contract Compliance

Subcontract Administration

Responsiveness to Technical Direction

Phase-in

Meeting SDB Goals

Planning, Estimating and Scheduling

Work Control

Responsiveness to Changing Requirements

Management of Diverse Tasks

Early Identification of Problems
and Timely Resolution

Labor Relations

Worked Without Extensive Guidance

E

E

E

E

E

E

E

E

E

E

E

E

E

VG

VG

VG

VG

VG

VG

VG

VG

VG

VG

VG

VG

VG

G

G

G

G

G

G

G

G

G

G

G

G

G

v. FINANCIAL MANAGEMENT PERFORMANCE

A. How would you rate the Contractor in the following areas (Circle One):

1,

2.

3.

4.

5.

6.

7.

Complete and Timely Reporting E VG G

Cost Control E VG G

Procurement System E VG G

Propetty Management System E VG G

Accounting System E VG G

Adherence to Cost Estimates E VG G

Overall Financial Management E VG G

B. Has the Contractor experienced overruns or underruns? Yes No

If yes, please elaborate:

F

F

F

F

F

F

F

F

F

F

F

F

F

F

F

F

F

F

F

F

P

P

P

P

P

P

P

P

P

P

P

P

P

P

P

P

P

P

P

P

NIA

N/A

N/A

NIA

NIA

NIA

N/A

N/A

NIA

N/A

N/A

NIA

NIA

NIA

NIA

N/A

NIA

NIA

NIA

N/A

V1. TECHNICAL PERFORMANCE

A. How would you rate the Contractor’s technical performance in the following areas:



,

B.

c.

D.

1.

2.

3.

4.

5.

6.

Completeness and Accuracy E VG G

Timeliness E VG -G

Product Reviews/Product Assurance E VG G

Documentation E VG G

Qualifications of Technical Staff E VG G

Overall Technical Performance E VG G

How long did proposed key personnel remain on contract?

FP

FP

FP

FP

FP

FP

What is the Contractor’s average annual turnover rate?

Is there an award or incentive fee? If so, please give the fee dollars and percentages earned
for the last three reporting periods: - -

Review Period Fee Dollars YO of Possible Fee
$ %0

$ 0/0

$ ‘?/0

V1l. CONCLUSIONS

Would you recommend this Contractor for another contract? Why? Please add any comments
you feel pertinent.

.,
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Attachment 3

NTF Test Schedule



ATTACHMENT 4

NTF Facility Baseline Document List



Attachment 5

NTF PCS Data Playback Request Form



ATTACHMENT 6

NTF Date Reduction Instruction Sheet
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ATTACHMENT 7

NTF Metrology Recall



ATTACHMENT 8

NTF Task~est Request (lTR) Form



ATTACHMENT 9

Problem/Failure Report
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ATTACHMENT 10

NTF Maintenance Inspection Procedures List
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ATTACHMENT 11

NTF Test Setup Files



Attachment 12

NTF Model Preparation Schedule Samples



ATTACHMENT 13

NTF Productivity Profile



ATTACHMENT 14

Equipment Listing
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1.

2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.
22.
23.
24.
25.
26.
27.
28.
29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.
42.
43.
44.
45.
46.
47.
48.
49.
50.
51.
52.
53.
54.
55.
56.

Accelerometer, 8 each,
Accelerometer Monitor,
Accelerometer Monitor,

‘i
PCB
Bently Nevada Corp. 3300/25, 1 each, Bently Navada
Bently Navada Corp. 2200/2, 1 each, Bently Nevada

Accelerometer, +/- 100 G, C~ogenic, PCB ‘3090 PTM42, 8 each, PCB ~
Accelerometer, +/- 100 G, PCB 309M42, 8 each, PCB Piezotronics
Accelerometer, 3-Way, For AOA Use, 1 each, Sundstrand Data Control, Inc.
Accelerometer, Endevco 2215, 1 each, Endevco
Accelerometer, Endevco 2242, 1 each, Endevco
Accelerometer, Endevco 2250A-1 O, No Temp Compenstation, 8 each, Endevco
Accelerometer, Endevco 2271A, 12 each, Endevco
Accelerometer, Kistler818, 13 each, Kistler
Accelerometer, PCB 309M42, 1 each, PCB
Accelerometer, W/O Temperature Compensation, Kulite, 50G, 2 each, Kulite
Accelerometer, W~emperature Compensation, Kulite, 10G, 2 each, Kulite
Ammeter, Current Tester, 1 each, Omega Engineering
Amplifier, Differential, Pacific Instruments 70A-2A17, 14 each, Pacific Scientific
Amplifier, Galvonometer, Bell & Howell 1-172, 2 each, Bell and Howell
Amplifier, Neff 130, 17 each, Neff Instrument Corp.
Amplifier, Pulse DA, 1 each, Cohu Inc.
Amplifier, Transducer, Pacific 8655, 10 each, Pacific Instruments
Amplifier, Transducer, Pacific Instruments 8655, 10 each, Pacific Amplifier
Amplifier, Transducer, Pacific Instruments 8655, 5 each, Pacific Instruments
Amplifier, Video, 2 each, Cohu Inc.
Amplifier, Video, 10 each, Dynair Electronics Inc.
AMS-1, 1 each, Ascentia
Analyzer, Spectrum, Spectral Dynamics SC375, 1 each, Spectral Dynamics
AOA, Angle of Attack, 10-1, 1 each, NASA
AOA, Angle of Attach, 10-2, 1 each, NASA
AOA, Angle of Attack, 10-3, 1 each, NASA
AOA, Angle of Attack, 10-4, 1 each, NASA
AOA, Angle of Attack, 10-5, 1 each
AOA, Angle of Attack, 101, 1 each, NASA
AOA, Angle of Attack, 11-1, 1 each, NASA
AOA, Angle of Attack, 11-2, 1 each, NASA
AOA, Angle of Attack, 12-1, 1 each, NASA
AOA, Angle of Attack, 12-3, 1 each, NASA
AOA, Angle of Attack, 12-4, 1 each, NASA
AOA, Angle of Attack, 12-5, 1 each, NASA
AOA, Angle of Attack, 12-6, 1 each, NASA
AOA, Angle of Attack, 12-7, 1 each, NASA
AOA, Angle of Attack, 202-1, Dual Accel, 1 each, NASA
AOA, Angle of Attack, 202-2, Dual Accel, 1 each, NASA
AOA, Angle of Attack, 32-1, 3-Axis, 1 each, NASA
AOA, Angle of Attack, 32-2, 3-Axis, 1 each, NASA
Barocel, Gauge, Capacitance, 1 Psid, 1 each, Datametrics-Dresser Industries
Barocel, Gauge, Capacitance, 10 MM HGD, 1 each, Datametrics
Barocel, Gauge, Capacitance, 150 Psia, 2 each, Datametrics-Dresser Industries
Barocel, Gauge, Capacitance, 150 Psid, 1 each, Edwards High Vacuum
Barocel, Gauge, Capacitance, 20 Psid, 5 each, Datametrics-Dresser Industries
Barocel, Gauge, Capacitance, 5 Psid, 4 each, Datametrics-Dresser Industries
Barocel, Gauge, Capacitance, 5 Psid, 2 each, Edwards/Datametrics
BCD to IEEE Converter, Interface Systems, 801-48-50/52, 2 each, Interface Systems Inc.
BDDU, Balance Dynamic Display Unit, 1 each, Wyle
BDDU, Balance Dynamic Display Unit, 1 each, NASA
Bias Control Unit, PSI 780 B-04, 3 each, PSI
Brady marker XC Plus Printer, 1 each, Brady
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57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67
68.
69.
70.
71.
72.
73.
74.
75.
76.
77.
?8.
79.
80.
81.
82.
83.
84.
85.
86.
87.
88.
89.
90.
91.
92.
93.
94.
95.
96.
97.
98.
99.
100.
101.
102.
103.
104.
105.
106.
107.
108.
109.
110.

111.

112.

Bridge Accelerometer, LN2 Supply Line, Robertshaw, 5 each, Robertshaw
Bubble Box, AOA, 6 each, NASA
Bubble Level, 9 each, Gier & Bluhh Inc.
Bubble Level, Inverted, 2 each, Geir and Bluhh
Bubble Level, Upright, 2 each, Geir and Bluhh
Bubble Level, Upright, #2, 1 each, Geir and Bluhh
Bubble Level, Upright, Aluminum, 1 each, NASA
Bucket, NEFF Amplifier Card, Spare, 1 each Neff
Bus, Interface, General Purpose, 1 each, Interface Systems Inc.
Cal Relay Card, Neff Dau, 1 each, Neff
Calculator, with Printing Capabilities, 1 each, Hewlett-Packard
Calibrator, Multifunction, 1 each, Ris
Calibrator, Sound Level, General Radio 1562, 1 each, General Radio
Calibrator, Vibration, General Radio 1557A, 1 each, General Radio
Calibrator, Voltage/Current, Fluke 382A, 1 each, John Fluke Mfg. Co. Inc.
Camera Controller, Dual, Dage, 1 each, Dage
Camera, Cohu Solid State, 4815-2100, 1 each, Cohu
Camera, Sony AVC-1400, 1 each, Sony
Camera, Sony, XC999, 1 each, Sony
Camera, Television, Dage NC-66 DAC, 1 each, Dage
Camera, Television, Dage NC-68A(875), 1 each, Dage
Camera, Television, Dge VC68X(875/60), 1 each, Dage
Charge Converter, 5 each, Endevco
Chassis, for Scan Scope 1810, 1 each, Datacheck Corp.
Chassis, Video, 3 each, Dynair Electronics Inc.
Chiller, Neslab RTE-1 10, 1 each, Neslab
Chiller, Neslab RTE-1 11, 1 each, Neslab
Communications Expander, CEU-1, Kaye, 1 each, Kaye
Controller, Heater, O-299 Degrees, Shirnaden, 1 each, Shimaden
Counter, Frequency, Systron Dormer 6202A, 1 each, Systron Dormer
Critical Point Analyzer, Wyle, 1 each, Wyle Laboratories
Current Probe, Fluke Y81OO, 1 each, Fluke
Current Source, O-40V, .5 Amps, Harrison Labs 865B, 1 each, Harrison Laboratories, Inc.
Current Source, 1 Milliamp, Calspan Fab, UTR Use, 2 each, Calspan
Current Source, DC, 0-100 Volts, 0-250 MA, H/P 6181 C, 4 each, Hewlett Packard
Data Recorder, Metrum RSR512, 1 each, Metrum
DC Cal Supply Board, Neff 620, 6 each, Neff
Detector, Leak, DS Gate Valve, 1 each, Barton
Detector, Leak, US Gate Valve, 1 each, Barton
Digital Display, Ruska 15 Psi Diff, 1 each, Ruska
Digital Thermocouple Thermometer, Omega 450AET, Type E, 1 each, Omega
Digitmeter, Weather Station, Newport 202-A, 2 each, Newport
ESP Module, 02.5 Psid, 32 P, Str Tube, .060, 12 each, PSI
ESP Module, 02.5 Psid, 48 P, SL, SLT Tube, .040, 4 each, PSI
ESP Module, 02.5 Psid, 64 P, Str Tube, .040, 12 each, PSI
ESP Module, 05.0 Psid, 32 P, Str Tube, .060, 1 each, PSI
ESP Module, 05.0 Psid, 32 P, TL, Str Tube, .060, 5 each, PSI
ESP Module, 02.5 Psid, 48 P, SL, SIt Tube, .040, 2 each, PSI
ESP Module, 10 Psid, 32 P, TL, Sit Tube, .040, 1 each, PSI
ESP Module, 10 Psid, 32 P, SL, SRT Tube, .060, 2 each, PSI
ESP Module, 15 Psid, 32 P, SL, SLT, Tube, .040, 6 each, PSI
ESP Module, 15 Psid, 32 P, Str Tube, .060, 13 each, PSI
ESP Module, 15 Psid, 32 P, TL, SLT Tube, .040, 1 each, PSI
ESP Module, 15 Psid, 48 P, SL, SLT Tube, .040, 14 each, PSI
ESP Module, 15 Psid, 64 P, SLT Tube, .040, 2 each, PSI
ESP Module, 30 Psid, 32 P, SL, SLT Tube, .040, 7 each, PSI
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114.
115.
116.
117.
118.
119.
120.
121.
122.
123.
124.
125.
126.
127.
128.
129.
130.
131.
132.
133.
134.
135.
136.
137.
138.
139.
140.
141.
142.
143.
144.
145.
146.
147.
148.
149.
150.
151.
152.
153.
154.
155.
156.
157.
158.
159.
160.
161.
162.
163.
164.
165.
166.
167.
168.

.

!
ESP Module, 30 Psid, 32 P, STR Tube, .060, 5 each, PSI
ESP Module, 30 Psid, 32 P, TL, STR Tube, .060, 3 each, PSI
ESP Module, 30 Psid, 48 P, SL, SLT Tube, .040, 10 each, PSI
ESP Module, 30 Psid, 48 P, SL, STR Tube, .040, 1 each, PSI
ESP Module, 30 Psid, 64 P, SLT Tube, .040, 1 each, PSI
ESP Module, 45 Psid, 32 P, SL, SLT Tube, .040, 2 each, PSI
ESP Module, 45 Psid, 32 P, TL, STR Tube, .060, 4 each, PSI
ESP Module, 45 Psid, 48 P, SL, SLT Tube, .040, 6 each, PSI
ESP Module, 45 Psid, 48 P, SL, STR Tube, .040,2 each, PSI
ESP Module, 45 Psid, 64 P, SLT Tube, .040, 3 each, PSI
Filter, Band Pass, Rockland 852, 2 each, Rockland Corp.
FM Calibrate Panel, 1 each, NASA
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Gauge,
Gauge,
Gauge,
Gauge,
Gauge,
Gauge,
Gauge,
Gauge,
Gauge,
Gauge,

0-1000 Microns, Hastings, 8 each, Hastings
Digital, 0-30 Psig, Rochester Inst. Sys. DPG-600, 1 each, Rochester Instrument Systems
Force, 50 lb, Dillon, 1 each, Weigh-Tronix / Dillon
Pressure, 0-500 psig, Heise C, 1 each, Heise
Pressure, Delta, O-1O“ H20, 4 each, Barton
Pressure, Delta, 0-200 Psid, 1 each, Barton
Pressure, Delta, 0-50” H20, 1 each, Barton
Test, 0-150 Psig, Ashcroft 1082, 1 each, Ashcroft
Test, 0-5000 Psig, Ash croft, 2 each, Ashcroft
Test, 0-600 Psig, Ashcroft, 1 each, Ashcroft

Generator, Function, Wavetech 110, 1 each, Wavetech
Generator, Noise, General Radio 1390B, 1 each, General Radio
Generator, Time Code, Datum 9300-7011, 1 each Datum Inc.
Generator, Time Code, Systron-Dormer 8154, 1 each, Systron-Dormer
Ground Isolation Monitor, Tektronix A6901, 1 each, Tektronix
Hastings Vacuum Gauge, 2 each, Hastings
Heater Controller, 1 each, NASA
Heater Controller, AOA, 2 Channel, With Shimdens, 4 each, NASA
Heater Controller, Type 81, 19 each, NASA
Heater, Barocel, 11 each, Datametrics-Dresser Industries
Heater, Barocel, 2 each, Edwards, Datametrics
Hygrometer, Dew Point, EG&G 300, 3 each, EG&G Inc.
Hygrometer, Dew Point, EG&G 911, 1 each, EG&G Inc.
Hygrothermograph, Honeyell 61 2X21, 1 each, Honeywell
Hygrothermograph, Weathermeasure 5020-A, 1 each, Weathermeasure, Div. Of Qualimetric
IEEE Extender, 1 each, Hewlett Packard
IEEE Extender, Multipoint HP-IB Extender, HP37204A, 2 each, HP
Inclinometer, Schaevitz LSVP-90, 1 each, Schaevitz
Industrial Controller, West 5010, 2 each, West
Information Storage, 28 Channel, Metrum, 1 each Metrum
Information Stoage, Playback, 28 Channel, Metrum, 1 each, Metrum
Interface, ESP, Psi 8415, 6 each, PSI
Interface, Super Scanner, S84-IFC, PSI 8400, 4 each, PSI
Level Switch, 2 each, Ill Barton
Level Transmitter, 2 each, Foxboro
Mensor, Digital Pressure Gauge 11900, 005 Psid, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 015 Psid, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 030 Psia, 2 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 050 Psia, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 050 Psid, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 080 Psia, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 150 Psia, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 11900, 200 Psia, 1 each, Mensor Corp.
Mensor, Digital Pressure Gauge 14000, 0-5 Psid, 1 each, Mensor COrp.
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169.
170.
171.
172.
173.
174.
175.
176.
177.
178.
179.
180.
181.
182.
183.
184.
185.
186.
187.
188.
189.
190.
191.
192.
193.
194.
195.
196.
197.
198.
199.
200.
201.
202.
203.
204.
205.
206.
207.
208.
209.
210.
211.
212.
213.
214.
215.
216.
217.
218.
219.
220.
221.
222.
223.
224.

‘f
Mensor, Digital Pressure Gauge 14000, 0-1000 Psia, 1 each, Mensor Corp.
Monitor, Panasonic TR-930, 1 each, Panasonic
Monitor, RCA TC191OA, 1 each, RCS
Monitor, RCA TC191 OA, 3 each, RCA
Monitor, Watchcam, 1 each, Sony
Multimeter, 1 each, Fluke
Multimeter, 1 each, Simpson
Multimeter, 2 each, Fluke
Muitimeter, Digital, 3 each, Fluke
Multimeter, Digital Voltage, Fluke 77/BN, 1 each, Fluke
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimeter, Digital,
Multimet-er, Digital,

Fluke 25, 1 each, Fluke
Fluke 73, 1 each, John Fluke Mfg. Co. Inc.
Fluke 75, 1 each, John Fluke Mfg. Co. Inc.
Fluke 77/BN, 1 each, John Fluke Mfg. Co. Inc.
Fluke 8000A/MTROl, 1 each, John Fluke Mfg. Co. Inc.
Fluke 8024A, 1 each, John Fluke Mfg. Co. Inc.
For 3-Way Axis Inclinometer, 3 each, Hewlett-Packard
H/P 3468A, 3 each, Hewlett-Packard Co.
Handheld, Fluke 25, 1 each, Fluke
Keithley 131, 3 each, Keithiey Instruments Inc.
Keithley 179, 1 each, Keithley Instruments Inc.
Keithley 179A, 1 each, Keithley Instruments Inc.

Muitimeter, H.P. H 3468A,’1 each, Hewlet Packard
Multimeter, Triplett 631, 1 each, Triplett
Multimeter, True RMS, Fluke 87, 1 each, Fluke
Multiplexer, Gandalf Line HiserGLM518, 5 each, Gandalf
Multiplexer, Microphone, B&K 227/9, 1 each, Bruel and Kjaer Instruments
Neff Amplifier Card, High Level, 19 each, Neff
Neff Amplifier Card, Low Level, 20 each, Neff
Oscillograph, Plotter, Strip Chart Ret, H&H 5-134P418, 1 each, Bell and Howell Co.
Oscilloscope, 2 each, Hitachi Denshi Ltd
Oscilloscope, 1 each, Hewlett Packard
Oscilloscope, BDDU, Hitachi V-222, 1 each, Hitachi
Oscilloscope, Portable, Hitachi V-21 2, 2 each, Hitachi
Oscilloscope, Portable, Iwatsu SS5702, 1 each, Iwatsu Instrument Co.
Oscilloscope, Portable, Iwatsu SS5702, CPA or BDDU Use, 1 each, Iwatsu Instrument Co.
Oscilloscope, Portable, Tektronix 212, 1 each, Tektronix, Inc.
Oscilloscope, Portable, Tektronis 4656, 1 each, Tektronix, Inc.
Oscilloscope, Tek 224, 1 each Tektronix
PCU, Pressure Calibrate Unit, 05 Psid, 4 each, PSI, Pressure Systems Inc.
PCU, Pressure Calibrate Unit, 15 Psid, 4 each, PSI, Pressure Systems Inc.
PCU, Pressure Calibrate Unit, 30 Psid, 2 each, PSI, Pressure Systems Inc.
PCU, Pressure Calibrate Unit, 30 Psid, Mod, 2 each, PSI, Pressure Systems Inc.
PCU, Pressure Calibrate Unit, 45 Psid, 1 each, PSI, Pressure Systems Inc.
PCU, Pressure Calibrate Unit, 45 Psid, Mod, 2 each, PSI, Pressure Systems Inc.
PCU, Pressure Calibrate Unit, 50 Psid, 1 each, PSI, Pressure Systems Inc.
Platinum Resistance Thermometer, 20 each, Minco
Plotter, 1 each, Hewlett Packard
Plotter, Graphics, Hewlett Packard 7225A, 1 each, Hewlett Packard
Power Supply, 1 each Trygon
Power Supply, 0-10 Volts, HP 61 13A, 12 each, Hewlett-Packard
Power Supply, O-18V, Harrison 8556, 1 each, Harrison
Power Supply, 0-40 Volts, Trygomodel HR40-5, 1 each, Ttygon
Power Supply, O-40V, O-1OA, 1 each, Hewlett-Pacrkard
Power Supply, O-55 Volts, O-2 Amps, Kepco JQE55-2M, 8 each, Kepco
Power Supply, 100 Volts, 5 amps, 1 each Kepco
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225.
226.
227.
228.
229.
230.
231.
232.
233.
234.
235.
236.
237.
238.
239.
240.
241.
242.
243.
244.
245.
246.
247.
248.
249.
250.
251.
252.
253.
254.
255.
256.
257.
258.
259.
260.
261.
262.
263.
264.
265.
266.
267.
268.
269.
270.
271.
272.
273.
274.
275.
276.
277.
278.
279.
280.

Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,
Power Supply,

7.5 Volts, HP 6203B, 2 each, Hewlett-Packard
Barocel, 699, 3 each, Datametrics-Dresser Industries
Barocel, 699-2, 2 each, Datametrics-Dresser Industries
Bi-Poiar, Kepco BDP-100-4M, 2 each, Kepco
DC, 1 each, HP
DC, O-120V, O-2.5A, HP, 1 each, Hewlett Packard
DC, O-18V, O-1OA, Kepco KS-18-1 OM, 1 each, Kepco
DC, O-36V,0-3A, 1 each, Harrison Labs
DC, O-60V, O-15A, H/P, for Cameras, 7 each, Hewlett Packard
ESP 8400, Processor, 1 each, PSI
HP 6433B, 1 each, HP
Lo Volt/Hi Curr, 1 each, Hewlett Packard
Special Putpose, Norman, Camera Flash, 2 each, Norman Enterprises
Video, 1 each, Cohu Inc
Video, 3 each, Dynair Electronics Inc

Power Unit, Line, PCB 484, 8 each, PCB Piezotronics
Power Unit, PCB Model 480E09, 2 each, PCB
Power Unit, PCB Piezotronics, 483607, 1 each, PCB Peizotronics
Power Unit, PCB, 4 Channel, Amplifying, 1 each, PCB
Pressure Indicator, 7 each, Ashcroft
Pressure Pump, Calibration, Beamex PG300V, 1 each, Beamex
Pressure Switch, 2 each, Ash croft
Pressure Transducer, +/- 5 Psid, 1 each, Setra
Pressure Transducer, +/- 5 Psid, Kulite CT-190-5D, 11 each, Kulite
Pressure Transducer, +/- 5 Psid, Kulite CCQ-093-5D, 11 each, Kuiite
Pressure Transducer, +/- 5 Psid, Kulite XT-190-5D, 2 each, Kulite
Pressure Transducer, +/- 5 Psid, Kulite CCQ-093-5D, 2 each, Kulite
Pressure Transducer, +/- 5 Psid, Kulite CT-190-5D, 2 each, Kulite
Pressure Transducer, +/- 5 Psid, Kulite CCQ-093-5D, 1 each, Kulite
Pressure Transducer, O-1 Psid, 3 each, Setra
Pressure Transducer, 05 Psig, Endevco 8510, 2 each, Endevco
Pressure Transducer, 10 Psig, Endevco 8507, 17 each, Endevco
Pressure Transducer, 100 Psig, Endevco 8510, 2 each, Endevco
Pressure Transducer, 130 Psia, 3 each, Setra
Pressure Transducer, 130 Psig, 6 each, Setra
Pressure Transducer, 15 Psia, Endevco 8515, 3 each, Endevco
Pressure Transducer, 15 Psig, Endevco 8507, 1 each, Endevco
Pressure Transducer, 150 Psia, 10 each, Setra
Pressure Transducer, 10 Psig, Endevco 8507, 1 each, Endevco
Pressure Transducer, 50 Psig, Endevco 8507, 4 each Endevco
Pressure Transmitter, 5 each, Foxboro
Printer, ADP, for 3-Way Pods Set-up, 1 each, Hewlett-Packard
Probe, Humidity and Temperature, Vaisala HMP-35A, 1 each Vaisala
PRT, Hycal Platinum Resistance Thermometer, 100 OHMS, 3 each, Hycal
PRT, Rosemount Platinum Resistance Thermometer, 1000 OHMS, 3 each, Rosemount
PSU, FRS System, 15 Psid, 1 each, PSI
PSU, FRS System, 150 Psia, 1 each, PSI
PSU, FRS System, 30 Psid, 1 each, PSI
PSU, Pressure Standard Unit, 15 Psid, Mach# System, 1 each, PSI
PSU, Pressure Standard Unit, 150 Psia, Mach#, 2 each, PSI
PSU, Pressure Standard Unit, 30 Psid, Mach# System, 1 each, PSI
Pump, Test, Portable, 1 each, Ashcroft
Q-Flex Signal Cond, 1 each, NASA
Q-Flex, 1 Channel, 2 each, NASA
Q-Flex, 2 Channel, 5 each, NASA
Q-Flex, 2 Channel, X 11 Gain, 4 each, NASA



281.
282.
283.
284.
285.
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287.
288.
289.
290.
291.
292.
293.
294.
295.
296.
297.
298.
299.
300.
301.
302.
303.
304.
305.
306.
307.
308.
309.
310.
311.
312.
313.
314.
315.
316.
317.
318.
319.
320.
321.
322.
323.
324.
325.
326.
327.
328.
329.
330.
331.
332.
333.
334,
335.
336.

I
Rack Enclosure, Pacific Amplifier Transducer,
Rack Enclosure, Pacific Amplifier Transducer,
Rack, Amdifier, 1 each. Pacific Inst
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1 each, Pacific Amplifier
1 each, Pacific Instruments

Rack, Amplifier: Differential, 2 each, Pacific Scientific
Rack, Neff, 2 each, Neff Instrument Corp.
Ramp Processor, System, Data Recording, 1 each, Kaye Instruments Inc.
Receiver, Wireless Radio, 1-1, Freq 187.875, 1 each, Cetec Vega
Receiver, Wkeless Radio, 1-2, Freq 182.875, 1 each, Cetec Vega
Receiver, Wireless Radio, 1-3, Freq 182.875, 1 each, Cetec Vega
Receiver, Wireless Radio, 1-4, Freq 182.875, 1 each, Cetec Vega
Receiver, Wireless Radio, 1-5, Freq 182.875, 1 each, Cetec Vega
Receiver, Wireless Radio, 1-6, Freq 182.875, 1 each, Cetec Vega
Receiver, Wireless Radio, 2-1, Freq 180.600, 1 each, Cetec Vega
Receiver, Wireless Radio, 2-2, Freq 180.600, 1 each, Cetec Vega
Receiver, Wireless Radio, 2-3, Freq 180.600, 1 each, Cetec Vega
Receiver, Wireless Radio, 2-4, Freq 180.600, 1 each, Cetec Vega
Receiver, Wireless Radio, 2-5, Freq 180.600, 1 each, Cetec Vega
Receiver, Wireless Radio, 2-6, Freq 180.600, 1 each, Cetec Vega
Recorder, Tape, Analog, 14 Channel, Honeywell, 1 each, Honeywell Inc. Aerospace Division
Recorder, Tape, Analog, Honeywell, 1 each, Honeywell Inc. Aerospace Division
Recorder, Tape, Analog, Metrum RSR512, 1 each, Metrum
Reference Junction, Ice Point Thermocouple, Kaye, 12 each, Kaye Instruments Inc.
Reference Junction, Kaye K170-48C, Cannabilized, 1 each, Kaye
Remote Display, ESP 8400, 1 each, Pressure Systems Inc.
Remote Display, PSI 8400, 3 each, PSI
Remote Processor, PSI 8400, 5 each, PSI
Resistor, 100 Ohms, Standard, Honeywell/Rubicon 1102, 1 each, Honeywell/Rubicon
Resistor, 1000 Ohm, Reference, Tinsley, 1 each, Tinsley
Resistor, 1000 Ohms, Standard, Leeds & Northrup, 1 each, Leeds & Northrup
Resistor, Decade, 1 each, General Radio Company
RTD, 100 Ohm, Kaye UTR, 1 each, Omega
RTD, 100 Ohm, Kaye UTR, 1 each, Kaye
RTD, 100 Ohm, Omega, In Kaye UTR, 1 each, Omega
RTD, 100 Ohm, UTR, 14 each, Kaye Instruments
Ruska, 15 Psi Differential, 1 each, Ruska Instrument Corp.
Ruska, Digital Pressure Gauge, Portable, 019 Psia, 2 each, Ruska Instrument Corp.
Ruska, Digital Pressure Gauge, Portable, 075 Psia, 1 each, Ruska Instrument Corp.
Ruska, Digital Pressure Gauge, Portable, 150 Psia, 1 each, Ruska Instrument Corp.
Ruska, Manometer, Quartz, 015 Psia, 2 each, Ruska Instrument Corp.
Ruska, Manometer, Quartz, 030 Psia, 3 each, Ruska Instrument Corp.
Ruska, Manometer, Quartz, 050 Psia, 5 each, Ruska Instrument Corp.
Ruska, Manometer, Quartz, 100 Psia, 5 each, Ruska Instrument Corp.
Ruska, Manometer, Quartz, 150 Psia, 8 each, Ruska Instrument Corp.
RUTR, Uniform Temperature Reference, with 100 OHM RTD, 1 each, Kaye Instruments
Scan Scope, Oscilloscope, Monitor, 5 each, Datacheck Corp.
SDU, Scanner Digitizer Unit, PSI 8400, 6 each, PSI
Selector, Multipoint, Fluke T/C Reader, 2 each, John Fluke Mfg. Co. Inc.
Sensor, Dew Point Hygrometer, EG&G 300, 5 each, EG&G
Sensor, Temperature/Humidity, Omega RG411, 2 each, Omega Engineering, Inc.
Shimaden Temperature Controller, 1 each, Shimaden Co. Ltd
Signal Conditioner, 10 Volt Modification, 3 each, Datametrics-Dresser Industries
Signal Conditioner, AOA, 1 each
Signal Conditioner, OA, 1 each, Qflex
Signal Conditioner, Datametrics 1015, 9 each, Datametrics-Dresser Industries
Signal Conditioner, Eight Channels, Endevco, 1 each, Endevco
Signal Conditioner, Endevco 2775A, 5 each, Endevco
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337.
338.
339.
340.
341.
342.
343.
344.
345.
346.
347.
348.
349.
350.
351.
352.
353.
354.
355.
356.
357.
358.
359.
360.
361.
362.
363.
364.
365.
366.
367.
368.
369.
370.
371.
372.
373.
374.
375.
376.
377.
378.
379.
380.
381.
382.
383.
384.
385.
386.
387.
388.
389.
390.
391.
392.

Signal Conditioner, Accelerometer, 1 each, PCB
SJU, Scanner Junction Unit, PSI 8400, 9 each, PSI
Solomat Air Velocity Probe, 228 MS, 1 each, Solomat
Solomat Airspeed Probe, 129MS, 1 each, Solomat
Solomat MPM 500E, Multifunctional Environmental Inst. Ent, 1 each, Solomat
Solomat Platinum RTD Probe, PTIOO, 1 each, Solomat
Solomat Pressure Indicator, 511 LP, 1 each, Solomat
Solomat Relative Humidity and Dewpoint Sensor, 1 each, Solomat
Solomat RPM/Optical Tachometer Probe, 327TM, 1 each, Solomat
Solomat Type K Thermocouple Probe, 1 each, Solomat
Spectrum Analyzer, 2 each, Spectral Dynamics
Spectrum Analyzer, 1 each, Scientific Atlantic
Standalone, Neff Amp 122, 2 each, Neff Instrument Corporation
Standard, Calibration, Datron Wavetek 4800, 1 each, Datron/Wavetek
Standard, Calibration, Datron Wavetek 4800, 1 each, Wavetek
Standard, Calibration, Datron/VVavetek 4800, 1 each, Datron/Wavetek
Switch, Pressure, Delta, +/- 1.0” H20, 1 each, Dwyer
Switch, Pressure, Delta, +/- 10“ H20, 4 each, Dwyer
Switch, Pressure, Delta, +/- 50” H20, 1 each, Barton
Switch, Pressure, Delta, +/- 10“ H20, 1 each, Dwyer Instruments Inc
Switch, Pressure, Delta, Gate Valve, 1 each, Dwyer
Switch, Pressure, Delta, Gate Valve, 1 each, Barton
System Processor, Mach#, PSI 8401, 1 each, PSI
System Processor, PSI 8400, 3 each, PSI
Table, Leveling, 1 each, L.S. Starrett
TE Cooler/Heater Dummy Load, 1 each, Wyle
Temp Indicator, 1 each, Ashcroft
Temp. Controller, 15 each, West Instru. Corp.
Temperature Element, 3 each, Rosemont
Temperature Probe, 1 each, Rosemount
Thermal Switch, 2 each, Fenwal
Thermocouple Simulator-Calibrator, Ectron, 2 each, Ectron Corp.
Thermohygrometer, Digital, Omega RG41 1, 2 each, Omega Engineering Inc.
Thermometer, Digital, Fluke, 1 each, John Fluke Mfg. Co. Inc.
Thermometer, Digital, Fluke T/C Reader, 2 each, John Fluke Mfg. Co. Inc.
Thermometer, Digital, Instrulab, 2 each, Instrulab Inc.
Thermoswitch, 5 each, Fenwal
Time Code Generator, Datum, Programmable Time System, 1 each, Datum
Transceiver Base, Wireless Radio System 2, 1 each, Cetec Vega
Transceiver Base, Wireless Radio System 1, 1 each, Cetec Vega
Transducer, Level, LN2 Tank, 1 each, Foxboro
Transducer, Pressure, O-7 Psig, 1 each, Fisher
Transducer, Pressure, 0-150 Psig, 1 each, Fisher
Transducer, Pressure, 0-250 Psig, 1 each, Fisher
Transducer, Pressure, 0-300 Psig, 1 each, Fisher
Transducer, Pressure, Digiquartz, 6 Psid,l each, Paroscientific, Inc.
Transducer, Pressure, Pitch, 2 each, Viatran
Transducer, Reference, Pressure, 1 each, Endevco
Transformer, Linear Variable Differential, 4 LN2 VLV 3683, 1 each, Lucas/Schaevitz
Transmitter, Temperature, -320 to 200 F, 6 each, RIS
Transmitter, Temperature, 0-150 F, 1 each, RIS
Transmitter, Temperature, 0-200 F, 1 each, RIS
Transmitter, Temperature, RTD, -320 to 200 F, 1 each, RIS
Transmitter, Temperature, RTD, 32-200 F, 3 each, RIS
Transmitter, Wireless Radio, 1-1, Freq 205.200, 1 each, Cetec Vega
Transmitter, Wireless Radio, 1-2, Freq 205.675, 1 each, Cetec Vega
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393.
394.
395.
396.
397.
398.
399.
400.
401.
402.
403.
404.
405.
406.
407.
408.
409.
410.
411.
412.
413.
414.
415.
416.

Transmitter, Wireless Radio, 1-3, Freq 206.400, 1 each, Cetec Vega
Transmitter, Wireless Radio, 1-4, Freq 207.400, 1 each, Cetec Vega
Transmitter, Wireless Radio, 1-5, Freq 208.050, 1 each, Cetec Vega ~
Transmitter, Wireless Radio, 1-6, Freq 208.425, 1 each, Cetec Vega
Transmitter, Wireless Radio, 2-1, Freq 204.575, 1 each, Cetec Vega
Transmitter, Wireless Radio, 2-2, Freq 204.575, 1 each, Cetec Vega
Transmitter, Wireless Radio, 2-3, Freq 205.725, 1 each, Cetec Vega
Transmitter, Wireless Radio, 2-4, Freq 206.600, 1 each, Cetec Vega
Transmitter, Wireless Radio, 2-5, Freq 207.175, 1 each, Cetec Vega
Transmitter, Wireless Radio, 2-6, Freq 209.425, 1 each, Cetec Vega
UTR, Uniform Temperature Reference, W/2 100 OHM RTDS, 5 each, Kaye Instruments
UTR, Uniform Temperature Reference, W/4 100 OHM RTDS, 1 each, Kaye Instruments
UTR, Uniform Temperature Reference, With 100 OHM RTD, 1 each, Kaye Instruments
Vacuum Pump, Belt Drive, 6 each, Welch
Vacuum Pump, Direct Drive, 6 each, Welch
VCR, 1 each, Hatsushia Elec. Corp
VCR, JVC, Super VHS, 4 each, JVC
VCR, Mitsubishi BV1OOO, 1 each, Mitsubishi
Vibration Switchr 3 each, Robertshaw
Video Camera, 2 each, Sony
Volt-Ohm-Milliammeter, 2 each, Simpson Electric Company
Voltmeter, Digital, Data Precision 3503, 2 each, Data Precision Corporation
Voltmeter, Digital, Data Precision 3600, 6 each, Data Precision Corporation
Voltmeter, True RMS, 1 each, TSI lnc (Thermo Systems Inc.)
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126 (NAS1-#/#)

To: NASA Langley Research Center
126/Contract Specialist
Hampton, VA 23681-0001

FROM: (Insert Company Name)

SUBJECT: Monthly Progress Report for Socioeconomic Goals -- NAS1-_ for Period
monthiday~ear

10a.

10b.

1Oc.

11.

12.

Small Business Concerns: $
(include SDB, WOSB, HBCU/Ml)

Large Business Concerns: $

Total (sum of Sm & Lg Bus): $

Small Disadv. Bus. Concerns: $
(include HBCU/Ml)

Woman-Owned Small Bus.: $
(include as part of 10a &11 above)

Historically Black Colleges/Univ.: $
and/or Minority Institutions (include as
part of 10a & 11 above)

SAMPLE
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Offeror’s Library Contents Listing
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Attachment 17

Preissuance Conference Viewgraphs and
Information, and Additional Questions
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This attachment includes the viewgraphs presented at the preissuance conference held

on December 5, 1997, except those presented by Mr. Jeff Hill, which are located at
URL http://ad-wvvw. larc.nasa.gov/facility/ntf/ntf.html.

This attachment also include questions received to date, and answers thereto, as well
. as an attendee list from the preissuance conference.
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QUESTIONS AND ANSWERS:

Question 1:

Answer 1:

Question 2:

Answer 2:

Question 3:

Answer 3:

Question 4:

Answer 4:

Question 5:

Reference draft RFP Clause K.6

It is our understanding that it is NASA/LaRC policy to flow down SIC code requirements
to subcontractors. Please confirm that only small disadvantaged business
subcontractors who meet SIC Code 8744 and a size standard of $5M (specified in
synopsis) will contribute to the 8% SDB participation goal.

The SIC code for the actual good or service being subcontracted dictates what size
standard defines a “small business,” not the SIC code for the prime contract. It is the
prime Contractor’s responsibility to select the proper SIC Code for each subcontract.
See FAR 19.102.

Reference Draft RFP Clause L.33, Section D.1 .b

There is no reference to a Government supplied diskette containing cost forms. Please
confirm that it is your intention that proposers create their own forms to satisfy the cost
proposal instructions.

This is correct; please use your own format.

Reference Draft RFP Clause L.33, Section C.2

The highlighted sections below appear to be asking for similar information regarding our
approach to performing the SOW functions. Please clarify your intention regarding
these instructions so that the proper information can be provided.

“Your proposed approach to staffing, skill mix, and accomplishing the SOW functions
shall be addressed, including the ability to satisfy extra shift requirements when
necessaiy to meet operating schedule of a research facility such as the NTF.”

“You should demonstrate knowledge and understanding of the end products of wind
tunnel testing, and present a plan for producing those end-products. Your proposal
should demonstrate an understanding and ability to perform the particular functions
defined in the SOW which will support the operations of the NTF. Because the work will
be performed in a Configuration Controlled Facility, you should demonstrate an
understanding of document control and data management as it relates to the NTF. The
proposal should also include a plan for ongoing training and certification of personnel.”

It is not intended that these two paragraphs, both in QEC #2, should be redundant. The
final RFP will be revised so that this QEC is not redundant.

Reference Draft RFP Clause L.33, Section D.1 .C

It appears that the reference to the “initial 14-hour base period” should read “initial 14-

month base period.”

Correct. The base period of performance is 14 months.

Reference Draft RFP Clause L.37
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For planning purposes regarding teaming arrangements, can you please specify by
SOW function the allocation of NTFOS requirements to the other existing NASA/LaRC
support services contracts following the completion of the NTFOS cfintract.

Answer 5: It is anticipated that, at that time, the specific SOW work areas will be realigned to the
NASA organizations having the expertise and cognizance over these functions, and it is
anticipated that the functions will be assigned to the associated support service
contractors. Most of the effort is expected to be absorbed into the Facilities and
Equipment Support Setvices (FESS) contract and the Research Instrumentation and
Measurement Support (RIMS) contracts.

Question 6: Reference Draft RFP Clause L.33, Section C.4

Please clarify if a subcontracting plan in compliance with FAR 52.219-9 is required as
part of the response to QEC #4. If so, please specify whether this plan is included in the
75 page limit.

Answer 6: QEC 4 requests the approach for meeting the SDB goal, so the response to this QEC is
included in the 75 page limit. The actual subcontracting plan is not included in this limit.
L.21 sets forth the requirements of the actual subcontracting plan, which is to be

included in Volume II of the proposal.

Question 7: Reference Draft RFP Clause L.21

This NASA FAR Supplement clause indicates that the “apparent low biddef” must submit
a complete Small, Small Disadvantaged, and Women-Owned Small Business
Subcontracting Plan. This seems to be in conflict wit the best value selection
procedures employed on this procurement which bases selection on the best
combination of cost, qualitative merit (QEC’S), and relevant experience and past
performance. In a best value procurement, it would seem that the appropriate language
would be for the “apparent successful bidder” to submit a complete subcontracting plan.
Please clarify this apparent inconsistency.

Answer 7: Please see the final RFP for the revised L.21. Please note that the plan is to be
provided with Volume II of the proposal.

Question 8: Who is the Source Selection Official for this procurement?

Answer 8: Rosemary C. Froehlich will be the Source Selection Official.

Question 9: Who are the members of the Source Evaluation Team?

Answer 9: The SET membership is included in the membership viewgraph from the Presolicitation
conference, attached. Non-voting ex-officio members may be added, as required, if
additional expertise is required.

Question 10: Is the procurement full and open?

Answer 10: Yes
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Question 11: Who is the incumbent? How long have they been the incumbent?

Answer 11: Calspan Advanced Technology Center, since 6/22/91

Question 12: Is there a list of Contractors interested in this procurement?

Answer 12: Please see the attached sign-in sheet from the Presolicitation Conference for a list of
interested potential offerors.

Question 13: What is the duration of this resultant contract? What will happen to the effort when the
contract ends?

Answer 13: 14 months, with options for up to an additional 12 months should unforeseen evens
arise. See also Question 5.

Question 14: What is the planned RFP release date? Close date?

Answer 14: RFP release is planned for 12/19/97, with a proposal due date planned for 1/20/98.

Question 15: RFP Paragraph L.37 states... The SOW will be folded into other existing support setvice
contracts .. . .Please discuss the Government’s plans for dividing the statement of work.
The cost of preparing a proposal for this RFP is significant and the presence or absence
of opportunities after the 14 to 26 month duration may influence a decision to offer or not
to offer this RFP.

Answer 15: See Question 5, above. (Note: the cited paragraph is L-35 in the final RFP.)

Question 16: Will all tasks in the PWS be performed for 14 months or will there be a transition of tasks
over the 14-month term to other contracts?

Answer 16: It is planned that all tasks will be performed for the full 14 months.

Question 17: Is support now provided by civil setvices or contract? If contract, who is Contractofl

Answer 17: Both Civil Setvants and Contractor employees work at the NTF. Calspan Advanced
Technology Center is the incumbent for the NTFOS procurement.

Question 18: Structural analysis is mentioned in the RFP. Can you explain the degree and magnitude
for analysis.

Answer 18: The detail of structural analysis for this effort is addressed in Langley Handbook (LHB)
1710.15, which is in the offeror’s library.

Question 19: With a duration of only 14 months, and no follow-on planned for this specific
procurement, how is the selected offeror expected to retain qualified employees?
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Answer 19: We recognize that the 14-month duration of this contract, with no separate planned
follow-on, presents unique challenges to the selected Contractor in this area. Your
proposed approach to meeting this challenge will be evaluated und~r QEC #1.

Additional Questions, Dosed subsequent to the Preissuance Conference
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Question 20:

Answer 20:

Question 21:

Answer 21:

Question 22:

Answer 22:

Question 23:

Answer 23:

Question 24:

Answer 24:

Reference L.33.D.1 b(l)

Please stipulate the specific version of Lotus 1-2-3 for cost proposal preparation.

Any version will work, but it is requested that you use the most recent version you have.

Reference Section L.33.D.1 and L.33.D.1 a(2)

Please verify the following FAR references cited in these two sections (we are unable to
locate them in the FAR) 52.215-41 Alternate IV and 15.804-6(b)(2).

NASA will not implement the recent FAR Part 15 re-write until January 1998. As this
RFP was prepared and issued prior to that time, the clauses contained herein are the
version prior to this change (FAC 97-02).

Reference Section 1-9.

Please define user responsibilities in referenced NASA FAR Supplement clause.

Please see Clause 1.9 in the final RFP.

Reference Section M.2.4.

Please consider including a Mission Suitability cost realism penalty associated with the
probable cost assessment to discouraged unrealistically low OFFERS.

As set forth in M.2.4, cost will be assessed to ensure that the technical proposal is
substantiated; if the proposed costs do not reflect the technical proposal, the technical
ratings may be appropriately adjusted. No specific “penalty” is included for cost
adjustments when the probable cost is compared to the proposed cost.

Regarding Section L.32 and Section L.33 (Paragraph C, QEC 44), would the
Government consider making the 8?40SDB utilization goal mandatory? Alternatively,
would the Government consider increasing the goal to 20?10? Either action would send
clearer message that the Government strongly encourages the utilization of qualified,
high tech SDBS.

a

An offeror’s approach for meeting the 8?Z0SDB goal is one of the four scored QEC;S (see
L.33 and M.2). Further note that L.32 states in part that the goal of 8% “is a suitable
minimum goal” (emphasis added) for SDB’S , and goes on to the state that “such goal
should constitute the minimum acceptable small disadvantaged business subcontracting
goal for contract award.”
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Question 25: As the RFP currently stands an offeror could propose O?40SDB utilization and not be
rejected. Since the Government intends to award a contract without fuither discussion
(Section L.1 4), small disadvantaged businesses are effectively precluded from
participating in this procurement at the discretion of the prospective offerors.

Answer 25: A large business could, in fact, propose a 0% SDB goal, but please note the evaluation
ratings as defined in Paragraph A. of M.3. The evaluation procedures and ratings set
forth in Section M of the RFP shall be utilized by the Source Evaluation Team. Please
also note that nothing precludes a small or small disadvantaged business offeror from
proposing as the prime Contractor for this procurement.
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“AITENDEE’S PRINTED NAME

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

S. Dettman

S. Bellman

J. Tucker

Glenn Kempf

Sudhir Mehrotra

Emory Caldwell

John Masten

Cap Catalanotto

William H. Comer

Rob Hodges

W. P. Henderson

Billy G. Holliday

John A. Iacobucci

Ray J. Massarotti

Don O’Loughlin

SIGN-IN SHEET

NTFOS OFFEROR’S CONFERENCE

“ DECEMBER 5, 1997

COMPANY NAME/ORG

Lord & Co.

EG&G

EG&G

ZK Enterprises

Vigyan

EG&G

Calspan

Calspan

Micro Craft

Micro Craft

Consultant

Lord & Co., Inc.

Wyle

Wyle

Sverdrup Technology

PHONE #

(757) 864-7651

(757) 864-2643

(757) 864-2634

(425) 836-3252

(757) 865-1400

(757) 864-9420

(757) 864-5156

(757) 864-6812

(931) 455-2617

(757) 865-7760

(757) 930-2409

(757) 825-8345

(757) 865-0000

(757) 865-0000

(757) 827-1786
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1. On the SOLICITATION cover page, Form PROC P-286, under IMPORTANT NOTICES, the
reference in the first paragraph to Provision “L-32” is hereby revised to be “L-30.” In-tie second
paragraph therein, the reference to ‘-L-33” is hereby revised to be “L-31.“

2. Section C., Description/Specifications/Work Statement, under C. 1, Statement of Work the
following is hereby added as the second sentence of subsection 3.1:

“Calibration, as related to balances, includes set-up, check-out, and validation of operatio~ but
NOT the actual calibration of balances to a standard.”

3. Section C., Description/Specifications/Work Statement, under C. 1, Statement of Work, subsection
7.9 is hereby replaced to reflect the substitution of “paragraph 2.4” with “paragraph 2.3” as follows:

“’7.9 The Contractor shall develop, update, and maintain a database of critical items and spares
as identified in paragraph 2.3 .“

4. Section C., Description/Specifications/Work Statement, under C. 1, Statement of Work the fourth
to last sentence in subsection 9.2 is hereby replaced to reflect the substitution of “MPC” with ‘TJTF tunnel
simulator” as follows:

‘The PCS is a troubleshooting tool used to analyze NTF tunnel simulator system problems and is
capable of modeling the tunnel’s automated processes. ”

5. Section C., Description/Specifications/Work Statement, under C. 1, Statement of Worlq subsection
10.3, the second sentence is hereby replaced to reflect the deletion of the term %all-intefierence system,”
and to clari~ the sentence as follows:

“During tunnel operations, the Contractor shall maintain all network communications and
interfaces to the video syst~ on-line graphics system, or other systems, which must be up and fimctioning
at least 98°/0of the time.”

6. Section L, Instructions, Conditions and Notices to Offerors, underL.31, Proposal Preparation and
Submission - Special Instructions, subsection D. 1.c(1), is hereby replaced to reflect the substitution of
“April 22, 1998” with “May 1, 1998” as follows:

“(1) All cost and pricing and information should be submitted in a format consistent with the
contract’s initial 14-month base period and four each three-month option periods. Assume a start date of
May 1, 1998.”

7. The following viewgraphs, shown at the preissuance cofierence on December 5, 1997, are hereby
provided as fiu-ther information for Attachment 17 to the RFP:

Page 2 of 15
1-062-DAE. 1132
Amendment No. 1
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“G.-l ORDERING PROCEDURES

A. Task Orders

All work which is either a Special Project, or other specdized support effort, will be
issued by either the Contracting Officer or the Contracting Officer’s Technical Representative,
hereinafter referred to as the COTR, via a written Task Order. Task Orders will be one of two types, as
set forth in 1. and 2., below.

1. Short term, low magnitude, or non-complex/routine Task Orders, as determined by the
COTR, will be issued by the COTR and then, if required, negotiated directly with the Contractor. Task
Orders of this type will be considered to be effective, and thereby converted to Task/Test Requests
(TTRs), immediately upon mutual agreement as to, as applicable, the estimated cost, the estimated
schedule, and the description of the requirement itself. No Task Order may become a TTR until all
issues are resolved, and the Task Order has been accepted by both parties. The Contractor shall retain
one copy of the ~ and one copy shall be returned to the COTR upon completion of the work specified
therein, containing as applicable, actual completion dates and/or delivery dates, actual man-hours
expended, actual material and labor costs incurred, and any remarks which the Contractor may wish to
make with respect to his performance thereunder.

2. Long term, high magnitude, or complex Task Orders will be accomplished in two phases.
The fist phase will involve a plannin g Task Order to determine preliminary requirements, staffing
requirements, preliminary top level design, schedule, proposed costs, and other factors. The output of
the planning Task Order will be a project proposal. The second phase will be the actual implementation
Task Order for the designin~ furnishing installing maintaining or performance of the product or
services. Once a Task Order has been issued by the COTR and accepted by the Contractor, the
document, once signed by both parties, becomes a Task/Test Request (TTR), and is used by both the
Contractor and the Government to track the Task through completion.

2. a. Work of this type will be initiated on a Task Order Form, which will be prepared by the
COTR. The form will then be submitted to the Contractor for preparation of a project proposal. During
development of the Task Order, the Government and the Contractor will discmss the following: task
requirements, top level design, Contractor’s proposal to accomplish the task, and required schedule.
The Contractor’s project proposal shall address these factors and shall be completed by the Contractor
within a schedule agreed to by the COTR and Contractor and submitted to the COTR for review.

2. b. After the COTR reviews and approves the project proposal, a signature page for the
Task Order proposal will be submitted to the COTR for approval and signature, and assignment of a
tracking number; after this takes place, the doaunent has become a TTR, and shall be so tracked and
reported regarding progress related thereto. The TTR will identify the work to be performed,
performance metrics, the location of the work, a delivery schedule, and a cost limitation. The
Contractor shall acknowledge receipt and acceptance of each Task Order within three working days
after receipt. If the Contractor cannot comply with a Task Order requirement, the Contractor shall so
indicate in the receipt acknowledgment, and shall note the changes required for acceptance, prior to
completing the steps leading to the Task Order’s being accepted, signed, and becoming a lTR. Any
differences must be resolved between the parties and the order modified to reflect the agreement. Any
required modifications to the executed TTR during the performance period will approved through the
same process described dbove, except that d separate planning Task Order will not be required.
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2. c. The Task Order/TTR will be furnished to the Contractor, who shall retain one copy, and
one copy shall be returned to the COTR upon completion of the work specified therein, containing as
applicable, actual completion dates and/or delivery dates, actual man-hours expen~ed, actual material
and labor costs incurred, and any remarks which the Contractor may wish to make with respect to his
performance thereunder.

B. Contract Scope

If any work issued is considered by the Contractor to be outside the scope of this
contract, or if the Contractor has reason to believe that he will exceed the scope of his contractual
obligation (e.g. contract funding contract estimated cost) in the performance thereof, the Contractor
shall immediately notify the COTR in writing. and shall not perform any work pending resolution by the
COTR.”
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