

DATE: November 12, 2019
 TO: Potential Respondents
 FROM: Elaine Robbins – Construction Solicitation Coordinator
 SUBJECT: Addendum #1
 RFQ763-20-141268ER
 UNTHSC Center for BioHealth Level 1 Renovation

This Addendum is being issued to correct the answer to a question asked in Questions #1 and to extend the due date as follows:

The question which was #19 in the Questions & Answers that was posted on November 4, 2019 is stated below:

- 19) Will a liquidated damages or any form of penalty clause for timely completion be included in the Owner/Architect Agreement?

The answer to this question should be **NO. Liquidated Damages will not apply to the Architect.**

The deadline for submission of qualifications and HUB Sub-Contracting Plan will be extended and changed as follows:

Deadline for submission of Proposal: from November 14, 2019 @ 2:00p.m. to **November 19, 2019 @ 2:00p.m.**

Deadline for submission of HSP: from November 14, 2019 @ 2:00p.m. to **November 19, 2019 @ 2:00p.m.**

Signature

Date