

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	AGENCY-FURN FIELD LABORATORY / EACH						
	0205-0102000E	2007Q3	1	1.00	\$15,000	\$15,000.00	\$11,500.00
			1	1.00	\$15,000	\$15,000.00	\$11,500.00

	TEMPORARY SIGNS / SQFT						
	0225-0102000J	2006Q3	1	740.00	\$5,957	\$8.05	\$9.49
		2006Q4	2	1,675.00	\$31,950	\$19.07	\$18.72
		2007Q1	5	4,919.00	\$82,068	\$16.68	\$17.77
		2007Q2	3	2,765.00	\$44,879	\$16.23	\$20.67
		2007Q3	2	910.00	\$19,220	\$21.12	\$20.56
		2007Q4	3	6,500.00	\$114,963	\$17.69	\$18.57
		2008Q1	6	5,695.00	\$96,362	\$16.92	\$17.59
		2008Q2	5	5,275.00	\$94,238	\$17.86	\$17.32
			27	28,479.00	\$489,635	\$17.19	\$18.04

	TEMPORARY BARRICADES, TYPE II / EACH						
	0225-0104000E	2006Q4	1	20.00	\$1,500	\$75.00	\$75.00
		2008Q1	2	20.00	\$1,650	\$82.50	\$67.50
		2008Q2	2	6.00	\$200	\$33.33	\$52.22
			5	46.00	\$3,350	\$72.83	\$68.77

	TEMP BARRICADES, TYPE III / EACH						
	0225-0105000E	2006Q3	1	5.00	\$885	\$177.00	\$163.81
		2006Q4	2	25.00	\$3,920	\$156.80	\$130.20
		2007Q1	5	52.00	\$9,378	\$180.35	\$180.40
		2007Q2	2	26.00	\$2,400	\$92.31	\$160.13
		2007Q3	2	12.00	\$1,840	\$153.33	\$151.67
		2007Q4	3	30.00	\$3,300	\$110.00	\$142.57
		2008Q1	4	60.00	\$9,310	\$155.17	\$148.50
		2008Q2	5	95.00	\$7,395	\$77.84	\$98.55
			24	305.00	\$38,428	\$125.99	\$137.66

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP GRD TYPE 2A REFL / FOOT						
	0225-0108000F	2007Q1	1	120.00	\$2,400	\$20.00	\$26.33
			1	120.00	\$2,400	\$20.00	\$26.33
	TEMP GRD TERMINALS, NON-FLAR / EACH						
	0225-0115000E	2007Q1	1	1.00	\$2,310	\$2,310.00	\$2,300.67
			1	1.00	\$2,310	\$2,310.00	\$2,300.67
	TEMPORARY BRIDGE CONNECTIONS / EACH						
	0225-0119000E	2007Q2	1	2.00	\$5,000	\$2,500.00	\$1,333.33
		2007Q4	1	8.00	\$20,000	\$2,500.00	\$1,616.67
		2008Q1	1	5.00	\$7,500	\$1,500.00	\$1,316.67
			3	15.00	\$32,500	\$2,166.67	\$1,478.89
	TEMP CONC BARR REFLECTORIZED / FOOT						
	0225-0126000F	2006Q4	1	175.00	\$8,750	\$50.00	\$40.00
		2007Q1	3	35,884.00	\$908,959	\$25.33	\$18.12
		2007Q2	3	7,616.00	\$262,466	\$34.46	\$30.42
		2007Q4	2	14,163.00	\$424,221	\$29.95	\$23.46
		2008Q1	1	24,306.00	\$388,896	\$16.00	\$32.67
		2008Q2	2	14,416.00	\$192,728	\$13.37	\$22.31
			12	96,560.00	\$2,186,019	\$22.64	\$24.20
	TEMP CONC BARR TALL, REFL / FOOT						
	0225-0131000F	2007Q2	1	5,875.00	\$293,750	\$50.00	\$43.33
			1	5,875.00	\$293,750	\$50.00	\$43.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MOVING TEMPORARY CONC BARRIER / FOOT						
	0225-0132000F	2006Q4	1	250.00	\$5,000	\$20.00	\$13.50
		2007Q1	3	15,770.00	\$87,034	\$5.52	\$7.04
		2007Q2	2	5,873.00	\$53,606	\$9.13	\$7.24
		2007Q3	1	5,000.00	\$40,000	\$8.00	\$4.01
		2007Q4	2	30,278.00	\$206,010	\$6.80	\$4.59
		2008Q1	1	42,237.00	\$147,830	\$3.50	\$3.17
		2008Q2	2	12,168.00	\$62,078	\$5.10	\$4.46
			12	111,576.00	\$601,556	\$5.39	\$4.52
	TEMPORARY IMPACT ATTENUATOR / EACH						
	0225-0133000E	2007Q1	2	6.00	\$32,250	\$5,375.00	\$3,736.11
		2007Q2	2	8.00	\$24,800	\$3,100.00	\$3,166.67
		2007Q4	2	9.00	\$33,600	\$3,733.33	\$3,318.52
		2008Q1	1	7.00	\$31,500	\$4,500.00	\$4,000.00
		2008Q2	2	11.00	\$32,500	\$2,954.55	\$2,203.03
			9	41.00	\$154,650	\$3,771.95	\$3,167.07
	TEMP IMP ATTEN NARW SITE SYS / EACH						
	0225-0134000E	2007Q1	1	4.00	\$16,515	\$4,128.70	\$3,684.57
		2007Q4	2	4.00	\$28,600	\$7,150.00	\$7,054.17
		2008Q1	1	4.00	\$40,000	\$10,000.00	\$8,333.33
			4	12.00	\$85,115	\$7,092.90	\$6,357.36
	MOVING TEMP IMPACT ATTEN / EACH						
	0225-0136000E	2007Q1	2	9.00	\$4,100	\$455.56	\$790.74
		2007Q2	2	6.00	\$7,800	\$1,300.00	\$977.78
		2007Q4	2	8.00	\$7,200	\$900.00	\$833.33
		2008Q1	1	25.00	\$15,000	\$600.00	\$533.33
		2008Q2	2	9.00	\$3,800	\$422.22	\$824.07
			9	57.00	\$37,900	\$664.91	\$708.77

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MOV TEMP IMP ATTEN NARW SITE / EACH						
	0225-0137000E	2007Q1	1	4.00	\$1,717	\$429.20	\$545.40
			1	4.00	\$1,717	\$429.20	\$545.40
	TEMP IMP ATTEN, TRUCK MOUNTED / EACH						
	0225-0138000E	2007Q1	3	4.00	\$29,120	\$7,280.00	\$16,596.67
		2007Q2	1	1.00	\$10,000	\$10,000.00	\$16,000.00
		2007Q4	1	2.00	\$24,000	\$12,000.00	\$13,166.67
		2008Q1	1	1.00	\$12,000	\$12,000.00	\$14,000.00
		2008Q2	2	4.00	\$11,000	\$2,750.00	\$5,726.83
			8	12.00	\$86,120	\$7,176.67	\$12,135.61
	TEMPORARY GLARE SHIELDS / FOOT						
	0225-0140000F	2007Q4	1	757.00	\$11,355	\$15.00	\$17.33
		2008Q1	1	8,560.00	\$145,520	\$17.00	\$16.33
		2008Q2	1	2,835.00	\$42,525	\$15.00	\$14.51
			3	12,152.00	\$199,400	\$16.41	\$15.97
	MOVING TEMP GLARE SHIELDS / FOOT						
	0225-0141000F	2007Q4	1	100.00	\$600	\$6.00	\$8.83
		2008Q1	1	2,992.00	\$8,976	\$3.00	\$3.50
			2	3,092.00	\$9,576	\$3.10	\$3.67
	REFLECTIVE BARRIER PANELS / EACH						
	0225-0141100E	2007Q2	1	2,624.00	\$41,984	\$16.00	\$16.00
		2007Q4	2	2,646.00	\$37,037	\$14.00	\$18.81
		2008Q1	1	1,450.00	\$31,900	\$22.00	\$21.00
		2008Q2	1	464.00	\$11,600	\$25.00	\$20.00
			5	7,184.00	\$122,521	\$17.05	\$18.30

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SURFACE MOUNTED TUBULAR MRK / EACH						
	0225-0142000E	2007Q4	1	61.00	\$4,575	\$75.00	\$60.00
			1	61.00	\$4,575	\$75.00	\$60.00
	TEMPORARY PLASTIC DRUMS / EACH						
	0225-0145000E	2006Q4	2	62.00	\$3,700	\$59.68	\$51.94
		2007Q1	4	481.00	\$37,635	\$78.24	\$61.73
		2007Q2	2	371.00	\$12,141	\$32.73	\$62.71
		2007Q3	2	62.00	\$3,790	\$61.13	\$51.56
		2007Q4	3	459.00	\$21,380	\$46.58	\$58.11
		2008Q1	3	937.00	\$47,030	\$50.19	\$56.87
		2008Q2	5	1,682.00	\$64,015	\$38.06	\$48.49
			21	4,054.00	\$189,691	\$46.79	\$54.49
	TEMPORARY DELINEATORS / EACH						
	0225-0147000E	2007Q1	1	28.00	\$1,470	\$52.50	\$36.92
		2007Q3	1	150.00	\$3,750	\$25.00	\$30.00
			2	178.00	\$5,220	\$29.33	\$31.09
	TEMP REFLECTIVE PVMT MARKERS / EACH						
	0225-0148000E	2007Q2	1	115.00	\$575	\$5.00	\$7.00
		2007Q4	1	2,896.00	\$8,688	\$3.00	\$3.00
		2008Q2	2	2,942.00	\$3,246	\$1.10	\$2.29
			4	5,953.00	\$12,509	\$2.10	\$2.73
	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2006Q3	1	185.00	\$278	\$1.50	\$1.41
		2006Q4	1	5,000.00	\$5,000	\$1.00	\$1.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP FLEXIBLE PVMT MARKERS / EACH						
	0225-0149000E	2007Q1	4	34,984.00	\$36,375	\$1.04	\$1.02
		2007Q2	1	1,390.00	\$3,475	\$2.50	\$1.57
		2007Q3	2	2,613.00	\$3,493	\$1.34	\$1.42
		2008Q1	3	49,040.00	\$44,485	\$0.91	\$1.08
		2008Q2	1	4,625.00	\$4,625	\$1.00	\$1.18
			13	97,837.00	\$97,730	\$1.00	\$1.07
	TEMPORARY REMOVABLE TAPE / FOOT						
	0225-0150000F	2006Q3	1	163.00	\$611	\$3.75	\$3.33
		2006Q4	1	2,760.00	\$6,210	\$2.25	\$1.63
		2007Q1	2	4,988.00	\$7,147	\$1.43	\$1.27
		2007Q2	2	3,700.00	\$5,496	\$1.49	\$1.75
		2007Q4	1	1,028.00	\$1,542	\$1.50	\$2.17
		2008Q1	1	240.00	\$960	\$4.00	\$2.55
		2008Q2	1	53,806.00	\$67,258	\$1.25	\$1.27
			9	66,685.00	\$89,224	\$1.34	\$1.33
	TEMPORARY STRIPING / FOOT						
	0225-0153000F	2007Q1	3	158,008.00	\$23,103	\$0.15	\$0.14
		2007Q2	2	73,888.00	\$14,778	\$0.20	\$0.30
		2007Q3	1	43,500.00	\$10,875	\$0.25	\$0.19
		2007Q4	2	89,770.00	\$15,674	\$0.17	\$0.20
		2008Q1	1	332,318.00	\$33,232	\$0.10	\$0.10
			9	697,484.00	\$97,661	\$0.14	\$0.15
	STRIPE REMOVAL / FOOT						
	0225-0154000F	2007Q1	2	38,444.00	\$19,559	\$0.51	\$0.50
		2007Q2	1	51,620.00	\$18,067	\$0.35	\$0.63
		2007Q4	2	86,613.00	\$36,471	\$0.42	\$0.47

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	STRIPE REMOVAL / FOOT						
	0225-0154000F	2008Q1	1	283,968.00	\$99,389	\$0.35	\$0.35
		2008Q2	1	62,901.00	\$22,015	\$0.35	\$0.40
			7	523,546.00	\$195,501	\$0.37	\$0.42
	SEQUENTIAL ARROW SIGNS / EACH						
	0225-0162000E	2006Q3	1	2.00	\$1,810	\$905.00	\$1,996.67
		2007Q1	5	9.00	\$19,370	\$2,152.22	\$3,721.22
		2007Q2	1	2.00	\$5,000	\$2,500.00	\$3,833.33
		2007Q3	1	2.00	\$2,600	\$1,300.00	\$1,300.00
		2007Q4	2	4.00	\$10,000	\$2,500.00	\$3,072.50
		2008Q1	2	5.00	\$12,600	\$2,520.00	\$2,050.00
		2008Q2	4	14.00	\$29,580	\$2,112.86	\$1,913.81
			16	38.00	\$80,960	\$2,130.53	\$2,554.85
	PORTABLE CHGBLE MESSAGE SIGNS / EACH						
	0225-0164000E	2006Q4	2	6.00	\$45,000	\$7,500.00	\$7,650.00
		2007Q1	5	11.00	\$96,595	\$8,781.36	\$10,373.57
		2007Q2	1	6.00	\$60,000	\$10,000.00	\$11,166.67
		2007Q3	1	4.00	\$50,000	\$12,500.00	\$14,250.00
		2007Q4	3	9.00	\$96,000	\$10,666.67	\$11,109.63
		2008Q1	4	16.00	\$111,800	\$6,987.50	\$8,525.00
		2008Q2	3	10.00	\$31,000	\$3,100.00	\$4,346.67
			19	62.00	\$490,395	\$7,909.60	\$9,094.56
	FLAGGERS / HOUR						
	0225-0168000T	2006Q3	1	1,500.00	\$58,500	\$39.00	\$42.07
		2006Q4	2	6,000.00	\$76,040	\$12.67	\$13.34
		2007Q1	7	8,700.00	\$359,090	\$41.27	\$42.92
		2007Q2	2	760.00	\$30,320	\$39.89	\$42.91

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	FLAGGERS / HOUR						
	0225-0168000T	2007Q3	2	14,500.00	\$39,000	\$2.69	\$16.84
		2007Q4	3	7,672.00	\$230,256	\$30.01	\$37.88
		2008Q1	6	5,440.00	\$139,960	\$25.73	\$35.27
		2008Q2	3	2,380.00	\$100,400	\$42.18	\$42.34
			26	46,952.00	\$1,033,566	\$22.01	\$29.32
	FLAGGER STATION LIGHTING / EACH						
	0225-0168100E	2007Q2	2	6.00	\$12,000	\$2,000.00	\$1,683.33
		2007Q3	1	4.00	\$6,000	\$1,500.00	\$1,500.00
		2007Q4	2	7.00	\$13,000	\$1,857.14	\$2,275.81
		2008Q1	3	8.00	\$21,300	\$2,662.50	\$2,226.04
			8	25.00	\$52,300	\$2,092.00	\$1,993.56
	PILOT CARS / HOUR						
	0225-0172000T	2006Q4	1	500.00	\$5	\$0.01	\$27.51
		2007Q1	1	150.00	\$7,500	\$50.00	\$50.00
		2007Q3	1	150.00	\$150	\$1.00	\$35.50
		2008Q1	1	225.00	\$12,150	\$54.00	\$59.67
		2008Q2	1	8.00	\$480	\$60.00	\$86.67
			5	1,033.00	\$20,285	\$19.64	\$39.40
	TEMPORARY TYPE 1 FENCE / FOOT						
	0270-0100000F	2007Q2	1	251.00	\$3,765	\$15.00	\$20.00
			1	251.00	\$3,765	\$15.00	\$20.00
	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2006Q4	1	240.00	\$720	\$3.00	\$3.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TEMP TYPE ORG PLAS MESH FNC / FOOT						
	0270-0112000F	2007Q1	2	2,996.00	\$5,262	\$1.76	\$2.45
		2007Q2	1	1,120.00	\$6,720	\$6.00	\$5.50
		2007Q3	1	4,500.00	\$22,500	\$5.00	\$3.25
		2008Q1	3	6,200.00	\$11,240	\$1.81	\$2.07
		2008Q2	1	2,685.00	\$8,055	\$3.00	\$3.33
			9	17,741.00	\$54,497	\$3.07	\$2.85
	PLASTIC SHEETING / SQYD						
	0280-0101000J	2006Q4	1	277.00	\$623	\$2.25	\$2.25
			1	277.00	\$623	\$2.25	\$2.25
	TEMPORARY MULCHING / ACRE						
	0280-0104000R	2007Q1	1	1.00	\$1,401	\$1,400.70	\$1,506.90
		2007Q2	1	1.00	\$1,890	\$1,890.00	\$2,130.00
		2008Q2	1	1.00	\$1,700	\$1,700.00	\$3,208.33
			3	3.00	\$4,991	\$1,663.57	\$2,281.74
	MATTING / SQYD						
	0280-0105000J	2006Q4	1	338.00	\$1,825	\$5.40	\$4.95
		2007Q1	1	3,499.00	\$5,353	\$1.53	\$1.35
		2007Q4	1	7,809.00	\$17,570	\$2.25	\$3.30
			3	11,646.00	\$24,749	\$2.13	\$2.76
	CHECK DAM / EACH						
	0280-0106000E	2006Q4	1	8.00	\$400	\$50.00	\$75.00
		2007Q1	1	166.00	\$19,882	\$119.77	\$151.59
		2007Q2	2	13.00	\$1,870	\$143.85	\$166.54

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CHECK DAM / EACH						
	0280-0106000E	2007Q4	2	97.00	\$14,662	\$151.15	\$156.54
		2008Q1	3	35.00	\$4,340	\$124.00	\$169.90
		2008Q2	2	42.00	\$3,885	\$92.50	\$151.67
			11	361.00	\$45,039	\$124.76	\$153.54

	TEMPORARY DIVERSION DIKE/SWALE / FOOT						
	0280-0107000F	2007Q2	1				
		2007Q4	1				
			2	0.00	\$0		

	CONSTRUCTION ENTRANCE / EACH						
	0280-0110000E	2007Q1	3	16.00	\$11,368	\$710.53	\$748.30
		2007Q2	1	4.00	\$4,800	\$1,200.00	\$1,633.33
		2007Q4	2	5.00	\$4,520	\$904.00	\$874.67
		2008Q1	2	11.00	\$22,700	\$2,063.64	\$1,437.88
		2008Q2	2	2.00	\$550	\$275.00	\$617.50
			10	38.00	\$43,938	\$1,156.27	\$1,050.82

	SEDIMENT FENCE, SUPPORTED / FOOT						
	0280-0112000F	2006Q4	1	2,098.00	\$8,392	\$4.00	\$3.25
		2007Q1	1	600.00	\$3,000	\$5.00	\$5.92
		2007Q4	1	891.00	\$2,762	\$3.10	\$3.70
		2008Q1	1	1,260.00	\$6,300	\$5.00	\$6.00
			4	4,849.00	\$20,454	\$4.22	\$4.38

	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2006Q4	1	288.00	\$864	\$3.00	\$3.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SEDIMENT FENCE, UNSUPPORTED / FOOT						
	0280-0113000F	2007Q1	3	4,004.00	\$13,192	\$3.29	\$3.54
		2007Q2	3	7,272.00	\$32,068	\$4.41	\$4.67
		2007Q4	2	5,838.00	\$14,314	\$2.45	\$2.86
		2008Q1	3	8,862.00	\$25,156	\$2.84	\$3.65
		2008Q2	4	13,956.00	\$25,288	\$1.81	\$2.40
			16	40,220.00	\$110,881	\$2.76	\$3.27
	INLET PROTECTION / EACH						
	0280-0114000E	2006Q3	1	8.00	\$424	\$53.00	\$107.21
		2006Q4	1	9.00	\$1,485	\$165.00	\$132.50
		2007Q1	4	46.00	\$3,413	\$74.20	\$65.02
		2007Q3	2	42.00	\$5,700	\$135.71	\$107.86
		2007Q4	3	54.00	\$5,855	\$108.43	\$117.25
		2008Q1	3	124.00	\$6,875	\$55.44	\$72.18
		2008Q2	4	61.00	\$3,573	\$58.57	\$57.07
			18	344.00	\$27,325	\$79.43	\$82.36
	SEDIMENT BARRIER / FOOT						
	0280-0115000F	2008Q1	1	166.00	\$1,328	\$8.00	\$7.67
			1	166.00	\$1,328	\$8.00	\$7.67
	TEMPORARY SCOUR BASIN / EACH						
	0280-0117000E	2007Q2	1	1.00	\$275	\$275.00	\$2,091.67
		2007Q4	1	3.00	\$4,107	\$1,369.00	\$1,523.00
			2	4.00	\$4,382	\$1,095.50	\$1,665.17
	BIOFILTER BAGS / EACH						
	0280-X111000E	2007Q2	1	12.00	\$360	\$30.00	\$53.33

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	BIOFILTER BAGS / EACH						
	0280-X111000E	2007Q3	1	10.00	\$750	\$75.00	\$75.00
			2	22.00	\$1,110	\$50.45	\$63.18
	BIOFILTER BAGS / FOOT						
	0280-X111000F	2006Q4	1	200.00	\$1,400	\$7.00	\$7.00
		2007Q1	1	200.00	\$444	\$2.22	\$3.81
			2	400.00	\$1,844	\$4.61	\$5.40
	HAZARDOUS MATERIAL DISPOSAL / TON						
	0285-0101000M	2008Q1	1	6.00	\$3,000	\$500.00	\$1,000.00
			1	6.00	\$3,000	\$500.00	\$1,000.00
	REMOVAL OF PIPES / FOOT						
	0310-0100000F	2007Q1	2	235.00	\$4,150	\$17.66	\$14.06
		2007Q2	1	260.00	\$9,100	\$35.00	\$34.00
		2007Q4	2	159.00	\$5,661	\$35.60	\$34.94
			5	654.00	\$18,911	\$28.92	\$27.06
	REMOVAL OF CURBS / FOOT						
	0310-0101000F	2008Q1	1	105.00	\$525	\$5.00	\$6.33
			1	105.00	\$525	\$5.00	\$6.33
	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2007Q2	1	193.00	\$772	\$4.00	\$21.33
		2007Q4	2	24,410.00	\$93,572	\$3.83	\$3.75

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	REMOVAL OF SURFACINGS / SQYD						
	0310-0103000J	2008Q1	1	20.00	\$320	\$16.00	\$21.33
		2008Q2	1	194.00	\$2,910	\$15.00	\$16.67
			5	24,817.00	\$97,574	\$3.93	\$4.00
	REMOVAL OF INLETS / EACH						
	0310-0104000E	2007Q1	1	2.00	\$1,400	\$700.00	\$666.67
		2007Q4	2	4.00	\$3,180	\$795.00	\$935.00
		2008Q2	1	12.00	\$3,684	\$307.00	\$259.00
			4	18.00	\$8,264	\$459.11	\$454.52
	REMOVAL OF MANHOLES / EACH						
	0310-0105000E	2008Q2	1	3.00	\$1,500	\$500.00	\$633.33
			1	3.00	\$1,500	\$500.00	\$633.33
	REMOVAL OF BARRIERS / FOOT						
	0310-X103000F	2007Q1	1	2,100.00	\$10,500	\$5.00	\$7.33
		2007Q2	1	3,153.00	\$157,650	\$50.00	\$21.67
			2	5,253.00	\$168,150	\$32.01	\$15.94
	REMOVAL OF GUARDRAIL / FOOT						
	0310-X113000F	2007Q1	2	3,627.00	\$10,587	\$2.92	\$2.75
		2007Q2	1	3,996.00	\$15,984	\$4.00	\$3.77
			3	7,623.00	\$26,571	\$3.49	\$3.28
	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2007Q1	2	7.00	\$63,531	\$9,075.79	\$15,691.93

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CLEARING AND GRUBBING / ACRE						
	0320-0100000R	2007Q3	1	1.00	\$4,000	\$4,000.00	\$4,400.00
		2007Q4	1				
			4	8.00	\$67,531	\$8,441.32	
	DITCH EXCAVATION / CUYD						
	0330-0101000K	2007Q1	1	81.00	\$1,053	\$13.00	\$13.00
		2007Q2	1	150.00	\$2,100	\$14.00	\$23.00
		2007Q4	1	422.00	\$5,592	\$13.25	\$13.75
		2008Q1	2	437.00	\$8,353	\$19.11	\$18.22
		2008Q2	1	210.00	\$3,990	\$19.00	\$13.17
			6	1,300.00	\$21,088	\$16.22	\$16.18
	FOUNDATION EXCAVATION / CUYD						
	0330-0102000K	2008Q1	1	222.00	\$6,438	\$29.00	\$25.00
			1	222.00	\$6,438	\$29.00	\$25.00
	TOE TRENCH EXCAVATION / CUYD						
	0330-0103000K	2007Q2	1	184.00	\$18,400	\$100.00	\$49.67
		2008Q1	1	2,415.00	\$27,773	\$11.50	\$12.83
			2	2,599.00	\$46,173	\$17.77	\$15.44
	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2006Q4	1	13,824.00	\$152,064	\$11.00	\$10.75
		2007Q1	5	89,992.00	\$830,434	\$9.23	\$12.24
		2007Q2	1	14,489.00	\$318,758	\$22.00	\$15.83
		2007Q3	1	46.00	\$4,600	\$100.00	\$100.00
		2007Q4	1	12,215.00	\$109,935	\$9.00	\$15.33

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GENERAL EXCAVATION / CUYD						
	0330-0105000K	2008Q1	5	17,394.00	\$271,304	\$15.60	\$16.49
		2008Q2	4	24,122.00	\$251,524	\$10.43	\$13.37
			18	172,082.00	\$1,938,619	\$11.27	\$13.26
	EMBANKMENT IN PLACE / CUYD						
	0330-0123000K	2007Q1	2	2,050.00	\$51,700	\$25.22	\$23.74
		2007Q2	2	9,152.00	\$95,660	\$10.45	\$15.21
		2007Q4	1	9,387.00	\$86,360	\$9.20	\$9.23
			5	20,589.00	\$233,720	\$11.35	\$13.34
	EX FOR SEL GRAN BKFL MATL / CUYD						
	0330-0132000K	2007Q1	1	198.00	\$3,168	\$16.00	\$19.67
		2007Q2	1	184.00	\$14,720	\$80.00	\$43.33
			2	382.00	\$17,888	\$46.83	\$31.07
	EX FOR SELECTED TOPSOIL MATL / CUYD						
	0330-0141000K	2008Q1	1	299.00	\$3,588	\$12.00	\$26.00
			1	299.00	\$3,588	\$12.00	\$26.00
	12 INCH SUBGRADE STABL / SQYD						
	0331-0106000J	2007Q2	1	2,000.00	\$22,000	\$11.00	\$15.00
		2008Q1	1	1,664.00	\$39,936	\$24.00	\$23.00
		2008Q2	1	189.00	\$2,835	\$15.00	\$21.67
			3	3,853.00	\$64,771	\$16.81	\$18.78
	18 INCH SUBGRADE STABL / SQYD						
	0331-0109000J	2008Q2	1	2,700.00	\$54,000	\$20.00	\$18.00
			1	2,700.00	\$54,000	\$20.00	\$18.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	24 INCH SUBGRADE STABL / SQYD						
	0331-0112000J	2007Q1	1	4,331.00	\$231,882	\$53.54	\$32.18
			1	4,331.00	\$231,882	\$53.54	\$32.18
	AGGREGATE DITCH LINING / SQYD						
	0333-0100000J	2008Q1	1	380.00	\$7,030	\$18.50	\$15.50
			1	380.00	\$7,030	\$18.50	\$15.50
	WATERING / MGAL						
	0340-0100000Q	2007Q2	1	100.00	\$3,500	\$35.00	\$36.00
		2007Q4	2	2,354.00	\$8,789	\$3.73	\$3.03
		2008Q1	2	790.00	\$15,120	\$19.14	\$22.17
		2008Q2	1	120.00	\$2,400	\$20.00	\$13.67
			6	3,364.00	\$29,809	\$8.86	\$8.88
	DRAINAGE GEOTEXTILE, TYPE 1 / SQYD						
	0350-0100000J	2007Q2	1	889.00	\$4,445	\$5.00	\$2.67
		2008Q1	1	16.00	\$336	\$21.00	\$19.00
		2008Q2	2	179.00	\$297	\$1.66	\$1.79
			4	1,084.00	\$5,078	\$4.68	\$2.76
	DRAINAGE GEOTEXTILE, TYPE 2 / SQYD						
	0350-0101000J	2007Q4	1	1,150.00	\$1,380	\$1.20	\$2.17
		2008Q1	1	1,703.00	\$3,576	\$2.10	\$2.21
			2	2,853.00	\$4,956	\$1.74	\$2.19
	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-0103000J	2007Q2	1	350.00	\$1,575	\$4.50	\$4.75

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	RIPRAP GEOTEXTILE, TYPE 1 / SQYD						
	0350-0103000J	2008Q2	1	26.00	\$78	\$3.00	\$3.33
			2	376.00	\$1,653	\$4.40	\$4.65
	RIPRAP GEOTEXTILE, TYPE 2 / SQYD						
	0350-0104000J	2006Q4	1	80.00	\$640	\$8.00	\$8.00
		2007Q1	1	576.00	\$1,290	\$2.24	\$2.46
		2007Q2	1	1,800.00	\$4,680	\$2.60	\$1.90
		2008Q1	1	674.00	\$1,517	\$2.25	\$2.62
			4	3,130.00	\$8,127	\$2.60	\$2.31
	SUBGRADE GEOTEXTILE / SQYD						
	0350-0105000J	2006Q4	1	800.00	\$1,200	\$1.50	\$1.38
		2007Q1	5	86,186.00	\$80,291	\$0.93	\$0.92
		2007Q2	2	10,863.00	\$42,873	\$3.95	\$2.16
		2007Q3	1	164.00	\$656	\$4.00	\$4.00
		2007Q4	2	31,474.00	\$27,227	\$0.87	\$1.14
		2008Q1	2	346.00	\$1,217	\$3.52	\$2.60
		2008Q2	4	38,704.00	\$40,861	\$1.06	\$0.95
			17	168,537.00	\$194,324	\$1.15	\$1.06
	FILTER BLANKET / SQYD						
	0390-0101000J	2007Q1	1	30.00	\$840	\$28.00	\$25.27
			1	30.00	\$840	\$28.00	\$25.27
	RIPRAP BACKING / SQYD						
	0390-0104000J	2007Q1	1	75.00	\$300	\$4.00	\$69.50
			1	75.00	\$300	\$4.00	\$69.50

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LOOSE RIPRAP, CLASS 50 / CUYD						
	0390-0105000K	2006Q4	1	2.00	\$350	\$175.00	\$167.50
		2007Q1	1	32.00	\$2,992	\$93.50	\$77.83
		2007Q2	2	69.00	\$7,515	\$108.91	\$67.08
		2007Q4	2	19.00	\$1,404	\$73.89	\$86.56
		2008Q1	1	585.00	\$35,100	\$60.00	\$58.67
		2008Q2	2	9.00	\$1,775	\$197.22	\$202.04
			9	716.00	\$49,136	\$68.63	\$63.18
	LOOSE RIPRAP, CLASS 100 / CUYD						
	0390-0108000K	2006Q4	1	20.00	\$1,500	\$75.00	\$75.00
		2007Q1	1	20.00	\$1,870	\$93.50	\$78.50
		2007Q4	1	9.00	\$1,359	\$151.00	\$150.33
			3	49.00	\$4,729	\$96.51	\$90.27
	LOOSE RIPRAP, CLASS 200 / CUYD						
	0390-0111000K	2007Q1	1	667.00	\$47,257	\$70.85	\$63.45
		2007Q2	1	1,000.00	\$62,000	\$62.00	\$56.67
			2	1,667.00	\$109,257	\$65.54	\$59.38
	LOOSE RIPRAP, CLASS 700 / CUYD						
	0390-0114000K	2007Q2	1	400.00	\$19,200	\$48.00	\$75.50
			1	400.00	\$19,200	\$48.00	\$75.50
	LOOSE RIPRAP, CLASS 2000 / CUYD						
	0390-0116000K	2008Q1	1	1,550.00	\$85,250	\$55.00	\$55.33
			1	1,550.00	\$85,250	\$55.00	\$55.33

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GROUTED RIPRAP, CLASS 50 / CUYD						
	0390-0119000K	2008Q2	1	16.00	\$4,000	\$250.00	\$214.00
			1	16.00	\$4,000	\$250.00	\$214.00
	RIPRAP BASINS / EACH						
	0390-0139000E	2007Q1	1	6.00	\$6,000	\$1,000.00	\$1,133.33
		2007Q2	1	1.00	\$154	\$154.00	\$718.00
		2008Q2	1	1.00	\$350	\$350.00	\$1,330.00
			3	8.00	\$6,504	\$813.00	\$1,106.00
	ROCK EXCAVATION / CUYD						
	0405-0100000K	2008Q1	1	210.00	\$17,430	\$83.00	\$80.33
		2008Q2	1	120.00	\$5,700	\$47.50	\$73.67
			2	330.00	\$23,130	\$70.09	\$77.91
	BOULDER EXCAVATION / CUYD						
	0405-0104000K	2008Q1	1	210.00	\$7,980	\$38.00	\$42.00
			1	210.00	\$7,980	\$38.00	\$42.00
	4 INCH DRAIN PIPE / FOOT						
	0430-0100040F	2007Q2	1	262.00	\$6,550	\$25.00	\$13.33
		2008Q2	1	88.00	\$2,200	\$25.00	\$20.00
			2	350.00	\$8,750	\$25.00	\$15.01
	6 INCH DRAIN PIPE / FOOT						
	0430-0100060F	2007Q1	1	100.00	\$2,500	\$25.00	\$41.67

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	6 INCH DRAIN PIPE / FOOT						
	0430-0100060F	2007Q2	1	770.00	\$30,800	\$40.00	\$21.33
		2007Q4	2	983.00	\$14,471	\$14.72	\$17.59
		2008Q2	2	609.00	\$11,260	\$18.49	\$22.60
			6	2,462.00	\$59,031	\$23.98	\$20.98
	8 INCH DRAIN PIPE / FOOT						
	0430-0100080F	2007Q2	1	30.00	\$1,260	\$42.00	\$36.00
			1	30.00	\$1,260	\$42.00	\$36.00
	SUBSURFACE DRAIN OUTLETS / EACH						
	0430-0101000E	2007Q1	1	1.00	\$500	\$500.00	\$550.00
		2008Q2	1	1.00	\$633	\$633.00	\$589.33
			2	2.00	\$1,133	\$566.50	\$569.67
	WEARING SURFACE DRAINS / FOOT						
	0432-0100000F	2007Q1	2	195.00	\$12,673	\$64.99	\$87.11
			2	195.00	\$12,673	\$64.99	\$87.11
	WEARING SURFACE DRAIN OUTLETS / EACH						
	0432-0101000E	2007Q1	3	28.00	\$5,330	\$190.36	\$351.85
			3	28.00	\$5,330	\$190.36	\$351.85
	8 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010008AF	2008Q1	1	40.00	\$920	\$23.00	\$30.33
			1	40.00	\$920	\$23.00	\$30.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	12 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010012AF	2006Q4	1	120.00	\$3,360	\$28.00	\$27.00
		2007Q1	2	720.00	\$38,276	\$53.16	\$59.79
		2007Q4	1	45.00	\$2,558	\$56.85	\$56.95
		2008Q1	2	70.00	\$2,620	\$37.43	\$44.34
		2008Q2	1	20.00	\$860	\$43.00	\$78.33
			7	975.00	\$47,674	\$48.90	\$54.89
	15 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010015AF	2008Q1	2	161.00	\$9,026	\$56.06	\$56.89
			2	161.00	\$9,026	\$56.06	\$56.89
	18 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010018AF	2006Q4	1	10.00	\$750	\$75.00	\$162.50
		2007Q1	2	672.00	\$49,202	\$73.22	\$66.74
		2008Q1	2	88.00	\$4,264	\$48.45	\$59.88
		2008Q2	1	348.00	\$17,226	\$49.50	\$53.00
			6	1,118.00	\$71,442	\$63.90	\$62.78
	24 INCH CULV PIPE, 5 FT DEPTH / FOOT						
	0445-010024AF	2007Q1	1	60.00	\$3,000	\$50.00	\$50.00
		2008Q2	1	48.00	\$3,864	\$80.50	\$78.50
			2	108.00	\$6,864	\$63.56	\$62.67
	30 INCH CULV PIPE, 10 FT DP / FOOT						
	0445-010030BF	2007Q1	1	45.00	\$6,017	\$133.71	\$129.57
			1	45.00	\$6,017	\$133.71	\$129.57

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	10 INCH SAN SEW PIPE, 5 FT DP / FOOT						
	0445-030010AF	2006Q4	1	268.00	\$18,760	\$70.00	\$69.50
			1	268.00	\$18,760	\$70.00	\$69.50
	8 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035008AF	2007Q1	1	20.00	\$704	\$35.18	\$39.28
			1	20.00	\$704	\$35.18	\$39.28
	12 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035012AF	2006Q4	2	155.00	\$12,331	\$79.55	\$100.31
		2007Q1	3	1,698.00	\$63,151	\$37.19	\$46.78
		2007Q2	1	835.00	\$41,750	\$50.00	\$51.67
		2007Q3	1	26.00	\$2,080	\$80.00	\$80.00
		2007Q4	1	79.00	\$7,296	\$92.35	\$81.78
		2008Q1	3	850.00	\$46,445	\$54.64	\$51.96
		2008Q2	3	1,199.00	\$56,148	\$46.83	\$56.35
			14	4,842.00	\$229,201	\$47.34	\$53.36
	12 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035012BF	2007Q1	3	243.00	\$16,803	\$69.15	\$63.82
		2007Q4	1	257.00	\$23,130	\$90.00	\$106.67
			4	500.00	\$39,933	\$79.87	\$85.84
	15 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035015AF	2007Q4	1	307.00	\$16,885	\$55.00	\$63.33
		2008Q2	2	538.00	\$24,602	\$45.73	\$53.96
			3	845.00	\$41,487	\$49.10	\$57.37

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	18 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035018AF	2006Q4	1	212.00	\$10,600	\$50.00	\$50.00
		2007Q1	1	1,575.00	\$105,919	\$67.25	\$70.75
		2007Q2	2	168.00	\$22,020	\$131.07	\$87.62
		2007Q4	1	1,416.00	\$88,358	\$62.40	\$61.80
		2008Q2	1	125.00	\$5,910	\$47.28	\$53.43
			6	3,496.00	\$232,807	\$66.59	\$66.06
	18 INCH STORM SEW PIPE, 10 FT / FOOT						
	0445-035018BF	2007Q1	1	349.00	\$34,687	\$99.39	\$92.63
		2007Q4	1	218.00	\$22,127	\$101.50	\$100.83
			2	567.00	\$56,814	\$100.20	\$95.78
	24 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035024AF	2008Q2	2	361.00	\$23,589	\$65.34	\$74.82
			2	361.00	\$23,589	\$65.34	\$74.82
	30 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035030AF	2008Q2	2	308.00	\$25,628	\$83.21	\$92.63
			2	308.00	\$25,628	\$83.21	\$92.63
	36 INCH STORM SEW PIPE, 5 FT / FOOT						
	0445-035036AF	2007Q1	1	15.00	\$1,500	\$100.00	\$100.00
		2008Q1	1	5.00	\$625	\$125.00	\$103.00
			2	20.00	\$2,125	\$106.25	\$100.75
	48 INCH STORM SEW PIPE, 20 FT / FOOT						
	0445-035048CF	2007Q4	1	629.00	\$86,456	\$137.45	\$138.48
			1	629.00	\$86,456	\$137.45	\$138.48

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	8 INCH PVC PIPE, 5 FT DEPTH / FOOT						
	0445-052008AF	2007Q1	1	6.00	\$240	\$40.00	\$62.00
			1	6.00	\$240	\$40.00	\$62.00
	4 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060004AF	2007Q1	1	84.00	\$2,520	\$30.00	\$44.83
			1	84.00	\$2,520	\$30.00	\$44.83
	10 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060010AF	2006Q4	1	38.00	\$3,040	\$80.00	\$80.00
			1	38.00	\$3,040	\$80.00	\$80.00
	12 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060012AF	2006Q3	1	34.00	\$7,310	\$215.00	\$200.03
		2006Q4	1	43.00	\$3,440	\$80.00	\$150.00
		2008Q2	1	220.00	\$16,544	\$75.20	\$85.07
			3	297.00	\$27,294	\$91.90	\$107.63
	18 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060018AF	2008Q2	1	243.00	\$18,978	\$78.10	\$93.37
			1	243.00	\$18,978	\$78.10	\$93.37
	24 INCH DUCT IRON PIPE, 5 FT / FOOT						
	0445-060024AF	2008Q2	1	98.00	\$13,896	\$141.80	\$150.60
			1	98.00	\$13,896	\$141.80	\$150.60

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PIPE TEES, 12 INCH / EACH						
	0445-0650120E	2008Q2	1	3.00	\$675	\$225.00	\$251.67
			1	3.00	\$675	\$225.00	\$251.67
	PIPE TEES, 18 INCH / EACH						
	0445-0650180E	2007Q4	1	2.00	\$700	\$350.00	\$349.67
			1	2.00	\$700	\$350.00	\$349.67
	PIPE WYES, 6 INCH / EACH						
	0445-0660060E	2007Q1	1	1.00	\$300	\$300.00	\$344.33
			1	1.00	\$300	\$300.00	\$344.33
	SLIP JOINTS, 12 INCH / EACH						
	0445-0680120E	2007Q4	1	1.00	\$620	\$620.00	\$620.00
			1	1.00	\$620	\$620.00	\$620.00
	SLIP JOINTS, 18 INCH / EACH						
	0445-0680180E	2007Q4	1	1.00	\$675	\$675.00	\$673.67
			1	1.00	\$675	\$675.00	\$673.67
	SLOPED END SECTIONS, 12 INCH / EACH						
	0445-0700120E	2008Q1	2	3.00	\$1,080	\$360.00	\$223.89
		2008Q2	1	8.00	\$4,160	\$520.00	\$266.33
			3	11.00	\$5,240	\$476.36	\$254.76

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SLOPED END SECTIONS, 18 INCH / EACH						
	0445-0700180E	2007Q1	1	3.00	\$165	\$55.00	\$147.00
		2007Q4	1	3.00	\$1,968	\$656.00	\$658.67
		2008Q1	1	1.00	\$1,000	\$1,000.00	\$608.33
			3	7.00	\$3,133	\$447.57	\$432.19
	VIDEO INSPECTION / FOOT						
	0445-0735050F	2006Q4	1	1,300.00	\$1,300	\$1.00	\$1.00
			1	1,300.00	\$1,300	\$1.00	\$1.00
	PAVED CULVERT END SLOPES / SQFT						
	0460-0100000J	2007Q1	1	58.00	\$1,160	\$20.00	\$20.00
		2008Q2	2	53.00	\$2,080	\$39.25	\$82.86
			3	111.00	\$3,240	\$29.19	\$50.01
	CONC SANITARY SEWER MANHOLES / EACH						
	0470-0100000E	2006Q4	1	3.00	\$10,500	\$3,500.00	\$3,500.00
			1	3.00	\$10,500	\$3,500.00	\$3,500.00
	CONCRETE STORM SEWER MANHOLES / EACH						
	0470-0101000E	2007Q1	2	5.00	\$11,150	\$2,230.00	\$2,408.33
		2008Q1	2	3.00	\$10,000	\$3,333.33	\$2,922.22
		2008Q2	1	3.00	\$5,778	\$1,926.00	\$2,783.67
			5	11.00	\$26,928	\$2,448.00	\$2,650.85
	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2006Q3	1	1.00	\$3,600	\$3,600.00	\$3,331.71

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE MANHOLES, WITH INLET / EACH						
	0470-0103000E	2007Q1	2	3.00	\$8,424	\$2,808.00	\$2,308.22
			3	4.00	\$12,024	\$3,006.00	\$2,564.09
	CONCRETE MANHOLES, SHALLOW / EACH						
	0470-0105000E	2007Q1	1	2.00	\$3,600	\$1,800.00	\$1,983.33
		2007Q3	1	2.00	\$4,000	\$2,000.00	\$2,000.00
		2008Q2	1	5.00	\$5,325	\$1,065.00	\$1,688.33
			3	9.00	\$12,925	\$1,436.11	\$1,823.15
	CONC MANHOLES, LARGE PCAST / EACH						
	0470-0106000E	2008Q1	1	1.00	\$12,000	\$12,000.00	\$9,166.67
		2008Q2	1	2.00	\$5,190	\$2,595.00	\$4,173.33
			2	3.00	\$17,190	\$5,730.00	\$5,837.78
	CONC MANHOLES, WATER QUALITY / EACH						
	0470-0110000E	2008Q1	1	1.00	\$9,000	\$9,000.00	\$10,165.00
			1	1.00	\$9,000	\$9,000.00	\$10,165.00
	CONC MH WATER QUALITY W/ INLT / EACH						
	0470-0112000E	2007Q2	1	3.00	\$30,000	\$10,000.00	\$9,000.00
			1	3.00	\$30,000	\$10,000.00	\$9,000.00
	CONCRETE INLETS, TYPE B-SL / EACH						
	0470-0303000E	2008Q1	1	4.00	\$4,800	\$1,200.00	\$1,533.33
			1	4.00	\$4,800	\$1,200.00	\$1,533.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE INLETS, TYPE CG-1 / EACH						
	0470-0304000E	2007Q1	1	4.00	\$7,200	\$1,800.00	\$1,700.00
		2008Q1	1	3.00	\$5,040	\$1,680.00	\$848.42
			2	7.00	\$12,240	\$1,748.57	\$1,335.04
	CONCRETE INLETS, TYPE CG-2 / EACH						
	0470-0307000E	2006Q3	1	1.00	\$2,410	\$2,410.00	\$1,991.51
		2006Q4	1	6.00	\$7,200	\$1,200.00	\$1,225.00
		2007Q1	1	5.00	\$8,892	\$1,778.40	\$1,832.80
		2008Q1	2	6.00	\$10,055	\$1,675.83	\$1,462.78
			5	18.00	\$28,557	\$1,586.50	\$1,515.68
	CONCRETE INLETS, TYPE CG-3 / EACH						
	0470-0309000E	2006Q4	2	3.00	\$4,900	\$1,633.33	\$1,700.00
		2007Q2	1	5.00	\$12,500	\$2,500.00	\$2,083.33
		2007Q3	1	1.00	\$1,500	\$1,500.00	\$1,500.00
			4	9.00	\$18,900	\$2,100.00	\$1,890.74
	CONC INLETS, TYPE CG-3 (MOD / EACH						
	0470-0310000E	2007Q3	1	1.00	\$1,500	\$1,500.00	\$1,500.00
			1	1.00	\$1,500	\$1,500.00	\$1,500.00
	CONCRETE INLETS, TYPE D / EACH						
	0470-0311000E	2007Q1	1	5.00	\$8,592	\$1,718.40	\$1,522.80
		2008Q1	1	1.00	\$1,200	\$1,200.00	\$1,383.33
			2	6.00	\$9,792	\$1,632.00	\$1,499.56

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONC INLETS, TYPE D (MOD / EACH						
	0470-0312000E	2008Q2	1	10.00	\$8,750	\$875.00	\$1,091.67
			1	10.00	\$8,750	\$875.00	\$1,091.67
	CONCRETE INLETS, TYPE G-1 / EACH						
	0470-0313000E	2007Q2	1	2.00	\$5,000	\$2,500.00	\$2,066.67
		2007Q4	2	7.00	\$10,810	\$1,544.29	\$1,515.95
			3	9.00	\$15,810	\$1,756.67	\$1,638.33
	CONCRETE INLETS, TYPE G-2 / EACH						
	0470-0315000E	2006Q4	2	6.00	\$7,550	\$1,258.33	\$1,300.00
		2007Q1	1	8.00	\$11,770	\$1,471.20	\$1,668.73
		2007Q2	1	2.00	\$2,800	\$1,400.00	\$1,966.67
		2007Q4	1	2.00	\$3,800	\$1,900.00	\$2,333.33
		2008Q1	1	4.00	\$5,000	\$1,250.00	\$1,733.33
		2008Q2	1	3.00	\$4,500	\$1,500.00	\$2,016.67
			7	25.00	\$35,420	\$1,416.78	\$1,709.33
	CONC INLETS, TYPE G-2 (MOD / EACH						
	0470-0316000E	2006Q4	1	1.00	\$1,900	\$1,900.00	\$1,900.00
			1	1.00	\$1,900	\$1,900.00	\$1,900.00
	CONCRETE INLETS, TYPE G-2MA / EACH						
	0470-0319000E	2006Q4	1	1.00	\$1,800	\$1,800.00	\$2,000.00
		2008Q1	1	1.00	\$1,200	\$1,200.00	\$1,416.67
		2008Q2	1	4.00	\$4,880	\$1,220.00	\$1,373.33
			3	6.00	\$7,880	\$1,313.33	\$1,485.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MANHOLE SLOPE PROTECTORS / EACH						
	0470-0330000E	2008Q2	1	5.00	\$2,790	\$558.00	\$602.67
			1	5.00	\$2,790	\$558.00	\$602.67
	CATCH BASINS, TYPE 3 / EACH						
	0470-0331000E	2007Q1	3	14.00	\$13,718	\$979.86	\$1,008.76
		2007Q4	1	3.00	\$4,686	\$1,562.00	\$1,442.33
			4	17.00	\$18,404	\$1,082.59	\$1,085.27
	DRAINAGE CURBS / FOOT						
	0480-0100000F	2007Q1	2	5,795.00	\$35,516	\$6.13	\$7.21
		2007Q2	1	180.00	\$2,880	\$16.00	\$22.00
		2007Q4	2	611.00	\$8,328	\$13.63	\$12.93
		2008Q1	2	839.00	\$10,238	\$12.20	\$12.49
			7	7,425.00	\$56,962	\$7.67	\$8.64
	ADJUSTING BOXES / EACH						
	0490-0100000E	2006Q3	1	14.00	\$2,520	\$180.00	\$279.21
		2006Q4	1	37.00	\$6,475	\$175.00	\$287.50
		2007Q1	1	6.00	\$900	\$150.00	\$108.33
		2007Q3	1	14.00	\$2,800	\$200.00	\$200.00
		2007Q4	1	32.00	\$11,200	\$350.00	\$185.67
		2008Q1	3	63.00	\$4,030	\$63.97	\$238.04
			8	166.00	\$27,925	\$168.22	\$234.54
	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2006Q3	1	2.00	\$560	\$280.00	\$348.13
		2006Q4	1	2.00	\$2,000	\$1,000.00	\$1,500.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONNECTION TO EXTG STRUCTURES / EACH						
	0490-0104000E	2007Q1	2	7.00	\$3,400	\$485.71	\$450.00
		2007Q3	1	2.00	\$1,000	\$500.00	\$500.00
		2007Q4	1	1.00	\$800	\$800.00	\$573.67
		2008Q1	3	12.00	\$2,055	\$171.25	\$326.11
		2008Q2	2	6.00	\$3,250	\$541.67	\$418.06
			11	32.00	\$13,065	\$408.28	\$463.80
	ADJUSTING INLETS / EACH						
	0490-0105000E	2006Q3	1	4.00	\$2,440	\$610.00	\$665.18
		2006Q4	1	3.00	\$3,600	\$1,200.00	\$900.00
		2007Q4	2	6.00	\$4,125	\$687.50	\$700.00
		2008Q1	3	25.00	\$14,900	\$596.00	\$671.00
		2008Q2	1	1.00	\$1,000	\$1,000.00	\$958.33
			8	39.00	\$26,065	\$668.33	\$699.85
	FILLING ABANDONED STRUCTURES / EACH						
	0490-0117000E	2007Q3	1	1.00	\$1,000	\$1,000.00	\$1,000.00
		2008Q1	1	2.00	\$1,400	\$700.00	\$633.33
			2	3.00	\$2,400	\$800.00	\$755.56
	MINOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0120000E	2006Q3	1	10.00	\$12,100	\$1,210.00	\$1,215.25
		2006Q4	1	14.00	\$6,300	\$450.00	\$525.00
		2007Q1	2	4.00	\$1,950	\$487.50	\$462.50
		2007Q3	1	7.00	\$1,750	\$250.00	\$250.00
		2007Q4	1	18.00	\$19,800	\$1,100.00	\$604.67
		2008Q1	2	75.00	\$50,400	\$672.00	\$887.33
		2008Q2	1	1.00	\$350	\$350.00	\$283.33
			9	129.00	\$92,650	\$718.22	\$781.55

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MAJOR ADJUSTMENT OF MANHOLES / EACH						
	0490-0121000E	2007Q1	1	2.00	\$1,680	\$840.00	\$980.00
		2007Q4	1	2.00	\$5,000	\$2,500.00	\$2,338.33
				2	4.00	\$6,680	\$1,670.00
	MANHOLES OVER EXISTING SEWERS / EACH						
	0490-0123000E	2008Q1	1	1.00	\$2,965	\$2,965.00	\$2,255.00
				1	1.00	\$2,965	\$2,965.00
	TRENCH RESURFACING / SQYD						
	0495-0100000J	2006Q4	1	60.00	\$2,400	\$40.00	\$40.00
		2007Q1	1	25.00	\$1,500	\$60.00	\$95.00
		2007Q3	1	3.00	\$1,050	\$350.00	\$350.00
		2007Q4	1	86.00	\$7,740	\$90.00	\$118.67
		2008Q1	1	65.00	\$3,250	\$50.00	\$52.50
		2008Q2	1	116.00	\$3,770	\$32.50	\$37.50
				6	355.00	\$19,710	\$55.52
	BRIDGE DECK COLD PLANE, 0-2 INCH / SQYD						
	0503-0101000J	2007Q4	1	139.00	\$275	\$1.98	\$3.45
				1	139.00	\$275	\$1.98
	BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD						
	0503-0102000J	2006Q4	1	1,720.00	\$38,700	\$22.50	\$29.25
				1	1,720.00	\$38,700	\$22.50
	STRUCTURE EXCAVATION / CUYD						
	0510-0101000K	2006Q4	1	1,524.00	\$38,100	\$25.00	\$24.50

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	STRUCTURE EXCAVATION / CUYD						
	0510-0101000K	2007Q1	1	106.00	\$10,693	\$100.88	\$105.29
			2	1,630.00	\$48,793	\$29.93	\$29.75
	GRANULAR WALL BACKFILL / CUYD						
	0510-0106000K	2008Q1	5	366.00	\$13,040	\$35.63	\$62.19
			5	366.00	\$13,040	\$35.63	\$62.19
	GRANULAR STRUCTURE BACKFILL / CUYD						
	0510-0108000K	2006Q4	1	842.00	\$21,050	\$25.00	\$35.00
		2007Q1	1	73.00	\$3,182	\$43.59	\$98.86
		2007Q2	1	60.00	\$3,600	\$60.00	\$62.33
			3	975.00	\$27,832	\$28.55	\$41.46
	CSL TEST ACCESS TUBES / FOOT						
	0512-0105000F	2007Q1	2	1,400.00	\$14,000	\$10.00	\$10.17
		2007Q2	3	3,941.00	\$37,751	\$9.58	\$11.20
		2007Q4	3	3,814.00	\$44,433	\$11.65	\$9.22
		2008Q1	2	1,510.00	\$10,570	\$7.00	\$8.50
			10	10,665.00	\$106,754	\$10.01	\$9.97
	DRILLED SHAFT EXC, 36 INCH DIA / FOOT						
	0512-0108000F	2007Q4	1	521.00	\$247,475	\$475.00	\$450.00
			1	521.00	\$247,475	\$475.00	\$450.00
	DRILLED SHAFT EXC, 60 INCH DIA / FOOT						
	0512-0111000F	2007Q2	2	567.00	\$349,050	\$615.61	\$649.66

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DRILLED SHAFT EXC, 60 INCH DIA / FOOT						
	0512-0111000F	2008Q1	2	302.00	\$148,000	\$490.07	\$475.08
			4	869.00	\$497,050	\$571.98	\$588.99
	DRILLED SHAFT EXC, 72 INCH DIA / FOOT						
	0512-0112000F	2007Q1	2	280.00	\$210,000	\$750.00	\$783.33
			2	280.00	\$210,000	\$750.00	\$783.33
	DRILLED SHAFT EXC, 84 INCH DIA / FOOT						
	0512-0113000F	2007Q2	1	158.00	\$84,862	\$537.10	\$1,210.70
		2007Q4	2	328.00	\$574,000	\$1,750.00	\$1,333.33
			3	486.00	\$658,862	\$1,355.68	\$1,293.46
	PERMANENT SHAFT CASINGS / FOOT						
	0512-0115000F	2007Q4	2	336.00	\$277,200	\$825.00	\$966.67
			2	336.00	\$277,200	\$825.00	\$966.67
	FURN HP 12 X 53 STEEL PILES / FOOT						
	0520-0107000F	2007Q1	2	947.00	\$66,290	\$70.00	\$50.67
		2007Q2	1	105.00	\$4,725	\$45.00	\$48.50
			3	1,052.00	\$71,015	\$67.50	\$50.45
	FURN HP 12 X 74 STEEL PILES / FOOT						
	0520-0109000F	2007Q2	2	2,510.00	\$100,400	\$40.00	\$43.67
			2	2,510.00	\$100,400	\$40.00	\$43.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	FURN HP 14 X 89 STEEL PILES / FOOT						
	0520-0112000F	2007Q2	1	1,452.00	\$65,340	\$45.00	\$50.67
		2007Q4	2	1,822.00	\$88,003	\$48.30	\$49.43
		2008Q1	3	2,756.00	\$142,480	\$51.70	\$53.45
			6	6,030.00	\$295,823	\$49.06	\$51.56
	FURN HP 14 X 117 STEEL PILES / FOOT						
	0520-0113000F	2008Q1	2	1,284.00	\$96,300	\$75.00	\$74.56
			2	1,284.00	\$96,300	\$75.00	\$74.56
	FURN PP 12-3/4 X 0.375 STL PIL / FOOT						
	0520-0118000F	2007Q1	1	1,560.00	\$42,588	\$27.30	\$35.75
		2007Q2	1	936.00	\$29,016	\$31.00	\$34.73
			2	2,496.00	\$71,604	\$28.69	\$35.37
	FURN PP 36 X 0.75 STEEL PILES / FOOT						
	0520-0140000F	2008Q1	1	143.00	\$64,350	\$450.00	\$416.67
			1	143.00	\$64,350	\$450.00	\$416.67
	DRIVE HP 12 X 53 STEEL PILES / EACH						
	0520-0206000E	2007Q2	1	3.00	\$1,950	\$650.00	\$650.00
			1	3.00	\$1,950	\$650.00	\$650.00
	DRIVE HP 12 X 74 STEEL PILES / EACH						
	0520-0208000E	2007Q2	2	74.00	\$111,000	\$1,500.00	\$1,525.23
			2	74.00	\$111,000	\$1,500.00	\$1,525.23

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DRIVE HP 14 X 89 STEEL PILES / EACH						
	0520-0211000E	2007Q2	1	24.00	\$43,200	\$1,800.00	\$1,383.33
		2007Q4	2	32.00	\$19,360	\$605.00	\$847.50
		2008Q1	2	44.00	\$26,400	\$600.00	\$684.81
			5	100.00	\$88,960	\$889.60	\$904.51
	DRIVE PP 12-3/4 X 0.375 STL PILES / EACH						
	0520-0303000E	2007Q1	1	24.00	\$15,120	\$630.00	\$556.67
		2007Q2	1	28.00	\$33,600	\$1,200.00	\$721.67
			2	52.00	\$48,720	\$936.92	\$645.51
	DRIVE PP 24 X 0.625 STL PILES / EACH						
	0520-0324000E	2008Q1	1	4.00	\$28,000	\$7,000.00	\$6,833.33
			1	4.00	\$28,000	\$7,000.00	\$6,833.33
	REINFORCED PILE TIPS / EACH						
	0520-0330000E	2007Q2	5	129.00	\$11,530	\$89.38	\$151.35
		2007Q4	2	32.00	\$4,000	\$125.00	\$129.17
		2008Q1	2	44.00	\$6,600	\$150.00	\$158.17
			9	205.00	\$22,130	\$107.95	\$149.35
	HP 14 X 89 STEEL PILE SPLICES / EACH						
	0520-0408000E	2007Q4	2	32.00	\$6,400	\$200.00	\$233.67
			2	32.00	\$6,400	\$200.00	\$233.67
	PP 12-3/4 X 0.375 STL PILE SPL / EACH						
	0520-0414000E	2007Q1	1	24.00	\$7,560	\$315.00	\$174.33

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PP 12-3/4 X 0.375 STL PILE SPL / EACH						
	0520-0414000E	2007Q2	1	14.00	\$5,600	\$400.00	\$267.00
			2	38.00	\$13,160	\$346.32	\$208.47
REINFORCEMENT / LB							
	0530-01000000	2008Q1	1	2,396.00	\$8,386	\$3.50	\$3.50
			1	2,396.00	\$8,386	\$3.50	\$3.50
GENERAL STRC CONCRETE, CLASS 3300 / CUYD							
	0540-0311000K	2007Q4	2	60.00	\$25,230	\$420.50	\$412.67
			2	60.00	\$25,230	\$420.50	\$412.67
REINF CONC BRIDGE END PANELS / SQYD							
	0545-0100000J	2007Q1	3	1,083.00	\$224,166	\$206.99	\$232.11
		2007Q2	4	1,707.00	\$489,270	\$286.63	\$254.67
		2007Q4	4	2,247.00	\$535,410	\$238.28	\$249.08
		2008Q1	5	2,023.00	\$477,545	\$236.06	\$268.83
			16	7,060.00	\$1,726,391	\$244.53	\$253.49
BI 51 PRECAST PRESTR GIRDERS / FOOT							
	0550-0100000F	2007Q1	2	4,452.00	\$1,113,000	\$250.00	\$215.83
			2	4,452.00	\$1,113,000	\$250.00	\$215.83
21 INCH PRECAST PRESTR SLABS / FOOT							
	0550-0137000F	2007Q2	1	323.00	\$109,820	\$340.00	\$310.00
			1	323.00	\$109,820	\$340.00	\$310.00

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	26 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0138000F	2007Q1	1	1,020.00	\$214,200	\$210.00	\$215.60
			1	1,020.00	\$214,200	\$210.00	\$215.60
	30 INCH PRECAST PRESTR SLABS / FOOT						
	0550-0139000F	2007Q2	1	2,598.00	\$519,600	\$200.00	\$228.33
		2007Q4	1	1,696.00	\$403,648	\$238.00	\$256.00
		2008Q1	1	1,900.00	\$494,000	\$260.00	\$245.00
			3	6,194.00	\$1,417,248	\$228.81	\$241.02
	33 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0142000F	2007Q4	2	4,048.00	\$1,003,904	\$248.00	\$257.67
			2	4,048.00	\$1,003,904	\$248.00	\$257.67
	39 INCH PCAST PRESTR BOX BM / FOOT						
	0550-0143000F	2008Q1	2	4,771.00	\$1,383,590	\$290.00	\$277.09
			2	4,771.00	\$1,383,590	\$290.00	\$277.09
	CLASS 2 PREPARATION / SQYD						
	0558-0102000J	2006Q4	1	240.00	\$240	\$1.00	\$250.50
			1	240.00	\$240	\$1.00	\$250.50
	FURN LATEX MODIFIED CONCRETE / CUYD						
	0558-0105000K	2006Q4	1	85.00	\$195,500	\$2,300.00	\$2,150.00
			1	85.00	\$195,500	\$2,300.00	\$2,150.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	BRIDGE DRAINS / EACH						
	0581-0100000E	2007Q4	2	6.00	\$58,800	\$9,800.00	\$9,650.00
			2	6.00	\$58,800	\$9,800.00	\$9,650.00
	BEARING DEVICES, BENT _____ / EACH						
	0582-0100000E	2007Q4	2	30.00	\$105,900	\$3,530.00	\$3,510.00
			2	30.00	\$105,900	\$3,530.00	\$3,510.00
	2 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0105000F	2007Q4	4	1,707.00	\$24,471	\$14.34	\$14.96
			4	1,707.00	\$24,471	\$14.34	\$14.96
	4 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0109000F	2006Q4	1	985.00	\$24,625	\$25.00	\$20.00
			1	985.00	\$24,625	\$25.00	\$20.00
	8 INCH ELECTRICAL CONDUIT / FOOT						
	0583-0112000F	2006Q4	1	917.00	\$68,775	\$75.00	\$80.00
			1	917.00	\$68,775	\$75.00	\$80.00
	ASPH PLUG JOINT SEAL MATL / CUYD						
	0585-0105000K	2006Q4	1	1.00	\$6,000	\$6,000.00	\$5,850.00
			1	1.00	\$6,000	\$6,000.00	\$5,850.00
	REPAIR DECK CONCRETE / SQFT						
	0586-0101000J	2006Q4	1	10,503.00	\$787,725	\$75.00	\$100.00
			1	10,503.00	\$787,725	\$75.00	\$100.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	WARRANTED WATERPROOFING MEMB / SQFT						
	0591-0100000J	2007Q2	2	16,384.00	\$50,606	\$3.09	\$3.03
		2008Q2	1	4,734.00	\$16,569	\$3.50	\$4.67
			3	21,118.00	\$67,175	\$3.18	\$3.40
	RETAINING WALL, CIP CONC / SQFT						
	0596-0100000J	2006Q4	1	1,296.00	\$291,600	\$225.00	\$187.50
		2007Q4	4	3,311.00	\$249,575	\$75.38	\$87.48
		2008Q1	1	7,399.00	\$451,339	\$61.00	\$65.67
			6	12,006.00	\$992,514	\$82.67	\$84.83
	RETAINING WALL, GABION / SQFT						
	0596-0101000J	2007Q1	2	2,602.00	\$122,266	\$46.99	\$42.41
			2	2,602.00	\$122,266	\$46.99	\$42.41
	RETAINING WALL, PREFAB MOD / SQFT						
	0596-0102000J	2007Q2	1	1,370.00	\$64,390	\$47.00	\$42.00
			1	1,370.00	\$64,390	\$47.00	\$42.00
	RET WALL, CONV SEGMENTAL / SQFT						
	0596-0103000J	2008Q1	1	244.00	\$5,124	\$21.00	\$23.83
			1	244.00	\$5,124	\$21.00	\$23.83
	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2007Q1	1	11,730.00	\$546,735	\$46.61	\$50.37
		2007Q2	4	9,297.00	\$464,850	\$50.00	\$50.56

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	RETAINING WALL, MSE / SQFT						
	0596-0104000J	2007Q4	2	10,906.00	\$617,702	\$56.64	\$59.19
		2008Q1	4	11,960.00	\$524,188	\$43.83	\$51.90
			11	43,893.00	\$2,153,475	\$49.06	\$53.02
	RETAINING WALL, CONTR OPTION / SQFT						
	0596-0105000J	2007Q1	3	1,464.00	\$100,690	\$68.78	\$72.43
		2008Q1	1	396.00	\$26,136	\$66.00	\$57.33
			4	1,860.00	\$126,826	\$68.19	\$69.22
	TYPE "F" COPING / FOOT						
	0596-0106000F	2007Q2	4	762.00	\$114,300	\$150.00	\$133.83
			4	762.00	\$114,300	\$150.00	\$133.83
	CONCRETE SLOPE PAVING / SQFT						
	0599-0100000J	2007Q1	2	17,000.00	\$17,000	\$1.00	\$6.67
		2007Q2	1	2,710.00	\$81,300	\$30.00	\$17.00
			3	19,710.00	\$98,300	\$4.99	\$8.09
	SLOPE PAVING CURBS / FOOT						
	0599-0103000F	2007Q2	1	109.00	\$16,350	\$150.00	\$80.00
			1	109.00	\$16,350	\$150.00	\$80.00
	COLD PLN PVMT REMV 0 - 1 INCH / SQYD						
	0620-0103000J	2008Q1	1	54.00	\$486	\$9.00	\$22.50
			1	54.00	\$486	\$9.00	\$22.50

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	COLD PLN PVMT REMV 0 - 2 INCH / SQYD						
	0620-0104000J	2006Q4	1	888.00	\$11,988	\$13.50	\$11.25
		2007Q1	3	5,504.00	\$35,060	\$6.37	\$6.48
		2007Q2	1	906.00	\$8,969	\$9.90	\$10.65
		2007Q3	1	1,738.00	\$8,603	\$4.95	\$4.95
		2007Q4	1	3,444.00	\$25,417	\$7.38	\$7.71
		2008Q1	1	2,844.00	\$3,839	\$1.35	\$1.20
			8	15,324.00	\$93,877	\$6.13	\$6.13
	COLD PLN PVMT REMV 0 - 3 INCH / SQYD						
	0620-0106000J	2007Q1	1	533.00	\$1,919	\$3.60	\$3.60
			1	533.00	\$1,919	\$3.60	\$3.60
	COLD PLN PVMT REMV 2 - 4 INCH / SQYD						
	0620-0112000J	2006Q4	1	21,222.00	\$38,200	\$1.80	\$1.49
		2007Q1	2	4,554.00	\$9,295	\$2.04	\$2.48
			3	25,776.00	\$47,495	\$1.84	\$1.66
	COLD PLN PVMT REMV 4 - 6 INCH / SQYD						
	0620-0114000J	2007Q1	1	1,244.00	\$5,598	\$4.50	\$4.50
		2008Q1	1	7,211.00	\$14,927	\$2.07	\$1.86
			2	8,455.00	\$20,525	\$2.43	\$2.25
	COLD PLN PVMT REMV 1 INCH / SQYD						
	0620-0118000J	2008Q1	1	1,299.00	\$5,846	\$4.50	\$8.16
			1	1,299.00	\$5,846	\$4.50	\$8.16

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	COLD PLN PVMT REMV 1-1/2 INCH / SQYD						
	0620-0119000J	2007Q1	1	1,996.00	\$44,910	\$22.50	\$11.85
		2008Q2	1	8,604.00	\$16,262	\$1.89	\$1.53
			2	10,600.00	\$61,172	\$5.77	\$3.47
	COLD PLN PVMT REMV 2 INCH / SQYD						
	0620-0120000J	2006Q3	1	3,378.00	\$23,106	\$6.84	\$6.57
		2006Q4	2	24,702.00	\$53,762	\$2.18	\$1.73
		2007Q1	4	230,564.00	\$225,970	\$0.98	\$1.33
		2007Q3	1	430.00	\$3,870	\$9.00	\$9.00
		2007Q4	1	6,421.00	\$9,824	\$1.53	\$1.02
		2008Q1	4	173,354.00	\$164,066	\$0.95	\$0.99
		2008Q2	3	62,991.00	\$102,202	\$1.62	\$1.71
			16	501,840.00	\$582,800	\$1.16	\$1.32
	COLD PLN PVMT REMV 3 INCH / SQYD						
	0620-0122000J	2008Q1	2	86,528.00	\$65,214	\$0.75	\$1.16
			2	86,528.00	\$65,214	\$0.75	\$1.16
	COLD PLN PVMT REMV 4 INCH / SQYD						
	0620-0123000J	2007Q4	1	31,157.00	\$44,866	\$1.44	\$1.50
		2008Q1	1	70,211.00	\$145,337	\$2.07	\$1.74
		2008Q2	1	533.00	\$9,594	\$18.00	\$12.00
			3	101,901.00	\$199,797	\$1.96	\$1.72
	COLD PLN PVMT REMV 6 INCH / SQYD						
	0620-0125000J	2007Q4	1	2,525.00	\$5,000	\$1.98	\$3.00
		2008Q2	1	25,188.00	\$36,271	\$1.44	\$2.16
			2	27,713.00	\$41,270	\$1.49	\$2.24

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	AGGREGATE BASE / TON						
	0640-010000M	2007Q1	2	2,257.00	\$57,768	\$25.60	\$26.87
		2007Q2	2	16,161.00	\$404,025	\$25.00	\$19.58
		2007Q3	1	148.00	\$8,880	\$60.00	\$60.00
		2008Q1	3	4,220.00	\$101,070	\$23.95	\$22.40
			8	22,786.00	\$571,743	\$25.09	\$21.09
	AGGREGATE SHOULDERS / TON						
	0640-010100M	2007Q1	1	2,700.00	\$67,500	\$25.00	\$25.00
			1	2,700.00	\$67,500	\$25.00	\$25.00
	AGGREGATE SUBBASE / TON						
	0641-010000M	2007Q1	1	25,975.00	\$363,650	\$14.00	\$13.27
		2007Q2	1	16.00	\$1,600	\$100.00	\$117.50
			2	25,991.00	\$365,250	\$14.05	\$13.33
	AGGREGATE BASE / TON						
	0641-010200M	2006Q4	2	4,083.00	\$85,020	\$20.82	\$19.62
		2007Q1	2	41,975.00	\$741,875	\$17.67	\$17.08
		2007Q2	2	3,864.00	\$71,880	\$18.60	\$18.05
		2007Q4	1	28.00	\$840	\$30.00	\$40.33
		2008Q1	3	19,901.00	\$298,888	\$15.02	\$14.79
		2008Q2	3	20,842.00	\$302,750	\$14.53	\$16.71
			13	90,693.00	\$1,501,253	\$16.55	\$16.66
	3/4 INCH - 0 AGGREGATE BASE / TON						
	0641-011200M	2007Q1	2	4,590.00	\$106,040	\$23.10	\$22.55
		2007Q4	1	13,087.00	\$235,959	\$18.03	\$18.01
			3	17,677.00	\$341,999	\$19.35	\$19.19

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	1 INCH - 0 AGGREGATE BASE / TON						
	0641-0115000M	2007Q4	1	15,813.00	\$339,980	\$21.50	\$19.50
			1	15,813.00	\$339,980	\$21.50	\$19.50
	4 INCH - 0 AGGREGATE BASE / TON						
	0641-0125000M	2007Q1	1	350.00	\$5,775	\$16.50	\$14.82
			1	350.00	\$5,775	\$16.50	\$14.82
	AGGREGATE SHOULDERS / TON						
	0641-0130000M	2006Q4	1	631.00	\$15,775	\$25.00	\$22.00
		2007Q1	2	11,481.00	\$220,864	\$19.24	\$17.65
		2008Q2	1	467.00	\$11,208	\$24.00	\$28.33
			4	12,579.00	\$247,847	\$19.70	\$18.26
	EMULSIFIED ASPHALT FOR TACK COAT / TON						
	0730-0100000M	2006Q4	1	37.00	\$0	\$0.01	\$36.20
		2007Q1	4	213.00	\$26,508	\$124.45	\$245.85
		2007Q2	1	391.00	\$391	\$1.00	\$0.67
		2007Q4	2	46.00	\$20,225	\$439.67	\$406.40
		2008Q1	4	141.00	\$65,480	\$464.40	\$388.32
		2008Q2	2	47.00	\$13,823	\$294.11	\$476.43
			14	875.00	\$126,427	\$144.49	\$171.21
	LVL 2, 1/2 INCH DENSE MHMAC / TON						
	0744-0202000M	2007Q1	2	2,040.00	\$151,880	\$74.45	\$75.33
		2008Q1	1	570.00	\$46,455	\$81.50	\$89.00
			3	2,610.00	\$198,335	\$75.99	\$78.32

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LVL 2, 3/8 INCH DENSE MHMAC / TON						
	0744-0203000M	2008Q1	1	780.00	\$69,420	\$89.00	\$89.00
			1	780.00	\$69,420	\$89.00	\$89.00
	LVL 3, 3/4 INCH DENSE MHMAC / TON						
	0744-0301000M	2007Q2	1	39.00	\$4,875	\$125.00	\$131.50
			1	39.00	\$4,875	\$125.00	\$131.50
	LVL 3, 1/2 INCH DENSE MHMAC / TON						
	0744-0302000M	2006Q4	1	1,830.00	\$137,250	\$75.00	\$75.50
		2007Q3	1	718.00	\$64,620	\$90.00	\$90.00
		2008Q2	1	1,288.00	\$101,700	\$78.96	\$82.24
			3	3,836.00	\$303,570	\$79.14	\$80.48
	LEVEL 2, 1/2 INCH DENSE HMAC / TON						
	0745-0202000M	2007Q2	1	226.00	\$8,814	\$39.00	\$56.67
		2008Q1	1	110.00	\$7,040	\$64.00	\$65.67
			2	336.00	\$15,854	\$47.18	\$59.61
	LEVEL 3, 3/4 INCH DENSE HMAC / TON						
	0745-0301000M	2007Q4	1	7,250.00	\$369,750	\$51.00	\$48.67
			1	7,250.00	\$369,750	\$51.00	\$48.67
	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-0302000M	2006Q3	1	373.00	\$22,007	\$59.00	\$71.77
		2006Q4	1	10,377.00	\$249,048	\$24.00	\$26.50

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LEVEL 3, 1/2 INCH DENSE HMAC / TON						
	0745-030200M	2007Q1	3	19,750.00	\$888,525	\$44.99	\$53.75
		2007Q2	2	10,811.00	\$411,589	\$38.07	\$50.32
		2007Q4	2	16,137.00	\$779,166	\$48.28	\$50.95
		2008Q1	4	63,383.00	\$1,813,869	\$28.62	\$32.08
		2008Q2	1	9,000.00	\$442,800	\$49.20	\$35.05
			14	129,831.00	\$4,607,004	\$35.48	\$39.12
	LEVEL 3, 3/4 INCH OPEN HMAC / TON						
	0745-031100M	2007Q1	2	18,606.00	\$796,956	\$42.83	\$45.34
		2008Q2	1	4,500.00	\$231,750	\$51.50	\$36.50
			3	23,106.00	\$1,028,706	\$44.52	\$43.62
	LEVEL 3, 1/2 INCH OPEN HMAC / TON						
	0745-031200M	2007Q1	1	16,500.00	\$544,500	\$33.00	\$33.00
				1	16,500.00	\$544,500	\$33.00
	LVL 3, 1/2 INCH DENSE LM TR / TON						
	0745-032200M	2007Q1	1	38,906.00	\$2,217,642	\$57.00	\$45.17
		2008Q2	1	2,865.00	\$148,980	\$52.00	\$60.67
			2	41,771.00	\$2,366,622	\$56.66	\$46.23
	LVL 3, 3/8 INCH DENSE IN LVL / TON						
	0745-033200M	2006Q4	1	650.00	\$29,250	\$45.00	\$37.00
		2007Q1	1	2,100.00	\$71,400	\$34.00	\$34.00
			2	2,750.00	\$100,650	\$36.60	\$34.71

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	LVL 3, 1/2 INCH DS IN TEMP / TON						
	0745-0341000M	2007Q4	1	6,839.00	\$403,501	\$59.00	\$59.00
		2008Q1	1	11,065.00	\$420,470	\$38.00	\$37.50
			2	17,904.00	\$823,971	\$46.02	\$45.71
	LEVEL 4, 3/4 INCH DENSE HMAC / TON						
	0745-0401000M	2007Q2	1	1,574.00	\$59,812	\$38.00	\$52.67
			1	1,574.00	\$59,812	\$38.00	\$52.67
	LEVEL 4, 1/2 INCH DENSE HMAC / TON						
	0745-0402000M	2007Q1	1	1,096.00	\$94,256	\$86.00	\$99.00
		2007Q4	2	4,582.00	\$257,745	\$56.25	\$55.00
			3	5,678.00	\$352,001	\$61.99	\$63.49
	LEVEL 4, 3/4 INCH OPEN HMAC / TON						
	0745-0411000M	2007Q2	1	1,574.00	\$59,812	\$38.00	\$54.17
			1	1,574.00	\$59,812	\$38.00	\$54.17
	LVL 4, 1/2 INCH DENSE LM TR / TON						
	0745-0422000M	2008Q2	1	14,230.00	\$471,155	\$33.11	\$34.47
			1	14,230.00	\$471,155	\$33.11	\$34.47
	LVL 4, 3/4 INCH OPEN LIME TR / TON						
	0745-0424000M	2007Q1	1	15,800.00	\$932,200	\$59.00	\$45.83
		2008Q2	1	580.00	\$19,302	\$33.28	\$54.46
			2	16,380.00	\$951,502	\$58.09	\$46.14

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PG 64-22 ASPHALT IN HMAC / TON						
	0745-062000M	2006Q3	1	21.00	\$14,763	\$703.00	\$636.58
		2006Q4	1	614.00	\$307,000	\$500.00	\$478.20
		2007Q1	1	1,189.00	\$1,189	\$1.00	\$283.47
		2007Q2	1	148.00	\$59,200	\$400.00	\$413.33
		2007Q4	1	506.00	\$207,460	\$410.00	\$375.00
			5	2,478.00	\$589,612	\$237.94	\$361.16
	PG 70-22 ASPHALT IN HMAC / TON						
	0745-064000M	2007Q1	5	4,564.00	\$1,140,016	\$249.78	\$331.88
		2007Q2	1	578.00	\$277,440	\$480.00	\$327.00
		2007Q4	3	1,518.00	\$274,959	\$181.13	\$177.79
		2008Q1	4	3,705.00	\$1,620,146	\$437.29	\$443.06
		2008Q2	2	1,659.00	\$489,720	\$295.19	\$476.34
			15	12,024.00	\$3,802,281	\$316.22	\$366.38
	PG 70-28 ASPHALT IN HMAC / TON						
	0745-064200M	2007Q1	1	948.00	\$948	\$1.00	\$302.00
		2007Q2	1	90.00	\$46,350	\$515.00	\$348.67
		2008Q2	1	163.00	\$78,240	\$480.00	\$443.33
			3	1,201.00	\$125,538	\$104.53	\$324.68
	12 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-010600J	2008Q2	1	260.00	\$9,698	\$37.30	\$28.43
			1	260.00	\$9,698	\$37.30	\$28.43
	14 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-010700J	2006Q4	1	801.00	\$32,040	\$40.00	\$29.00
			1	801.00	\$32,040	\$40.00	\$29.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	20 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0111000J	2007Q1	1	150.00	\$7,500	\$50.00	\$49.42
		2008Q1	1	150.00	\$4,500	\$30.00	\$51.67
			2	300.00	\$12,000	\$40.00	\$50.54
	26 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0115000J	2007Q4	1	343.00	\$16,807	\$49.00	\$88.33
			1	343.00	\$16,807	\$49.00	\$88.33
	30 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0116000J	2008Q1	1	1,000.00	\$68,000	\$68.00	\$50.88
			1	1,000.00	\$68,000	\$68.00	\$50.88
	36 INCH ASPH CONC PAVEMENT REPAIR / SQYD						
	0748-0119000J	2007Q1	1	100.00	\$10,000	\$100.00	\$100.00
			1	100.00	\$10,000	\$100.00	\$100.00
	EXTRA FOR ASPHALT APPROACHES / EACH						
	0749-0100000E	2006Q4	2	39.00	\$19,500	\$500.00	\$427.56
		2007Q1	3	97.00	\$48,636	\$501.41	\$511.39
		2007Q2	1	4.00	\$3,700	\$925.00	\$1,016.67
		2007Q4	1	6.00	\$3,000	\$500.00	\$701.67
		2008Q1	3	42.00	\$11,700	\$278.57	\$417.06
		2008Q2	2	15.00	\$6,875	\$458.33	\$562.22
			12	203.00	\$93,411	\$460.16	\$495.10
	EXTRA FOR PEDESTRIAN LANDINGS / EACH						
	0749-0102000E	2006Q4	1	1.00	\$300	\$300.00	\$1,400.00
			1	1.00	\$300	\$300.00	\$1,400.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	EXTRA FOR ASPH SLOPE PAVING / SQFT						
	0749-0108000J	2007Q3	1	294.00	\$1,764	\$6.00	\$6.00
		2007Q4	1	180.00	\$1,260	\$7.00	\$4.48
		2008Q1	1	600.00	\$780	\$1.30	\$3.02
			3	1,074.00	\$3,804	\$3.54	\$4.08
	EXTRA FOR PAVEMENT REPAIR / SQFT						
	0749-0109000J	2006Q4	1	348.00	\$1,218	\$3.50	\$3.38
		2008Q1	1	6,700.00	\$8,710	\$1.30	\$1.40
			2	7,048.00	\$9,928	\$1.41	\$1.50
	ASPHALT SLOPE PAVING / SQFT						
	0749-0116000J	2006Q4	1	182.00	\$1,820	\$10.00	\$10.00
			1	182.00	\$1,820	\$10.00	\$10.00
	PLN CONC PVMT DWLD 8 INCH TH / SQYD						
	0756-0114000J	2006Q4	1	26.00	\$3,406	\$131.00	\$165.50
			1	26.00	\$3,406	\$131.00	\$165.50
	CONT REINF CONC PVMT REPAIR / SQYD						
	0758-0100000J	2008Q2	1	2,898.00	\$463,680	\$160.00	\$146.67
			1	2,898.00	\$463,680	\$160.00	\$146.67
	EXTRA FOR REINF BAR LAP AREAS / EACH						
	0758-0102000E	2008Q2	1	94.00	\$39,950	\$425.00	\$216.67
			1	94.00	\$39,950	\$425.00	\$216.67

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	REINF CONC PVMT REPAIR / SQYD						
	0758-0202000J	2007Q1	1	15.00	\$12,000	\$800.00	\$800.00
			1	15.00	\$12,000	\$800.00	\$800.00
	CONC PVMT SPALL REPAIR / SQYD						
	0758-0203000J	2007Q1	1	5.00	\$5,250	\$1,050.00	\$1,016.67
		2008Q2	1	7.00	\$2,800	\$400.00	\$566.67
			2	12.00	\$8,050	\$670.83	\$754.17
	EXTRA FOR TERM EXP JT REPAIR / FOOT						
	0758-0205000F	2008Q2	1	223.00	\$32,335	\$145.00	\$225.00
			1	223.00	\$32,335	\$145.00	\$225.00
	CONCRETE CURBS / FOOT						
	0759-0100000F	2007Q1	1	105.00	\$1,544	\$14.70	\$13.88
			1	105.00	\$1,544	\$14.70	\$13.88
	CONC CURBS, CURB AND GUTTER / FOOT						
	0759-0103000F	2007Q1	3	2,756.00	\$29,130	\$10.57	\$11.77
		2007Q3	1	357.00	\$8,211	\$23.00	\$23.00
		2007Q4	1	13.00	\$520	\$40.00	\$67.30
		2008Q1	2	885.00	\$12,520	\$14.15	\$13.86
		2008Q2	1	2,462.00	\$25,236	\$10.25	\$10.58
			8	6,473.00	\$75,616	\$11.68	\$12.33
	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2006Q3	1	69.00	\$5,244	\$76.00	\$62.79

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE CURBS, STANDARD CURB / FOOT						
	0759-0110000F	2006Q4	1	877.00	\$20,171	\$23.00	\$20.50
		2007Q2	1	1,112.00	\$17,792	\$16.00	\$26.33
		2007Q3	1	162.00	\$4,536	\$28.00	\$37.00
		2007Q4	1	395.00	\$11,060	\$28.00	\$35.83
		2008Q1	2	2,740.00	\$54,080	\$19.74	\$16.08
			7	5,355.00	\$112,883	\$21.08	\$21.63
	CONC CURB, MOUNTABLE CURB, MOD / FOOT						
	0759-0120000F	2008Q2	1	2,066.00	\$26,858	\$13.00	\$11.00
			1	2,066.00	\$26,858	\$13.00	\$11.00
	CONCRETE ISLANDS / SQFT						
	0759-0122000J	2008Q2	1	9,537.00	\$133,518	\$14.00	\$10.08
			1	9,537.00	\$133,518	\$14.00	\$10.08
	CONCRETE DRIVEWAYS / SQFT						
	0759-0126000J	2006Q4	1	248.00	\$1,984	\$8.00	\$10.00
		2007Q3	1	84.00	\$588	\$7.00	\$7.00
		2008Q1	2	4,496.00	\$24,528	\$5.46	\$5.94
		2008Q2	1	4,380.00	\$21,681	\$4.95	\$4.82
			5	9,208.00	\$48,781	\$5.30	\$5.53
	CONCRETE DRIVEWAYS, REINF / SQFT						
	0759-0127000J	2007Q1	4	3,022.00	\$22,125	\$7.32	\$7.49
		2008Q1	1	645.00	\$5,321	\$8.25	\$8.42
			5	3,667.00	\$27,446	\$7.48	\$7.65

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONCRETE WALKS / SQFT						
	0759-0128000J	2006Q3	1	1,347.00	\$12,258	\$9.10	\$9.51
		2007Q1	2	8,330.00	\$29,405	\$3.53	\$3.94
		2007Q2	1	5,896.00	\$29,480	\$5.00	\$5.17
		2007Q3	2	3,994.00	\$26,780	\$6.71	\$11.35
		2007Q4	1	1,619.00	\$14,571	\$9.00	\$7.45
		2008Q1	2	15,680.00	\$77,890	\$4.97	\$4.39
		2008Q2	1	10,249.00	\$45,711	\$4.46	\$3.90
			10	47,115.00	\$236,094	\$5.01	\$5.14
	MONOLITHIC CURB AND SIDEWALKS / FOOT						
	0759-0134000F	2006Q4	1	360.00	\$12,600	\$35.00	\$36.50
			1	360.00	\$12,600	\$35.00	\$36.50
	6 INCH CONCRETE SURFACING / SQFT						
	0759-0140000J	2007Q1	1	240.00	\$5,040	\$21.00	\$25.33
			1	240.00	\$5,040	\$21.00	\$25.33
	CONCRETE SIDEWALK RAMPS / EACH						
	0759-0153000E	2006Q3	1	4.00	\$9,720	\$2,430.00	\$2,665.00
		2007Q1	1	5.00	\$1,500	\$300.00	\$613.33
		2007Q4	1	14.00	\$12,950	\$925.00	\$1,346.67
		2008Q1	2	19.00	\$37,250	\$1,960.53	\$1,620.35
			5	42.00	\$61,420	\$1,462.38	\$1,508.73
	CONCRETE BUS SHELTER PADS / EACH						
	0759-0156000E	2006Q4	1	1.00	\$1,725	\$1,725.00	\$2,362.50
			1	1.00	\$1,725	\$1,725.00	\$2,362.50

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL, TYPE 2A / FOOT						
	0810-0104000F	2006Q4	1	400.00	\$12,000	\$30.00	\$25.00
		2007Q1	6	32,633.00	\$597,666	\$18.31	\$19.41
		2007Q2	2	4,862.00	\$97,240	\$20.00	\$20.93
		2007Q4	2	6,897.00	\$102,432	\$14.85	\$15.62
		2008Q1	4	7,358.00	\$124,007	\$16.85	\$17.00
		2008Q2	3	2,637.00	\$52,507	\$19.91	\$20.80
			18	54,787.00	\$985,852	\$17.99	\$18.85
	GUARDRAIL, TYPE 2A (MODIFIED) / FOOT						
	0810-0105000F	2008Q2	2	74.00	\$2,146	\$29.00	\$34.17
			2	74.00	\$2,146	\$29.00	\$34.17
	GUARDRAIL, TYPE 3 / FOOT						
	0810-0107000F	2006Q4	1	37.00	\$2,775	\$75.00	\$62.50
		2007Q1	5	300.00	\$14,385	\$47.95	\$47.90
		2007Q2	2	187.00	\$9,761	\$52.20	\$51.91
		2007Q4	2	87.00	\$4,726	\$54.32	\$52.84
		2008Q1	2	337.00	\$16,970	\$50.36	\$49.11
		2008Q2	3	136.00	\$5,703	\$41.93	\$47.73
			15	1,084.00	\$54,320	\$50.11	\$49.84
	GUARDRAIL ANCHORS, TYPE 1 MOD / EACH						
	0810-0120000E	2006Q4	1	2.00	\$1,200	\$600.00	\$550.00
		2007Q1	4	78.00	\$36,348	\$466.00	\$489.66
		2007Q4	2	11.00	\$5,005	\$455.00	\$487.27
		2008Q1	4	49.00	\$23,850	\$486.73	\$518.54
		2008Q2	2	5.00	\$2,362	\$472.40	\$499.13
			13	145.00	\$68,765	\$474.24	\$500.40

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL END PIECES, TYPE B / EACH						
	0810-0122000E	2007Q1	4	39.00	\$7,222	\$185.18	\$197.20
		2007Q4	1	2.00	\$200	\$100.00	\$79.00
		2008Q1	4	13.00	\$1,030	\$79.23	\$84.74
		2008Q2	1	1.00	\$100	\$100.00	\$93.33
				10	55.00	\$8,552	\$155.49

	GUARDRAIL END PIECES, TYPE C / EACH						
	0810-0123000E	2006Q4	1	1.00	\$125	\$125.00	\$137.50
		2007Q1	1	9.00	\$898	\$99.75	\$136.58
		2007Q4	1	2.00	\$230	\$115.00	\$113.33
		2008Q1	1	2.00	\$200	\$100.00	\$108.33
		2008Q2	1	2.00	\$210	\$105.00	\$111.67
			5	16.00	\$1,663	\$103.92	\$127.09

	GUARDRAIL TRANSITION / EACH						
	0810-0126000E	2006Q4	1	3.00	\$7,500	\$2,500.00	\$2,500.00
		2007Q1	5	26.00	\$75,226	\$2,893.31	\$3,123.14
		2007Q2	1	4.00	\$9,000	\$2,250.00	\$2,800.00
		2007Q4	2	11.00	\$26,600	\$2,418.18	\$2,206.06
		2008Q1	2	11.00	\$22,150	\$2,013.64	\$2,006.06
		2008Q2	3	11.00	\$25,856	\$2,350.55	\$2,388.82
			14	66.00	\$166,332	\$2,520.18	\$2,613.82

	GUARDRAIL CONNECTIONS / EACH						
	0810-0128000E	2007Q1	2	7.00	\$3,150	\$450.00	\$463.90
		2007Q2	1	13.00	\$28,600	\$2,200.00	\$2,500.00
		2007Q4	3	12.00	\$1,525	\$127.08	\$263.06
		2008Q1	2	6.00	\$2,370	\$395.00	\$378.06
		2008Q2	1	2.00	\$400	\$200.00	\$400.00
			9	40.00	\$36,045	\$901.13	\$1,049.31

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	GUARDRAIL TERMINALS, NON-FLAR / EACH						
	0810-0129000E	2007Q1	4	48.00	\$122,500	\$2,552.08	\$2,733.25
		2007Q2	2	9.00	\$21,750	\$2,416.67	\$2,794.44
		2007Q4	2	9.00	\$20,350	\$2,261.11	\$2,320.37
		2008Q1	2	30.00	\$66,600	\$2,220.00	\$2,283.33
		2008Q2	3	11.00	\$28,140	\$2,558.18	\$2,673.94
			13	107.00	\$259,340	\$2,423.74	\$2,571.43
	GUARDRAIL TERMINALS, FLARED / EACH						
	0810-0130000E	2007Q1	1	10.00	\$20,000	\$2,000.00	\$2,000.00
		2007Q2	1	1.00	\$2,500	\$2,500.00	\$2,866.67
		2008Q1	1	5.00	\$10,750	\$2,150.00	\$2,116.67
			3	16.00	\$33,250	\$2,078.13	\$2,090.63
	GRD TERM NON-FLAR TEST LVL 2 / EACH						
	0810-0131000E	2006Q4	1	1.00	\$2,300	\$2,300.00	\$2,400.00
		2008Q1	1	1.00	\$2,500	\$2,500.00	\$2,333.33
			2	2.00	\$4,800	\$2,400.00	\$2,366.67
	EXTRA FOR 8 FOOT POSTS / EACH						
	0810-0133000E	2006Q4	1	40.00	\$1,400	\$35.00	\$35.00
		2007Q1	1	1,975.00	\$25,675	\$13.00	\$13.50
		2007Q2	2	776.00	\$21,692	\$27.95	\$33.57
		2008Q1	1	16.00	\$320	\$20.00	\$27.50
			5	2,807.00	\$49,087	\$17.49	\$19.43
	GUARDRAIL POSTS / EACH						
	0810-0135000E	2008Q1	1	20.00	\$1,200	\$60.00	\$68.33
			1	20.00	\$1,200	\$60.00	\$68.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	REMOVE & REINSTALL GUARDRAIL / FOOT						
	0812-0100000F	2008Q1	1	100.00	\$1,500	\$15.00	\$23.33
			1	100.00	\$1,500	\$15.00	\$23.33
	ADJUSTING GUARDRAIL / FOOT						
	0812-0101000F	2006Q4	1	200.00	\$1,000	\$5.00	\$5.50
		2007Q1	2	13,178.00	\$30,969	\$2.35	\$3.45
		2008Q1	1	1,695.00	\$5,085	\$3.00	\$3.83
			4	15,073.00	\$37,054	\$2.46	\$3.52
	BOLLARDS / EACH						
	0815-0100000E	2006Q3	1	1.00	\$1,429	\$1,429.00	\$868.73
		2007Q3	1	2.00	\$1,400	\$700.00	\$700.00
		2008Q1	1	9.00	\$6,300	\$700.00	\$716.67
			3	12.00	\$9,129	\$760.75	\$726.56
	CONCRETE BARRIER / FOOT						
	0820-0100000F	2007Q1	2	2,187.00	\$109,795	\$50.20	\$48.81
		2008Q1	1	150.00	\$7,500	\$50.00	\$46.33
			3	2,337.00	\$117,295	\$50.19	\$48.65
	CONCRETE BARRIER, TALL / FOOT						
	0820-0127000F	2007Q2	1	3,162.00	\$246,636	\$78.00	\$69.00
		2007Q4	2	2,615.00	\$160,506	\$61.38	\$71.43
		2008Q2	1	537.00	\$35,442	\$66.00	\$71.33
			4	6,314.00	\$442,584	\$70.10	\$70.20

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	DELINEATORS, TYPE 1 / EACH						
	0840-0100000E	2007Q1	4	576.00	\$20,064	\$34.83	\$39.09
		2007Q4	2	15.00	\$750	\$50.00	\$65.87
		2008Q1	1	20.00	\$800	\$40.00	\$37.67
		2008Q2	2	43.00	\$1,755	\$40.81	\$40.89
				9	654.00	\$23,369	\$35.73
	DELINEATORS, TYPE 2 / EACH						
	0840-0102000E	2006Q4	1	90.00	\$4,500	\$50.00	\$46.00
		2008Q1	1	305.00	\$10,675	\$35.00	\$37.67
			2	395.00	\$15,175	\$38.42	\$39.57
	DELINEATORS, TYPE 4 ALTERNATE 1 / EACH						
	0840-0104100E	2007Q4	1	8.00	\$280	\$35.00	\$37.33
		2008Q1	1	20.00	\$400	\$20.00	\$20.67
		2008Q2	1	8.00	\$184	\$23.00	\$21.67
			3	36.00	\$864	\$24.00	\$24.59
	MILEPOST MARKER POSTS / EACH						
	0840-0106000E	2006Q3	1	1.00	\$65	\$65.00	\$49.30
		2006Q4	2	4.00	\$405	\$101.25	\$88.13
		2007Q1	3	17.00	\$961	\$56.52	\$68.31
		2007Q2	1	1.00	\$55	\$55.00	\$110.00
		2008Q1	3	16.00	\$1,035	\$64.69	\$71.67
		2008Q2	1	2.00	\$200	\$100.00	\$72.33
				11	41.00	\$2,721	\$66.36
	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2007Q2	1	48,240.00	\$19,296	\$0.40	\$0.52

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PAVEMENT LINE REMOVAL / FOOT						
	0851-0101000F	2007Q4	1	581.00	\$581	\$1.00	\$1.31
			2	48,821.00	\$19,877	\$0.41	\$0.53

	MONO-DIR WHITE TYPE 1 MARKERS / EACH						
	0855-0100000E	2006Q3	1	17.00	\$102	\$6.00	\$5.76
		2007Q1	1	688.00	\$4,128	\$6.00	\$7.25
		2007Q3	2	360.00	\$2,186	\$6.07	\$6.54
		2007Q4	1	251.00	\$1,255	\$5.00	\$5.40
		2008Q1	1	6,200.00	\$19,530	\$3.15	\$3.17
		2008Q2	2	560.00	\$2,542	\$4.54	\$5.12
			8	8,076.00	\$29,744	\$3.68	\$3.87

	BI-DIR YELLOW TYPE 1 MARKERS / EACH						
	0855-0102000E	2006Q3	1	15.00	\$90	\$6.00	\$5.76
		2006Q4	1	70.00	\$350	\$5.00	\$4.93
		2007Q1	2	420.00	\$2,325	\$5.54	\$6.20
		2007Q3	1	111.00	\$611	\$5.50	\$5.50
		2007Q4	1	242.00	\$1,210	\$5.00	\$5.40
		2008Q1	1	1,400.00	\$4,410	\$3.15	\$3.17
		2008Q2	1	365.00	\$1,752	\$4.80	\$4.70
			8	2,623.00	\$10,748	\$4.10	\$4.23

	WHITE TYPE II MARKERS / EACH						
	0855-0104000E	2006Q3	1	64.00	\$298	\$4.65	\$4.50
		2007Q3	1	10.00	\$50	\$5.00	\$5.00
			2	74.00	\$348	\$4.70	\$4.56

	MONO-DIR WHITE TYPE 1AR , RECESSED / EAC						
	0855-0106000E	2007Q1	2	1,220.00	\$9,837	\$8.06	\$7.94

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MONO-DIR WHITE TYPE 1AR , RECESSED / EAC						
	0855-0106000E	2008Q1	2	604.00	\$5,575	\$9.23	\$9.71
			4	1,824.00	\$15,412	\$8.45	\$8.52
	BI-DIR YELLOW TYPE 1AR , RECESSED / EACH						
	0855-0107000E	2006Q4	1	250.00	\$3,000	\$12.00	\$12.10
		2007Q1	1	510.00	\$4,080	\$8.00	\$8.00
		2008Q1	2	1,805.00	\$16,421	\$9.10	\$9.45
			4	2,565.00	\$23,501	\$9.16	\$9.42
	CONTINUOUS RUMBLE STRIPS / MILE						
	0857-0101000L	2007Q1	2	12.00	\$14,753	\$1,229.42	\$1,296.61
		2007Q4	2	2.00	\$12,600	\$6,300.00	\$5,558.33
		2008Q1	1	1.00	\$8,000	\$8,000.00	\$8,000.00
		2008Q2	2	2.00	\$7,600	\$3,800.00	\$4,066.67
			7	17.00	\$42,953	\$2,526.65	\$2,518.20
	LONGITUDINAL PAVEMENT MARKINGS - PAINT /						
	0860-0200000F	2006Q4	1	6,142.00	\$2,150	\$0.35	\$0.35
		2007Q1	1	17,000.00	\$3,400	\$0.20	\$0.20
		2007Q2	1	55,839.00	\$11,168	\$0.20	\$0.25
		2008Q1	1	80,433.00	\$12,065	\$0.15	\$0.15
			4	159,414.00	\$28,782	\$0.18	\$0.20
	THERMOPL PRFIL 120 MILS, EXTR / FOOT						
	0865-0103000F	2007Q1	1	65,832.00	\$73,074	\$1.11	\$1.21
		2008Q2	1	20,159.00	\$24,191	\$1.20	\$1.37
			2	85,991.00	\$97,264	\$1.13	\$1.25

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	THERMOPL N-PROF 120 MILS, EXTR / FOOT						
	0865-0107000F	2007Q3	1	5,450.00	\$8,175	\$1.50	\$1.50
			1	5,450.00	\$8,175	\$1.50	\$1.50
	THERMOPL N-PROF 120 MILS, SPRAY / FOOT						
	0865-0119000F	2006Q3	1	1,133.00	\$4,532	\$4.00	\$4.11
		2006Q4	1	60,000.00	\$48,000	\$0.80	\$0.80
		2007Q1	1	23,700.00	\$28,677	\$1.21	\$1.23
		2007Q4	3	46,141.00	\$55,772	\$1.21	\$1.34
		2008Q1	2	162,734.00	\$118,160	\$0.73	\$0.73
		2008Q2	2	67,221.00	\$66,034	\$0.98	\$0.95
			10	360,929.00	\$321,175	\$0.89	\$0.90
	PVMT LEGEND, TYPE A: ARROWS / EACH						
	0867-0102000E	2006Q3	1	7.00	\$1,162	\$166.00	\$169.12
		2007Q1	1	23.00	\$2,174	\$94.50	\$97.23
		2007Q4	2	7.00	\$950	\$135.71	\$138.10
			4	37.00	\$4,286	\$115.82	\$118.56
	PVMT LEGEND, TYPE B: ARROWS / EACH						
	0867-0103000E	2006Q4	2	7.00	\$2,250	\$321.43	\$293.57
		2007Q1	1	1.00	\$683	\$683.00	\$661.00
		2007Q3	1	12.00	\$2,760	\$230.00	\$230.00
		2008Q1	2	55.00	\$10,835	\$197.00	\$219.24
		2008Q2	1	10.00	\$2,050	\$205.00	\$210.00
			7	85.00	\$18,578	\$218.56	\$230.99
	PVMT LEGEND, TYPE A: "ONLY" / EACH						
	0867-0106000E	2006Q3	1	1.00	\$246	\$246.00	\$411.05
			1	1.00	\$246	\$246.00	\$411.05

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PVMT LEGEND, TYP A: R/R XING, BIKE / EAC						
	0867-0122000E	2006Q3	1	1.00	\$246	\$246.00	\$292.27
			1	1.00	\$246	\$246.00	\$292.27
	PVMT LEGEND, TYP B: R/R XING, BIKE / EAC						
	0867-0123000E	2006Q4	1	19.00	\$4,750	\$250.00	\$243.00
		2008Q1	1	11.00	\$2,475	\$225.00	\$225.00
			2	30.00	\$7,225	\$240.83	\$236.40
	PAVEMENT BAR, TYPE A / SQFT						
	0867-0144000J	2006Q3	1	801.00	\$3,204	\$4.00	\$4.94
		2007Q1	1	300.00	\$1,575	\$5.25	\$5.55
		2007Q4	2	2,041.00	\$8,356	\$4.09	\$4.42
			4	3,142.00	\$13,135	\$4.18	\$4.66
	PAVEMENT BAR, TYPE B / SQFT						
	0867-0145000J	2006Q4	1	911.00	\$5,603	\$6.15	\$6.50
		2007Q1	1	65.00	\$520	\$8.00	\$7.33
		2007Q3	1	609.00	\$6,699	\$11.00	\$11.00
		2008Q1	2	4,527.00	\$36,759	\$8.12	\$7.91
		2008Q2	1	120.00	\$1,320	\$11.00	\$9.17
			6	6,232.00	\$50,901	\$8.17	\$8.02
	WOOD SIGN POSTS / FBM						
	0910-0100000K	2006Q4	2	3,179.00	\$17,575	\$5.53	\$5.54
		2007Q1	3	3,440.00	\$27,179	\$7.90	\$8.13
		2007Q2	2	483.00	\$3,026	\$6.26	\$7.38
		2007Q3	1	40.00	\$320	\$8.00	\$8.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	WOOD SIGN POSTS / FBM						
	0910-010000K	2007Q4	3	1,850.00	\$10,895	\$5.89	\$7.26
		2008Q1	3	5,151.00	\$36,262	\$7.04	\$6.90
		2008Q2	1	1,075.00	\$9,030	\$8.40	\$5.55
			15	15,218.00	\$104,286	\$6.85	\$6.86
	ADJUSTABLE SIGN MOUNTS / EACH						
	0930-X141000E	2007Q3	1	4.00	\$4,800	\$1,200.00	\$1,200.00
			1	4.00	\$4,800	\$1,200.00	\$1,200.00
	TYPE "B" SIGNS IN PLACE / SQFT						
	0940-0102000J	2006Q4	1	6.00	\$102	\$17.00	\$17.00
		2007Q4	2	33.00	\$730	\$22.12	\$21.26
			3	39.00	\$832	\$21.33	\$20.60
	TYPE "C" SIGNS IN PLACE / SQFT						
	0940-0107000J	2007Q4	1	50.00	\$900	\$18.00	\$22.42
		2008Q1	1	12.00	\$192	\$16.00	\$16.33
			2	62.00	\$1,092	\$17.61	\$21.24
	TYPE "F" SIGNS IN PLACE / SQFT						
	0940-0109000J	2006Q4	1	4.00	\$72	\$18.00	\$18.00
		2007Q4	1	16.00	\$560	\$35.00	\$24.00
			2	20.00	\$632	\$31.60	\$22.80
	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2006Q3	1	130.00	\$2,483	\$19.10	\$20.84

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "G" SIGNS IN PLACE / SQFT						
	0940-0113000J	2006Q4	2	250.00	\$4,895	\$19.58	\$20.21
		2007Q1	3	240.00	\$4,837	\$20.15	\$20.43
		2007Q2	1	57.00	\$1,140	\$20.00	\$23.33
		2007Q3	1	74.00	\$1,554	\$21.00	\$21.00
		2007Q4	1	265.00	\$5,168	\$19.50	\$22.92
		2008Q1	3	586.00	\$10,818	\$18.46	\$18.63
		2008Q2	1	363.00	\$7,623	\$21.00	\$21.17
			13	1,965.00	\$38,518	\$19.60	\$20.47
	TYPE "OO" SIGNS IN PLACE / SQFT						
	0940-0118000J	2006Q4	1	48.00	\$816	\$17.00	\$17.00
			1	48.00	\$816	\$17.00	\$17.00
	TYPE "R" SIGNS IN PLACE / SQFT						
	0940-0121000J	2006Q3	1	10.00	\$171	\$17.10	\$18.65
		2006Q4	1	220.00	\$3,740	\$17.00	\$17.00
		2007Q1	3	224.00	\$3,980	\$17.77	\$18.89
		2007Q2	1	1.00	\$162	\$162.00	\$65.67
		2007Q4	1	180.00	\$3,060	\$17.00	\$20.58
		2008Q1	3	261.00	\$4,032	\$15.45	\$16.52
		2008Q2	1	45.00	\$945	\$21.00	\$18.50
			11	941.00	\$16,090	\$17.10	\$18.14
	TYPE "R2" SIGNS IN PLACE / SQFT						
	0940-0122100J	2007Q2	1	13.00	\$260	\$20.00	\$27.50
			1	13.00	\$260	\$20.00	\$27.50
	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2006Q3	1	65.00	\$1,112	\$17.10	\$18.65

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "W1" SIGNS IN PLACE / SQFT						
	0940-0124000J	2006Q4	2	256.00	\$4,328	\$16.91	\$17.26
		2007Q1	3	219.00	\$3,724	\$17.01	\$17.46
		2007Q2	1	20.00	\$360	\$18.00	\$17.67
		2007Q3	1	58.00	\$986	\$17.00	\$17.00
		2007Q4	1	87.00	\$1,610	\$18.50	\$21.08
		2008Q1	3	388.00	\$5,956	\$15.35	\$16.66
		2008Q2	1	137.00	\$2,877	\$21.00	\$16.67
			13	1,230.00	\$20,952	\$17.03	\$17.38
	TYPE "W2" SIGNS IN PLACE / SQFT						
	0940-0125000J	2007Q1	1	8.00	\$144	\$18.00	\$20.00
			1	8.00	\$144	\$18.00	\$20.00
	TYPE "W4" SIGNS IN PLACE / SQFT						
	0940-0127000J	2006Q4	1	62.00	\$1,054	\$17.00	\$17.00
		2007Q1	1	15.00	\$270	\$18.00	\$20.00
		2007Q4	1	33.00	\$594	\$18.00	\$20.92
		2008Q1	1	3.00	\$60	\$20.00	\$20.33
			4	113.00	\$1,978	\$17.50	\$18.63
	TYPE "W5" SIGNS IN PLACE / SQFT						
	0940-0128000J	2006Q3	1	2.00	\$34	\$17.10	\$18.65
			1	2.00	\$34	\$17.10	\$18.65
	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2006Q4	2	94.00	\$1,716	\$18.26	\$17.70
		2007Q1	3	406.00	\$6,766	\$16.66	\$19.13

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "Y1" SIGNS IN PLACE / SQFT						
	0940-0134000J	2007Q2	2	41.00	\$762	\$18.59	\$18.99
		2007Q3	1	55.00	\$2,200	\$40.00	\$32.50
		2007Q4	1	1.00	\$180	\$180.00	\$74.92
		2008Q1	3	623.00	\$9,763	\$15.67	\$17.54
		2008Q2	1	127.00	\$2,743	\$21.60	\$17.03
			13	1,347.00	\$24,130	\$17.91	\$18.68
	TYPE "Y2" SIGNS IN PLACE / SQFT						
	0940-0135000J	2007Q3	1	1.00	\$180	\$180.00	\$180.00
			1	1.00	\$180	\$180.00	\$180.00
	TYPE "Y4" SIGNS IN PLACE / SQFT						
	0940-0137000J	2007Q1	1	1.00	\$170	\$170.10	\$67.41
			1	1.00	\$170	\$170.10	\$67.41
	TYPE "Y5" SIGNS IN PLACE / SQFT						
	0940-0138000J	2008Q2	1	32.00	\$672	\$21.00	\$22.00
			1	32.00	\$672	\$21.00	\$22.00
	TYPE "Y7" SIGNS IN PLACE / SQFT						
	0940-0139000J	2006Q4	1	1.00	\$162	\$162.00	\$90.00
		2008Q1	1	16.00	\$256	\$16.00	\$16.33
			2	17.00	\$418	\$24.59	\$20.67
	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2006Q4	1	20.00	\$420	\$21.00	\$21.00

(item continued)

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE "YG" SIGNS IN PLACE / SQFT						
	0940-0141000J	2007Q4	1	10.00	\$230	\$23.00	\$26.33
			2	30.00	\$650	\$21.67	\$22.78
	MISCELLANEOUS SIGNS IN PLACE / SQFT						
	0940-X141000J	2008Q1	1	32.00	\$352	\$11.00	\$16.67
			1	32.00	\$352	\$11.00	\$16.67
	SEEDING MOBILIZATION / EACH						
	1030-0102000E	2007Q2	1	2.00	\$200	\$100.00	\$266.67
		2007Q4	2	4.00	\$1,650	\$412.50	\$730.00
			3	6.00	\$1,850	\$308.33	\$575.56
	TEMPORARY SEEDING / ACRE						
	1030-0103000R	2007Q2	1	2.00	\$10,000	\$5,000.00	\$3,866.67
		2008Q1	1	2.00	\$200	\$100.00	\$100.00
			2	4.00	\$10,200	\$2,550.00	\$1,983.33
	PERMANENT SEEDING / ACRE						
	1030-0108000R	2007Q1	3	40.00	\$64,470	\$1,611.75	\$1,555.08
		2007Q4	1				
		2008Q1	1	7.00	\$2,100	\$300.00	\$533.33
		2008Q2	2	3.00	\$7,200	\$2,400.00	\$2,405.56
			7	50.00	\$73,770	\$1,475.40	
	PERM SEEDING, MIX NO 1 / ACRE						
	1030-0109000R	2007Q4	1	5.00	\$7,500	\$1,500.00	\$1,563.33
			1	5.00	\$7,500	\$1,500.00	\$1,563.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	PERM SEEDING, MIX NO 3 / ACRE						
	1030-0111000R	2007Q2	1	1.00	\$3,500	\$3,500.00	\$1,833.67
			1	1.00	\$3,500	\$3,500.00	\$1,833.67
	WETLAND SEEDING / ACRE						
	1030-0113000R	2008Q1	1				
			1	0.00	\$0		
	WATER QUALITY SEEDING / ACRE						
	1030-0118000R	2007Q1	1				
			1	0.00	\$0		
	WATER QLTY SEEDING, MIX NO 1 / ACRE						
	1030-0119000R	2007Q4	1				
			1	0.00	\$0		
	FERTILIZING / ACRE						
	1030-0139000R	2008Q1	1	9.00	\$2,250	\$250.00	\$230.00
			1	9.00	\$2,250	\$250.00	\$230.00
	MULCHING / ACRE						
	1030-0140000R	2007Q4	2	5.00	\$6,000	\$1,200.00	\$1,628.33
		2008Q1	1	9.00	\$9,000	\$1,000.00	\$1,166.67
			3	14.00	\$15,000	\$1,071.43	\$1,331.55

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SOIL TESTING / EACH						
	1040-0100000E	2007Q1	1	1.00	\$1,050	\$1,050.00	\$558.00
		2008Q1	1	3.00	\$300	\$100.00	\$100.00
			2	4.00	\$1,350	\$337.50	\$214.50
	TOPSOIL / CUYD						
	1040-0101000K	2006Q4	1	3.00	\$825	\$275.00	\$237.50
		2007Q1	1	83.00	\$2,905	\$35.00	\$35.17
		2007Q2	1	102.00	\$3,060	\$30.00	\$56.67
		2008Q2	1	50.00	\$6,200	\$124.00	\$71.67
			4	238.00	\$12,990	\$54.58	\$54.60
	SOIL CONDITIONER / CUYD						
	1040-0107000K	2008Q1	1	2,985.00	\$104,475	\$35.00	\$35.00
			1	2,985.00	\$104,475	\$35.00	\$35.00
	CONIFER TREES, SEEDLINGS / EACH						
	1040-0109000E	2007Q1	1	35.00	\$698	\$19.95	\$17.05
			1	35.00	\$698	\$19.95	\$17.05
	CONIFER TREES, 4 FT HEIGHT / EACH						
	1040-0112000E	2007Q2	1	20.00	\$1,800	\$90.00	\$92.67
			1	20.00	\$1,800	\$90.00	\$92.67
	CONIFER TREES, 5 FT HEIGHT / EACH						
	1040-0113000E	2008Q1	1	90.00	\$8,100	\$90.00	\$90.00
			1	90.00	\$8,100	\$90.00	\$90.00

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CONIFER TREES, 7 FT HEIGHT / EACH						
	1040-0115000E	2007Q4	1	10.00	\$700	\$70.00	\$70.67
			1	10.00	\$700	\$70.00	\$70.67
	SEEDLING TREES, DECIDUOUS / EACH						
	1040-0121000E	2007Q2	1	12.00	\$2,520	\$210.00	\$160.00
			1	12.00	\$2,520	\$210.00	\$160.00
	DECIDUOUS TREES, 3/4 INCH CAL / EACH						
	1040-0125000E	2008Q1	1	84.00	\$10,920	\$130.00	\$130.00
			1	84.00	\$10,920	\$130.00	\$130.00
	DECID TREES, 2-1/2 INCH CAL / EACH						
	1040-0131000E	2007Q4	1	20.00	\$4,400	\$220.00	\$208.33
			1	20.00	\$4,400	\$220.00	\$208.33
	DECID TREES, NO. 2 CONTAINER / EACH						
	1040-0148000E	2007Q2	1	25.00	\$2,000	\$80.00	\$89.33
			1	25.00	\$2,000	\$80.00	\$89.33
	SHRUBS, NO. 1 CONTAINER / EACH						
	1040-0153000E	2007Q1	1	1,000.00	\$19,950	\$19.95	\$17.05
		2008Q1	1	12,366.00	\$80,379	\$6.50	\$6.50
		2008Q2	1	110.00	\$4,642	\$42.20	\$26.98
			3	13,476.00	\$104,971	\$7.79	\$7.45

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	SHRUBS, NO. 2 CONTAINER / EACH						
	1040-0154000E	2007Q2	1	40.00	\$2,400	\$60.00	\$61.67
			1	40.00	\$2,400	\$60.00	\$61.67
	SHRUBS, NO. 5 CONTAINER / EACH						
	1040-0156000E	2007Q4	1	30.00	\$1,800	\$60.00	\$59.33
			1	30.00	\$1,800	\$60.00	\$59.33
	PLANT CUTTINGS, SMALL / EACH						
	1040-0179000E	2007Q1	1	220.00	\$4,389	\$19.95	\$11.50
			1	220.00	\$4,389	\$19.95	\$11.50
	PLANT CUTTINGS, LARGE / EACH						
	1040-0180000E	2008Q1	1	530.00	\$2,650	\$5.00	\$5.00
			1	530.00	\$2,650	\$5.00	\$5.00
	SOD LAWN / SQYD						
	1040-0189000J	2006Q3	1	61.00	\$1,220	\$20.00	\$23.38
			1	61.00	\$1,220	\$20.00	\$23.38
	BARK MULCH / CUYD						
	1040-0190000K	2008Q1	2	929.00	\$41,805	\$45.00	\$45.14
		2008Q2	1	33.00	\$1,566	\$47.45	\$44.82
			3	962.00	\$43,371	\$45.08	\$45.13

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	TYPE 1 FENCE / FOOT						
	1050-0100000F	2007Q2	1	552.00	\$6,072	\$11.00	\$14.00
			1	552.00	\$6,072	\$11.00	\$14.00
	TYPE 2 FENCE / FOOT						
	1050-0104000F	2007Q2	1	300.00	\$2,400	\$8.00	\$21.00
		2008Q1	2	5,274.00	\$31,240	\$5.92	\$5.80
			3	5,574.00	\$33,640	\$6.04	\$6.62
	CL-4R CHAIN-LINK FENCE / FOOT						
	1050-0129000F	2007Q2	1	569.00	\$10,242	\$18.00	\$24.33
			1	569.00	\$10,242	\$18.00	\$24.33
	CL-5R CHAIN-LINK FENCE / FOOT						
	1050-0133000F	2008Q1	1	1,330.00	\$29,260	\$22.00	\$22.00
		2008Q2	1	164.00	\$3,772	\$23.00	\$25.33
			2	1,494.00	\$33,032	\$22.11	\$22.37
	CL-6 MODIFIED CHAIN-LINK FNC / FOOT						
	1050-0136000F	2007Q1	1	1,307.00	\$18,690	\$14.30	\$16.43
			1	1,307.00	\$18,690	\$14.30	\$16.43
	CL-6R CHAIN-LINK FENCE / FOOT						
	1050-0137000F	2008Q1	1	65.00	\$4,550	\$70.00	\$57.33
			1	65.00	\$4,550	\$70.00	\$57.33

ODOT'S BAMS/DSS Statistical Analysis Models
July 2006 through June 2008 Awd Contracts - English Conv
Items Converted to 2008 Specification Book

WEIGHTED AVERAGE ITEM PRICE REPORT
BY REGION, ITEM, AND QUARTER

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	CL-4 CL FNC W/ VINYL FABRIC / FOOT						
	1050-0157000F	2008Q1	1	120.00	\$6,000	\$50.00	\$49.00
			1	120.00	\$6,000	\$50.00	\$49.00
	6 FT X 48 INCH CL SING GATES / EACH						
	1050-0189000E	2008Q1	1	1.00	\$500	\$500.00	\$540.00
			1	1.00	\$500	\$500.00	\$540.00
	6 FT TYPE C PROTECTIVE FENCE / FOOT						
	1050-0224000F	2007Q2	1	435.00	\$13,485	\$31.00	\$33.83
			1	435.00	\$13,485	\$31.00	\$33.83
	REMOVING AND REBUILDING FENCE / FOOT						
	1050-0240000F	2007Q1	1	168.00	\$2,100	\$12.50	\$13.67
		2007Q4	1	1,035.00	\$18,630	\$18.00	\$22.67
			2	1,203.00	\$20,730	\$17.23	\$21.41
	SINGLE MAILBOX SUPPORTS / EACH						
	1070-0100000E	2006Q4	1	6.00	\$1,650	\$275.00	\$237.50
		2007Q1	2	3.00	\$809	\$269.67	\$245.44
		2008Q1	2	2.00	\$410	\$205.00	\$234.17
		2008Q2	1	7.00	\$2,100	\$300.00	\$213.33
			6	18.00	\$4,969	\$276.06	\$229.06
	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2006Q4	1	11.00	\$4,400	\$400.00	\$387.50

(item continued)

**ODOT'S BAMS/DSS Statistical Analysis Models
 July 2006 through June 2008 Awd Contracts - English Conv
 Items Converted to 2008 Specification Book**

**WEIGHTED AVERAGE ITEM PRICE REPORT
 BY REGION, ITEM, AND QUARTER**

REGION	ITEM	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
3	MULTIPLE MAILBOX SUPPORTS / EACH						
	1070-0101000E	2007Q1	2	12.00	\$4,700	\$391.67	\$433.89
		2007Q2	1	3.00	\$4,500	\$1,500.00	\$791.67
		2008Q1	1	1.00	\$220	\$220.00	\$273.33
		2008Q2	1	11.00	\$3,960	\$360.00	\$303.33
			6	38.00	\$17,780	\$467.89	\$406.69
	MAILBOX CONCRETE COLLARS / EACH						
	1070-0102000E	2007Q1	2	11.00	\$866	\$78.73	\$98.06
		2007Q2	1	3.00	\$1,500	\$500.00	\$326.67
		2008Q1	1	1.00	\$100	\$100.00	\$178.33
			4	15.00	\$2,466	\$164.40	\$149.13
	REMOVE & REINST MBOX SUPPORTS / EACH						
	1070-0103000E	2007Q1	1	1.00	\$348	\$348.00	\$261.67
		2008Q2	1	1.00	\$650	\$650.00	\$423.33
			2	2.00	\$998	\$499.00	\$342.50
	MOVING EXISTING HYDRANTS / EACH						
	1160-0102000E	2007Q1	1	2.00	\$750	\$375.00	\$375.00
			1	2.00	\$750	\$375.00	\$375.00
	3/4 INCH WATER SERVICE CONN / EACH						
	1170-0100000E	2007Q1	1	5.00	\$2,375	\$475.00	\$408.33
			1	5.00	\$2,375	\$475.00	\$408.33