

BID TABULATION
 WA PRA-MORA 10(5) & WA PFH 12-1(6)
 Mather Memorial Parkway

Bidder Name	Base Schedule	Option 1	Option 2	Overall Project Bid	R a n k
	Bid Amount	Bid Amount	Bid Amount	Bid Amount	
<i>ENGINEER'S ESTIMATE</i>	\$4,991,398.00	\$421,238.40	\$1,576,615.00	\$6,989,251.40	-
Lloyd H. Kessler (<i>Bid Withdrawn</i>)	\$4,173,613.86	\$297,402.00	\$1,193,405.00	\$5,664,420.86	-
Gary Merlino Construction Co.	\$4,678,510.00	\$305,830.00	\$1,181,230.00	\$6,165,570.00	1
Taggart Construction.	\$4,619,731.75	\$284,382.00	\$1,351,052.00	\$6,255,165.75	2
Goodfellow Bros, Inc.	\$5,005,323.50	\$235,601.50	\$1,152,984.00	\$6,393,909.00	3
PCT Construction, Inc.	\$4,978,154.35	\$329,333.67	\$1,106,214.92	\$6,413,702.94	4
C.A. Carey Corp.	\$4,876,039.00	\$333,930.00	\$1,387,790.00	\$6,597,759.00	5
Glacier Construction & Equipment	\$5,563,837.50	\$280,475.00	\$1,363,650.00	\$7,207,962.50	6