

ARRA Airport Sponsor Certification

The Sponsor hereby certifies to the following:

1. The funding request contained in this grant application is based upon competitive bids that were received on May 21, 2009 and the associated bid tabulation is hereby attached to this certification.
2. The Sponsor hereby acknowledges FAA's need to approve and issue, as appropriate, any waiver to the Buy American Preference Requirement (BAPR) (49 USC 50101). Additionally, the Sponsor understands that any waiver request issued to the BAPR under the American Recovery and Reinvestment Act of 2009 requires specific information related to the waiver request, if granted, to be published in a Federal Register Notice. Accordingly, so as to not delay the processing of the subsequent Grant Offer and resulting contract documents between the Sponsor and the lowest responsible bidder, attached hereto are all Request for Waiver to the BAPR necessary to complete this project.
3. The Sponsor further certifies that it will issue a Notice to Proceed to the contractor (or equipment supplier in the case of equipment acquisition) within 30 days of a Grant Offer.
4. Pursuant to Title XV, Subtitle A, Section 1511 of the American Recovery and Reinvestment Act (Pub. L. 111-5 (Feb. 17, 2009) ("ARRA"), I, Kellie Hotter, Chair, La Plata County, Colorado County Commission, hereby certify that the infrastructure investment funded by ARRA has received the full review and vetting required by law and that I accept responsibility that such investment is an appropriate use of taxpayer dollars. I further certify that the specific information required by Section 1511 concerning each such investment (a description of the investment, the estimated total cost, and the amount of ARRA funds to used) is enclosed or is provided on the Durango-La Plata County Airport website, available to the public at www.flydurango.com and linked to Recovery.gov.


I understand that the Sponsor making application for ARRA funding may not receive ARRA infrastructure investment funding unless this certification is made and posted.

La Plata County , Colorado

(SEAL)



Attest:



By: Kellie Hotter
Chair, La Plata County, Colorado County Commission

CERTIFICATE OF SPONSOR'S ATTORNEY

I Sheryl Rogers, acting as Attorney for the Sponsor do hereby certify: That in my opinion the Sponsor is empowered to certify to the above representations under the laws of the State of Colorado. Further, I have examined representations and documentation as attached and Sponsor's official representative has been duly authorized and that the execution thereof is in all respects due and proper and in accordance with the laws of the said State.

Dated at this 5th day of June, 2009.

By: 

(Signature of Sponsor's Attorney)



TABULATION OF BIDS
Durango-La Plata County Airport
Durango, Colorado
AIP PROJECT NUMBER: 3-08-0019-35/36



Bid Date: May 21, 2009
 Time: 3:00 PM



- SCHEDULE I (AIP-35)
- Reconstruct General Aviation Ramp Sta. 51+30 to Sta. 58+89
- SCHEDULE II (AIP-35)
- Rehabilitate General Aviation Ramp from Sta. 58+89 to Sta. 68+15
- SCHEDULE III (AIP-36)
- Reconstruct ARFF/Vehicle Service Road



	Engineer's Estimate	C.S. & W Contractors	Oldcastle SW Group, Inc.	Elam Construction
Mandatory Pre-Bid	✓	✓	✓	✓
Contract Proposal	✓	✓	✓	✓
Addendum No. 1	✓	✓	✓	✓
Bid Bond	✓	✓	✓	✓
Contractor Information	✓	✓	✓	✓
DBE Goals	3.50%	3.50%	3.50%	4.27%
Cert. Of Nonsegregated Facilities	✓	✓	✓	✓
Equal Opportunity Statement	✓	✓	✓	✓
Buy American Certificate	✓	✓	✓	✓
Illegal Alien Certification	✓	✓	✓	✓
Schedule I	\$ 2,133,241.00	\$ 1,650,914.07	\$ 1,649,717.60	\$ 1,754,892.50
Schedule II	\$ 867,734.00	\$ 582,434.60	\$ 597,914.30	\$ 589,911.00
Schedule III	\$ 232,320.00	\$ 179,666.49	\$ 229,413.10	\$ 188,121.00
Total All Schedules	\$ 3,233,295.00	\$ 2,413,015.16	\$ 2,477,045.00	\$ 2,532,924.50

Underlined Red Italics Indicates Extension Error

TABULATION OF BIDS
Durango-La Plata County Airport
Durango, Colorado
AIP PROJECT NUMBER: 3-08-0019-35/36

SCHEDULE I (AIP-35)												
Reconstruct General Aviation Ramp Sta. 51+30 to Sta. 58+89												
Item No.	Description	Units	Estimated Quantity	Engineer's Estimate		C.S. & W Contractors		Oldcastle SW Group, Inc.		Elam Construction		
				Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	
P-100a	MOBILIZATION	LS	1	\$ 213,375.00	\$ 213,375.00	\$ 104,980.60	\$ 104,980.60	\$ 252,000.00	\$ 252,000.00	\$ 200,000.00	\$ 200,000.00	
P-100b	ARRA ENTRANCE SIGN PANEL	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 2,827.86	\$ 2,827.86	\$ 1,100.00	\$ 1,100.00	\$ 900.00	\$ 900.00	
P-140a	PAVEMENT REMOVAL (COMPLETE)	SY	21,000	\$ 8.00	\$ 168,000.00	\$ 2.32	\$ 48,720.00	\$ 3.50	\$ 73,500.00	\$ 4.00	\$ 84,000.00	
P-140b	PAVEMENT REMOVAL (PARTIAL)	SY	1,145	\$ 5.00	\$ 5,725.00	\$ 4.06	\$ 4,648.70	\$ 3.15	\$ 3,606.75	\$ 3.00	\$ 3,435.00	
P-152a	UNCLASSIFIED EXCAVATION	CY	2,420	\$ 5.00	\$ 12,100.00	\$ 6.44	\$ 15,584.80	\$ 9.50	\$ 22,990.00	\$ 13.00	\$ 31,460.00	
P-155a	LIME TREATED SUBGRADE (12" DEPTH)	SY	21,100	\$ 8.00	\$ 168,800.00	\$ 3.57	\$ 75,327.00	\$ 2.60	\$ 54,860.00	\$ 5.20	\$ 109,720.00	
P-155b	LIME	TON	835	\$ 184.00	\$ 152,840.00	\$ 199.05	\$ 166,215.10	\$ 170.00	\$ 141,950.00	\$ 160.00	\$ 133,600.00	
P-209a	CRUSHED AGGREGATE BASE COURSE (6" DEPTH)	CY	3,500	\$ 70.00	\$ 245,000.00	\$ 45.08	\$ 157,780.00	\$ 52.00	\$ 182,000.00	\$ 45.00	\$ 157,500.00	
P-401a	BITUMINOUS PAVING COURSE	TON	7,150	\$ 65.00	\$ 464,750.00	\$ 60.00	\$ 429,000.00	\$ 49.60	\$ 354,640.00	\$ 60.00	\$ 429,000.00	
P-401b	MODIFIED BITUMINOUS MATERIAL (PG 64-28)	TON	485	\$ 900.00	\$ 436,500.00	\$ 820.06	\$ 398,327.90	\$ 725.00	\$ 351,125.00	\$ 800.00	\$ 390,000.00	
P-603a	BITUMINOUS TACK COAT	GAL	6,483	\$ 2.00	\$ 12,966.00	\$ 3.40	\$ 22,046.20	\$ 2.15	\$ 13,885.45	\$ 2.50	\$ 16,157.50	
P-605a	SILICONE JOINT SEALANT	LF	400	\$ 5.00	\$ 2,000.00	\$ 4.53	\$ 1,812.00	\$ 6.35	\$ 2,540.00	\$ 3.00	\$ 1,200.00	
P-632a	INSTALL AIRCRAFT TIE-DOWN ANCHORS	EA	129	\$ 800.00	\$ 103,200.00	\$ 311.06	\$ 40,126.74	\$ 275.00	\$ 35,475.00	\$ 280.00	\$ 36,120.00	
P-632b	REMOVE TIE-DOWN ANCHORS	EA	128	\$ 100.00	\$ 12,800.00	\$ 89.98	\$ 11,517.44	\$ 286.00	\$ 36,608.00	\$ 70.00	\$ 8,960.00	
P-620a	TEMPORARY PAVEMENT MARKING	SF	4,000	\$ 1.50	\$ 6,000.00	\$ 0.69	\$ 2,760.00	\$ 0.37	\$ 1,480.00	\$ 0.40	\$ 1,600.00	
P-620b	PERMANENT PAVEMENT MARKING	SF	4,000	\$ 1.50	\$ 6,000.00	\$ 0.91	\$ 3,640.00	\$ 0.45	\$ 1,800.00	\$ 0.55	\$ 2,200.00	
P-620c	PAVEMENT MARKING OBLITERATION	SF	500	\$ 3.00	\$ 1,500.00	\$ 4.71	\$ 2,355.00	\$ 1.95	\$ 975.00	\$ 4.00	\$ 2,000.00	
D-701d	REMOVE AND REINSTALL 18 INCH RCP	LF	48	\$ 100.00	\$ 4,800.00	\$ 48.22	\$ 2,314.56	\$ 110.00	\$ 5,280.00	\$ 100.00	\$ 4,800.00	
D-701e	INSTALL 18 INCH RCP FES	EA	1	\$ 1,000.00	\$ 1,000.00	\$ 533.72	\$ 533.72	\$ 1,500.00	\$ 1,500.00	\$ 870.00	\$ 870.00	
D-705a	INSTALL 6-INCH SCHEDULE 40 PVC PERFORATED UNDERDRAIN PIPE	LF	740	\$ 25.00	\$ 18,500.00	\$ 34.61	\$ 25,611.40	\$ 35.40	\$ 26,936.00	\$ 30.00	\$ 22,200.00	
D-705b	INSTALL 6-INCH SCHEDULE 40 PVC NON-PERFORATED UNDERDRAIN PIPE	LF	135	\$ 25.00	\$ 3,375.00	\$ 32.66	\$ 4,409.10	\$ 45.60	\$ 2,106.00	\$ 32.00	\$ 4,320.00	
D-705c	INSTALL 6-INCH UNDERDRAIN CLEANOUT	EA	3	\$ 1,000.00	\$ 3,000.00	\$ 756.80	\$ 2,270.40	\$ 825.00	\$ 2,475.00	\$ 1,500.00	\$ 4,500.00	
D-751a	ADJUST INLET	EA	1	\$ 6,000.00	\$ 6,000.00	\$ 3,485.73	\$ 3,485.73	\$ 2,300.00	\$ 2,300.00	\$ 3,300.00	\$ 3,300.00	
D-751b	INSTALL UNDERDRAIN INSPECTION PIT	EA	1	\$ 6,000.00	\$ 6,000.00	\$ 4,339.19	\$ 4,339.19	\$ 4,800.00	\$ 4,800.00	\$ 2,900.00	\$ 2,900.00	
D-751c	INSTALL UNDERDRAIN HEADWALL WITH RIPRAP PROTECTION	EA	1	\$ 2,000.00	\$ 2,000.00	\$ 601.76	\$ 601.76	\$ 660.00	\$ 660.00	\$ 2,100.00	\$ 2,100.00	
T-901a	SEEDING WITH HYDROMULCH	AC	0.5	\$ 3,500.00	\$ 1,750.00	\$ 1,626.58	\$ 813.29	\$ 1,700.00	\$ 850.00	\$ 1,700.00	\$ 850.00	
T-901b	INLET PROTECTION BALES	EA	1	\$ 200.00	\$ 200.00	\$ 28.28	\$ 28.28	\$ 15.40	\$ 15.40	\$ 700.00	\$ 700.00	
L-138a	TEMPORARY CONSTRUCTION BARRICADES	EA	50	\$ 200.00	\$ 10,000.00	\$ 116.56	\$ 5,828.00	\$ 265.00	\$ 13,250.00	\$ 350.00	\$ 17,500.00	
E16050a	PROVIDE RAMP LIGHTING SYSTEM, COMPLETE	LS	1	\$ 80,000.00	\$ 80,000.00	\$ 56,557.09	\$ 56,557.09	\$ 49,500.00	\$ 49,500.00	\$ 90,000.00	\$ 90,000.00	
E16050b	PROVIDE RAMP LIGHTING POWER FRAME, COMPLETE	LS	1	\$ 7,500.00	\$ 7,500.00	\$ 45,245.67	\$ 45,245.67	\$ 7,000.00	\$ 7,000.00	\$ 5,500.00	\$ 5,500.00	
E16050c	LA PLATA ELECTRIC ASSOCIATION (LPEA) SINGLE PHASE ELECTRICAL SERVICE, COMPLETE	LS	1	\$ 10,000.00	\$ 10,000.00	\$ 28,278.54	\$ 28,278.54	\$ 16,500.00	\$ 16,500.00	\$ 5,500.00	\$ 5,500.00	
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
Schedule I Total:				\$ 2,133,241.00	\$ 2,133,241.00	\$ 1,650,914.07	\$ 1,650,914.07	\$ 1,649,717.60	\$ 1,649,717.60	\$ 1,754,892.50	\$ 1,754,892.50	

Undefined Red Italics Indicates Extension Error

TABULATION OF BIDS
Durango-La Plata County Airport
Durango, Colorado
AIP PROJECT NUMBER: 3-08-0019-35/36

SCHEDULE II (AIP-35)												
Rehabilitate General Aviation Ramp from Sta. 58+89 to Sta. 68+15												
Item No.	Description	Units	Estimated Quantity	Engineer's Estimate		C.S. & W Contractors		Oldcastle SW Group, Inc.		Elam Construction		
				Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	
P-100a	MOBILIZATION	LS	1	\$ 86,012.00	\$ 86,012.00	\$ 25,000.00	\$ 25,000.00	\$ 89,000.00	\$ 89,000.00	\$ 43,000.00	\$ 43,000.00	
P-140b	PAVEMENT REMOVAL (PARTIAL)	SY	23,310	\$ 5.00	\$ 116,550.00	\$ 2.16	\$ 50,349.60	\$ 1.50	\$ 34,965.00	\$ 2.15	\$ 50,116.50	
P-310a	PAVEMENT REINFORCEMENT GRID	SY	929	\$ 10.00	\$ 9,290.00	\$ 37.81	\$ 35,125.49	\$ 10.20	\$ 9,475.80	\$ 13.00	\$ 12,077.00	
P-401a	BITUMINOUS PAVING COURSE	TON	3,300	\$ 65.00	\$ 214,500.00	\$ 58.81	\$ 194,073.00	\$ 56.00	\$ 184,800.00	\$ 60.00	\$ 198,000.00	
P-401b	MODIFIED BITUMINOUS MATERIAL (PG 64-28)	TON	215	\$ 900.00	\$ 193,500.00	\$ 820.06	\$ 176,312.90	\$ 725.00	\$ 155,875.00	\$ 800.00	\$ 172,000.00	
P-600a	CRACK REPAIR	LF	4,000	\$ 40.00	\$ 160,000.00	\$ 7.69	\$ 30,760.00	\$ 6.80	\$ 27,200.00	\$ 5.00	\$ 20,000.00	
P-603a	BITUMINOUS TACK COAT	GAL	3,791	\$ 2.00	\$ 7,582.00	\$ 3.40	\$ 12,889.40	\$ 2.50	\$ 9,477.50	\$ 2.50	\$ 9,477.50	
P-605a	SILICONE JOINT SEALANT	LF	3,340	\$ 5.00	\$ 16,700.00	\$ 4.53	\$ 15,130.20	\$ 6.90	\$ 23,046.00	\$ 3.00	\$ 10,020.00	
P-605b	SPALL REPAIR	SF	40	\$ 80.00	\$ 3,200.00	\$ 67.87	\$ 2,714.80	\$ 220.00	\$ 8,800.00	\$ 220.00	\$ 8,800.00	
P-605c	ROUT AND SEAL RANDOM CRACKS	LF	400	\$ 10.00	\$ 4,000.00	\$ 4.53	\$ 1,812.00	\$ 6.35	\$ 2,540.00	\$ 6.00	\$ 3,200.00	
P-610b	ADJUST MONITORING WELL	EA	2	\$ 800.00	\$ 1,600.00	\$ 499.14	\$ 998.28	\$ 1,100.00	\$ 2,200.00	\$ 600.00	\$ 1,200.00	
P-632a	INSTALL AIRCRAFT TIE-DOWN ANCHORS	EA	39	\$ 800.00	\$ 31,200.00	\$ 311.07	\$ 12,131.73	\$ 275.00	\$ 10,725.00	\$ 280.00	\$ 10,920.00	
P-632b	REMOVE TIE-DOWN ANCHORS	EA	56	\$ 100.00	\$ 5,600.00	\$ 261.55	\$ 14,646.80	\$ 285.00	\$ 15,960.00	\$ 350.00	\$ 19,600.00	
L-139a	TEMPORARY CONSTRUCTION BARRICADES	EA	90	\$ 200.00	\$ 18,000.00	\$ 116.56	\$ 10,490.40	\$ 265.00	\$ 23,850.00	\$ 350.00	\$ 31,500.00	
				Schedule II Total:		\$ 867,734.00		\$ 582,434.60		\$ 597,914.30		\$ 589,911.00

Underlined Red Italics Indicates Extension Error

TABULATION OF BIDS
Durango-La Plata County Airport
Durango, Colorado
AIP PROJECT NUMBER: 3-08-0019-35/36

		SCHEDULE III (AIP-36)										Elam Construction	
		Reconstruct ARFF/Vehicle Service Road										Oldcastle SW Group, Inc.	
		Engineer's Estimate				C.S. & W Contractors				Oldcastle SW Group, Inc.		Elam Construction	
Item No.	Description	Units	Estimated Quantity	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost
P-100a	MOBILIZATION	LS	1	\$ 21,700.00	\$ 21,700.00	\$ 10,000.00	\$ 10,000.00	\$ 31,000.00	\$ 31,000.00	\$ 18,000.00	\$ 18,000.00		
P-140a	PAVEMENT REMOVAL (COMPLETE)	SY	2090	\$ 40.00	\$ 20,900.00	\$ 4.20	\$ 8,776.00	\$ 2.80	\$ 5,852.00	\$ 3.00	\$ 6,270.00		
P-152a	UNCLASSIFIED EXCAVATION	CY	1200	\$ 5.00	\$ 6,000.00	\$ 4.15	\$ 4,980.00	\$ 13.75	\$ 16,500.00	\$ 15.00	\$ 18,000.00		
P-155a	LIME TREATED SUBGRADE (12" DEPTH)	SY	2440	\$ 8.00	\$ 19,520.00	\$ 6.97	\$ 17,006.80	\$ 2.60	\$ 6,344.00	\$ 4.20	\$ 10,248.00		
P-155b	LIME	TON	97	\$ 164.00	\$ 15,908.00	\$ 250.60	\$ 24,308.20	\$ 170.00	\$ 16,490.00	\$ 160.00	\$ 15,520.00		
P-401a	BITUMINOUS PAVING COURSE	TON	810	\$ 65.00	\$ 52,650.00	\$ 59.82	\$ 41,164.20	\$ 52.75	\$ 42,727.50	\$ 60.00	\$ 48,600.00		
P-401b	MODIFIED BITUMINOUS MATERIAL (PG 64-28)	TON	52	\$ 900.00	\$ 46,800.00	\$ 820.08	\$ 42,644.16	\$ 725.00	\$ 37,700.00	\$ 800.00	\$ 41,600.00		
P-603a	BITUMINOUS TACK COAT	GAL	306	\$ 2.00	\$ 612.00	\$ 3.40	\$ 1,040.40	\$ 3.20	\$ 979.20	\$ 2.50	\$ 765.00		
P-605a	SILICONE JOINT SEALANT	LF	156	\$ 5.00	\$ 780.00	\$ 4.53	\$ 706.68	\$ 6.90	\$ 1,076.40	\$ 3.00	\$ 468.00		
P-610a	INSTALL 10 INCH CONCRETE TRACKING PAD	SY	160	\$ 150.00	\$ 24,000.00	\$ 98.72	\$ 15,795.20	\$ 309.00	\$ 49,440.00	\$ 106.00	\$ 16,960.00		
D-701a	INSTALL 12 INCH RCP PIPE CL IV	LF	40	\$ 80.00	\$ 3,200.00	\$ 48.61	\$ 1,952.40	\$ 68.20	\$ 2,728.00	\$ 40.00	\$ 1,600.00		
D-701b	INSTALL 12 INCH RCP FLARED END SECTION	EA	2	\$ 400.00	\$ 800.00	\$ 575.16	\$ 1,150.32	\$ 1,060.00	\$ 2,120.00	\$ 1,600.00	\$ 3,200.00		
D-701c	REMOVE EXISTING PIPE	LF	30	\$ 10.00	\$ 300.00	\$ 25.13	\$ 753.90	\$ 95.00	\$ 2,850.00	\$ 18.00	\$ 540.00		
F-165a	INSTALL TEMPORARY 4-FOOT ORANGE SAFETY FENCE	LF	300	\$ 5.00	\$ 1,500.00	\$ 4.53	\$ 1,359.00	\$ 3.85	\$ 1,155.00	\$ 2.00	\$ 600.00		
T-901a	SEEDING WITH HYDROMULCH	AC	1.5	\$ 2,500.00	\$ 3,750.00	\$ 1,626.58	\$ 2,439.87	\$ 1,700.00	\$ 2,550.00	\$ 1,700.00	\$ 2,550.00		
T-901b	INLET PROTECTION BALES	EA	2	\$ 200.00	\$ 400.00	\$ 26.28	\$ 52.56	\$ 15.50	\$ 31.00	\$ 700.00	\$ 1,400.00		
T-901c	SILT FENCE	LF	900	\$ 5.00	\$ 4,500.00	\$ 2.26	\$ 2,034.00	\$ 2.10	\$ 1,890.00	\$ 2.00	\$ 1,800.00		
L-139a	TEMPORARY CONSTRUCTION BARRICADES	EA	30	\$ 300.00	\$ 9,000.00	\$ 116.56	\$ 3,496.80	\$ 265.00	\$ 7,950.00				
					Schedule III Total:	\$ 232,320.00	\$ 179,666.49	\$ 229,413.10	\$ 188,121.00				

Underlined Red Italics Indicates Extension Error