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ATTACHMENT 1: DOE DIRECTIVES APPLICABLE TO THE 222-S LAB

The DOE Directives found in the following listing are the “List of Applicable Directives”
and “List B” as those terms are used in paragraph (b) of Section | Clause, Laws,
Regulations, and DOE Directives. The Contractor shall follow the established
exemption process to obtain relief from requirements of these regulations where
applicable.

It is anticipated during the performance of this contract, the conditions for applicability of
certain DOE Directive may no longer exist. In any such situation where the Contractor
seeks relief from the requirements of such DOE Directives, the Contractor may notify
the Contracting Officer in writing explaining the reasons for its belief the DOE Directives
no longer apply to contract performance. The Contracting Officer may determine the
conditions for applicability of a DOE Directive still exist, and may direct the Contractor to
continue compliance with the DOE Directive. Additional, even without such direction by
the Contracting Officer, if the conditions for applicability of a DOE Directive once again
arise, the DOE Directive will immediately become applicable once again.

List B: Applicable DOE Directives

The following is an all-inclusive list of applicable DOE directives.

*Those directives marked “Supplement,” are DOEL-RL CRDs that are in addition to the
DOE-HQ CRDs. The Section B clarification and Section C supplemental requirements

apply in addition to the HQ CRDs. Any specific clarifications or requirements do not
apply unless otherwise notes.

Order Title
Number/Changes
DOE 0O 110.3A CRD Conference Management
DOE O 130.1 CRD Budget Formulation
DOE M 140.1-1B,
CRD Interface with the Defense Nuclear Facilities Safety Board

DOE O 142.1, CRD Classified Visits Involving Foreign Nationals

Voluntary Offer Safeguards Agreement and Additional Protocol
DOE O 142.2A, CRD | with the International Atomic Energy Agency

Voluntary Offer Safeguards Agreement and Additional Protocol

DOE M 142.2-1 with the International Atomic Energy Agency
DOE O 142.3 A Unclassified Foreign Visits and Assignments Program
DOE 0 150.1 CRD Continuity Programs

Comprehensive Emergency Management System

Attachment 2, CRD

Item 2

Item 5

DOE O 151.1C CRD : Item 6
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Order Title
Number/Changes
Item 7
Item 9
Item 10
Item 11
Item 13
Item 14
- Item 15
DOE O 200.1A CRD Information Technology Management
DOE O 205.1A CRD Department of Energy Cyber Security Management
DOE N 206.4 Personal Identity Verification
Response and Notification Procedures for Data Breaches
DOE N 206.5 Involving Personally Identifiable Information
DOE O 210.2A DOE Corporate Operating Experience Program
DOE O 210.2 CRD DOE Corporate Operating Experience Program

DOE O 221.1A CRD

Reporting Fraud, Waste, and Abuse to the Office of Inspector
General

DOE O 221.2A CRD Cooperation with the Office of Inspector General
DOE O 225.1B, CRD | Accident Investigations
DOE O 226.1A CRD Implementation of DOE Oversight Policy

DOE M 231.1-1A,
Change 2, CRD

Environment, Safety and Health Reporting Manual

DOE M 231.1-2, CRD

Occurrence Reporting and Processing of Operations
Information

DOE O 241.1A,

Change 1, CRD Scientific and Technical Information Management
DOE O 243.1 CRD Records Management Program

DOE O 243.2 CRD Vital Records

DOE O 350.1, Change
3, CRD

Contractor Human Resource Management Programs

DOE O 413.1B CRD

Internal Control Program

DOE O 414.1C, CRD

Quality Assurance

DOE 0 422.1, CRD

Conduct of Operations

DOE O 435.1, Change
1, CRD

Radioactive Waste Management

DOE O
442 1A Revision 2,
CRD

Department of Energy Employee Concerns Program

DOE M 442.1-1 CRD

Differing Professional Opinions Manual for Technical Issues
Involving Environment, Safety and Health

DOE O 450.1A CRD Environmental Protection Program
DOE P 450.4 Safety Management System Policy
DOE M 450.4-1, CRD | Integrated Safety Management System Manual
DOE P 450.7 Environmental Safety and Health (ESH) Goals
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Order Title
Number/Changes
DOE O 460.1B CRD Packaging and Transportation Safety
DOE M 470.4-1,

Change 2, CRD

Safeguards and Security Program Planning and Management

DOE M 470.4-2A,
CRD

Physical Protection

DOE M 470.4-4A,
Change 1, CRD

Information Security

DOE M 470.4-6
Change 1, CRD

Nuclear Material Control and Accountability

DOE 0 471.3, Change
1

Identifying and Protecting Official Use Only Information

DOE M 471.3-1 CRD

Manual for Identifying and Protecting Official Use Only
Information

DOE O 475.1 CRD

Counterintelligence Program

DOE 0 551.1C, CRD

Official Foreign Travel

Personnel Selection, Qualification, and Training Requirements

for DOE Nuclear Facilities
- Preamble, Section 8.a

Attachment 1, Contractor Requirements Document

Chapter I, Section 2

Chapter I, Section 3

Chapter I, Section 4.a

Chapter I, Section 4.b

Chapter I, Section 5

Chapter I, Section 7 Introduction, Sentence 1 and 2

Chapter I, Section 7

Chapter I, Section 8

Chapter I, Section 9

Chapter I, Section 10

Chapter I, Section 11.a

Chapter |, Section 12

Chapter I, Section 13

Chapter I, Section 15

Chapter 1V, Section 2

: Chapter IV, Section 4.a (where lab techs are equated
to operators)

DOE O 5480.20 A,
Change 1 Chapter IV, Section 4.c
DOE-0223 RL- Emergency Implementing Procedures

DOE/RL-94-02, Rev 4

Hanford Emergency Management Plan

Section 11.1

Section 11.1.3

Section 12.0

DOE/RL 96-68

HASQARD, Revision 3

-4
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Order Title
Number/Changes
ORP M 420.2C Facility Representative Program
ORP M 420.1-1, CRD | ORP Fire Protection Program
ORP M 441.1-1 Nuclear Material Packaging Manual
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ATTACHMENT 2: 222-S LABORATORY DOCUMENTED SAFETY ANALYSIS

In accordance with Section C.2.3.4 requirements, the following documents are
incorporated:

DSA HNF-12125.pdf
TSR HNF-14733.pdf
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ATTACHMENT 3 APPLICATIONS, PERMITS, AND NOTICES OF CONSTRUCTION

The following is a list of applications, permits, and Notices of Construction (NOCs) the lab
currently complies with:

Liquid Effluents:
e SWDP ST4511, Site-wide Hydrotest, Maintenance, and Construction Discharges, Site-
wide Cooling Water and Condensate Discharges and Site-wide Industrial Stormwater
Discharges to Engineered Land Disposal Structures

e HNF-SD-WO049H-ICD-001, 200 Area Treated Effluent Disposal Facility Interface
Control Document

Air Emissions:

e Hanford Site Air Operating Permit, 00-05-006
NOC, State of Washington Department of Ecology, Letter, July 13, 1992, Approval of
the Notice of Construction for the Environmental Hot Cell Expansion

e NOC, State of Washington Department of Health, AIR 08-904, September 8, 2008,
License to Operate the 222-S Laboratory

Waste Treatment, Storage, Disposal:

The 222-S Laboratory Complex is an interim status Treatment, Storage, and Disposal Facility
and does not have a RCRA Permit. An application (DOE/RL-91-27) for a RCRA, Part B, Final
Status Treatment, Storage, and Disposal Facility Permit has been submitted to the State of
Washington Department of Ecology. Chapterlof the permit application contains the Part A,
Form 3, Revision 9, Dangerous Waste Permit Application, which must be complied with.

Waste Analysis Plan
A draft Waste Analysis Plan for the Low-Level Burial Grounds is currently being discussed with
the Washington State Department of Ecology
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ATTACHMENT 4: WASHINGTON DEPARMENT OF LABOR WAGE
DETERMINATION

WD 05-2569 (Rev.-13) was first posted on www.wdol.gov on 06/17/2011

B R R o o o R R R R R R R R AR R R S R R R R R AR AR R R R R R R R R R AR AR R R AR R R R R R AR R R R R R R R R R R AR R R e e
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REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS
ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION
| WASHINGTON D.C. 20210

|
| Wage Determination No.: 2005-2569

Diane C. Koplewski Division of | Revision No.: 13
Director Wage Determinations|  Date Of Revision: 06/13/2011
|

States: Oregon, Washington

Area: Oregon Counties of Baker, Grant, Harney, Malheur, Morrow, Umatilla,
Union, Wallowa, Wheeler
Washington Counties of Benton, Franklin, Walla Walla, Yakima

**Eringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE FOOTNOTE RATE

01000 - Administrative Support And Clerical Occupations
01011 - Accounting Clerk | 13.61
01012 - Accounting Clerk 11 15.27
01013 - Accounting Clerk 11 17.08
01020 - Administrative Assistant 2241
01040 - Court Reporter 18.59
01051 - Data Entry Operator | 13.38
01052 - Data Entry Operator 11 14.60
01060 - Dispatcher, Motor Vehicle 18.77
01070 - Document Preparation Clerk 12.94
01090 - Duplicating Machine Operator 12.94
01111 - General Clerk 1 13.10
01112 - General Clerk 11 14.30
01113 - General Clerk 111 16.05
01120 - Housing Referral Assistant 20.52
01141 - Messenger Courier 11.95
01191 - Order Clerk 1 12.44
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01192 - Order Clerk 11

01261 - Personnel Assistant (Employment) |
01262 - Personnel Assistant (Employment) 11
01263 - Personnel Assistant (Employment) 111
01270 - Production Control Clerk

01280 - Receptionist

01290 - Rental Clerk

01300 - Scheduler, Maintenance

01311 - Secretary |

01312 - Secretary Il

01313 - Secretary Il1

01320 - Service Order Dispatcher

01410 - Supply Technician

01420 - Survey Worker

01531 - Travel Clerk |

01532 - Travel Clerk 11

01533 - Travel Clerk 111

01611 - Word Processor |

01612 - Word Processor Il

01613 - Word Processor |11

05000 - Automotive Service Occupations
05005 - Automobile Body Repairer, Fiberglass
05010 - Automotive Electrician

05040 - Automotive Glass Installer

05070 - Automotive Worker

05110 - Mobile Equipment Servicer

05130 - Motor Equipment Metal Mechanic
05160 - Motor Equipment Metal Worker
05190 - Motor Vehicle Mechanic

05220 - Motor Vehicle Mechanic Helper
05250 - Motor Vehicle Upholstery Worker
05280 - Motor Vehicle Wrecker

05310 - Painter, Automotive

05340 - Radiator Repair Specialist

05370 - Tire Repairer

05400 - Transmission Repair Specialist

07000 - Food Preparation And Service Occupations

07010 - Baker

07041 - Cook |

07042 - Cook Il

07070 - Dishwasher

07130 - Food Service Worker
07210 - Meat Cutter

07260 - Waiter/Waitress

13.57
17.21
19.25
21.47
26.54
12.83
15.00
16.45
16.45
18.40
20.52
18.84
22.80
17.33
14.84
15.95
17.09
15.07
16.91
18.91

18.71
18.82
17.82
17.82
15.82
19.80
17.82
19.80
14.82
16.81
17.82
18.82
17.82
14.44
19.80

17.23
13.97
15.66
9.89
10.88
17.51
12.54

09000 - Furniture Maintenance And Repair Occupations

09010 - Electrostatic Spray Painter
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09090 - Furniture Refinisher Helper
09110 - Furniture Repairer, Minor
09130 - Upholsterer
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13.45
20.54
16.17
18.34
20.54

11000 - General Services And Support Occupations

11030 - Cleaner, Vehicles

11060 - Elevator Operator

11090 - Gardener

11122 - Housekeeping Aide

11150 - Janitor

11210 - Laborer, Grounds Maintenance
11240 - Maid or Houseman

11260 - Pruner

11270 - Tractor Operator

11330 - Trail Maintenance Worker
11360 - Window Cleaner

12000 - Health Occupations

12010 - Ambulance Driver

12011 - Breath Alcohol Technician

12012 - Certified Occupational Therapist Assistant
12015 - Certified Physical Therapist Assistant

12020 - Dental Assistant
12025 - Dental Hygienist
12030 - EKG Technician

12035 - Electroneurodiagnostic Technologist

12040 - Emergency Medical Technician
12071 - Licensed Practical Nurse |
12072 - Licensed Practical Nurse 11
12073 - Licensed Practical Nurse 111
12100 - Medical Assistant

12130 - Medical Laboratory Technician
12160 - Medical Record Clerk

12190 - Medical Record Technician
12195 - Medical Transcriptionist

12210 - Nuclear Medicine Technologist
12221 - Nursing Assistant |

12222 - Nursing Assistant |1

12223 - Nursing Assistant 111

12224 - Nursing Assistant IV

12235 - Optical Dispenser

12236 - Optical Technician

12250 - Pharmacy Technician

12280 - Phlebotomist

12305 - Radiologic Technologist

12311 - Registered Nurse |

11.95
11.95
16.89
13.41
16.03
12.77
9.88
11.97
15.28
12.77
18.02

16.83
17.22
23.78
24.27
16.96
43.92
26.27
26.27
16.83
15.49
17.33
19.33
14.85
16.01
13.99
15.65
17.58
36.58
10.06
11.31
12.34
13.85
17.33
16.27
15.67
13.85
26.57
29.51
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12312 - Registered Nurse Il

12313 - Registered Nurse 11, Specialist

12314 - Registered Nurse 111

12315 - Registered Nurse 111, Anesthetist

12316 - Registered Nurse 1V

12317 - Scheduler (Drug and Alcohol Testing)
13000 - Information And Arts Occupations

36.10
36.10
43.68
43.68
52.36
21.34

13011 - Exhibits Specialist |
13012 - Exhibits Specialist I
13013 - Exhibits Specialist 111
13041 - Hlustrator |

13042 - Hllustrator 11

13043 - Hlustrator 11

13047 - Librarian

13050 - Library Aide/Clerk

20.38
25.26
30.90
20.38
25.26
30.90
27.96
14.18

13054 - Library Information Technology Systems 25.26

Administrator

13058 - Library Technician
13061 - Media Specialist |
13062 - Media Specialist Il
13063 - Media Specialist 111
13071 - Photographer |
13072 - Photographer 11
13073 - Photographer 111
13074 - Photographer 1V
13075 - Photographer V

13110 - Video Teleconference Technician
14000 - Information Technology Occupations

14041 - Computer Operator |

14042 - Computer Operator 11

14043 - Computer Operator |11

14044 - Computer Operator 1V
14045 - Computer Operator V

14071 - Computer Programmer |
14072 - Computer Programmer 11
14073 - Computer Programmer |11
14074 - Computer Programmer 1V
14101 - Computer Systems Analyst |
14102 - Computer Systems Analyst |1
14103 - Computer Systems Analyst I11

14150 - Peripheral Equipment Operator

18.10

18.22

20.40

22.73
16.41
18.36
22.74

27.81

33.65

17.69

19.45
21.76
24.28
26.98
29.87
(see 1) 22.85
(see 1)
(see 1)
(see 1)
(see 1)
(see 1)
(see 1)
19.45

14160 - Personal Computer Support Technician 26.98

15000 - Instructional Occupations

15010 - Aircrew Training Devices Instructor (Non-Rated) 30.62
15020 - Aircrew Training Devices Instructor (Rated) 37.04
15030 - Air Crew Training Devices Instructor (Pilot) 44.39
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15050 - Computer Based Training Specialist / Instructor

15060 - Educational Technologist
15070 - Flight Instructor (Pilot)
15080 - Graphic Artist

15090 - Technical Instructor

15095 - Technical Instructor/Course Developer

15110 - Test Proctor
15120 - Tutor
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30.62
37.11
44.39
21.49
28.36
32.54

21.49
21.49

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations

16010 - Assembler

16030 - Counter Attendant

16040 - Dry Cleaner

16070 - Finisher, Flatwork, Machine
16090 - Presser, Hand

16110 - Presser, Machine, Drycleaning

16130 - Presser, Machine, Shirts

16160 - Presser, Machine, Wearing Apparel, Laundry

16190 - Sewing Machine Operator
16220 - Tailor
16250 - Washer, Machine

10.90
10.90
13.76
10.90
10.90
10.90
10.90
10.90
14.71
15.67
11.84

19000 - Machine Tool Operation And Repair Occupations

19010 - Machine-Tool Operator (Tool Room)

19040 - Tool And Die Maker

23.95
29.01

21000 - Materials Handling And Packing Occupations

21020 - Forklift Operator

21030 - Material Coordinator
21040 - Material Expediter

21050 - Material Handling Laborer
21071 - Order Filler

21080 - Production Line Worker (Food Processing)

21110 - Shipping Packer

21130 - Shipping/Receiving Clerk
21140 - Store Worker |

21150 - Stock Clerk

21210 - Tools And Parts Attendant
21410 - Warehouse Specialist

14.88
26.54
26.54
13.19
13.22
14.88
13.22
13.22
11.35
16.17
14.88
14.88

23000 - Mechanics And Maintenance And Repair Occupations

23010 - Aerospace Structural Welder
23021 - Aircraft Mechanic |

23022 - Aircraft Mechanic Il

23023 - Aircraft Mechanic 111

23040 - Aircraft Mechanic Helper
23050 - Aircraft, Painter

23060 - Aircraft Servicer

23080 - Aircraft Worker

23110 - Appliance Mechanic

25.78
24.50
25.78
27.31
17.80
22.96
20.21
21.45
22.36
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23120 - Bicycle Repairer

23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician Maintenance |
23182 - Electronics Technician Maintenance Il
23183 - Electronics Technician Maintenance 111
23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

23311 - Fuel Distribution System Mechanic
23312 - Fuel Distribution System Operator
23370 - General Maintenance Worker

23380 - Ground Support Equipment Mechanic
23381 - Ground Support Equipment Servicer
23382 - Ground Support Equipment Worker
23391 - Gunsmith |

23392 - Gunsmith 11

23393 - Gunsmith 111

23410 - Heating, Ventilation And Air-Conditioning
Mechanic

23411 - Heating, Ventilation And Air Contditioning
Mechanic (Research Facility)

23430 - Heavy Equipment Mechanic

23440 - Heavy Equipment Operator

23460 - Instrument Mechanic

23465 - Laboratory/Shelter Mechanic

23470 - Laborer

23510 - Locksmith

23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance

23580 - Maintenance Trades Helper

23591 - Metrology Technician |

23592 - Metrology Technician Il

23593 - Metrology Technician 111

23640 - Millwright

23710 - Office Appliance Repairer

23760 - Painter, Maintenance

23790 - Pipefitter, Maintenance

23810 - Plumber, Maintenance

23820 - Pneudraulic Systems Mechanic
23850 - Rigger

23870 - Scale Mechanic

23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic

14.44
34.15
22.89
20.37
30.09
26.22
28.08
29.95
20.20
24.83
18.63
25.43
19.09
19.13
24.50
20.21
21.45
18.63
21.74
24.83
21.57

22.70

25.42
23.61
26.61
23.29
12.28
20.45
25.56
22.78
16.87
26.61
28.00
29.66
30.04
22.32
19.88
29.30
27.84
24.83
24.83
21.74
25.26
19.59
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23931 - Telecommunications Mechanic |
23932 - Telecommunications Mechanic |1
23950 - Telephone Lineman
23960 - Welder, Combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker
24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24610 - Chore Aide
24620 - Family Readiness And Support Services
Coordinator
24630 - Homemaker
25000 - Plant And System Operations Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations
27004 - Alarm Monitor
27007 - Baggage Inspector
27008 - Corrections Officer
27010 - Court Security Officer
27030 - Detection Dog Handler
27040 - Detention Officer
27070 - Firefighter
27101 - Guard |
27102 - Guard Il
27131 - Police Officer |
27132 - Police Officer 1l
28000 - Recreation Occupations
28041 - Carnival Equipment Operator
28042 - Carnival Equipment Repairer
28043 - Carnival Equpment Worker
28210 - Gate Attendant/Gate Tender
28310 - Lifeguard
28350 - Park Attendant (Aide)

28510 - Recreation Aide/Health Facility Attendant

28515 - Recreation Specialist
28630 - Sports Official
28690 - Swimming Pool Operator

25.46
26.79
23.94
21.15
24.83
24.83
18.63

10.04
13.63
11.35
13.44

14.44

27.31
23.29
27.31
20.58
23.29

22.01
17.55
23.96
25.24
22.01
23.96
25.75
17.55
22.01
28.67
31.84

15.64
16.71
11.72

14.01

11.90
15.66
11.35
19.27
12.47
22.22

29000 - Stevedoring/Longshoremen Occupational Services

29010 - Blocker And Bracer
29020 - Hatch Tender

27.81
27.81
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29030 - Line Handler 27.81
29041 - Stevedore | 25.82
29042 - Stevedore Il 29.78
30000 - Technical Occupations
30010 - Air Traffic Control Specialist, Center (HFO) (see 2) 35.77
30011 - Air Traffic Control Specialist, Station (HFO) (see 2) 24.66
30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2) 27.16
30021 - Archeological Technician | 16.14
30022 - Archeological Technician Il 18.43
30023 - Archeological Technician 111 24.07
30030 - Cartographic Technician 25.48
30040 - Civil Engineering Technician 24.78
30061 - Drafter/CAD Operator | 16.14
30062 - Drafter/CAD Operator Il 18.43
30063 - Drafter/CAD Operator |11 20.55
30064 - Drafter/CAD Operator 1V 24.77
30081 - Engineering Technician | 16.35
30082 - Engineering Technician 11 18.35
30083 - Engineering Technician 11l 20.53
30084 - Engineering Technician 1V 25.43
30085 - Engineering Technician V 31.11
30086 - Engineering Technician VI 38.46
30090 - Environmental Technician 22.34
30210 - Laboratory Technician 23.90
30240 - Mathematical Technician 22.36
30361 - Paralegal/Legal Assistant | 17.77
30362 - Paralegal/Legal Assistant Il 22.02
30363 - Paralegal/Legal Assistant Il1 26.94
30364 - Paralegal/Legal Assistant IV 32.59
30390 - Photo-Optics Technician 22.36
30461 - Technical Writer | 22.20
30462 - Technical Writer Il 27.15
30463 - Technical Writer 111 32.85
30491 - Unexploded Ordnance (UXO) Technician | 22.74
30492 - Unexploded Ordnance (UXO) Technician 1l 27.51
30493 - Unexploded Ordnance (UXO) Technician 11l 32.97
30494 - Unexploded (UXO) Safety Escort 22.74
30495 - Unexploded (UXO) Sweep Personnel 22.74
30620 - Weather Observer, Combined Upper Air Or (see 2) 20.55
Surface Programs
30621 - Weather Observer, Senior (see 2) 20.75
31000 - Transportation/Mobile Equipment Operation Occupations
31020 - Bus Aide 11.43
31030 - Bus Driver 16.99
31043 - Driver Courier 12.52
31260 - Parking and Lot Attendant 10.69
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31290 - Shuttle Bus Driver 13.65
31310 - Taxi Driver 11.88
31361 - Truckdriver, Light 13.65
31362 - Truckdriver, Medium 14.80
31363 - Truckdriver, Heavy 21.02
31364 - Truckdriver, Tractor-Trailer 21.02
99000 - Miscellaneous Occupations
99030 - Cashier 10.64
99050 - Desk Clerk 9.81
99095 - Embalmer 24.57
99251 - Laboratory Animal Caretaker | 12.19
99252 - Laboratory Animal Caretaker Il 13.28
99310 - Mortician 24.57
99410 - Pest Controller 21.01
99510 - Photofinishing Worker 11.95
99710 - Recycling Laborer 16.23
99711 - Recycling Specialist 19.82
99730 - Refuse Collector 14.49
99810 - Sales Clerk 12.30
99820 - School Crossing Guard 14.43
99830 - Survey Party Chief 23.63
99831 - Surveying Aide 14.85
99832 - Surveying Technician 20.32
99840 - Vending Machine Attendant 16.41
99841 - Vending Machine Repairer 20.45
99842 - Vending Machine Repairer Helper 16.41

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $3.59 per hour or $143.60 per week or $622.27 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, 4 weeks after 10 years, and 5 weeks after 20 years.
Length of service includes the whole span of continuous service with the present
contractor or successor, wherever employed, and with the predecessor contractors in

the performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther
King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor
Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4174)
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THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES
RECEIVE THE FOLLOWING:

1) Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY &

SUNDAY PAY: If you

work at night as part of a regular tour of duty, you will earn a night differential

and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
If you are a full-time employed (40 hours a week) and Sunday is part of your

regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday outside the normal tour of duty is considered

overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees

employed in a position that represents a high degree of hazard when working with or

in close proximity to ordinance, explosives, and incendiary materials. This

includes work such as screening, blending, dying, mixing, and pressing of sensitive

ordance, explosives, and pyrotechnic compositions such as lead azide, black powder

and photoflash powder. All dry-house activities involving propellants or explosives.
Demilitarization, modification, renovation, demolition, and maintenance operations

on sensitive ordnance, explosives and incendiary materials. All operations

involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the

like; minimal damage to immediate or adjacent work area or equipment being used.
All operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
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determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to

this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations”, Fifth Edition, April 2006,
unless otherwise indicated. Copies of the Directory are available on the Internet. A
links to the Directory may be found on the WHD home page at http://www.dol.
gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at
http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE
RATE {Standard Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class(es)
of employees. The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)}
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.
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The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
proposed classification title(s), a Federal grade equivalency (FGE) for each
proposed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process
the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations™ (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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ATTACHMENT 5: HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS

MATRIX
Services listed in the Hanford Site Services and Interface Requirements Matrix (Matrix) shall be
performed in accordance with the Section H Clause entitled, Hanford Site Services and Interface
Requirements Matrix.

Legend for Matrix — The Legend for the primary Matrix users/providers is as follows:

MSC Mission Support Contract(or)

PRC Plateau Remediation Contract(or)

TOC Tank Operations Contract(or)

WTP Waste Treatment and Immobilization Plant (Contractor)
RCCC River Corridor Closure Contract(or)

Other Site Users  Examples include: AdvanceMed Hanford (AMH), Contractor (Contractor), Del
Sol, Johnson Controls, Pacific Northwest National Laboratory (PNNL)
[activities located on the Hanford Site], Metal Benders, Tri-City &
Olympia Rail, Unitech Services Group, Westech, DOE, etc.

Types of Interfaces —

1. Information (l): knowledge (data, facts, etc) gathered or supplied

2. Physical (P): systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product
or materials

3. Service (S): provision of work for another Contractor
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MSC SERVICES AND INTERFACE ACTIVITIES
MSC General Requirements
[EAEEE IVEC @ B MSC PRC TOC WTP RCCC Onzy i Requirements Cost Allocations
Number Interface (Interface) Users
1 I Infrastructure and Receive Deliver Deliver Deliver Deliver Deliver MSC bears the
Services Alignment input from input to input to inputto | inputto input to cost burden of
Plan (ISAP), and the Site MSC MSC MSC MSC MSC program
Annual Forecast of contractors administration;
Services and Hanford Site
Infrastructure contractors/user
(including the s bear internal
Hanford Site Services implementation
and Interface costs
Requirements Matrix) | ISAP is the strategic plan for right-sizing the infrastructure to support the future Hanford Site mission and the Annual

Forecast of Services and Infrastructure is a projection of needed utilities, services, and infrastructure from other Hanford

Site contractors.

e MSC shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which
includes the costs for services. Proposed changes in service providers shall include a justification, and a plan
forward,

e MSC shall solicit input from Hanford Site contractors/users for the ISAP and the Annual Forecast of Services and
Infrastructure, including projection of need for services and proposed performance metrics/controlling agreements for
the service provider.

e DOE will evaluate contractor/user input prior to approval. The plan will be approved by DOE

Interface Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
2 I Hanford Site Receive Deliver Deliver Deliver Deliver Deliver MSC bears the
Interface input from input to input to inputto | inputto input to cost burden of
Management Plan Site MSC MSC MSC MSC MSC program
contractors administration;

Hanford Site
contractors
bear internal
implementation
costs
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Hanford Site Interface Management Plan is the controlling agreements that ensure effective control of technical,

administrative, and regulatory interfaces.

e MSC shall develop and maintain the Hanford Site Interface Management Plan
e MSC shall collaborate with the Hanford Site contractors/users on the Hanford Site Interface Management Plan.
e PRC, TOC, and MSC shall sign the Hanford Site Interface Management Plan.

Safety, Security and Environment

. MSC i
Interface Type of Activity : Other Site . .
Number | Interface | (Service - Mandatory) é?:mc;% PRC TOC WTP RCCC Users Requirements Cost Allocations
3 I/S Protective Forces Provide Receive Receive N/A Receive Receive Atomic Energy Act of Funded through
service to service service service service 1954, as amended MSC; provided
Site fromand | from and fromand | from and CRD M 470.4-1, at no cost to
contractors | provide provide provide provide Safeguards & Security Hanford Site
input to input to input to input to Program Planning and contractors.
MSC MSC MSC MSC Management
CRD M 470.4-3,

Protective Force

Protective Forces provides security for facilities possessing critical Safeguards and Security interests (e.g., special
nuclear material). Coverage is provided 24/7 via the Hanford Patrol.

e MSC shall provide Protective Force operations.

e Hanford Patrol shall provide random and special searches as required.
e Hanford Patrol shall provide Protective Force services for WTP facilities when turned over to TOC.

¢ Hanford Site contractors shall provide facility, operational, and system configuration changes that may affect
Protective Force operations.
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Activity MSC :
IUEHEEe 722 @i (Service — (Service PRC TOC WTP RCCC OiEr i Requirements Cost Allocations
Number | Interface M . Users
andatory) Provider)
4 I/S Physical Security Provide Receive Receive N/A Receive Receive Atomic Energy Act | Funded through
(PSS) Systems service to service service service service of 1954, as MSC; provided at no
(Nuclear Material, Site fromand | from and fromand | from and amended cost to Hanford Site
Special Nuclear contractors | provide provide provide provide CRD M 470.4-2, contractors with the
Material, and input to input to input to input to Physical exception of physical
Classified Matter) MSC MSC MSC MSC Protection security upgrades
CRD 0O 470.3A, within the facility —

Design Basis
Threat Policy

these may be shared
costs between the
MSC and the Hanford
Site contractor that
has responsibility for
the facility.

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including
performance testing, intrusion detection, entry/access control, explosive detection, locksmith services, and engineering
and maintenance of the physical security and access control systems.

e MSC shall provide Security Representatives for facilities or groups of facilities where there are important safeguards

and security (SAS)

assets.

e MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews
of Asset Protection Agreements.

e MSC shall design security system upgrades for existing facilities with changing requirements and design security
systems for new facilities.

e MSC shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access
control systems for the protections of Government property and nuclear materials, including special nuclear
materials, classified matter, new facilities and WTP turnover facilities to TOC, etc.

e Hanford Site contractors shall provide the MSC information about SAS arrangements and/or changes prior to new
operations commencing, or changing operations or configurations that might alter the performance of existing SAS
systems; support the MSC in the development of or update of facility Asset Protection Agreements, and requesting

locksmith services.
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Interface Type of Activity MS(.: Other Site . q
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
5 I/S Physical Security Provide Receive Receive N/A Receive Receive CRD M 470.4-2, MSC bears the cost
Systems service to service service service service Physical burden of program
(Government Site from and | from and from and | from and Protection administration;
Property) contractors | provide provide provide provide CRD 0O 470.3A, Hanford Site
input to input to input to input to Design Basis contractors bear
MSC MSC MSC MSC. N/A | Threat Policy costs of physical
PNNL security upgrades. If
used by PNNL off
Hanford Site, they
pay full-cost.
Physical security under this activity is for Government property other than nuclear material, special nuclear material, and
classified. Physical Security such as fences, locks, etc. through Asset Protection Agreements.
e MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews
of Asset Protection Agreements.
e Hanford Site contractors shall support the MSC in the development of or update of facility Asset Protection
Agreements and implement those agreements.
e MSC shall provide Technical and Engineering Security services as required for the design and/or turnover of new
facilities.
s g2 — (S'\grsv(i:ce PRC TOC WTP RCCC Cliizr Sl Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
6 I/S Information Security - | Provide Receive Receive N/A Receive Receive Atomic Energy Act | MSC bears the cost
(Operations Security service to service service service service of 1954, as burden of program
(OPSECQ)) Site fromand | from and fromand | from and amended administration;
contractors | provide provide provide provide CRD M 470.4-4, Hanford Site
input to input to input to input to Information contractors bear
MSC MSC MSC MSC (only Security internal
DOE) implementation costs

The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from
unauthorized disclosure, and provides management with necessary information required for sound risk management
decisions concerning the protection of sensitive information.

e MSC shall implement a Hanford Site-wide program; assure conformity of implementation with OPSEC standards and
requirements; conduct assessment(s) of all Hanford Site facilities having Category | special nuclear material (SNM)
(or credible roll-up to Category | SNM); conduct reviews of all Hanford Site facilities that have the potential to process
or store classified or sensitive information; and conduct the Annual Site OPSEC Threat Assessment and prepare the
annual OPSEC Plan.

e Hanford Site contractors shall implement their internal OPSEC responsibilities, participate and support Hanford Site-
wide OPSEC Working and Awareness groups; provide support to the MSC OPSEC assessments; and support the
Annual Site OPSEC Threat Assessment and preparation of the annual OPSEC Plan.

J-24




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039
Interface Type of Activity SIS Other Site
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
7 I/S Information Security - | Provide Receive Receive N/A Receive N/A Atomic Energy Act | MSC bears the
Classified Matter service to service service service of 1954, as burden of program
Protection and Site from and | from and from and amended administration;
Control (CMPC); contractors | provide provide provide CRD M 470.4-4, Hanford Site
Classification, input to input to input to Information contractors bear
Declassification and MSC MSC MSC Security internal
UCNI Program implementation costs

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified
matter, reproduction, receipt and transmission, and destruction; and, physical protection requirements for classified
matter in storage.

e MSC shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear
Information (UCNI) Program that includes operation and management of the Classified Document Control Center
and management of classified information in the records holding area.

e MSC shall provide trained and authorized personnel to conduct inquiries for incidents of security concern, maintain
the reporting database, and assist the contractor in report writing as required.

e Hanford Site contractors shall be responsible for maintaining an updated list of security containers, locations and
custodians; support investigation of any incidents of potential or actual compromise of classified; and nominate a
sufficient number of Derivative Classifiers and Reviewing Officials who shall be trained and approved by the MSC.
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o MSC i
Interface Type of Activity : Other Site : .
Number | Interface | (Service - Mandatory) Ig?:mg?) PRC TOC WTP RCCC Users Requirements Cost Allocations
8 I/S Information Security - | Provide Receive Receive N/A Receive N/A Atomic Energy Act | MSC bears the cost
Official Use Only service to service service service of 1954, as burden of program
(OU0) Site fromand | from and from and amended administration;
contractors | provide provide provide CRD O 471.3, Hanford Site
input to input to input to Identifying & contractors bear
MSC MSC MSC Protecting Official | internal
Use Only implementation costs
Information
CRD M 471.3-1,
Manual for
Identifying &
Protecting Official
Use Only
Information

The OUO Program establishes controls to protect sensitive unclassified information as OUO.

e MSC shall manage, integrate, and oversee implementation of a common Hanford Site-wide OUO program to ensure
conformity of implementation by performing Hanford Site contractors and coordination of OUO education and
awareness.

e Hanford Site contractors shall manage and implement an OUO information program consistent with the common

Hanford Site-wide OUO information program.
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Interface Type of Activity SIS Other Site . q
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
9 S Personnel Security — | Provide Receive Receive Receive | Receive Receive Atomic Energy Act | Funded through
Badging service to service service service service service of 1954, as MSC; provided at no
Site fromand | fromand | from fromand | from and amended cost to Hanford Site
contractors | provide provide and provide provide CRD M 470.4-2, contractors
input to input to provide | inputto input to Physical
MSC MSC inputto | MSC MSC. N/A Protection
MSC for PNNL
A DOE security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities
or areas where DOE-sponsored work is ongoing.
e MSC shall provide badging service for the Hanford Site, which includes manufacture, issuance, destruction, control,
and accountability for DOE Standard, Hanford Specific, Temporary, and Personal Identify Verification badges.
e MSC shall coordinate and initiate “STOP ACCESS” procedures, and control and issue private vehicle passes for
Property Protection Areas.
e Hanford Site contractors shall obtain badging service from MSC; participate in “STOP ACCESS” program; and obtain
vehicle passes from MSC.
Interface Type of Activity USIS Other Site ! q
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
10 S Personnel Security — | Provide Receive Receive Receive | Receive Receive CRD M 470.4-5, MSC bears the cost
Access Authorization | service to service service service | service service Personnel Security | burden of program
(Security Clearance) Site fromand | fromand | from from and from and administration;
Processing Program contractors | provide provide and provide provide Hanford Site
input to input to provide | inputto input to contractors bear
MSC MSC input to MSC MSC, N/A internal
MSC for PNNL implementation costs

The Access Authorizations (Security Clearances) Program involves processing, granting, and allowing individuals to
retain an access authorization when their official duties require access to classified information or matter, or special
nuclear material (SNM).

e MSC shall process all security clearances in support of Hanford Site contractors. These activities include requesting,
obtaining, maintaining, downgrading and terminating security clearances, including "Special Access" privileges (e.g.,
SIGMA). The clearance processing program shall include reviews of each requested clearance action to ensure
adequate justification exists and that reporting requirements are met.

e Hanford Site contractors shall request and obtain personnel security clearances, including “Special Access” from the
MSC.
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Interface Type of Activity MS(.: Other Site . .
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number Interface | (Service - Mandatory) Provider) Users
11 I/S Personnel Security — | Provide Receive N/A N/A N/A N/A 10 CFR 712, MSC bears the cost
Human Reliability service to service Human Reliability | burden of program
Program (HRP) Site from and Program administration;
contractors | provide Hanford Site
input to contractors bear
MSC internal
implementation costs
The Human Reliability Program (HRP) on the Hanford Site is designed to ensure that individuals who occupy positions
affording access to special nuclear material and classified materials programs meet the highest standards of reliability
and physical and mental suitability.
e MSC shall coordinate and track all Hanford Site drug and alcohol testing; MSC shall notify the PRC of drug and
alcohol testing results.
e MSC shall administer the HRP program, including initial and refresher training.
e PRC shall identify HRP positions, submit requests to MSC for enrollment in the Hanford Site HRP, and execute their
portion of the HRP consistent with the Hanford Site HRP, as administered by the MSC.
- MSC i
Interface Type of ol (Service PRC TOC WTP RCCC Cliner i Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
12 I/S Personnel Security — | Provide Receive Receive N/A Receive Receive 10 CFR 707, MSC bears the cost
Workplace service to service service service service Workplace burden of program
Substance Abuse Site fromand | from and from and from and Substance Abuse | administration;
Programs (WSAP) contractors | provide provide provide provide Programs at DOE | Hanford Site
input to input to input to input to Sites contractors bear
MSC MSC MSC MSC, N/A internal
for PNNL implementation costs

The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE
contractors and their sub-contractors in testing-designated positions performing work at Sites owned or controlled by
DOE under the authority of the Atomic Energy Act of 1954.

e  MSC shall administer the WSAP and maintain the procedures for testing and databases.
e MSC shall notify the respective Hanford Site contractor of drug and alcohol testing results.

e Hanford Site contractors shall identify individuals in testing-designated positions and execute the program per the
MSC procedure.
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Interface Type of Activity MS(.: Other Site . .
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number Interface | (Service - Mandatory) Provider) Users
13 IS Personnel Security — Provide Receive Receive Receive | Receive Receive CRD O 142.3, MSC bears the cost
Foreign National service to service service service | service service Unclassified burden of program
Visits and Site fromand | fromand | from fromand | from and Foreign Visits & administration;
Assignments (FNVA) | contractors | provide provide and provide provide Assignments Hanford Site
input to input to provide | inputto input to CRD O 142.1, contractors bear
MSC MSC inputto | MSC MSC (N/A Classified Visits internal
MSC PNNL) Involving Foreign implementation costs
Nationals
FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information
and technologies.
e  MSC shall process security plans for foreign visitors to Hanford Security areas, coordinate all FNVA requests, and
submit to the appropriate contractor FNVA authority for approval.
e Hanford Site contractors shall notify the MSC of potential foreign visitor or assignment, and prepare and submit
security plans to MSC for processing of the visit/assignment.
- MSC i
Interface Type of Activity ; Other Site . .
Number | Interface | (Service - Mandatory) Ig?oemg(ra) PRC TOC WTP RCCC Users Requirements Cost Allocations
14 I/S Cyber Security — Provide Receive Receive N/A Receive N/A MSC bears the cost
(Classified and service to service service service burden of program
Unclassified Cyber Site fromand | from and from and administration;
Security) contractors | provide provide provide Hanford Site
input to input to input to contractors bear
MSC MSC MSC internal
implementation costs

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information
generated, processed and stored for the Hanford Site.

e MSC shall provide a Hanford Site Classified Information Systems Security Officer; develop a Hanford Master
Classified Information Systems Security Plan; ensure that all classified systems are certified and accredited; and

implement the classified cyber security training program.

e MSC shall implement a centralized Hanford unclassified computer security program.

e Hanford Site contractors shall manage and execute classified and unclassified cyber security responsibilities
consistent with DOE requirements and the MSC centralized program.
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Interface Type of Activity MS(.: Other Site . .
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
15 I/S Nuclear Material Provide Receive Receive N/A Receive N/A Atomic Energy Act | MSC bears the
Controls and service to service service service of 1954, as burden of program
Accountability Site fromand | from and from and amended administration;
(MC&A) contractors | provide provide provide CRD M 470.4-6, Hanford Site
input to input to input to Nuclear Material contractors bear
MSC MSC MSC Control and internal
Accountability implementation costs.

The MC&A Program provides control and accountability of nuclear materials within DOE.

e MSC shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on
the Hanford Site, and approve all implementing procedures of Hanford Site contractors.

e Hanford Site contractors shall support MSC in preparation and maintenance of a Hanford Site-wide MC&A Plan,
administration of treaty-related activities, performance of occurrence investigation and reporting, and scheduling of
periodic inventories.

e Hanford Site contractors shall implement MC&A requirements per the Hanford Site-wide MC&A Plan. Hanford Site
Contractors are required to implement facility specific requirements.

- MSC i
Interface Type of ol (Service PRC TOC WTP RCCC Cliner i Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
16 I/S SAS Program Provide Receive Receive Receive | Receive Receive CRD M 470.4-1, MSC bears the cost
Management — service to service service service service service Safeguards and burden of program
Safeguards and Site fromand | fromand | from fromand | from and Security Program administration;
Security (SAS) contractors | provide provide and provide provide Planning and Hanford Site
Awareness input to input to provide | inputto input to Management contractors bear
MSC MSC inputto | MSC MSC. internal
MSC N/A for implementation costs
PNNL.

SAS Awareness Program is used to inform Hanford Federal and contractor employees, subcontractors, and visitors of
their SAS responsibilities and to promote continuing awareness of good security practices.

e MSC shall provide SAS Awareness training for all Hanford Federal and contractor employees, subcontractors, and
visitors; and conduct security training for all permanently badged employees on an initial and annual frequency to
maintain appropriate levels of awareness.

e Hanford Site contractors shall comply with the requirements of the Hanford Security Awareness program, as
administered by the MSC.
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Interface Type of Activity MS(.: Other Site . .
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number Interface | (Service - Mandatory) Provider) Users
17 I/S SAS Program Provide Receive Receive N/A Receive Receive Atomic Energy Act | MSC bears the cost
Management service to service service service service of 1954, as burden of program
Site from and | from and from and | from and amended administration;
contractors | provide provide provide provide CRD 0 470.3A, Hanford Site
input to input to input to input to Design Basis contractors bear
MSC MSC MSC MSC. N/A Threat Policy (U) internal
for PNNL. CRD M 470.4-1, implementation costs

Safeguards and
Security Program
Planning and
Management

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the

secure conduct of work in accordance with risk-based protection strategies.

e MSC shall establish, manage, integrate and execute the processes and services that comprise the SAS Program
Management, such as Program Planning, Oversight, and Administration; Security Conditions (SECON); Site
Safeguard and Security Plan (SSSP); Vulnerability Assessments; Design Basis Threat; and safeguards and security

training.

e Hanford Site contractors shall coordinate and interface with MSC on SAS Program Management regarding SAS
technical, cost, and schedule performance; comply with SECON activities; support the Site Safeguards and Security
Plan (SSSP) development, etc.

e Hanford Site contractors shall manage their internal SAS Program Management activities.
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per the MSC MSC
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. rovider)
other services under
this Activity are
Optional )
18 I/S Site Training Provide Receive Receive | Optional | Optional Receive 29 CFR 1910.120; | Site Training
Services and service to service service service Facility-wide Services are usage-
HAMMER Site fromand | from from and RCRA permit, based services
contractors | provide and provide WAC 173-303, reimbursed by the
input to provide input to Dangerous Waste | user; HAMMER base
MSC input to MSC Regulation; operations for the
MSC (Optional OSHA Manual facility are at no cost
for PNNL) and to Hanford Site
OSHA Safety and | contactors for DOE-

Health Standard;
and other Safety
related
requirements

EM funded Work
Scope.

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and
subcontractor employees in support of the Hanford and PNNL missions consistent with the DOE, local, state, and Federal
workforce training requirements.

e MSC shall provide Hanford Site workers (and PNNL, as requested) training per MSC Table C.2.1.2-1, to support
maintaining a qualified workforce, develop the Annual Training Needs Forecast and Plan, and operate the HAMMER

facility.

e MSC shall maintain the employee training records for training provided by MSC.

e MSC shall perform mask fit services for Hanford Site contractors.

e Hanford Site contractors shall provide training priorities, training needs, and input regarding standardized training
programs.
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19 I/S Fire & Emergency Provide Receive Receive | Receive Receive Receive 29 CFR 1910.146 | Funded through

Response Services service to service service service service service OSHA Manual MSC; provided at no
(Fire Prevention, Fire | Site fromand | from fromand | fromand | from and CRD 0 420.1B, cost to Hanford Site
Suppression, Fire contractors | provide and provide provide provide Facility Safety contractors.
Investigations; input to provide | inputto input to input to
Emergency Rescue; MSC input to MSC MSC MSC
Emergency Medical MSC (includes
Service and Patient Energy
Transport; Incident Northwest.)
Command; and May
Hazardous Material include
and Chemical/ Non-
Biological/ Hanford
Radiological Site areas
Emergency designated
Response) by DOE

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue;
emergency medical service and patient transport; incident command; and hazardous material and
chemical/biological/radiological emergency response for the Hanford Site and those non-Hanford Site areas designated
by DOE.

e MSC shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and
advanced life support emergency medical services.

e MSC shall act as the Site Incident Command Agency for all fires and hazardous/radiological materials emergencies
on the Hanford Site.

e Hanford Site contractors shall support facility access to the MSC fire services personnel, and notify the Fire
Department of work activities, events, incidents, etc., that may require Fire Services involvement and/or response
(e.g., medical assistance, hazardous or radiological emergency help, etc.).

e The MSC will provide support for HFD participation in drills and exercises
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20 I/S Fire & Emergency Provide Receive Receive Receive | Receive | Receive 29 CFR 1910.146 | MSC is direct-funded
Response Services service to service service service service service OSHA Manual to maintain fire alarm
(Fire Protection Site fromand | fromand | fromand | from from and CRD O 420.1B, systems for each
System Inspection, Contractors | provide provide provide | and provide Facility Safety Hanford Site
Testing, and input to input to inputto | provide | inputto contractor. Hanford
Maintenance) MSC MSC MSC inputto | MSC Site contractors are
(RFAR MSC The only required to provide
only) service their own hardware
applicable projects.
to PNNL is
Fire
Protection
Systems
Testing in
DOE
owned
facilities on
the
Hanford
Site.

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of
existing and new fire systems for the Hanford Site, including backflow prevention devices.

e MSC shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance;
respiratory protection services; building inspections; ignitable and reactive waste site inspections; pre-fire planning;

etc.

e Hanford Site contractors shall be required to use certain mandatory Fire Services from the MSC contractor in
performance of this work scope (e.qg., fire systems inspection, testing, etc.) consistent with the MSC.

J-34




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039
Interface Type of Activity MS(.: Other Site . .
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
21 I/S Emergency Provide Receive Receive Receive | Receive | Receive DOE/RL-94-02, MSC bears the cost
Operations service to service service service service service Hanford burden of program
(Centralized Hanford Site fromand | fromand | fromand | from from and Emergency administration;
Site Emergency contractors | provide provide provide | and provide Management Plan | Hanford Site
Preparedness input to input to inputto | provide | inputto CRD O 151.1C, contractors bear
Program) MSC MSC MSC inputto | MSC Comprehensive internal
MSC Emergency implementation
Management costs.
System

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) program, which includes

operation of the Emergency Operations Center (EOC), Joint Information Center (JIC), requirements for hazards surveys
and hazards assessments, training of EOC staff, Hanford Site-wide exercises, and facility-specific plans and procedureg
for EP development, training, drills and assessments.

MSC shall:

. Coordinate, integrate, and maintain a centralized Hanford Site EP Program.

. Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan to all Hanford Site
contractors and their subcontractors.

. Conduct or support emergency management surveillances and assessments and work with the Hanford Site
contractors for corrective action implementation.

. Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting

Program.

PNNL shall provide support for the Unified Dose Assessment Center (UDAC). Hanford Site contractors shall develop,
maintain, and execute an Emergency Management Program as described in DOE/RL-94-02, Hanford Emergency
Management Plan for facilities and waste sites under their control.
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22 I/S Emergency Provide Receive Receive Receive Receive | Receive CRD O 231.1A, MSC bears the
Operations service to service service service service service Environment, burden of program
(Event Reporting; Site fromand | fromand | fromand | from from and Safety and Health | administration;
and Occurrence contractors | provide provide provide and provide Reporting Hanford Site
Notification Center) input to input to input to provide | inputto CRD M 231.1-1A, | contractors bear
MSC MSC MSC inputto | MSC Environment, internal
MSC Safety, and implementation
Health Reporting costs.
CRD 0 450.1A,
Environmental
Protection
Program
DOE O 5400.5,
Radiation

Protection of the
Public and the
Environment

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the
health and safety of the public or the workers, the environment, the intended purpose of the facilities, or the credibility

of the DOE.

e MSC shall operate the Hanford Site-wide Occurrence Notification Center (ONC).

e Hanford Site contractors shall report their environmental, safety, and health events and related information
directly to DOE and to the ONC.
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Mandatory) Provider)
23 IS Site Safety Standards | Provide Receive Receive N/A Receive N/A 10 CFR 851.11, MSC bears the
(Common Safety service to service service service Development and | cost burden of
Processes) Site fromand | from and from and Approval of the program
contractors | provide provide provide Worker Safety administration;
input to input to input to and Health Hanford Site
MSC MSC MSC Program contractors bear
internal
implementation
costs.

Site Safety Standards are to be used by Hanford Site contractors to ensure common processes for worker safety.

e MSC shall obtain affected Hanford Site contractor approval and establish common safety processes on the
Hanford Site per MSC Table C.2.1.2-1.

e MSC shall maintain a site-wide web-based system with input from other Hanford contractors for sharing operating
experiences and lessons learned with a focus on preventing recurrence of safety or reliability events, and to
share good work practices in accordance with DOE O 210.2.

e MSC, PRC, and TOC shall work collaboratively and build coalitions with Hanford Site contractors and workers to
continue to build a strong and enduring safety culture. Based on input from Hanford Site contractors and
workers, the MSC with the PRC and TOC shall identify DOE opportunities to enhance and measure the Hanford
safety culture.

e MSC shall manage and administer Hanford Site safety activities/initiatives, such as, Annual Safety Exposition,
Hanford Worker Electrical Safety Board, etc., as approved by DOE.

o Affected Hanford Site contractors shall approve common safety standards and develop internal implementing
procedures, and participate in Hanford Site safety activities/initiatives, where appropriate, as administered by
MSC.
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24 IS Radiological Provide Provide Provide N/A N/A N/A DOE 0O 5530.3, MSC bears the
Assistance (RAP) service staff to staff to Radiological cost burden of
MSC MSC Assistance program
Program administration to

include travel,
equipment, and
RAP specific
training. PRC and
TOC provide
personnel and
bear personnel
costs associated
with RAP
participation..
PNNL also
provides
personnel to RAP
but is funded
through MSC..

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8 (states of
Alaska, Oregon, and Washington).

e MSC shall maintain and implement a first-responder radiological assistance that includes plans, procedures,
resources and 24/7 response capabilities for Region 8 in support of the DOE Regional Response Coordinator
and provide equipment.

e PRC and TOC shall provide qualified personnel, technical expertise, and support to the DOE Region 8 RAP to
ensure maintenance and staffing of emergency teams with the ability to respond under the direction of DOE
National Nuclear Security Administration (NNSA) and the U.S. Department of Homeland Security.
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25 I/S Environmental Provide Receive Receive Receive |Receive Receive MSC bears the cost
Regulatory service to service service service |service from [service from burden of program
Management (Site-wide |Site fromand |fromand |from and |and provide [and provide administration;
permits, permit contractors  |provide provide provide |inputto input to MSC Hanford Site
applications, and input to input to inputto |[MSC contractors bear
reports; Site-wide MSC MSC MSC internal
NEPA documents; Site- implementation
wide environmental costs

reports; Site-wide
(environmental) Quality
Assurance standards;
allocation of permit
limits)

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable
laws, regulations, DOE directives and the Section H Clause entitled, Environmental Responsibility.

MSC shall establish and provide Site-wide management, administration, integration, permitting and compliance in
coordination with other Hanford Site contractors. The MSC shall obtain concurrence from affected Hanford Site
contractors for Site-wide environmental documents. MSC performs all near-field monitoring activities for the Hanford
Site, including near-field monitoring required by a facility specific permit.

Hanford Site contractors shall:

Provide input for the Site-wide Environmental Management System (EMS) Program Management Plan.

Integrate their environmental permitting and regulatory compliance activities with the Hanford site-wide permitting
and compliance framework maintained by the MSC.

Provide appropriate and timely input to the MSC and other designated Hanford Site contractors for regulatory
required Site-wide environmental reports and metrics for their facilities and activities.

Support MSC in their Site-wide environmental regulatory management roles.

Provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect,
compile, and/or integrate air and liquid effluent monitoring data from operations and activities under their control.

Provide appropriate environmental data for its facility and operable units to support Hanford Site assessments and
preparation of the annual Hanford Site Environmental Report. Obtain unit specific permit modifications in
coordination with the MSC.

Inform MSC if any near-field monitor(s) are required as part of contractor’s facility monitoring.
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26 S Seismic Monitoring Provide Receive Receive Receive Receive Receive |Receive [CRD O 420.1, Funding provided
Services service to |service service service from |service service |service Facility Safety by DOE —EM to
Site fromand |fromand |and provide [fromand |from and [from and |[DOE Guide 420.1- |MSC; provided at
contractors |provide provide input to provide provide [provide |1, Section 4.7, no cost to Hanford
input to input to MSC input to inputto |inputto |“Emergency Site contractors
MSC MSC MSC MSC MSC Preparedness and
Emergency
Communications
Seismic Monitoring Services are required to operate the Hanford Site seismic network and provide report activities as
needed. This information is utilized for operational facilities, to support new facility design and for emergency operations
activities.
e  MSC shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the Hanford
Site.
e  MSC shall provide seismic information to Hanford Site contractors upon request.
e Hanford Site contractors shall request and provide requirements for services when necessary.
- MSC i
S B o B (Service PNNL PRC TOC WTP RCCC OIET ST Requirements Cost Allocations
Number | Interface (Interface) Provider) Users
27 I Hanford Environmental |Provide Deliver Deliver Deliver input |Deliver Deliver |Deliver DOE O 5400.5, |[Funding provided by
Oversight (HEO) service to |input to input to to MSC input to inputto [inputto |Radiation DOE —EM to MSC for
Site MSC MSC MSC MSC MSC Protection of the |program
contractors Public and the |administration;

Environment
CRD O 450.1A,
General
Environmental
Protection

Hanford Site
contractors bear
internal
implementation costs

HEO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP)
functions. HEO also provides technical and administrative support to DOE associated with the PSRP program including
Natural Resource Trustee activities.

e MSC shall provide annual updates of the Hanford Site National Environmental Policy Act (NEPA) Characterization

Report.

e Hanford Site contractors shall provide to MSC appropriate environmental data for its facility and operable units to
support Hanford Site assessments and preparation of the Hanford Site NEPA Characterization Report.
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28 I/S Meteorological and Provide Receive Receive Receive Receive Receive |Receive Funding provided by
Climatological Services [service to |service service service from (service service |service DOE —EM to MSC for
Site fromand [|fromand |and provide [fromand |from and [from and the cost of services,
contractors |provide provide input to provide provide |[provide except for special-use
input to input to MSC input to inputto |inputto information requested
MSC MSC MSC MSC MSC by Site contractors

The Hanford Meteorological Monitoring System includes 30 monitoring stations on the Hanford Site and provides accurate
and timely weather information that enable safe conduct of activities and emergency response.

e MSC shall provide all standard, weather-related information for Hanford Site contractors, providing detailed around-the-
clock, easily retrieved and understood, real time meteorological data. This includes forecasts, heat indices, historical
information, etc.

e  MSC shall maintain and operate the Hanford Meteorological Monitoring system. MSC may be requested to provide
special-use information by Site contractors.

¢ Hanford Site contractors shall request and provide requirements for service.




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039

Interface Type of Activity MSC.: Other Site . .
(Service PNNL PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface (Interface) Provider) Users
29 I Environmental Receive Receive Receive Receive Receive Receive |Receive |DOE O 5400.5 |Funding provided by
Surveillance input from |information (information |information |information (informati |informatio |CRD O 450.1A |DOE —-EM to MSC for
and provide|from and |from and |from and fromand |on from |nfrom Clean Water Act |program
information |provide provide provide input|provide and and Clean Air Act administration;
to Site input to input to to MSC input to provide |[provide Hanford Site
contractors [MSC MSC MSC inputto |inputto contractors bear
MSC MSC as internal
applicable implementation and
request for services
costs.

Environmental Surveillance consists of far-field multimedia environmental monitoring to measure the concentration of
radionuclides and chemicals in environmental media and assess the integrated effects of these materials on the environment
and the public.

e MSC shall assess impacts and risks of contaminants on human health in order to prepare the annual Hanford Site
Environmental Report and the Hanford Site Environmental Surveillance Master Sampling Schedule; and align the
surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities
at the Hanford Site.

e MSC shall assess impacts and risks of Hanford contaminants on human health and the environment in support of
Hanford cleanup activities as requested. Data and analysis shall be made available to the Hanford risk assessment
activities.

e Hanford Site contractors shall provide appropriate input to support MSC preparation of the annual Hanford Site
Environmental Report and Hanford Site Environmental Surveillance Master Sampling Schedule
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Number Interface (Interface & Service - (Serylce PNNL PRC TOC WTP RCCC Users Requirements Cost Allocations
Mandatory) Provider)
30 I/s Ecological Monitoring  |Provide Receive Receive Receive Receive Receive |Receive |Endangered Funding provided by
and Compliance — Site |serviceto [service service service from |(service service |service Species Act DOE —-EM to MSC for
Wide Site fromand [fromand |and provide [fromand |from and [from and [Migratory Bird  |program
contractors |provide provide input to provide provide [provide |Treaty Act administration;
input to input to MSC input to inputto [inputto |Hanford Site Hanford Site
MSC MSC MSC MSC MSC as |Resource contractors bear
applicable |[Management internal
Plan implementation and
request for services
costs

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory
requirements; Biota is monitored to access the abundance, vigor, or condition, and distribution on the Hanford Site.

MSC shall:

e Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment
and monitor the abundance, vigor, and distribution of plant and animal populations on the Hanford Site. This includes
baseline surveys of protected biological resources, species, and habitats within key areas of the Hanford Site where the
majority of routine operations and clean-up are conducted.

e Conduct ecological compliance reviews for Hanford Site contractors.

Hanford Site contractors shall:
e Allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and samples.
e Provide ecological information to the MSC from their sampling activities such as CERCLA/RCRA risk assessments
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31 I/S Cultural and Historic Provide Receive Receive Receive Receive Provide |Receive [National Historic [Funding provided by
Resource Program service to [service service service from [service inputto (service Preservation Act |DOE —EM to PNNL for
Site fromand |fromand |and provide [fromand |PNNL from and |(NHPA), program
contractors |provide provide input to provide provide  |[American Indian |administration;
input to input to PNNL input to inputto  |Religious Hanford Site
PNNL PNNL PNNL PNNL as |Freedom Act contractors bear
applicable |Archaeological |internal

Resources
Protection Act
Native American
Graves
Protection and
Repatriation Act

implementation and
request-for-services
costs

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic
resources, and documents and addresses any real or potential Site-wide issues and their impacts; and assures compliance
with associated laws, DOE directives, and legally-binding agreements.

e PNNL shall monitor and support the resource protection activities of Hanford Site contractors; coordinate surveys
performed to document the occurrence of protected resources; evaluate and document impacts to protected resources;
perform NHPA Section 106 Reviews for Hanford Site contractors; maintain, establish procedures for and manage
Hanford Site cultural and historic resource site files (hard copy and electronic) and associated compliance project files for
all such work that occurs at the Hanford Site; and curate files and artifacts in accordance with 36 CFR 79.

e Hanford Site contractors shall provide information to the PNNL necessary to perform NHPA Section 106 Reviews for their
scope of work, and provide to PNNL information and materials to support PNNL execution of the Comprehensive Land
Use Plan’s (CLUP) Cultural & Historic Resource Program Plan. In particular, mission contractors (who meet 36 CFR 61

standards and guidelines) shall utilize the PNNL project records and files for background research.
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32 I/S Radiological Site Provide Receive Receive Receive Receive Receive |Receive |DOE and RSS is a usage-based
Services (RSS) service to |service service service from |service service |[service national quality |service reimbursed by
Site from PNNL |from PNNL | PNNL from PNNL |from from control the user
contractors PNNL PNNL requirements

Radiological Site Services (RSS) is a fully-integrated and documented set of radiological support programs which provide the
technical support, dosimetry, data, and records necessary to demonstrate compliance with required radiological monitoring
and to verify the adequacy of Site radiological control programs in protecting the health and safety of workers, the public, and
the environment. The RSS includes the Hanford External Dosimetry Program, the Hanford Internal Dosimetry Program, the
Hanford Radiological Instrumentation Program, and the Hanford Radiological Records Program.

PNNL shall provide:

* Accredited external dosimetry services, including technical support, documentation, and dosimeters, based on the types
and quantities of external dosimetry required by all key customers.

» Accredited internal dosimetry services, including technical support, documentation, and analyses, based on the types
and quantities of internal dosimetry required by all key customers.

» Calibration, maintenance, and repair services for a broad range of portable and semi-portable radiological
instrumentation, including technical support and documentation, based on the types and quantities of portable and semi-
portable radiological instrumentation calibration, maintenance, and repair services required by all key customers,

* Management and preservation of current and former radiation monitoring records for DOE (and predecessor agencies)
employees, Hanford contractors, sub-contractors, and visitors, including records of existing and past Hanford Site
radiation dosimetry policies and practices.

Hanford Site contractors shall request, and provide requirements for, service.
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Interface | Type of Activity MSC Other Site . .
Number | Interface | (Service — Mandatory) (Service Provider) HRS lee WP R Users REllERELS ol
33 S Analytical Services Provide service to Site |Receive Receive Optional |Optional |Receive |WAC 173-50, Sample Analysis is a
(Chemical and Low- contractors service service from service  |Accreditation of |usage-based service
Level Radiological fromand |and provide fromand |Environmental |reimbursed by the
Analysis) provide input to provide |Laboratories user; WSCF
input to MSC inputto |WAC 173-40, Air |Laboratory fixed costs
MSC MSC as |Operating Permit|for maintaining the
applicable facility in a ready-to-
serve capacity are at
no cost to Hanford
Site contactors
Analytical Services performs chemical and low-level radiological analysis on a variety of sample media. These services are
performed at the Hanford Waste Sampling and Characterization Facility (WSCF).
e MSC shall operate the WSCF.
e Hanford Site contractors shall request analytical services as needed.
Interface | Type of Activity MSC Other Site . .
Number | Interface | (Service - Mandatory) (Service Provider) FRE nere L REEE Users REGUIBIENE Cast Aleaiens
34 S Biological Controls Provide service to Site |Receive Receive Receive Receive |Receive |WAC Chapter Basic service funded
contractors service service from |service service |service 16-752 through MSC,;
fromand |and provide |fromand |from and |from and |CRD O 450.1A, |provided at no cost to
provide input to provide provide |provide |Environmental |Hanford Site
input to MSC input to inputto |inputto |Protection contractors. Hanford
MSC MSC MSC MSC as |Program Site contractors may
applicable [DOE O 5400.5, |negotiate additional
Radiation services beyond

Protection of the
Public and the
Environment

direct funded basic
service

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests. The program
controls vegetation on approximately 2000 acres, traps and removes animals, and eliminates insect infestations.

e MSC shall provide a Hanford Site-wide biological control program.

e Hanford Site contractors shall request support as needed.
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35 S Crane and Rigging Provide Receive Receive N/A Optional Receive DOE-RL-92-36, |Providing technical
service to service from |service from service from [Rev. 1 support and
Site and provide [and provide and provide maintaining Site
contractors  |input to input to MSC input to MSC hoisting and rigging
MSC as applicable requirements; and the

(Optional for
PNNL)

facility and equipment
maintenance,
consumables and
operations support to
maintain the Rigging
Services Facility in a
ready-to-serve
capability are at no cost
to Hanford Site
contractors. Equipment
and labor provided for
services including
hoisting, rigging,
scaffolding erection,
inspections, load tests,
equipment hauling,
below the hook
fabrications, and
guzzler operations are
usage based services
reimbursed by the user.

The Crane and Rigging is a ready-to-serve, centralized pool of equipment and manpower for the Hanford Site.

MSC shall provide a mobile crane pool, a regulated and non-regulated guzzler; coordinate rental and movement of cranes,
preventative maintenance inspections and scheduling of necessary repairs; and supervises crane crews.

Hanford Site contractors shall request and provide requirements for service.
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MUETREED | VPe ol | (ALY (Service PRC TOC WTP RCCC GEr ST Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
36 S Facility Services Provide Receive Receive N/A N/A Receive CRD 0 430.1B, |Management and
service to service from |(limited) service from |Real Property administrative oversight
Site and provide |service from and provide |Asset of facility services is
contractors  |inputto and provide input to MSC |Management provided at no cost to
MSC input to MSC as applicable Hanford Site
(N/A for contractors. Labor and
PNNL) materials provided for

specified services are
usage based and will
be reimbursed by the
user.

Facility Services is a central maintenance function for non-radiological facilities.

e MSC shall provide management and administrative oversight for all requested facility activities, including planning and
directing the work. MSC shall provide for the following facility services in support of the Hanford Site projects and
contractors: facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical,
sheet metal, instrumentation, cement finishing, glazier work, custodial, locksmith, movers, equipment calibration, and
HVAC maintenance and repair.

e PRC and other Site users shall request and provide requirements for service.

TOC shall only receive Refrigerated Equipment Service, floor service and Movers Service from and provide input to MSC
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37 S Motor Carrier Services |Provide Receive Receive N/A Optional Receive CRD O 460.1B, Management and
service to service from [service from service from |Packaging and administration
Site MSC MSC and provide |Transportation oversight of
contractors input to MSC |Safety transportation
as applicable |CRD O 460.2A, services is provided
Departmental at no cost to Hanford
Materials Site contractors.
Transportation and |Labor and materials
Packaging provided for specified
Management services are usage-

based and will be
reimbursed by the
user.

Motor Carrier Services provides ready-to-serve, centralized pool of vehicles and drivers for the on-site or local transportation of
freight including hazardous material at the Hanford Site, including radioactive materials and radioactive/mixed waste.

MSC shall manage, schedule, and conduct motor carrier services.
MSC shall maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local transportation of
freight including hazardous and radioactive materials at the Hanford Site.
Hanford Site contractors who are customers of this service prepare the waste for transport including shipper/receiver
agreement documents, transportation documents for packaging, transportation and receipt by the receiving facility.
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Interface | Type of Activity MSC.: Other Site . .
. (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users
38 S Fleet Services Provide Receive Receive N/A Optional Receive 41CFR102-34, Facility maintenance,
service to service from |service from service from |Motor Vehicle consumables & ops.
Site and provide |and provide and provide |Management support to maintain the
contractors  |inputto input to MSC input to MSC |41CFR109-38, Fleet Equipment
MSC as applicable |Motor Equipment |Maintenance Shop,

Management

associated buildings,
and Materials Storage
Building in a ready-to-
serve capability at no
cost to Site contractors.
Acquisition, control,
assignment, and
disposal of DOE fleet
equipment is also at no
cost to Site contractors.
Providing fuel, fuel
delivery, and
maintenance parts and
labor for DOE-owned
equipment is a usage
based service
reimbursed by the user.
Maintenance labor and
parts for vehicles
leased from GSA will be
reimbursed by GSA
based on GSA service
rates.

Fleet Services administers and manages a fleet of motorized vehicles and equipment including, but not limited to sedans,
pickups, vans, busses, ambulances, tractors, flatbeds, dump trucks, tool vans, utility maintenance vans, cab and chassis,
trailers, forklifts, cranes, generators, compressors, excavators, frontend loaders, dozers, wreckers, and fuel tankers.

¢ MSC shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and
DOE-owned vehicles/equipment; perform vehicle and equipment repair and modification services as required (e.g., in the
200 area); and perform record-keeping, vehicle assignment, ensuring vehicle utilization, and excess/disposal of fleet
vehicles and parts. Some vehicles are designated as “regulated” due to contamination and are required to be serviced
within radiologically-controlled areas.

e MSC shall provide and execute the DOE approval of equipment/vehicle procurements when necessary.

e Hanford Site contractors shall request and provide requirements for service and those using Fleet Services shall provide

report input such as the Transportation Management Scorecard.
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Interface Type of Activity SIS Other Site
. . (Service PRC TOC WTP RCCC Requirements Cost Allocations
Number | Interface | (Service - Optional) Provider) Users
39 P/S Railroad Services Coordinate | Request Request Request Request | Request CRD O 460.1B MSC sub-contracted
service service service service service service and applicable costs are passed
from MSC | from MSC from MSC | from from MSC regulations of through to Hanford
MSC the Federal Site contractors
Railway receiving the service;

Administration(
49 CFR Parts
200-268)

Hanford Site
contractors receiving
the service pay for
loading/off-loading of
shipments

The Hanford railroad system consists of approximately 40 miles of Class Il track and one signal crossing between Horn
Rapids Road and the 200W Area..

e MSC determines requirements for future use on the Hanford Site and coordinates with Hanford Site contractors,
projects, and off-Site entities prior to and during any on-site rail movements, including placement of “flaggers” at
necessary intersections, taking proper security actions, and making Hanford Site notifications.

e Upon DOE direction, MSC shall maintain and operate the rail system on the Hanford Site.
e Hanford Site contractors shall request and provide requirements for service to the MSC.
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Activity MSC :
lizrzes | e ol (Service - (Service PRC TOC WTP RCCC OliEr e Requirements Cost Allocations
Number | Interface . Users

Mandatory) Provider)
40 S Roads & Grounds Provide Receive Receive Receive Receive Receive CRD 0 430.1B, |Basic service funded
service to service from |service from |service from |service service from |Real Property through MSC;
Site and provide |and provide |and provide |from and |and provide |Asset provided at no cost
contractors  |input to input to MSC |input to provide input to MSC |Management to Hanford Site
MSC MSC per input to (except contractors. Hanford

ICD 12 - MSC PNNL off Site contractors may

Roads Hanford Site) negotiate additional
services for facility
specific services,
such as, snow
removal on
sidewalks

Roads and Grounds consist of road maintenance, snow removal, traffic management, and common grounds maintenance

service for the Hanford Site.

e MSC shall maintain primary and secondary Hanford Site roadways, to include patching/paving, striping, and other
services; perform maintenance of common grounds; and make recommendations to restrict access and make the
appropriate notifications of restricted access or closure to DOE and other Hanford Site contractors in the event that
roads are unsafe for travel. MSC shall remove snow at primary and secondary roads and at designated facilities,
parking lots, and walkways.

e Hanford Site contractors may request roads and grounds services for their facilities.

Activity MSC .
I:ltfr:gg? I-rll-'?lepr(faa?; (Service — (Service PRC TOC WTP RCCC Otszgrsslte Requirements Cost Allocations
Mandatory) Provider)
41 P/S Electrical Provide Receive Receive Receive Receive Receive DOE guidance on |Basic service funded
Transmission, service to service from |service from |service from |service service from |2005 Energy through MSC,;
Distribution, & Site and provide |and provide |and provide |from and |and provide |Policy Act provided at no cost
Energy Management |contractors  |input to input to MSC |input to provide input to MSC |BPA Network to Hanford Site
MSC MSC per input to Integrated contractors. Direct,
ICD 11 - MSC Transmission mission-related
Electricity Service upgrade projects are
Agreement sub-contracted by
DOE 0 430.2A MSC and paid by the
Electric Reliability {requesting Hanford
Standards Site contractor
BPA Outage

Planning Process
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Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical
utility consisting of a system for providing power to the facilities at the Hanford Site.

N

MSC externally supplies electrical power to Hanford Site contractors.

MSC shall coordinate with other Hanford Site contractors to obtain the following:

- Energy cost and consumption data for the Annual Energy Conservation Performance Report.

- Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption date entry to
EMS4 database.

- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan.

- Facility electrical load information for the annual electrical load forecast.

- Other facility electrical or energy information, as needed.

Hanford Site contractors shall provide input for EMS4 database, annual Energy Conservation Performance Report,

Emergency Conservation Plan, and annual electrical load forecast.

Hanford Site contractors may enter into a service-provider relationship with the MSC and/or other utility providers for

the operation, maintenance, and/or closure of all or part of their internal utility systems.

Hanford Site contractors shall protect Hanford Site systems against disruption and damage during performance of

work and support Hanford Site utility operations, maintenance, and closure of a service where appropriate.

otes:

The interface point between the MSC electrical distribution system and the Hanford Site contractors’ facilities electrical
system is routinely the connection at the secondary side of the building service transformer (MSC also owns the
electrical meters). However, there may be some facilities where the systems interface is located at a different
connection point. The interface points are identified on the electrical utility switching system diagram drawings.

The 300 Area electrical substation and electrical distribution system will be owned by the RCCC. The RCCC may
request MSC to operate and maintain the 300 area substation and distribution system on a work order basis. Upon
completion of the RCCC, or as directed by DOE, the substation/distribution system may be reassigned to the MSC.
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Interface Type of Acti\_/ity MS(.: Other Site . .
Number Interface (Service - (Service PRC TOC WTP RCCC Users Requirements Cost Allocations
Mandatory) Provider)
42 P/S Water System Provide Receive Receive Receive service|Receive |Receive WAC 246-290, Hanford Site-wide
service to service from |service from |from and service service from |Group A, Public |water upgrades and
Site and provide |and provide |provide input to |from and |and provide |Water Systems |Basic Service are
contractors  |inputto input to MSC |[MSC per ICD |provide |input to MSC |WAC 246-291, funded through MSC;
MSC 01 —Raw Water |input to Group B, Public |provided at no cost
and ICD 02 - [MSC Water Systems  |to Site contractors.
Potable Water WAC 246-292, Direct, mission-
Water Works related upgrade
Operator projects are paid for
Certification by the Site contractor
WAC 246-294, requiring the

Drinking Water
Operating Permits
CRD 0O 430.1B,
Real Property
Asset
Management

upgrade. For water
systems outside of
the MSC, water
system contaminant
monitoring
management is a
usage-based service
reimbursed by the
user
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The Water System function is a ready-to-serve water utility service (the geographic areas to be served are the 100, 600,
and 200 Areas). The 300 Area and 100N Area water systems are within the scope of the RCCC, along with the 30-inch
concrete line supplying the 100F and 100H Areas, and all distribution piping connecting to the concrete main water lines

supplying the 100F, 100H, 100D, 100N, and 100B Areas.

MSC shall manage the water system in accordance with agreements negotiated with the Hanford Site contractor being
served and in accordance with guidance documents cited in state regulations for water systems; and maintain the
existing Water System Master Plan. The Plan shall document a strategy for managing repairs, life extensions,
replacements, and deactivations for facilities and equipment for the water systems within the scope of this contract
over a ten year planning horizon.

MSC shall provide a “purveyor” (per the Washington Administrative Code and other state regulations) for MSC water
systems.

MSC shall be responsible for all aspects of the water distribution system only up to and including the first off-valve or
demarcation point outside the customer’s facility or complex of facilities. The customer or facility maintains all
responsibility for lines downstream of this agreed-upon point. On side-by-side multiple valve isolations and backflow
assemblies, the facility assumes responsibility from the discharge side of the downstream isolation valve. For WTP,
the demarcation point is the premise isolation backflow prevention at the fence line. For PFP, the demarcation point is
the premise isolation backflow assembly.

MSC shall perform, as requested, backflow preventer testing, water system contaminant monitoring management, and
pipeline sanitization for other Hanford Site Contractors (e.g., water systems outside of MSC):

Hanford Site contractors shall input to the Water System Master Plan and negotiate agreements for water utility
service.

PRC shall identify priority water line upgrades which would prevent further ground water degradation; MSC shall
perform priority water line upgrades to prevent further ground water degradation

Upon completion of the RCCC, or at the direction of DOE, the 300 Area water system may be reassigned to the MSC.

Note: The 100K Area and 400 Area Water Systems will be operated and maintained by the PRC.
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Interface Type of Acti\_/ity MSC.: Other Site . .
Number Interface (Service - (Serylce PRC TOC WTP RCCC Users Requirements Cost Allocations
Mandatory) Provider)
43 P/S Sewer Systems Provide Receive Receive Optional Receive Receive WAC 246-272, Hanford Site-wide
service to service service service service 272A, 272B, sewer upgrades and
Site from and | from and fromand | from and Large On-site Basic Service are
contractors provide provide provide provide Sewage funded through MSC;
input to input to input to input to Systems; WAC provided at no cost to
MSC MSC MSC MSC 173-224, Hanford Site

Sanitary Sewers

contractors. Direct,
mission-related
upgrade projects are
paid for by the
Hanford Site
contractor requiring
the upgrade

Sewer system operations provide sewer pumper truck services and collection of sewage through piping for treatment and
disposal in subsurface soil absorption systems. The geographic areas to be served are the 600 Area and 200 Area. The
100N Area sanitary sewer system, -100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF sanitary sewer
holding tanks, and the 300 Area sanitary sewer system are within the scope of the RCCC. Additionally, the RCCC pipes
waste directly to the lagoon from the 100 Area operations.

e MSC shall operate the Hanford Site sanitary sewer systems, including compliance sampling; maintenance of support
structures, systems, and components; and performance of sewer administration duties in accordance with the State
of Washington sanitary sewer regulations.

e MSC shall update the existing Sewer System Master Plan. The Plan shall document a strategy for managing
repairs, life extensions, replacements, and deactivations for facilities and equipment for the sewer systems within the
scope of this contract over a ten year planning horizon and shall be updated every two (2) years.

e MSC shall coordinate termination of 100N lagoon use with RCCC and determine alternate disposal operations for
pumped sewer system waste.

e Hanford Site contractors shall provide input to the Sewer System Master Plan.

Notes:

e The 100N Area sanitary sewer system, 100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF

sanitary sewer holding tanks, and the 300 Area sanitary sewer system are excluded from the scope of this Contract.
These sewer systems are within the scope of the RCCC. Additionally, the RCCC pipes waste directly to the lagoon

from the 100 Area operations. Currently, waste pumped from area sewer systems are deposited in that lagoon and

are expected to be operated by the MSC until a replacement is in service. Upon completion of the RCCC, or at the

direction of DOE, utilities assigned to the RCCC, may be reassigned to the MSC.

The 100K Area and 400 Area sanitary sewer systems will be operated and maintained by the PRC.
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Activity MSC .
Ilgt:!gﬁg? Iltyepr?a?:]; (Service - (Service PRC TOC WTP RCCC OtB(:;rSSIte Requirements Cost Allocations
Mandatory) Provider)
44 S Sanitary Waste Provide Receive Receive Optional Receive Receive Delivery of and
Management and service to service service service service disposal of sanitary
Disposal Site fromand | from and fromand | from and waste for dumpsters
contractors provide provide provide provide is provided at no cost
input to input to input to input to to Hanford Site
MSC MSC MSC MSC Contractors, Delivery
(PNNL on and disposal of
Hanford sanitary waste for roll
Site) off boxes is a usage

based service
reimbursed by the
user

Sanitary Waste Management and Disposal function consists of waste collected from on-site dumpsters and transport to
off-site landfills for disposal. This includes management and oversight of Hanford sanitary, inert and demolition waste
landfills that are currently in operation or closed.

e MSC shall pick-up, inspect, and dispose of non-radioactive, non-hazardous dry waste.

e Hanford Site contractors shall request and provide requirements for service.
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Site Business Management
Activity MSC .
Iplt::r:]fg\gf I-r:%lepr?agfe (Service — Mandatory (Seryice PRC TOC WTP RCCC Otsigrsslte Requirements Cost Allocations
and Interface) Provider)
45 I/S Land-Use Planning Provide Request | Request Request Request | Receive CRD O 430.1B, | MSC bears the cost
and Management service service service service service service from | Real Property burden of program
from MSC | from MSC | from MSC | from MSC | and provide | Asset administration;
(Service mandatory and and and and input to Management Hanford Site
only for site selection provide provide provide provide MSC, as contractors bear
and excavation input input input per input applicable internal
permits) ICD 09 - implementation costs
Land for
Siting

Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific parcels)
and management (including day-to-day implementation of the Comprehensive Land Use Plan [CLUP]).

e MSC shall perform management of real property at the Hanford Site for DOE and coordinate the use of real property
among Hanford Site contractors. MSC shall perform a range of real property activities, such as conducting land-use
planning for areas and specific parcels; conducting reviews and integrating land-use requests for all new facilities,
infrastructure systems, land improvements, or change of land use; conducting land management activities, including
day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse of land; and
conducting real estate activities in the out-grant and disposal of real property or interests therein.

e  MSC shall implement the CLUP as directed or interpreted by DOE. MSC shall assess the need for updating the
existing or developing new Area Management Plans and Resource Management Plans. In coordination with other
Hanford Site contractors, the MSC shall develop new plans and update existing plans where applicable.

e MSC shall administer and manage the Site Selection and Excavation Permit process.

e MSC shall monitor and assess the use of real property to assure compliance with restrictions, such as institutional
controls.

e MSC shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and
characterizing land, monitor misuse of property or encroachments, identifying orphan or unknown land uses (e.g., non-
pristine land, hazards, and waste sites), dispositioning non-permitted activities; and tracking and documenting land-use|
occurrences and activities.

e Hanford Site contractors shall support the land-use planning and management program as administered by the MSC,
including providing input to the Ten Year Site Plan (TYSP).

e MSC shall develop the TYSP for the Hanford Site in coordination with other Site contractors and in accordance with
CRD 0O 430.1B, Real Property Asset Management.
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Interface Type of Activity Other Site : .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
46 I Long-term Receive Deliver Deliver Deliver Deliver N/A Hanford Site MSC bears the cost
Stewardship input from input to input to input to input to Comprehensive | burden of program
Site MSC MSC MSC per MSC Environmental | administration;
contractors ICD 09 — Response, Hanford Site
Land for Compensation, | contractors bear
Siting and Liability Act | internal
of 1980 implementation costs.
(CERCLA) Cost for sites
Records of transferred (post-
Decision. remediated) to MSC
Hanford Site are the responsibility
Resource of the MSC. Transition
Conservation costs are the
and Recovery | responsibility of the
Act (RCRA) respective Hanford
Post Closure Site contractor.
Plans.
CERCLA 5-
Year Review
criteria.

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to
prevent exposures to any potential residual contamination and waste, such as surveillance activities, record-keeping
activities, inspections, groundwater monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed
buildings or facilities, maintenance of other barriers and containment structures, access control, and posting signs.

e MSC shall provide for integrated planning of LTS for the entirety of the Hanford Site.

* MSC shall prepare and maintain the Hanford Long-Term Stewardship Plan, the Long Term Surveillance and

Maintenance Plan.

MSC shall coordinate with Hanford Site contractors and compile data and prepare the Hanford Site-wide assessments
of institutional controls, and the Hanford Site-wide Comprehensive Environmental Response, Compensation, and
Liability Act of 1980 (CERCLA) 5-year reviews including comment response.

MSC shall execute LTS for those portions of the Site assigned to the MSC, with exception of groundwater monitoring,
groundwater remediation activities, and ongoing pump and treat activities.

Hanford Site contractors provide information for the Hanford Long-Term Stewardship Plan, Annual NEPA Mitigation
Action Plan Accomplishments, IC Plan, CERCLA 5-year reviews, & Site Transition Plans.

Hanford Site contractors shall comply with the Transition Plans for transfer of remediated sites to MSC.
Hanford Site contractors shall coordinate with the MSC in development of CERCLA RODs including institutional
controls to achieve consistency with the LTS Plan.

Hanford Site contractors shall provide information for the Hanford Site Institutional Controls Plan (ICP) in accordance
with Hanford Site CERCLA Records of Decisions and Hanford Site RCRA post closure plans.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
47 | Facility Information Receive Deliver Deliver Deliver Deliver Deliver CRD O MSC bears the cost
Management input from input to input to input to input to input to 430.1B, Real burden of program
System (FIMS) Site MSC MSC MSC MSC MSC, as Property Asset | administration;
contractors applicable Management Hanford Site
contractors bear
internal
implementation costs
DOE uses FIMS as the Complex-wide real property database for real property which provides an inventory and
management tool that assists with planning and managing real property assets. FIMS is centrally managed at DOE
Headquarters.
e MSC shall manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be
responsible for collecting data from Hanford Site contractors in order to meet all mandatory reporting requirements.
e Hanford Site contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for
spatial data.
Interface | Type of Activity MSC PRC TOC WTP RCCC OIET ST Requirements | Cost Allocations
Number Interface (Interface) Users
48 I Hanford Site Receive Deliver Deliver Deliver Deliver Deliver input MSC bears the
Structures List and input from input to input to input to input to to MSC cost burden of
Hanford Waste Site | Site MSC MSC MSC per MSC program
Assignment List contractors ICD 09 — administration;
Land for Hanford Site
Siting contractors bear
internal
implementation
costs
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The Hanford Site Structures List (List) and Hanford Site Assignment List Is the integrated, central inventory of Hanford
facilities, structures, and waste sites. DOE Hanford uses these lists for integrated planning of baselines, cost-estimating,
reporting DOE Gold Chart metrics, establishing assignment of responsibility for each facility and waste site to Site
contractors, support to FIMS, HSTD (Hanford Site Technical Data Base), Caretaker, and WIDS. This activity provides for
maintenance, configuration control, and upgrading of the Lists.

e MSC shall maintain the Hanford Site Structures List and Hanford Waste Site Assignment List serving as
Administrator of the data, and is responsible for the platform for the data and Site-wide reporting.

e MSC shall be responsible for the Site-wide configuration control process, and shall be responsible for collecting data
from Hanford Site contractors in order to meet all mandatory reporting requirements.

e Proposed changes in assignment of facilities must be ratified by DOE.

Hanford Site contractors deliver facilities, structures, and wastes site data and input to the Hanford Site Structures List
and Hanford Waste Site Assignment List.

The Hanford Site contractors shall provide data and support to the MSC, for the Hanford Sites contractor’s facilities,
waste sites and activities, to support maintenance of the Hanford Site Structures List and Hanford Waste Site Assignment
List, Hanford Site contractors supplying information/ data are responsible for data quality.

Interface
Number

Type of
Interface

Activity
(Interface)

Other Site

MSC PRC TOC WTP Users

RCCC Requirements Cost Allocations

49

Condition
Assessment
Surveys (CAS)

MSC bears the
cost burden of
program
administration;
Hanford Site
contractors bear
internal
implementation
costs

Receive Deliver Deliver Deliver Deliver
input from input to input to input to input to
Site MSC MSC MSC MSC

contractors

Deliver input
to MSC

CAS is used to assess the current material condition of its facilities, structures, systems, and equipment, and documents
maintenance deficiencies. The assessment information for each assessed item is entered into the Condition Assessment
Information System (CAIS), which provides an estimate of maintenance upgrade costs.

e MSC shall manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS
inspection program in order to accurately evaluate the existing state of specific facilities and identifying the deferred
maintenance liability.

e MSC shall coordinate all of the necessary inspection activities with the various site contractors that have eligible
facilities for CAS inspections.

e MSC shall make the CAS data available to the mission contractors.
¢ Hanford Site contractors shall enable access to MSC for conducting on-site condition assessments.

Interface
Number

Type of
Interface

Activity
(Service -
Mandatory)

MSC
(Service PRC TOC WTP
Provider)

Other Site

HOCL Users

Requirements Cost Allocations
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50 I/S Geospatial Provide Receive Receive Receive Receive Receive MSC bears the
Information service to service service service service service from cost burden of
Management Site fromand | from and from and fromand | and provide program
contractors | provide provide provide provide input to MSC, administration;
input to input to input to input to as applicable Hanford Site
MSC MSC MSC MSC contractors bear
internal
implementation
costs

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the
earth) supports the execution of requirements for worker health, land use planning, emergency response, etc., and is
available to all Hanford Site contractors.

e MSC shall develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation
Plan (H-GIS) to ensure that all spatial data, information and documentation required for accomplishing the Hanford
Site missions are captured, managed, and preserved.

e The MSC shall provide general and business-specific Hanford Site maps, and act as a central geospatial
clearinghouse to coordinate, capture, manage, and share geospatial information, including management of the
Hanford Geographical Information System (HGIS).

e Hanford Site contractors deliver data to MSC and input to Comprehensive Data/Site Management Strategy for
spatial data.
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Activity MSC .
Ilgt:!gﬁg? Iltyepr?a?:]; (Service - (Service PRC TOC WTP RCCC OtB(:;rSSIte Requirements Cost Allocations
Mandatory) Provider)
51 I/S Property Systems/- Provide Receive Receive Optional Optional Receive MSC bears the
Acquisition & service to service service service from cost burden of
Materials Site fromand | from and and provide program
Management contractors | provide provide input to MSC, administration;
input to input to as applicable Hanford Site
MSC MSC (PNNL DOE- contractors bear
EM owned internal
equipment) implementation

costs and any
costs associated
with delivery of
excess materials to
the central
recycling and turn-
over of excess
property for
disposition

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized
personal property management functions, such as recycling of precious metals and processing equipment that is no
longer needed through the excess property system. Tracking of all DOE-owned, Contractor-managed property (Site-
wide) is accomplished by means of decentralized data entry into the primary property management site-wide database
(Sunflower Asset Management System [SAMS]). The Program also manages the centralized storage and staging of
equipment and inventory through the use of various on-Site warehouses.

e MSC shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for
tracking of accountable personal property, management of the property management database (Sunflower Asset
Management System [SAMS], including providing Site-wide property management reports) and other related

systems; central recycling; excess property dispositioning; and equipment transfers and loans.

e MSC shall manage the (on-site) “stores” inventory warehouses. As required, the MSC shall provide for delivery of
inventory items to on-Site locations managed by other contractors. MSC shall manage the supply chain, and
evaluate Site-wide demand, usage trends, and programmatic requirements to act as lead in the reduction of existing
line item site inventory to the lowest achievable levels.

e Hanford Site contractors deliver input to MSC to include warehouse requirement needs, Property Information Data
Systems (PIDS) data, and Contractor Balanced Scorecard Report data; and deliver property no longer required.
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Pension
Interface Type of Activity and Other Site . Cost
Number | Interface | (Interface) Savings IS PG ek LUALL Rekk Users R IEUES Allocations
Committee
52 I Hanford Receive Sponsor Sponsor Sponsor Sponsor Sponsor PNNL Employee MSC bears the
Site input from and receive | and deliver | and deliver | and deliver | and deliver Sponsor Retirement cost burden of
Pension sponsoring | input from input to input to input to input to and deliver | Income program
Plan Site Pension Pension Pension Pension Pension input to Security Act administration.
(HSPP) contractors | and and and and and Pension Financial Contributions
and Savings Savings Savings Savings Savings and Accounting are allocated
Hanford provide to Committee | Committee | Committee | Committee, | Committee Savings Standards to the
Site MSC HSPP only Committee | Internal participating
Savings Revenue Code | sponsors
Plan Internal (Hanford Site
(HSSP) Revenue contractors)
Service
Hanford Regulations
Employee FAR 31.205
Welfare DEAR
Trust 970.3102-2
(HEWT) e MSC shall provide administration for the HSPP, HSSP, and HEWT.
e Hanford Site participating sponsors provide funding and deliver input to the Pension and Savings Committee whose decisions are
provided to the MSC.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
53 I/S External Affairs Provide Support MSC Support Support Support Support MSC bears the
service and MSC MSC MSC MSC as cost burden of
receive applicable program
support administration;
from Site Hanford Site
contractors contractors bear
internal
implementation
costs
External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site tours.
e MSC shall work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford Site tours and
visits to projects/facilities by external parties as requested.
e MSC shall provide transportation, badging coordination, working with other Site contractors, as needed, and
providing guides/speakers, handouts, and refreshments, as appropriate or as requested.
¢ Hanford Site contractors shall provide technical staff support to MSC when their facilities or waste sites are visited,
to include guides/speakers, and handouts, when the tour involves respective Hanford Site contractor workscope.
e MSC shall support DOE’s management of the Hanford web site.
Interface Type of Activity MSC PRC TOC WTP Fope | GAETEiE Requirements | Cost Allocations
Number Interface (Interface) Users
54 I External Reviews Receive Support MSC Support Support Support Support MSC bears the
support MSC MSC MSC MSC as cost burden of
from Site applicable program
contractors administration;
Hanford Site
contractors bear
internal
implementation
costs
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External Reviews provides support to DOE during audits and assessments from outside entities having oversight

responsibility for DOE-RL and DOE-ORP and their contractors. These entities include the Defense Nuclear Facilities

Safety Board, the Government Accountability Office, the DOE Office of Inspector General, and other governmental and

Department of Energy oversight organizations, such as the Office of Health, Safety, and Security and Office of

Enforcement.

e The MSC shall support DOE-RL and DOE-ORP in hosting staff from auditing and assessing organizations,
providing or coordinating required presentations, responding to information requests, and by providing required
subject matter experts to respond to questions and information requests.

e Hanford Site contractors shall provide support to MSC, as directed by DOE, in their External Reviews
responsibilities.

Interface Type of Activity MSC Other Site - q
. . (Service PRC TOC WTP RCCC Requirements | Cost Allocations
Number Interface (Service — Optional) Provider) Users
55 S Courier Services Provide Receive service | Receive Receive Receive Receive Funded through
service to from MSC service service service service MSC; provided

Site from from from from at no cost to

contractors MSC MSC MSC MSC, as Hanford Site

applicable contractors

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated

instruments, medical samples, equipment to be repaired, and essential (time-sensitive, critical) documents.

e MSC shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum,
blood samples, medical records, etc.), calibrated instruments, new or used office machines to and from repair
facilities, and pickup and shredding of classified documents.

e Hanford Site contractors shall request and provide requirements for service.

Activity
(Service — MSC
Interface Type of Large Volume: : Other Site . .
Number Interface Mandatory: (Serylce PRC TOC WTP RCCC Users Requirements | Cost Allocations
: Provider)
Convenience
Copiers: Optional)
56 S Reproduction Provide Receive service | Receive Optional | Optional | Optional Usage based
Services service to from MSC service service Service

Site from (except reimbursed by

contractors MSC DOE) the user.
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Reproduction Services provides large volume document reproduction services and manages the convenience copier
contract. Reproduction includes duplication of paper ,digitally transmitted documents, and engineering drawings; high
volume copying services; color copies; forms reproduction; special bindings; tabbing, etc.
e MSC shall provide printing, duplicating, binding, and reproduction services for the Hanford Site.
e Hanford Site contractors shall be responsible for identifying convenience copier locations to the MSC and for costs
incurred to utilize equipment provided through the MSC copier contract.
¢ Hanford Site contractors shall request and provide requirements for service.
Activity MSC
Interface Type of (Service — Optional - Other Site . .
Number Interface Standards - (Serylce PRC TOC WTP RCCC Users Requirements | Cost Allocations
Provider)
Mandatory)
57 S Multi-media Provide Receive service | Receive Receive Receive Receive Hanford Site Usage based
Services service to from MSC service service service service Multimedia Service
Site from from from from Standards reimbursed by
contractors MSC MSC MSC MSC, as the user.
applicable

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio

productions, and other similar types of media.

¢ MSC multi-media organization shall be a centralized resource for the Hanford Site. The Contractor shall establish
the standards and written procedures that shall be used by all Hanford Site Contractors and DOE to inventory
photographs, videos, etc, identified as records. The standards/procedures shall direct that all photos, videos, etc.
taken or acquired are indexed, and that the images/photos are merged into a Hanford Site archive or

clearinghouse.

e MSC shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed by DOE.
e  Whether using MSC, or procuring outside services, Hanford Site contractors shall:

- Comply with Hanford Site multi-media standards;
- Provide multi-media records to the MSC.
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Activity MSC .
Igfrgﬁg? Iltyepr?a?:]; (Service — (Service PRC TOC WTP RCCC OtB(:;rSSIte Requirements | Cost Allocations
Mandatory) Provider)
58 S Mail Services Provide Receive service | Receive | N/A Receive Receive DOE G 573.1- | Funded through
service to from MSC service service service 1, Mail MSC; provided
Site from from from Services at no cost to
contractors MSC MSC, as MSC, as Users Guide Hanford Site
applicable | applicable | 41 CFR 102— contractors.
192, Mail
Management
U. S. Postal
Services
Domestic Mail
Management
and

International
Mail
Management

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced
organization/company to deliver mail to individuals within their respective organizations.

e MSC shall provide for basic mail services, including postage fees, pickup and delivery of interplant and U.S. Postal
mail to customers. The work scope includes the pickup, routing and delivery of interplant mail (i.e., mail that does
not leave the Hanford Site).

e  MSC shall distribute and pickup mail at defined locations in the contractor’s facilities.
e Hanford Site contractors shall be responsible for mail distribution to contractor staff within their facility.
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Interface Type of Activit SIS Other Site
yp . Y (Service PRC TOC WTP RCCC Requirements | Cost Allocations
Number Interface (Service — Optional) Provider) Users
59 S Site Forms Provide Receive service | Receive N/A N/A Receive Funded through
Management service to from MSC service service MSC; provided
Site from from MSC at no cost to
contractors MSC (only Hanford Site
DOE) contractors.

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies
consistent design and utilizes the use of electronic forms in gathering of electronic record information to electronic
records systems.
e MSC shall administer the Hanford Site forms management system and process, and design electronic forms for
interactive use, as well as, conventional hard copy forms. MSC shall develop/design/revise/approve electronic and
hard copy forms, eliminate obsolete or duplicate forms, maintain Site forms historical records, and maintain the
system for centralized configuration management of site electronic and conventional hard copy forms. Development
of forms shall be coordinated with the sponsor and its users.

e Hanford Site contractors may request and provide requirements for service.
¢ Hanford Site contractors are allowed to create and maintain unique forms relevant solely to their internal use,

unless otherwise prohibited by Site policy.
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Information Resources/Content (Records) Management (IR/CM)
Ini27ies UEE ol ALY MSC PRC TOC WTP RCCC Onzy i Requirements Cost Allocations
Number | Interface (Interface) Users
60 I Strategic Receive Deliver Deliver N/A N/A Receive Clinger-Cohen MSC bears the cost
Planning & input from input to input to service Act burden of program
Program Site MSC MSC from OMB A-11, A- administration; Hanford
Management contractors MSC, as 300 Site contractors bear
applicable | all applicable internal implementation
Federal costs
Information
Technology
requirements

Strategic Planning & Program Management assesses the current IR/CM technology infrastructure, systems, applications, and

business practices and provides recommendations for improving the scalability and reducing the life-costs over the current

approach.

e MSC shall develop a Computing and Telecommunications Strategic Plan.

e PRC and TOC shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic
Plan.

Activity MSC Other Site
IEEEE 722 i (Service — (Service PRC TOC WTP RCCC Users Requirements Cost Allocations
Number | Interface :
Mandatory) Provider)
61 S Telephone Provide Receive Receive Optional Optional Receive Usage based service
Services service to service service service reimbursed by the user
Site from MSC | from from
contractors MSC MSC, as
applicable

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, special

circuits, 9-1-1 support, and attendant/operator services to Hanford Site programs, projects, and support organizations.

e MSC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the Hanford site,
encompassing those systems required to maintain data transmissions, including local, state, national, and international
subscribers; data and network circuits; off-premise stations; telephone service to offsite offices occupied by Hanford Site
end-users; alerting systems; and other miscellaneous voice and data circuits.

¢ Hanford Site contractors shall request and provide requirements for service.
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Activity
(Service — MSC
Interface Type of Optional, except - Other Site . .
Number | Interface Emergency (Serylce PRC TOC WTP RCCC Users Requirements Cost Allocations
. Provider)
Response, which
is Mandatory)
62 S Pager Services Provide Receive Receive N/A Receive Receive Usage-based service
service to service service service service reimbursed by the user.
Site from MSC | from from MSC from Emergency Response
contractors MSC MSC, as related pagers are paid
applicable by MSC.
Pager Services provides the electronic network and devices for Hanford Site paging.
e MSC shall provide maintenance, operations and account administration of the Government-owned Hanford Site pager
infrastructure and commercial pager services, including site, regional and national paging services.
e MSC shall provide system designs, integration, maintenance, frequency management, associated engineering services,
and support to manage regional, international, and nonstandard inventory for pager replacement parts.
e Hanford Site contractors may request and provide requirements for service.
Activity MSC ;
Iﬂfgﬁgf I:épr?azg (Service — (Service PRC TOC WTP RCCC Otszgrsslte Requirements Cost Allocations
Optional) Provider)
63 S Radio Services Provide Receive Receive N/A Receive Receive National Usage-based service
for Crafts service to service service service service Telecommunicati | reimbursed by the user.
Site from MSC | from from MSC from ons and Equipment (radios,
contractors MSC MSC, as Information antennas, etc., costs
applicable | Administration are the responsibility of

requirements

the Hanford Site
contractor

Radio Services for Crafts provides radio communication infrastructure and licensing.
e MSC shall provide engineering, maintenance and operations of non-emergency radio communication services, including
associated infrastructure.

e MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation,
upgrade and required system calibration services, and registration of radio frequencies with the National
Telecommunications and Information Administration.

e Hanford Site contractors shall request and provide requirements for service. If procuring radios, the contractor must comply

with Hanford Site specifications.




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039
Activity MSC ;
lnizrzes o i (Service — (Service PRC TOC WTP RCCC OliEr e Requirements Cost Allocations
Number | Interface . Users
Mandatory) Provider)
64 S Radio Services Provide Receive Receive N/A Receive Receive National Funded through MSC;
for Emergency service to service service service service Telecommunicati | provided at no cost to
Services Site from MSC | from from MSC from ons and Hanford Site
contractors MSC MSC, as Information contractors. Equipment
applicable | Administration (radios, antennas, etc.,

requirements

costs are the
responsibility of the
Hanford Site contractor

Radio Services for Emergency Services provides radio communication infrastructure and licensing.

e MSC shall provide engineering, maintenance and operations of radio communication services, including two-way, fire
dispatch, safety and emergency preparedness, security systems and infrastructure.

e MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation,
upgrade and required system calibration services, and registration of radio frequencies with the National
Telecommunications and Information Administration.

e Hanford Site contractors shall:
- Follow Hanford Site radio frequency policy and use the MSC for radio spectrum licensing; and

- Request and provide requirements for service.
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Activity MSC ;
IUEHEEe i (Service — (Service PRC TOC WTP RCCC OiEr i Requirements Cost Allocations
Number Interface M . Users
andatory) Provider)
65 S Network Provide Receive Receive Optional Optional Optional, CRD M 470.4-2, Usage based service
Services service to service service except Physical reimbursed by the user

Site from MSC | from DOE Protection

contractors MSC

Network Services consist of the Hanford Local Area Network (HLAN) information infrastructure used by DOE-RL, DOE-ORP and

Hanford Site contractors for intranet and internet services.

e  MSC shall operate and maintain the HLAN information/communication infrastructure including Application Hosting Services,
Internet Support, Maintenance and Software License Management, Technology Support for Hardware and Software,
network management and maintenance, desktop/user services, hardware maintenance, work station acquisition,
redeployment and retirement, engineering and configuration, software distribution, and streaming video engineering
services. The MSC will also provide HLAN infrastructure maintenance.

e Hanford Site contractors shall request and provide requirements for service.

Activity MSC .
I:lfgg:? Iltyepr(faa?:]; (Service — (Service PRC TOC WTP RCCC Otthztr?rSSlte Requirements Cost Allocations
Mandatory) Provider)
66 S Information Provide Receive Receive N/A Optional Optional Funded through MSC;
Systems service to service service except provided at no cost to

Site from MSC | from DOE Hanford Site

contractors MSC contractors

Information Systems provide integrated business, technical, and project information systems including management and

performance of steady state operations, maintenance, development and enhancements for Hanford Site data systems, and

support to project and business functions.

e MSC provides database management, video-teleconferencing (VTC) support services, software and systems engineering,
system development, systems operations and maintenance (O&M), software testing, software configuration management,
and application hosting services.

e Hanford Site contractors shall request and provide requirements for service.
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Activity
(Site-wide
System — MSC
In27ies IDEC @ LETE el (Service PRC TOC WTP RCCC Olnzy Sl Requirements Cost Allocations
Number Interface Inventory & Provider) Users
Scheduling
Service -
Optional)
67 I/S Federal Provide Deliver Deliver Optional Deliver Deliver Various DOE Funded through MSC;
Records service to input to input to input to input to directives and provided at no cost to
Inventory and and receive | MSC MSC MSC MSC, National Archives | Hanford Site
Schedule input from except and Records contractors. Optional
Management Site PNNL Administration service reimbursed by
contractors (NARA) the user.
regulations
Inventory and Schedule Management provides the Hanford Site-wide RIDS database for inventorying and scheduling all Federal
records for MSC and for designated contractors including those documenting the missions, programs, projects and all
administrative functions. This work addresses all records (and non-records) originated or held by any of the covered contractors
and includes records in all media, including electronic systems, databases, spreadsheets, microform, photo/negatives, hard
copy paper, and all other formats and media.
e MSC shall provide Hanford Site-wide RIDS database for Hanford Site Federal records.
e  Other Hanford Site contractors shall provide RIDS database information.
Activity MSC ;
IEEEE e (Service — (Service PRC TOC WTP RCCC OITET HiiE Requirements Cost Allocations
Number Interface . Users
Mandatory) Provider)
68 S Major Collection | Receive Deliver Deliver Deliver Optional Deliver MSC bears the cost
Management input from input to input to input to input to burden of program
Site MSC MSC MSC MSC, administration; Hanford
contractors (Optional) except Site contractors bear
PNNL internal implementation
costs
Major Collection Management provides continued maintenance of significant collections of records. Examples of major
collections include engineering drawings, photographs/negatives, videotapes, etc.
e MSC shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible
to those that have a business requirement.
e Hanford Site contractors shall meet the requirements of Major Collection Management as administered by the MSC.
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Activity MSC .
I,Qﬁ:ﬁg? I-rll—%:apr?agg (Service — (Service PRC TOC WTP RCCC Oth;rSS'te Requirements Cost Allocations
Mandatory) Provider)
69 S Long-Term Provide Receive Receive N/A Optional Receive Various DOE and | MSC bears the cost
Records service to service service service NARA burden of program
Storage Site from and from and from and regulations, administration
contractors | provide provide provide including
input to input to input to 36 CFR 1228.
MSC MSC MSC

Long-Term Records Storage provides for physical storage of over 110,000 cubic feet of records in various hard copy medium

(paper, photographs, video, tapes, etc.).

e MSC shall provide long-term physical storage for paper and other hard copy media records and maintain information

systems to manage that collection.

e Hanford Site contractors shall coordinate with MSC for pickup of records.
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Portfolio Management

MUEREEs | IDEE o ALY MSC PRC TOC WTP RCCC Onzy i Requirements Cost Allocations
Number | Interface (Interface) Users
70 | Hanford Portfolio |Receive input|Deliver input |Deliver Deliver input |Deliver input |Deliver input MSC bears the cost burden
Planning, Analysis |from Site to MSC input to to MSC to MSC to MSC, of program administration;
& Performance contractors MSC except Hanford Site contractors
Assessment PNNL and bear internal implementation
(Integrated Hanford DOE costs

Life-Cycle Clean- | Hanford Portfolio Planning, Analysis & Performance Assessment consists of support to DOE-RL and DOE-ORP in maintaining
up Plan; [Hanford] | the Integrated Hanford Life-Cycle Clean-up Plan that optimizes the mission life-cycle, enabling DOE to ensure cost and schedule
Programmatic Risk | efficiency while adequately anticipating and managing programmatic risk.

gﬂgnaﬂe?ﬁm Plaré; e MSC shall perform Hanford Site portfolio integration, provide simulation and optimizing analysis tools, and coordinate and
schedules, an assist with integrated scheduling and performance evaluation.

State of the Site ) ) ) ) o
e MSC shall develop an Integration Issues Management Plan, provide Hanford Portfolio Planning, develop and maintain an

briefing) Integrated Hanford Life-Cycle Clean-up Plan, and shall evaluate project and program performance against the Integrated
Hanford Life-cycle Baseline.
e Hanford Site contractors shall provide information to the MSC as necessary to complete the Hanford Portfolio Planning,
Analysis & Performance Assessment activities.
Interface | Type of Activity Other Site . .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
71 I Project Acquisition |Receive Deliver data |Deliver N/A N/A N/A MSC bears the cost burden
and Support Critical and info. to |data and of program administration;
Decision data |MSC info. to Hanford Site contractors
and MSC bear internal implementation
information costs
from PRC
and TOC

Project Acquisition and Support includes project initiation, design, construction, and/or procurement services to DOE and as an

optional service to Hanford Site contractors.

e Asdirected by DOE, MSC shall provide the means to enable DOE to perform its project owner management responsibilities, in
the areas of planning and procurement actions for new projects, by supporting the Critical Decision (CD) 0 through CD-1/2
phase of new project life-cycles and, when requested, act as project lead in support of the CD-3 and 4 phase of new projects.

e Hanford Site contractors shall provide Critical Decision data and information to the MSC as directed by DOE.




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039

Interface | Type of Activity Other Site : .
Number | Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
72 | Independent Receive input|Deliver input |Deliver Deliver input |Deliver input |Deliver input MSC bears the cost burden
Assessment and  |from Site to MSC input to to MSC to MSC to MSC, of program administration;
Analysis contractors MSC except Hanford Site contractors
PNNL and bear internal implementation
DOE costs

Independent Assessment and Analysis provides to DOE a capability for ensuring that work is being accomplished in accordance
with ESH&Q requirements, or to accomplish special DOE studies and obtain recommendations on an as needed basis to resolve
technical and regulatory issues.

e Asdirected by DOE, MSC shall provide specialty technical expertise, on a task-order basis, for areas such as project
management, project control, cost estimating and scheduling, environmental, safety, quality and health, quality assurance,
criticality, nuclear safety, radiological control, fire protection, environmental protection, regulatory compliance, Integrated Safety
Management System, etc., and conduct independent analyses and generate technical assessment reports as needed in these
areas.

e Hanford Site contractors shall provide data and facility access to the MSC as required by the Independent Assessment and
Analysis activity.
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PRC SERVICES AND INTERFACE ACTIVITIES
Solid and Liquid Waste Stabilization and Disposition
Interface | Type of Activit Other Site . .
Number In'glep rface (Interfage) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
73 I Waste forecast Provide data |Receive Provide |Provide data |Provide data |Provide Solid Waste  |PRC bears the cost burden of
system - Solid to PRC data from data to to TOC to PRC data to Information program administration; Hanford
Waste Information Site PRC PRC, and Tracking |Site contractors bear internal
and Tracking contractors except System implementation costs.
System (SWITS) DOE (SWITS) —
and Solid Waste database
Integrated requirements
Forecast
Technical
Database
(SWIFT)
Waste forecast system identifies future quantities of hazardous and radioactive waste generation for wastes managed by the
contract.
e PRC shall operate and maintain SWITS and SWIFT, and make available to other Site contractors.
e Hanford Site contractors shall provide waste generation data.
Activity PRC .
Iafgﬁgf IRepr(faa?:L (Service — MSC (Ser_vice TOC WTP RCCC Oth;rsslte Requirements Cost Allocations
Mandatory) Provider)
74 P Low Level Waste |N/A Receive Package |Provide Package and |Package |HNF-EP- -PRC provides ready-to-serve
(LLW) and Mixed waste and deliver |waste to TOC|deliver to and deliver |0063, capability. Waste generators
Low Level Waste to PRC PRC to PRC, Hanford Site | provide funding for packaging,
(MLLW) except Solid Waste | treatment, transport (including
Treatment, DOE Acceptance unloading), storage, and
Storage, and Criteria disposal
Disposal HNF-25842, |-RCCC only pays for treatment,
Solid Waste | packaging, and transport.
Operations
Complex -TOC pays WTP waste disposal
(SWOC) costs.
Authorization
Agreement
(AA)
This activity provides for LLW and MLLW Treatment, Storage, and Disposal.
e PRC shall perform waste unloading, receipt, storage, and disposal of LLW and MLLW.
¢ Hanford Site contractors prepare waste, including packaging and treatment, and provide for waste transport.

J-78




222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039
WIPP CORE CHARACTERIZATION PROJECT SERVICES AND INTERFACE ACTIVITIES
Transuranic Waste Characterization and Certification
WIPP Core
Activity Characterization .
Ilgtfrggg? I-rll—%:apr(faaccn; (Service — Project (CCP) PRC TOC M%vCTle;nd RCCC Otsggrsslte Requirements Cost Allocations
Mandatory) (Service
Provider)
75 I/PIS  |Transuranic Performs all Provides Package N/A Package |Except DOE, Hanford Site Solid |- PRC provides ready-
(TRU) and Hanford TRU support to and deliver and package and |Waste Acceptance | to-serve capability
Transuranic Waste CCP TRU to PRC . deliver TRU |Criteria (HSSWAC)| for TRU waste
Mixed Waste Characterization |characterizati deliver |t PRC. (HNF-EP-0063) receipt, storage, and
(TRUM) and Certification lonand TRU to DOE/WIPP-02- repackaging.
Packaging, activities. certification PRC 3122, Rev.1, - Waste generators
Characterization, activities. Contact-Handled id gf i
Certification, and Receives Transuranic Waste | Provice tunding to
Transportation waste from Acceptance PRC for the
site users. Criteria for the increment of work

Waste Isolation
Pilot Plant
HNF-25842, Solid
Waste Operations
Complex (SWOC)
Authorization
Agreement (AA)

resulting from their
waste

- RCCC pays only for
TRU treatment and
packaging, and TRU
transport to PRC.
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This activity provides for Transuranic (TRU) and Transuranic Mixed Waste (TRUM) certification and loading waste for shipment
to the Waste isolation Pilot Plant (WIPP)

PRC shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares
payloads, and loads waste for shipment to WIPP or other DOE Sites.

Hanford Site contractors shall conduct and budget for packaging (if required by WAC) and transporting waste to PRC, and
certify for WIPP and load waste for shipment to WIPP or other DOE Sites.

CCP will provide, operate, and maintain RTR equipment, drum assay equipment, large box NDE/NDA equipment (if
needed), and mobile loading equipment.

CCP will operate and maintain the Hanford Super-HENC equipment for Standard Waste Box (SWB) assay.

CCP will operate the Shipping and Receiving Bay within WRAP for TRUPACT loading. PRC will operate and maintain the
balance of the WRAP facility.

CCP will provide the equipment for and perform head space gas sampling (HSGS) and analysis.

CCP will establish and implement appropriate ESH&Q programs to support CCP activities.

PRC will perform initial (in-field) assay of retrieved waste, as necessary, to segregate TRU from non-TRU waste.
PRC will perform all waste repackaging activities.

PRC will provide facility records, packaging records, and other documents necessary for CCP to prepare waste certification
packages.

PRC will provide the necessary public release clearances for CCP generated documents.

PRC will provide the infrastructure to support installation and operation of the CCP-provided RTR equipment, drum assay
equipment, and mobile loading equipment.

PRC will provide the facility and infrastructure to support the installation and operation of the large box NDE/NDA equipment,
if needed.

PRC will provide mobile crane and crane operator support for CCP mobile loading equipment.
PRC shall receive TRU waste from other site users and provide interim storage if required.
PRC will identify ESH&Q interfaces with CCP.

Other Hanford Generators of TRU waste will provide TRU waste to PRC that complies with WIPP waste acceptance criteria.
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Activity PRC RCCC .
Ill\wlterface g2 O (Service — MSC (Service TOC WTP (Service ClfEr Sl Requirements Cost Allocations
umber Interface . ; Users
Mandatory) Provider) Provider)
76 P Industrial and N/A Receive Deliver Deliver to Administrat | Deliver to Per facility safety Funded through

Radioactive from TOC, | to PRC PRC ion of 300 PRC or analysis and waste | PRC; provided at no
Liquid WTP and Area RCCC as acceptance criteria. | cost to Hanford Site
Effluents RCCC Effluent applicable, For WTP, Section contractors
Treatment and Discharge except DOE | C.9ICD 6 of DE-
Disposal and Permit, AC27-01RV14136
Industrial Deliver to and City of
Liquid PRC Richland Industrial
Effluents Waste Water
Retention and Permit No. CR-
Transfer 1U010.

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 Area and retention and transfer of
industrial liquid effluents in the 300 Area.

e PRC shall operate the Effluent Treatment Facility (ETF), Liquid Effluent Retention Facility (LERF), 200 Area Treated
Effluent Disposal Facility (TEDF), and the State Approved Land Disposal Site (SALDS) to receive, treat, and dispose of
industrial and radioactive liquid effluents from Site contractors in the 200 Areas. RCCC is responsible for overall
management of the 300 Area combined sanitary/process sewer (CS) that discharges to the City of Richland Publicly Owned
Treatment Works and administrative duties associated with Permit No. CR-IU010.

e PRC shall operate the 300 Area Retention Transfer System (RTS) to receive, and retain industrial liquid effluents from Site
contractors in the 300 Area and discharge compliant effluent to the CS.Hanford Site contractors shall send waste to PRC

and RCCC facilities.
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Activity .
In27ies IDEC @ (Service — MSC PRC TOC WTP RCCC Oney i Requirements Cost Allocations
Number Interface Users
Mandatory)
7 P Immobilized High|N/A Receive Transport |Provide filled N/A N/A (HNF-29132), Rev. 0, |PRC funds ready to
Level Waste from TOC |to PRC IHLW Canister Storage serve operations of the
(IHLW) canisters for Building and 200 CSB. Modifications to

Interim Storage

TOC
transport

Area Interim Storage
Area Authorization
Agreement
61 FR 10736, March
15, 1996, Doc. 96-

6291

DOE/RW-0351 Rev
3, Waste Acceptance

System
Requirements
Document,

E000000000-00811-
1708-0001, Rev 03

CSB or construction of
other storage capability
funded by TOC.

This activity provides for storage of IHLW.

e PRC shall operate and maintain the Canister Storage Building.

e TOC and PRC shall coordinate on modifications of the CSB for receipt of the IHLW.

Activity

PRC

I:lfr:ggf I-r:%,epr(faa(c):]; (Service — e (Seryice TOC WTP RCCC Othl’erSSIte Requirements Cost Allocations
Mandatory) Provider)
78 P Immobilized low |N/A Receive Deliver to Deliver to N/A N/A Documented PRC provides ready-to-
activity waste from TOC |PRC TOC Safety Analysis |[serve capability; waste
(ILAW) Disposal and dispose Integrated generators provide funding

Disposal Facility

to PRC for the increment of

Waste work resulting from their
Acceptance waste

Criteria [to be

developed]

This activity provides for disposal of ILAW.

e PRC shall operate the Integrated Disposal Facility and receive/dispose waste.

e TOC shall prepare and provide for transportation of ILAW to the IDF for disposal.
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Groundwater and Vadose Zone Project
Activity PRC
Interface Type of (Service — : Other Site . .
Number Interface | Mandatory and MSC F(fc?\;i\g:?) TOC WTP RCCC Users Requirements Cost Allocations
Interface)
79 I/S Groundwater/Va |Deliver to |Receive Deliver to N/A Deliver to N/A PRC bears the cost burden

dose Zone PRC from Site PRC PRC of program administration;
Integration contractors Hanford Site contractors

bear internal implementation
costs

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for
groundwater/vadose zone analysis and coordinates site-wide groundwater/vadose zone activities.

e PRC shall conduct the groundwater/vadose zone integration project.

e Hanford Site contractors shall participate in PRC periodic planning and coordination meetings; and deliver modeling and risk
assessment information. Mission contractors shall provide comments on the annual update to the Integrated Plan and
Schedule for all soil and groundwater work, and the annual Groundwater Monitoring Report.

e Hanford Site contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis,
input for the Fiscal Year Integrated Groundwater Monitoring Plan for the Hanford Site, comments on the Comprehensive
Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone
Remediation Activity Progress Reports.

e Hanford Site contractors shall provide data/information to PRC on self-performed drill and sample soil borings that yield

additional vadose zone characterization data,
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Activity PRC
Interface Type of (Service — : Other Site : .
Number Interface | Mandatory and MSC Ig?:\;i\:jlgf) TOC WTP RCCC Users Requirements Cost Allocations
Interface)
80 I/S Hanford N/A Receive Deliver N/A Deliver input |Deliver input to PRC bears the cost burden
Environmental from input to to PRC PRC, except of program administration;
Data Integration TOC,RCC |PRC DOE Hanford Site contractors
C,and bear internal implementation
other Site costs
contractors

This activity provides for maintenance, configuration control, and upgrading of key Hanford Site environmental assessment

databases.

e The PRC shall serve as Data Manager for the following information systems:

- Hanford Environmental Information System (HEIS);
- Sample Data Tracking (SDT) System;

- Hanford Well Information System (HWIS);

- Waste Information Data System (WIDS).

e The Hanford Site contractors shall provide data and support to the PRC, for the Hanford Sites contractor’s facilities and
activities, to support maintenance of the above listed Hanford-wide environmental databases. Hanford Site contractors
supplying information/ data are responsible for data quality.

Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
81 I Hanford Site Well |Coordinate |Coordinate |Coordinate N/A Coordinate  |Coordinate PRC bears the cost burden
Drilling and with PRC  |with TOC, |with PRC with PRC with PRC of program administration;
Decommissioning RCCC, Hanford Site contractors
MSC, and bear internal implementation
other Site costs
contractors

This activity includes drilling and decommissioning of Hanford Site wells.

e PRC shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater
monitoring well network and maintain and implement the Hanford Site Well Decommissioning Plan.

¢ Hanford Site Contractors shall provide input for the Hanford Site Well Decommissioning Plan.
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Spent Nuclear Fuel

Interface Type of ACt'\."ty Other Site . .
(Service — MSC PRC TOC WTP RCCC Requirements Cost Allocations
Number Interface Users
Mandatory)
82 P Special Nuclear  [N/A Receive N/A N/A Transfer to N/A PRC bears the cost burden of
Fuel (SNF) from RCCC PRC program administration;
Fragments Hanford Site contractors bear
Transportation internal implementation costs
SNF fragments are safely stored.
e RCCC shall package SNF fragments and transport to PRC.
e PRC shall receive packaged SNF fragments from RCCC.
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TOC SERVICES AND INTERFACE ACTIVITIES

Base Operations

Interface Type of Activity Other Site " .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements Cost Allocations
83 I Tank Farm Projects |N/A N/A Integrate  |Deliver N/A N/A TOC bears the cost
Double Shell Tank with WTP  |input to burden of program
(DST) System TOC administration
Management DST System Management maintains acceptable waste feed specifications for future waste feed delivery to the WTP
while also maximizing use of available DST space to facilitate single-shell tank waste retrieval and any in-tank
treatment to preserve tank integrity and improve waste feed characteristics.
® TOC shall integrate with the WTP contractor, develop the Integrated Waste Feed Delivery Plan, and the River
Protection Project System Plan, and operate the DST system.
e WTP shall provide input for feed delivery integration.
Activity TOC .
I,r\]ltfrggg? II%/epr(faa?:L (Service — MSC PRC (Service WTP RCCC Oth(rersslte Requirements Cost Allocations
Mandatory) Provider)
84 S Vent and Balance Receiv |Receive Provide N/A N/A N/A Usage based Service
e service from |service to reimbursed by the user
service |TOC PRC and
from MSC
TOC

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain
established flows and pressures on systems. Specifics include ventilation stack flow testing, fume hood flow testing,
high efficiency particulate air (HEPA) filter vacuum testing/certification and HEPA filter efficiency testing.

e TOC shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and
replacement) for RPP facilities and for the balance of the Hanford Site.

® PRC and MSC shall request and provide requirements for service.
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Interface Type of Acti\_/ity TO(.: Other Site | Require .
Number Interface (Service — ASPC | MSC PRC (Service WTP RCCC Users ments Cost Allocations
Mandatory) Provider)
85 S Analytical Laboratory |Receive N/A N/A Provide N/A N/A N/A Funded through TOC,;
Support (Landlord service service to provided at no cost to
Services for 222-S  |from ASPC Hanford Site contractors.
Laboratory Complex) | TOC
Analytical Services are performed by the Analytical Services Production Contractor (ASPC), a separate prime
contractor to DOE-ORP, while laboratory facility operations and maintenance are performed by the Contractor.
® TOC shall operate and maintain the 222-S Laboratory Complex to support analysis activities performed by the
ASPC.
® ASPC will provide input and coordination to support operations.
Interface Type of Activity Other Site | Require .
Number Interface (Interface) ASPC MSC PRC TOC WTP RCCC Users ments Cost Allocations
86 I Analytical Integrated |Provide |N/A Provide Integrate Provide |N/A N/A TOC bears the cost
Planning data to data to data data to burden of program
(222-S Laboratory TOC TOC TOC administration; Hanford

Complex)

Site contractors bear
internal implementation

costs

e Hanford Site contractors shall provide input to support sample analysis planning.

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and
analytical technology support.

® TOC shall interface with the ASPC to develop sample analysis rates and waste generation estimates.

e Hanford Site contractors shall use integrated planning products to plan sample analysis expenditures.
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Interface Type of Activity Other Site . .
Number Interface (Interface) MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
87 | Tank Closure and Deliver input | Deliver Deliver input |N/A N/A N/A Per EIS Hanford Site
Waste Management [to DOE-ORP |input to to DOE-ORP Project Plan  |contractors bear the
Environmental DOE-ORP cost of their

Impact Statement
(EIS) and Record of
Decision (ROD)

respective
resources for this
activity

Tank Closure and Waste Management EIS and ROD is a regulatory requirement supporting Hanford Site closure
activities. DOE is currently preparing the Tank Closure and Waste Management (TC & WM) Environmental Impact
Statement (EIS). The TC & WM EIS is evaluating options for managing and disposing of waste, supplemental
treatment, tank closure and establishing final end states for the Fast Flux Test Facility (FFTF) at Hanford. These
decisions are expected to be applied to the related programs after 2009.

e DOE-ORP will develop the Tank Closure and Waste Management EIS and ROD.

e Hanford Site contractors shall provide input to the Tank Closure and Waste Management EIS and ROD.
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Waste Treatment and Immobilization Plant Support
Activity ToC
Interface | Type of (Service — - Other Site 3 q
Number | Interface Mandatory and MSC PRC lg?:\;i\gc:) WTP RCCC Users Requirements Cost Allocations
Interface)
88 I/S WTP Support Provide Provide Coordinate |Receive N/A N/A ICD 1, Raw Water
services to |services to |and provide |service from ICD 2, Potable Water
WTP WTP services to |and provide ICD 3, Radioactive Solid Hanford Site
WTP input to TOC Wastes Contractors bear

ICD 5, Non-Radioactive,
Non-Dangerous Liquid
Effluents

ICD 6, Radioactive
Dangerous Liquid Effluents
ICD 9, Land for Siting

ICD 11, Electricity

ICD 12, Roads

ICD 14, Immobilized High-
Level Waste

ICD 15, Immobilized Low-
Activity Waste

ICD 19, Low-Activity Waste
Feed

ICD 23, Waste Treatability
Samples

ICD 28, Pit 30 Aggregate
Supply for Construction
ICD 29, Waste Sodium

internal costs
associated with
WTP ICD
participation, review
and approval.

WTP interface provides support for WTP construction.

® MSC, PRC, and TOC shall comply with the existing Interface Control Documents with the WTP contractor and participate in
revision and approval of WTP ICDs.

e TOC shall be responsible for coordinating, planning and paying for the WTP contractor’s requirements for infrastructure,
utility, and service support from the MSC and PRC as identified in the J-3 Hanford Site Services and Interface Requirements

Matrix.

e WTP shall maintain WTP Interface Control Documents.
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OTHER DOE DIRECT-CONTRACTED SERVICES
Activity Del Sol, Inc .
Ilzterface g2 O (Service - (Service MSC PRC TOC WTP RCCC OliEr e Requirements Cost Allocations
umber Interface Opti . Users
ptional) Provider).
89 S Janitorial Provide service to |Receive Receive Receive N/A Receive |Receive General and
Service Site contractors  |service service service service service Administrative
(G&A) cost for each
contract
Del Sol, Inc. provides janitorial services for certain buildings in the 600, 700 and 1100 Areas of the DOE-RL, Richland, Washington.
Services include light cleaning, high cleaning, and special services, as needed.
Unitech
Activity Services ;
Ilr\}terface U[EE @i (Service - Group MSC PRC TOC WTP RCCC Cliizr Sl Requirements | Cost Allocations
umber Interface Obti . Users
ptional) (Service
Provider)
90 S Laundry Provide Receive Receive Receive Optional  [Receive |Receive Fee for service
Service service to Site |service service service service service
contractors
Unitech Services Group provides for commercial laundry and decontamination services for government-owned protective
clothing, non-regulated items, and regulated face pieces. This service includes periodic batch pick-up and drop-off at site
locations.
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Activity AMH .
[EAEEE IDEC @ (Service - (Service MSC PRC TOC WTP RCCC Onzy i Requirements | Cost Allocations
Number Interface 3 Users
Mandatory) Provider)
91 S Occupational |Provide Receive Receive Receive N/A Receive |Optional Fee for service
Medicine service to Site |service service service service service
Service contractors
AdvanceMed Hanford (AMH), under a separate prime contract to DOE-RL manages the Site Occupational Medical Contract to
provide occupational health services through health risk management and occupational health services to personnel at
Hanford. AMH has the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing
the hazards that Hanford personnel face in the work environment and brings an awareness of health and safety issues to DOE,
Hanford Site contractors, and others.
AMH provides the following, but is not limited to these types of services: medical monitoring and qualification examinations,
including the controlled substances/alcohol testing program (mandatory use); diagnosis and treatment of occupational injury or
illness; monitored care; legacy health issues; employee counseling and health promotion; occupational health process
improvement; human reliability testing; records management; emergency and disaster preparedness; health care cost
management; field/facility visits; case management; records and data extraction; other occupational medicine services;
reporting; and supporting transition.
S Westech .
Iplterface Type of (Interface & (Service MSC PRC TOC WTP RCCC Cliner i Requirements | Cost Allocations
umber Interface Service -- Provider) Users
Mandatory)
92 I/S Personnel Provide Receive Receive Receive N/A Receive |Receive CRD M 470.4- |Direct funded by
Security service to Site |service service service service |service from |5, Personnel DOE
Services contractors fromand |fromand |from and from and |and provide |Security
provide provide provide provide |inputto
input to input to input to inputto |Westech
Westech |Westech |Westech Westech |(N/A for
PNNL)
Westech currently provides technical and administrative support expertise for the implementation of the DOE Personnel
Security Program, including clearance and special access processing, adjudication of investigative reports, human reliability
programs, and other personnel security related programs. Westech also provides transcription services, screening and
processing classified mail, operation of the vault, visitor control and security education for both employees and visitors located
in the Federal Office Building (FOB), and management of several personnel security-related databases.
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Interface Type of Act|\_/|ty PNN.L Other Site . .
(Service - (Service MSC PRC TOC WTP RCCC Requirements | Cost Allocations
Number Interface Obti . Users
ptional) Provider)

93 S Research, Provide Receive Receive Receive Receive Receive |Receive Fee for service
development, |service to Site |service service service service service service
and contractors
demonstration |PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities. Some of

the programs conducted at PNNL are part of the DOE Office of Science laboratory system and require no integration with the
Hanford DOE Office of Environmental Management programs; however, many of the research and technology development
programs have direct relevance to the Hanford cleanup mission. As applicable, the Contractor is encouraged to utilize the
scientific and technical capabilities available from PNNL and work directly with PNNL to maximize the benefit to Hanford from
the National research and development program.
Activity ASPC .
Iafgﬁgf I-rgzapr(:agfe (Service - (Service MSC PRC TOC WTP RCCC OtB;rerSslte Requirements | Cost Allocations
Mandatory) Provider)

94 S Sample Provide N/A Receive Receive N/A N/A N/A Fee for service
Analysis (highly | services to services  |services and use Service
radioactive) TOC and PRC from ASPC |from ASPC Level Agreements

for cost of service.
Analytical Services are performed by the Analytical Services Production Contractor (ASPC) under a separate prime contract to
DOE-ORP. ASPC is responsible for providing analysis of highly radioactive samples in support of Hanford Site projects. These
services will be performed in the 222-S Laboratory Complex located in the 200 Area of Hanford.
The ASPC is responsible for: receiving samples, which are potentially highly radioactive; preparing samples, which are
potentially highly radioactive for analysis; recording and tracking all samples and related waste materials; performing chemical
and radionuclide analyses using necessary quality control and quality assurance; reporting the results and archive sample
remainders as required by the customer; and providing Standards Laboratory services for the Hanford Site.
Interface Type of Activity ‘]CI. Other Site . q
Number Interface (Service - (Serylce MSC PRC TOC WTP RCCC Users Requirements | Cost Allocations
Mandatory) Provider)
95 S Steam Services | Deliver Receive Receive Receive N/A Receive Receive RCCC & TOC
service to Site |service service service service service “advance” pay from
contractor their DOE funding

allocations. MSC &
PRC costs are
funded by DOE-RL
directly to JCI from
PBS-40

Johnson Controls, Incorporated (JCI), under a separate prime contract, is responsible for the Energy Savings Performance

Contract, which currently includes steam service to support heating and other operations at the Site and air compressors for
twenty 300 Area facilities. JCI can also propose additional energy conservation measures. These may include, but are not
limited to, lighting system upgrades; pumping system upgrades; automation; heating, ventilation, and air conditioning upgrade;
and addition of utility monitoring and control systems.
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Activity RCCC .
Igfrgﬁg? I-rll—%:apr?a?; (Service — MSC PRC TOC WTP (Service OtLhJ;rerSSlte Requirements | Cost Allocations
Mandatory) Provider)
96 P Waste Disposal | Deliver to RCCC Deliver to |Deliverto |Deliver to |Receive Optional Hanford Site
- CERCLA RCCC RCCC RCCC from Site contractors budget
remediation contractors for waste treatment
Low Level and disposal;
(LLW) and deliver waste to
Contact- ERDF.
handled and e RCCC performs treatment, storage, and disposal of Comprehensive Environmental Response, Compensation, and Liability
Remote- Act of 1980 (CERCLA) LLW and CH/RH-MLLW.
?gﬂ?&g) Mixed |° Hanford Site contractors shall request and provide requirements for service.
Low Level
(MLLW)
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Iizrzee |- 552 O — (Sl\grsv%:e PNNL PRC TOC WTP RCCC ClfEr Sl Requirements Cost Allocations
Number | Interface | (Service - Mandatory) Provider) Users q
31 I/S Cultural and Historic Provide Receive Receive Receive Receive Provide |Receive |[National Historic [Funding provided by
Resource Program service to [service service service from [service inputto (service Preservation Act |DOE —EM to MSC for
Site fromand |fromand |and provide |fromand |MSC from and |(NHPA), program
contractors |provide provide input to provide provide  |[American Indian |administration;
input to input to MSC input to inputto  |Religious Hanford Site
MSC MSC MSC MSC as |Freedom Act contractors bear
applicable |Archaeological |internal

Resources
Protection Act
Native American
Graves
Protection and
Repatriation Act

implementation and
request-for-services
costs

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic
resources, and documents and addresses any real or potential Site-wide issues and their impacts; and assures compliance
with associated laws, DOE directives, and legally-binding agreements.

e  MSC shall monitor and support the resource protection activities of Hanford Site contractors; coordinate surveys
performed to document the occurrence of protected resources; evaluate and document impacts to protected resources;
perform NHPA Section 106 Reviews for Hanford Site contractors; maintain, establish procedures for and manage
Hanford Site cultural and historic resource site files (hard copy and electronic) and associated compliance project files for
all such work that occurs at the Hanford Site; and curate files and artifacts in accordance with 36 CFR 79.

e Hanford Site contractors shall provide information to the MSC necessary to perform NHPA Section 106 Reviews for their
scope of work, and provide to MSC information and materials to support MSC execution of the Comprehensive Land Use
Plan’s (CLUP) Cultural & Historic Resource Program Plan. In particular, mission contractors (who meet 36 CFR 61

standards and guidelines) shall utilize the MSC project records and files for background research.
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COSTS TO WORKFORCE RESTRUCTURING
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Advance Agreement
Procedures for Charging Costs Related to Workforce Restructuring

Pursuant to FAR 31.109, “Advanced Agreements,” Advance Technologies and Laboratories International,
Inc. (ATL) and the United States of America, represented by the Department of Energy (the Government)
enter into this Advance Agreement {Agreement) on the 15th day of June 2011. This Agreement will be
incorporated into Section J of the contract {Contract DE-AC27-10RV15051) when signed.

REFERENCES

e FAR 31.109 — Advance Agreements

e FAR 31.205-6(g)(5) — Abnormal or mass severance pay

e Request for Voluntary Reduction in Force (ATL-2011-040, dated March 3, 2011}
e Hanford Site Workforce Restructuring Plan (as amended May 21, 2002)

e Contract DE-AC27-10RV15051

SCOPE

ATL expects to incur significant severance pay costs of an unusual and non-recurring nature on Contract
DE-AC27-10RV15051 due to a Department of Energy approved workforce-restructuring plan that
reduces the number of personnel that can charge to the contract.

Severance pay is a payment to workers whose employment is being involuntarily terminated. Severance
pay is allowable under Government contracts when it is required by law, employer-employee
agreement, established policy that constitutes, in effect, an implied agreement on the contractor’s part
or circumstances of the particular employment (FAR 31.205-6(g)). ATL’s request and the Government's
Hanford Site Workforce Restructuring Plan satisfy the allowability criteria of this cost principle.

ATL has not accrued any costs associated with these required severance payments in its indirect pools
and books. Abnormal or mass severance pay is of such a conjectural nature that accruals for this
purpose are not allowable. However, the Government recognizes its obligation to participate, to the
extent of its fair share, in any specific payment. Thus, the Government will consider allowability on a
case-by-case basis (FAR 31.205-6(g) (5)).

The sum of severance payments (including applicable taxes) is estimated not to exceed $700,000.
METHODOLOGY

It is agreed that severance payments along with applicable FICA, FUTA, and SUTA taxes (and any other
directly associated costs) shall be charged directly to Contract DE-AC27-10RV15051 in the accounting
period when the obligation to make such payments arises. It is further agreed that no indirect costs
shall be allocated to these amounts. Finally, it is agreed that due to the abnormal and non-recurring
nature of these costs that the costs will not be a factor in developing forecasted or final indirect expense
rates (fringe benefits, overhead, or General and Administrative rates). They will be excluded from all
indirect cost allocation bases and indirect cost pools.
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Advance Agreement

Procedures for Charging Costs Related to Workforce Restructuring

DURATION

This Agreement is effective from February 8, 2011 through the duration of the base period of the
contract {Contract DE-AC27-10RV15051) on January 2, 2012.

ATL INTERNATIONAL, Inc.

Bv:j.

rd

R. Alice Hwang
Chief Executive Officer

THE UNITED STATES OF AMERICA

rs
Iy

By: P"J‘ft:dm ¢ /d:»ié{%'?’" {%/4/’25//

Susan E. Bechtol
Contracting Officer
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ATTACHMENT 7: PERFORMANCE EVALUATION AND MEASUREMENT PLAN
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PERFORMANCE EVALUATION AND
MEASUREMENT PLAN (PEMP)

222-S Laboratory Analytical Services and Testing (LAS&T)
Contract

CONTRACT NO. DE-AC27-10RV15051

Evaluation Period 2011
January 1, 2011 — December 31, 2011

Advanced Technologies & Laboratories

International, Inc.
Richland WA

Accepied B :
Z&O bl \’} }@o\)

: - l Jou-Guling Hwarng
Manager, Office of River Protection President\ATL
Fee Determination Official
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DOE OFFICE OF RIVER PROTECTION PERFORMANCE EVALUATION AND MEASUREMENT PLAN
ADVANCED TECHNOLOGIES & LABORATORIES INTERNATIONAL, INC. -CONTRACT DE-AC27-10RV 15051

TABLE OF CONTENTS
Page
A R ON Y M oottt e ettt et aa e ra e st e e e st e e s et ta e s 3
A, INTRODUGCTION oot eeeeeee e e eeesiatesass st sbeesentesbessssesseessnessasesanseesensessbee s saassiatssissanass 3

C. ROLES AND RESPONSIBILITIES ..o 6
D. METHOD FOR DETERMINING PERFORMANCE FEE......ccociivnivinininiinseseseens 1
E. PEB INVOLVEMENT IN FINAL EVALUATIONS......cooiiiiiiiniiesiseseniin 9
F. FDO RESPONSIBILITIES IN FINAL EVALUATIONS ..o 10

G. METHOD FOR CHANGING PLAN COVERAGE.......cccccouvvivinninvnncnnirnieniiesesienees. 10

ATTACHMENTS ..ottt bbb et 11

1. SPECIAL EMPHASIS AREA OVERALL GRADES & ASSOCIATED PERCENTAGES OF
EARNED FEE, AWARD FEE PERFORMANCE OBJECTIVES/MEASURES, AND
PERFORMANCE BASED INCENTIVES

2. PERFORMANCE MONITOR EVALUATION REPORT FORM

3. PERFORMANCE EVALUATION AND MEASUREMENT PLAN
CHANGE REQUEST

J-103



222-S LAS&T Contract No. DE-AC27-10RV15051
Conformed thru Contract Modification No. 039

DOE OFFICE OF RIVER PROTECTION PERFORMANCE EVALUATION AND MEASUREMENT PLAN
ADVANCED TECHNOLOGIES & LABORATORIES INTERNATIONAL, INC. ~CONTRACT DE-AC27-10RV15051

ACRONYMS

ATt 2eieieenas Advanced Technologies & Laboratories International, Inc.
210 I UTTR U T T U U OO OO P PP USSP Fee Determination Official
(0] 23 L2 O T oSO U SO U O U PRSP PSPPSR Office of River Protection
232 ST T VU Ty U TS U O U PV PO U O PO OO OOPP PP Performance Based Incentive
P B oottt e et ettt e et e ene e st e bt et e n e et r s e nnn e Performance Evaluation Board
PEMP ..ottt Performance Evaluation and Measurement Plan
oY, TSSOSO T U PSSRSO Performance Monitor
0] 27 OOV O VOO OO OO PP O TR O PSS Special Emphasis Area

A. INTRODUCTION:

This Performance Evaluation and Measurement Plan (PEMP) defines the Office of River
Protection’s (ORP) approach in evaluating, documenting, and providing performance fee to
Advanced Technologies & Laboratories International, Inc. (ATL), in the execution of
requirements defined in Contract DE-AC27-10RV15051. This PEMP is for the second year
of the contract base period of performance from January 1, 2011, through December 31,
2011.

1. PEMP Objectives

a. Provide ORP with a mechanism to achieve its highest priority objectives;

b. Provide incentive to ATL to accomplish ORP’s management and program
objectives through the establishment of critical performance objectives and
measures;

c. Reward ATL with fee commensurate with the achievement of the specific

ORP performance requirements;

d. Create an administratively efficient process to assess ATL performance;

e. Provide a fair and reasonable basis for determining the amount of fee earned,
and

f. Create a process that ensures ATL work efforts are executed in a manner that

provides high value and high quality deliverables to ORP.

2. Definitions
a. Award Fee. The subjective fee component of Performance Fee.
b. Expected Performance Level. Meets agreed upon requirements and

performance objectives.
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c. Fee Determination Official. The final authority in determination of fee
awarded to ATL.

d. Multi-year Incentive. An incentive designed to establish performance
objectives and measures beyond one fiscal year or evaluation period.

e. Office of River Protection (ORP). ORP is a Field Office under the
Environmental Management headquarters organization.

f. Performance Evaluation Board. For the purpose of this PEMP, designated
ORP managers are chartered with recommending ATL earned fee to the Fee
Determination Official (FDO).

g Performance Evaluation and Measurement Plan. A plan that defines an
approach in evaluating, documenting, and providing performance fee against
specified Performance Based Incentives and Award Fee Incentives.

h. Performance Evaluation Period. The specific period for which the
Performance Evaluation Board evaluates contractor’s overall performance:
January 1 through December 31.

i, Performance Fee. That portion of the total available fee which is tied
exclusively to the contractor’s performance of the contract. The performance
fee amount will consist of an incentive fee component for objective
performance requirements and an award fee component for subjective
performance requirements, or both.

j- Performance Incentive. A performance incentive represents a reward or
consequences that may be employed to motivate a contractor to achieve
baseline or higher levels of performance of a requirement. In most instances,
the incentive represents an amount of fee tied to the accomplishment of a
performance objective.

k. Performance Measure. The quantitative method for characterizing
performance.

L Performance Monitor. Designated by the Performance Evaluation Board as
responsible individuals monitoring and evaluating the contractor’s
performance.

m. Performance Objective. A statement of desired results from an organization

or activity.

n. Provisional Payment of Fee. Any payments paid on a provisional basis may
be reclaimed.
0. Special Emphasis Area. An area that is extremely important to ORP.
4
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3. Fee Concept

Performance-based management contracting principles emphasize results-oriented
work statements, and performance objectives and measures to incentivize contractors
to achieve excellent performance. ORP implements performance-based management
contracting principles through processes associated with Budget Formulation, Budget
Execution, and Performance Evaluation.

ATL is responsible for performing the Analytical Services function of receiving,
handling, analyzing, storing and report on samples obtained from Hanford
contractors. These functions are performed at the 222-S Laboratory complex located
in the 200 West Area of Hanford. These services support cleanup and closure goals
of all Hanford projects. This work is performed using facilities and infrastructure
which are owned by DOE and maintained by DOE’s Tank Operations Contractor
(TOC). Because of the nature of this work, ORP utilizes performance fee to
incentivize and reward ATL for performance. Performance fee consists of two
components: an incentive fee component which provides management focus and
emphasis on ORP’s critical few program objectives and an award fee component
which provides management focus on all other aspects of ATL’s performance such as
overall program, current importance to the overall performance of the contract, their
potential for being problem areas, and/or current degree of concern for performance.

a. Performance Based Incentive (PBI)

The PBI performance measures and fee measures are delineated in
Attachment 1 of this PEMP. Emphasis will be placed on development of
objective incentives based on definition of the desired outcome (the “what”)
and expect the contractor to compliantly and safely determine “how” the work
is performed to achieve the desired outcome within the established funding
constraints. These incentives are identified as PBIs and typically carry more
performance risk and higher fee carning opportunities.

b. Award Fee Special Emphasis Area (SEA) Incentives

The SEA performance objectives and measures are delineated in Attachment 1
of the PEMP. In certain instances, the contractor must provide support and/or
deliverables that are required to accomplish the project objectives but are not
objectively measurable in all cases. These efforts are therefore measured
subjectively under incentives identified as SEAs and typically carry reduced
performance risk and moderate fee earning opportunities and the FDO may
use discretionary factors in determining fee. Consideration will also be given
to complete and accurate technical information/products delivered in mutually
agreed time frames that meet all applicable codes, standards, rules, regulations
and orders.
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REFERENCES. U.S. Department of Energy Office of River Protection Contract with ATL
for Analytical Services; Contract DE-AC27-10RV15051.

ROLES AND RESPONSIBILITIES The effectiveness of this PEMP requires the
establishment of a close working relationship between ORP, and ATL because all entities are
responsible for successful implementation of the plan and successful completion of ORP’s
significant management and program objectives. The roles and responsibilities of the key
personnel are as follows:

1. Fee Determination Official: Manager, Office of River Protection

The FDO will: 1) appoint the PEB Chair; 2) review the recommendation of the PEB,
consider all pertinent data, and determine the amount of Award Fee earned during
each evaluation period; 3) notify the Contractor via the CO of performance strengths,
areas for improvement, and future expectations; 4) approve the PEMP and any
significant changes thereto; and 5) authorize the Contracting Officer to make the
Award Fee Payment.

2. LAS&T Contracting Officer:

The CO will: 1) serve as a voting member of the PEB; 2) issue the PEMP on an
annual basis in accordance with Section B.4 Final Fee Determination of the Contract;
3) ensure that the Award Fee and Contract Incentives process is managed consistent
with applicable acquisition regulations, 4) ensure that the Award Fee process meets
the overall LAS&T business objectives, and 5) issue the award fee amount earned
determination as authorized by the FDO in accordance with B.4 Final Fee
Determination

3. Performance Evaluation Board:

. Tank Farms Project Assistant Manager, Chair
° LAS&T Contracting Officer
e LAS&T Performance Evaluation Program Manager

The PEB reviews the PEM evaluations of Contractor performance, considers the
Contractor’s self-assessment if submitted, considers all information from pertinent
sources, prepares draft and final performance reports, and arrives at an eamed award
fee recommendation to be presented to the FDO. The PEB may also recommend
changes to the PEMP.

4. Performance Evaluation Board Chair:

The PEB Chair will be identified and appointed by the Fee Determining Official
(FDO). The Chair may assign or reassign Performance Evaluation Monitors at any
time without advance notice to the Contractor. The Chair will: 1) review the

6
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performance monitors’ evaluations and consider the Contractor’s self-assessment; 2)
analyze the Contractor’s performance against the criteria set forth in the PEMP; 3)
provide periodic interim performance feedback to the Contractor via the CO; 4)
provide a recommendation on the Award Fee scoring and the amount earned by the
Contractor; and 5) recommend any changes to the PEMP.

5. LAS&T Performance Evaluation Program Manager:

The Performance Evaluation Program Manager is responsible for coordinating the
administrative actions required by the PEMs, the PEB and the FDO, including: 1)
receipt, processing, and distribution of evaluation reports from all required sources; 2)
scheduling and assisting with internal evaluation milestones, such as briefings; and 3)
accomplishing other actions required to ensure the smooth operation of the award fee
process.

6. Performance Evaluation Monitors:

PEMs may be drawn as needed from the following positions or others as deemed
necessary by the PEB Chair:

. Assistant Manager, Environment, Safety, Health, and Quality
. Director, Acquisition Management Division

o Director, Tank Farm Programs and Projects

. LAS&T Contracting Officer/Contract Specialist

® ORP Organizational Property Management Officer

® Tank Farms Project Controls Officer

L

LAS&T Program Manager

The PEMs will: 1) monitor, evaluate, and assess Contractor performance in their
assigned areas: 2) periodically prepare a Contractor Performance Monitor Report
(CPMR) for the PEB. 3) recommend any needed changes to the PEMP for
consideration by the PEB and FDO: and 4) maintain a performance dialogue with
ATL Performance Measure owners throughout the evaluation period.

D. METHOD FOR DETERMINING PERFORMANCE FEE

1. Communication with ATL during the Evaluation Period

One important consideration for evaluation will be discussions between the
Performance Monitor (PM) and their ATL counterpart. It is a management
expectation that PMs meet with their ATL counterpart at least monthly to review,
discuss, and provide interface on ATL’s performance against the performance-based
and award fee incentives and overall contract performance.

Regular communication with ATL at the PM level will contribute to the success of
the fee process. PM should discuss performance which may not currently meet

7
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performance objectives and measures, and thereby keep ATL informed as to
achievements and deficiencies that may appear in the final evaluation for the period.
ORP established an OPR Monthly Project Review that provides interface between
ORP and ATL.

2. ATL Self Assessment

ATL shall provide the ORP Contracting Officer and the ORP LAS&T Performance
Evaluation Program Manager with an electronic copy of the ATL self-assessment
within ten (10) working days upon completion of the performance evaluation period.

ATL shall identify issues potentially affecting the completion of individual PBls and
SEAs and the overall success of the program, and actions taken or recommended to
resolve those issues. ATL’s self-assessment shall propose and justify the amount of
performance based incentive and award fee earned, and include a discussion of fee
reductions warranted by any failure to meet performance expectation. In the event
the contractor self-discloses a situation that falls within the support of a special
emphasis area, and appropriately self-corrects the situation in a timely manner, fee
reduction may be waived by the CO. The timeliness and effectiveness of the
contractor’s corrective action may also mitigate fee reductions for deficiencies
identified by ORP or other regulatory entities.

3. ORP Assessment

ORP Performance Monitors shall prepare and submit to the ORP LAS&T
Performance Evaluation Program Manager, an independent assessment of ATL’s
performance within 20 calendar days after the end of an award fee evaluation period.
The ORP Performance Monitor shall consider ATL’s input with respect to
completing the PBI and SEA performance criteria and with respect to the quality.
Where significant disagreement exists between ATL’s self assessment and ORP’s
assessment, the responsible ORP Performance Monitor shall raise such disagreements
to the PEB for resolution. ATL may be requested to attend a Board meeting to assure
their view is understood.

The ORP LAS&T Performance Evaluation Program Manager will consolidate ORP
Performance Monitor Evaluation Reports and submit a written evaluation report to

the PEB members for approval.

4, Performance Evaluation Process

(a)  Within ten (10) working days upon completion of the end of an award
evaluation period, ATL shall provide the ORP Contracting Officer and the
ORP LAS&T Performance Evaluation Program Manager with an electronic
copy of the ATL self-assessment. The self-assessment provided shall provide
an assessment of their performance in the completion of a PBI and award fee
performance objectives and measures. The ORP LAS&T Performance

8
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Evaluation Program Manager is responsible for distribution of the ATL self-
assessment to ORP Performance Monitors.

(b) Within twenty (20) calendar days upon the end of an award fee evaluation
period, ORP Performance Monitors will prepare and submit an independent
assessment of ATL’s performance, with respect to quality and schedule,
against the performance objectives and measures to the ORP LAS&T
Performance Evaluation Program Manager for consolidation. The ORP
Performance Monitor shall consider ATL’s input with respect to payments of
fee. Where significant disagreement exists between ATL’s self assessment
and ORP’s assessment, the responsible Performance Monitor shall raise such
disagreements to the PEB for resolution. ATL may be requested to attend a
Board meeting to assure their view is understood.

The ORP assessment must be submitied on the Performance Monitor
Evaluation Report form, Attachment 2 of the Plan, and will only be accepted
by the ORP Procurement Division upon the approval of the ORP Performance
Monitor.

(c) Within approximately thirty (30) calendar days after the end of an award fee
evaluation period, the ORP LAS&T Performance Evaluation Program
Manager will consolidate Performance Monitor Evaluation Reports and
submit to the PEB members for review.

(d) Within approximately sixty (60) calendar days after the end of an award fee
evaluation period, the PEB will review, validate, and prepare an evaluation
report and submit a fee recommendation to the FDO.

(e) Within seventy (70) calendar days after the end of an award fee evaluation
period or 60 calendar days after receipt of contractor’s self-assessment for
award fee (whichever is later), the FDO will make a determination of the fee
earned.

5. Evaluation and Discussion Documentation

Where meetings or discussions are held by the PM (with ATL, HQ, or others) that
significantly impact award fee evaluations, it is necessary that appropriate documentation be
created. This documentation can be in the form of signed and dated notes, minutes, or
correspondence. Copies of the PM documentation should be maintained by the PM in
support of the Performance Evaluation Report.

Rationale for fee payments will be documented by the Performance Evaluation Board and the
fee determination official. The final PEB Fee Recommendation and FDO Fee Determination
reports along with supporting rationale will be maintained by the ORP Acquisition
Management Division organization in the official “contract file”.
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E. PEBINVOLVEMENT IN FINAL EVALUATIONS

The PEB is responsible for reviewing the Performance Evaluation Reports and developing a Fee
Recommendation Report to the FDO. The Chair, PEB, will provide updates and feedback to the
FDO prior to receiving the PEB’s final signed fee recommendation report.

As directed by the FDO, and especially if significant deficiencies exist, the Fee Recommendation
Report is discussed with ATL General Manager by the PEB, individual board members, and/or
the FDO. Because the Fee Recommendation Report is pre-decisional, its contents will not be
formally provided to ATL. '

F. FDO RESPONSIBILITIES IN FINAL EVALUATIONS

The FDO may meet with ATL, as appropriate, during the process of developing his/her
evaluation position. Based on the FDO’s personal knowledge, the information contained in
ATL’s self-assessment, the PEB Fee Recommendation Report, and/or other information relating
to ATL’s performance of the contract requirements, the FDO develops a determination on the
evaluation and award fee.

G. METHOD FOR CHANGING PLAN COVERAGE
Proposed changes to the PEMP may be initiated by ORP or ATL. Proposed changes to the PEMP

may be initiated on the official PEMP Change Form (Attachment 3). The respective Performance
Monitor will review and concur on proposed changes prior to any changes being made to the PEMP.

10
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ATTACHMENT 1

PERFORMANCE BASED INCENTIVES
AND
AWARD FEE SPECIAL EMPHASIS AREAS

PERFORMANCE BASED INCENTIVES

PBI 1 — On-Time Delivery 25% $258,142
PBI 2 - Evaluations/Proficiency Tests 25% $258,142
PBI 3 - Maintain Holding Times 25% $258,142

AWARD FEE SPECIAL EMPHASIS AREAS

A

SEA 1 — Readiness to Serve 10% $13,258
SEA 2 — Analytical Performance and Data Quality 5% $51,628
SEA 2 — Contract and Business Management 5% $51,628
SEA 3 — Environmental Stewardship and Compliance $51,628

11
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PERFORMANCE BASED INCENTIVES

PBI-1

On-Time Delivery Due Date: 12/31/2011

Value (%): 25%

Value ($): $258,142

Performance Objective

ATL will provide at a minimum 85% on-time delivery of analytical
deliverables received by the laboratory during this evaluation period.

Performance Measures

This PBI will be measured by dividing the number of on-time analytical
deliverables by the total number of analytical deliverables received by the
laboratory during this evaluation period.

Performance Target

Total available fee will be paid as follows:

On-Time Delivery % > 95% = 100% of Fee
On-Time Delivery % > 90% < 95% = 90% of Fee
On-Time Delivery % > 85% < 90% = 80% of Fee
On-Time Delivery % < 85% = 0% of Fee

PBI -2

Evaluations/Proficiency Tests Due Date: 12/31/2011

Value (%): 25%

Value (3): $258,142

Performance Objective

ATL shall maintain an overall average score of at least 85% for annual
proficiency tests performed during the evaluation period.

Performance Measure

This PBI will be measured by taking the average of the total scores
received for each of the tests.

Performance Target

Total available fee will be paid as follows:

Overall Average Score % > 95% = 100% of Fee
Overall Average Score % > 90% < 95% = 90% of Fee
Overall Average Score % >_85% < 90% = 80% of Fee
Overall Average Score % < 85% = 0% of Fee

PBI-3

Maintain Holding Times Due Date: 12/31/2011

Value (%): 25%

Value ($): $258,142

Performance Objective

ATL will maintain holding time performance at greater than or equal to
85% of all samples received during this evaluation period.

Performance Measure

This PBI will be measured by dividing the number of holding times met
by the total number of samples received by the laboratory during this
evaluation period.

Performance Target

Total available fee will be paid as follows:

Holding Time Met % > 95% = 100% of Fee
Holding Time Met % > 90% < 95% = 90% of Fee
Holding Time Met % > 85% < 90% = 80% of Fee
Holding Time Met % < 85% = 0% of Fee

12
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AWARD FEE SPECIAL EMPHASIS AREAS

DOE will evaluate and measure performance in each of the Special Emphasis Areas 1 through 4,
using the Performance Targets for each Special Emphasis Area. The Performance Targets are
considered necessary to achieve the Performance Objective stated in the Special Emphasis Area.
The evaluation will assign a Numerical Rating of 0 to 100, and corresponding Adjectival Rating, to
each Special Emphasis Area. The Percent of Available Fee Earned awarded to that Special Emphasis
Area will match the Numerical Rating (e.g., a Numerical Rating of 71 is awarded 71% for that
Element). The Numerical and Adjectival Ratings will be based upon DOE’s evaluation of the extent
to which Contractor performance on that Special Emphasis Area favorably contributed toward
achieving the desired outcome. See table below for definitions of adjectival ratings.

Each Special Emphasis Area has indicators and guidelines that are important performance
considerations; however, DOE may consider any pertinent performance information related to that

Special Emphasis Area.

Award Fee Special Emphasis Area — Ratings and Definitions Chart

Adljecifval Percentage
Assigned Rating 2
; 55 of Award
Numerical - Definition
Ratin (corresponding Fee
g to Numerical Earned*
Rating)
Contractor has exceeded almost all of the significant award-
fee criteria and has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation period. Contractor’s work is highly 91% to
9110 100 Excellent professional. Contractor is proactive and takes an 100%

aggressive approach in identifying problems and their
resolution with a substantial emphasis on performing
quality work in a safe manner within cost/schedule
objectives. No significant re-work.

Contractor has exceeded many of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation period. Contractor is usually

76 to 90 Very Good proactive and demonstrates an aggressive approach in 76% to 90%
identifying problems and their resolution with an emphasis
on performing quality work in a safe manner within
cost/schedule objectives. Problems are usually self-
identified and resolution is self-initiated. Some limited,
low-impact rework within normal expectations.

13

J-114



222-S LAS&T

Contract No. DE-AC27-10RV15051

Conformed thru Contract Modification No. 039

DOE OFFICE OF RIVER PROTECTION PERFORMANCE EVALUATION AND MEASUREMENT PLAN
ADVANCED TECHNOLOGIES & LABORATORIES INTERNATIONAL, INC. ~CONTRACT DE-AC27-10RV 15051

51t075

Good

Contractor has exceeded some of the significant award-fee
criteria and has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation period. Contractor is able to solve
basic problems with adequate emphasis on performing
quality work in a safe manner within cost/schedule
objectives. The rating within this range will be determined
by level of necessary Government involvement in problem
resolution and extent to which the performance problem is
self-identified vs. Government-identified. Some re-work
required that unfavorably impacted cost and/or schedule.

51% to 75%

Satisfactory

Contractor has met overall cost, schedule, and technical
performance requirements of the contract as defined and
measured against the criteria in the award-fee plan for the
award-fee evaluation period. Contractor has some
difficulty solving basic problems, and cost, schedule,
safety, and technical performance needs improvement to
avoid further performance risk to the project. Government
involvement in problem resolution is necessary. Excessive
rework required that unfavorably impacted cost and/or

schedule.

<50%

Unsatisfactory

Contractor has failed to meet overall cost, schedule, and
technical performance requirements of the contract as
defined and measured against the criteria in the award-fee
plan for the award-fee evaluation period. Contractor does
not demonstrate an emphasis on performing quality work in
a safe manner within cost/schedule objectives. Contractor
is unable to solve problems and Government involvement
in problem resolution is necessary. Excessive rework
required that had significant unfavorable impact on cost

and/or schedule.

0%

*

Percent Fee Earned corresponds with Numerical Rating (e.g., a Numerical Rating of 71

percent earns 71 percent of available fee for that Performance Measure).
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SEA -1 Readiness to Serve Due Date: 12/31/2011
( Value (%0): 10%

Value ($):$103,258

Performance Objective | ATL will demonstrate responsiveness to current and emerging customer

needs by providing Readiness to Serve.

Performance Target ATL’s performance will measured utilizing at the minimum the following

award fee evaluation criteria:

e Maintaining a workforce that is adequately trained and appropriately
sized to existing budget direction

e Maintaining existing analytical methods and establishing ten (10) new
analytical methods in response to customer needs

e FEnsuring that existing and functional Government-provided
instruments are properly calibrated and ready to perform analytical
work scope

SEA -2 Analytical Performance and Data Quality Due Date: 12/31/2011
Value (%): 5%

Value ($): $51,628
Performance Objective | ATL will be evaluated on the overall analytical performance and data
quality of deliverables utilizing the existing quality assurance and quality
control plan.

Performance Target ATL’s performance will measured utilizing at the minimum the following
award fee evaluation criteria:

e Reducing or eliminating existing Vadose Zone project backlog as of

January 1, 2011

e  Quality of final reporting data; measured by issues identified through
review comment records, client complaints, requests for revised or
corrected reports, and performance evaluation samples

e Document the number and categorize the seriousness of data quality
issues associated with analytical data and resolve in a timely manner
which meets clients needs

e Maintain acceptable sample archival and sample preservation as
| required
15
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SEA -3 Contract and Business Management Due Date: 12/31/2011
Value (%): 5%

. Value ($): $51,628
Performance Objective | ATL will demonstrate sound compliance with Contract and Business
Management Systems
Performance Target ATL’s performance will measured utilizing at the minimum the following
award fee evaluation criteria:

¢ Compliance with Federal and Departmental acquisition regulations
and guidance

e Compliance with Contract requirements

¢ Compliance and adequacy of the Contractor’s business systems (e.g.,
accounting, budget & planning, billing, baseline estimating, and labor
accounting)

» Cost and schedule Integrity — Provide and maintain accurate schedules
of work performed. Activities to be activity based, logic driven and
integrated. Cost management efficiency, performance and
effectiveness using the current baseline and configuration control of
baseline changes

s Monthly reporting and scheduling archiving available for DOE review
using a link via the HANDI website

SEA -4 Environmental Stewardship and Compliance Due Date: 12/31/2011
Value (%): 5%

Value ($): $51,628
Performance Objective | ATL will demonstrate sound Environmental Stewardship and Compliance
Performance Target ATL’s performance will measured utilizing at the minimum the following
award fee evaluation criteria:

¢ ATL actions fully support the 222-S Lab Steward in maintaining
- applicable environmental permits and safety authorizations

e Early identification of issues and concerns through a proactive
assessment and evaluation program

e Number and seriousness of any non-compliances, infractions, or
violations and the timeliness and quality of related reporting and
responses.
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o Properly manage chemicals and support the 222-8 Steward’s
implementation of waste minimization and pollution prevention
practices

17
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ATTACHMENT 2

FORMAT

PERFORMANCE MONITOR EVALUATION REPORT

I. EVALUATION PERIOD:

II. DOE PERFORMANCE MONITOR:

Signature: Date:

III. PERFORMANCE BASED INCENTIVIES (PBI) EVALUATIONS:
PBI # Recommended Fee Earned

Discussion:

IV. EVALUATION OF AWARD FEE SPECIAL EMPHASIS AREAS:

SEA # Adjective Rating

Discussion:

Discussion summaries should describe the method used to evaluate timeliness, quality and
completion of performance objectives/measures; clarifying remarks regarding the timeliness
and sufficiency of the products/activities against defined performance objectives/measures;
identification of significant deviations; rationale for recommended fee payment/rating (if
necessary, provide computations); and mitigating factors, if any, that were considered in
determining the amount of fee.

Areas to consider:

Contractor monthly performance indicator results including positive or negative trends.
Management reviews and reports including the new monthly reviews.

Contractor’s self-assessment report.

DOE independent and program assessments.

Issues and corrective action of issues

RS
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ATTACHMENT 3

OFFICE OF RIVER PROTECTION
PERFORMANCE EVALUATION AND MEASUREMENT PLAN

P f
CHANGE REQUEST age ©
7.
1. Initiator of Change Request: 2. Office Symbol: 3. Phone No:
. Revisi : . Chi : . st:
4. Current Version of PEMP: a. Revision No b. Change No 5. Date of Request
6. Reason for Request:
7. Authority for Change: e. Explain reason for change here, if necessary: (required for Other)

a. Technical Direction Letter
b. Contracting Officer Letter
¢. Baseline Change Proposal
d. Other

8. Section No. in PEMP of Change:

ooaad

9. Exact Wording: (rewrite the section with changes identified)

10. Request Disposition: 11. Comments: {including changes made, rejection reason, or other)

a. Accepted, Change Implemented []

b. Accepted with Changes |

c. Rejected O

d. Other 1
12. Approved By: 13, Effective Date: 14. New PEMP Rev No/Change No.:
a. Rev No: b. Change No.:
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