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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 

 
F.1 PERIOD OF PERFORMANCE  

The period of performance for the work specified in Section C of this contract is 
shown below:   

 
1. Contract Transition Period: November 20, 2009 – January 2, 2010 
2. Base Period: January 3, 2010 – January 2, 2012  
3. Option Period I: January 3, 2012 – January 2, 2013 
4. Option Period II: January 3, 2013 – January 2, 2014 
5. Option Period III: January 3, 2014 – January 2, 2015 

 
 
F.2 PRINCIPAL PLACE OF PERFORMANCE 

The principal place of performance of this contract shall be the Hanford Site, near 
Richland, Washington and other facilities as directed by the Contracting Officer. 
 
F.3 DELIVERIES 

All products, reports, or services under this contract shall be delivered to the 
Contracting Officer, or any other duly authorized Government representative as 
designated in writing by the Contracting Officer.  The Contractor shall prepare 
and submit the plans and reports listed in Section C.4, Deliverables. 
 
F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989) - ALT 1 (APR 1989)  

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, 
and for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable 
to the work covered by the order during the period of work stoppage. Within 
a period of 90 days after a stop-work is delivered to the Contractor, or within 
any extension of that period to which the parties shall have agreed, the 
Contracting Officer shall either-  

1. Cancel the stop-work order; or  
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2. Terminate the work covered by the order as provided in the 
Termination clause of this contract.  

(b) If a stop-work order issued under this clause is canceled or the period of the 
order or any extension thereof expires, the Contractor shall resume work. 
The Contracting Officer shall make an equitable adjustment in the delivery 
schedule, the estimated cost, the fee, or a combination thereof, and in any 
other terms of the contract that may be affected, and the contract shall be 
modified, in writing, accordingly, if-  

1. The stop-work order results in an increase in the time required for, or 
in the Contractor's cost properly allocable to, the performance of any 
part of this contract; and  

2. The Contractor asserts its right to the adjustment within 30 days after 
the end of the period of work stoppage; provided, that, if the 
Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon the claim submitted at any time 
before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is 
terminated for the convenience of the Government, the Contracting Officer 
shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement.  

(d) If a stop-work order is not canceled and the work covered by the order is 
terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work 
order.  

F.5  STOP-WORK AND SHUTDOWN AUTHORIZATION 

 

(a) Imminent Health and Safety Hazard is a given condition or situation which, 
if not immediately corrected, could result in a serious injury or death, 
including exposure to radiation and toxic/hazardous chemicals.  Imminent 
Danger in relation to the facility safety envelope is a condition, situation, or 
proposed activity which, if not terminated, could cause, prevent mitigation 
of, or seriously increase the risk of (1) nuclear criticality, (2) radiation 
exposure, (3) fire/explosion, and/or (4) toxic hazardous chemical 
exposure. 

 
(b) Stop-Work.  In the event of an imminent health and safety hazard, 

identified by facility line management or operators or facility health and 
safety personnel overseeing facility operations, or other individuals, the 
individual or group identifying the imminent hazard situation shall 
immediately take actions to eliminate or mitigate the hazard (i.e., by 
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directing the operator/implementer of the activity or process causing the 
imminent hazard to stop work, or by initiating emergency response actions 
or other actions) to protect the health and safety of the workers and the 
public, and to protect U.S. Department of Energy (DOE) facilities and the 
environment.  In the event an imminent health and safety hazard is 
identified, the individual or group identifying the hazard should coordinate 
with an appropriate Contractor official, who will direct the shutdown or 
other actions, as required.  Such mitigating action should subsequently be 
coordinated with the DOE and Contractor management.  The suspension 
or stop-work order should be promptly confirmed in writing from the 
Contracting Officer. 

 
(c) Shutdown.  In the event of an imminent danger in relation to the facility 

safety envelope or a non-imminent health and safety hazard identified by 
facility line managers, facility operators, health and safety personnel 
overseeing facility operations, or by independent oversight organizations, 
the individual or group identifying the potential health and safety hazard 
may recommend facility shutdown in addition to any immediate actions 
needed to mitigate the situation.  However, the recommendation must be 
coordinated with Contractor management and the DOE Office of River 
Protection Office Manager.  Any written direction to suspend operations 
shall be issued by the Contracting Officer, pursuant to the Section F 
Clause entitled, FAR 52.242-15, Stop Work Order. 

 
(d) Facility Representatives.  DOE personnel designated as Facility 

Representatives provide the technical/safety oversight of operations.  The 
Facility Representative has the authority to “stop work,” which applies to 
the shutdown of an entire plant, activity, or job.  This stop-work authority 
will be used for an operation of a facility which is performing work the 
Facility Representative believes: 

 
(1) Poses an imminent danger to health and safety of workers or the 

public if allowed to continue; 
 
(2) Could adversely affect the safe operation of, or could cause serious 

damage to the facility if allowed to continue; or 
 
(3) Could result in the release of radiological or chemical hazards to 

the environment in excess of regulatory limits.   
 

(e) The Contractor shall comply with the Hanford Site “Stop Work“ Policy. 
 
 


