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100-B-1 100-B-1, Surface Chemical and Solid Waste Dumping Area, Laydown Yard 100B WCH

100-B-10 100-B-10, 107-B Basin Leak and Warm Springs 100B WCH

100-B-11

100-B-11, 115-B/C Caisson Site, 115-BC Sump, 115-BC Drywell, 115-B Tank, 115-

B/C Caisson Valve Pit 100B WCH

100-B-12 100-B-12, Filter Box Radiological Materials Area (RMA) 100B WCH

100-B-14

100-B-14, 100-B Area Process and Sanitary Sewer Underground Pipelines (See 

Subsites) 100B WCH

100-B-15 100-B-15, 100BC River Effluent Pipelines, 100BC River Lines 100B WCH

100-B-16 100-B-16, Utility Poles and Fixtures Debris Pile 100B WCH

100-B-17 100-B-17, Transite on Columbia River Shoreline at 100B 100B WCH

100-B-18 100-B-18, 184-B Powerhouse Debris Pile 100B WCH

100-B-19

100-B-19, 100-B/C Stained Soil Sites, 100B/C Chemical Contaminated Surface Soil 

Areas 100B WCH

100-B-2

100-B-2, 181-B Backwash Trench, Backwash Trench, Undocumented Liquid Waste 

Site, Miscellaneous Stream #73 100B WCH

100-B-20 100-B-20, 1716-B Maintenance Garage Underground Tank 100B WCH

100-B-21 100-B-21, 100-B/C Miscellaneous Pipelines (See Subsites) 100B WCH

100-B-22

100-B-22; 100-B Water Treatment Facilities, Pipelines, and Surrounding Soils (See 

Subsites) 100B WCH

100-B-23 100-B-23, 100-B/C Surface Debris 100B WCH

100-B-24

100-B-24, 1904-B1 Spillway (Flume), 100-B-15:1 Flumes from Outfall Structures 

116-B-7, 132-B-6, 132-C-2 100B WCH

100-B-25

100-B-25, 1904-B2 Spillway, 132-B-6 Outfall, 100-B-15:1 Flumes from Outfall 

Structures 116-B-7, 132-B-6, 132-C-2 100B WCH

100-B-26

100-B-26, 1904-C Spillway, 100-B-15:1 Flumes from Outfall Structures 116-B-7, 

132-B-6, 132-C-2 100B WCH

100-B-27 100-B-27, Sodium Dichromate Spill 100B WCH

100-B-28

100-B-28, 183-C Headhouse to 183-B Pumphouse Sodium Dichromate Transfer 

Pipeline 100B WCH

100-B-3 100-B-3, Hot Thimble Burial Ground, Undocumented Solid Waste Site 100B WCH

100-B-4 100-B-4, Building Foundation, Undocumented Solid Waste Site 100B WCH

100-B-5 100-B-5, Effluent Vent Disposal Trench, 116-B-9, 105-B Effluent Vent Trench 100B WCH

100-B-7 100-B-7, 100-B Service Water Pipelines, 100-B Clean Water Pipelines 100B WCH

100-B-8

100-B-8, 100-B Reactor Cooling Water Effluent Underground Pipelines (See 

Subsites) 100B WCH

100-C-2

100-C-2, Possible Building Foundation and Parking Lot, Monitoring Station 1614-B-

1 100C WCH

100-C-3 100-C-3, 119-C Sample Building French Drain, 119-C French Drain 100C WCH

100-C-4 100-C-4, Export Water Line Valve Pit 100C WCH

100-C-5 100-C-5, 100-C Service Water Pipelines, 100-C Clean Water Pipelines 100C WCH

100-C-6

100-C-6, 100-C Reactor Cooling Water Effluent Underground Pipelines (See 

Subsites) 100C WCH

100-C-7

100-C-7, 183-C Filter Building /Pumproom Facility Foundation and Demolition 

Waste (See Subsites) 100C WCH

100-C-8 100-C-8, 105C Hydraulic Oil Release 100C WCH

100-C-9

100-C-9, 100-C Area Process and Sanitary Sewer Underground Pipelines (See 

Subsites) 100C WCH

100-D-1 100-D-1, Contaminated Drain, Contaminated Storm Drain 100D WCH

100-D-10 100-D-10, Storm Drain Outfall, Undocumented Liquid Waste Site 100D WCH

100-D-11

100-D-11, Temporary Garage and Gasoline Dispensing Station, Temporary Garage 

TC-21 100D WCH

100-D-12

100-D-12, Sodium Dichromate/Acid Railcar and Truck Unload Station and 

Associated French Drain, Undocumented Liquid Waste Site 100D WCH

100-D-13

100-D-13, Unnumbered Septic System A, Septic Tank D-13, 100DR Area Sewage 

Disposal Unit, 124-DR-3, 1607-DR3 100D WCH

100-D-14 100-D-14, Unnumbered Septic Tank #2, Unnumbered Septic System (b) 100D WCH

100-D-15

100-D-15, Debris North of 100-D Area Perimeter Road and Debris South of 100-D 

Perimeter Road Within 100-D-55, Gravel Pit #2, Pit 21 100D WCH

100-D-17 100-D-17, Burn Pit, Undocumented Solid Waste Site 100D WCH

100-D-18 100-D-18, Sludge Trench #4, 107-D Sludge Trench #4, 107-D-4, 107-D4 100D WCH

100-D-19 100-D-19, Sludge Trench #6, 107-D Sludge Trench #6 100D WCH

100-D-2 100-D-2, Solid Waste Site, Lead Sheeting 100D WCH

J.14-1 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

100-D-20 100-D-20, Sludge Trench #3, 107-D Sludge Trench #3, 107-D-3, 107-D3 100D WCH

100-D-21 100-D-21, Sludge Trench #2, 107-DR Sludge Trench #2, 107-D-2, 107-D2 100D WCH

100-D-22 100-D-22, Sludge Trench #1, 107-DR Sludge Trench #1, 107-D-1, 107-D1 100D WCH

100-D-23 100-D-23, 119-DR Sample Building Drywell 100D WCH

100-D-24 100-D-24, 119-D Sample Building Drywell 100D WCH

100-D-25 100-D-25, Unplanned Release: 107-DR Basin Leaks 100D WCH

100-D-26 100-D-26, Borrow Pit, Potential Burial Trenches 600 WCH

100-D-27 100-D-27, 151-D Substation UPR, A-2 Substation Transformer #A401C Leak 100D WCH

100-D-28 100-D-28, 190-DR Building Septic System (See Subsites) 100D WCH

100-D-29 100-D-29, Effluent Line Leak #2 100D WCH

100-D-3 100-D-3, Solid Waste Burial Ground, Silica Gel 100D WCH

100-D-30

100-D-30, 190-D Sodium Dichromate Soil Contamination, 185-D, 189-D 

Decontamination & Demolition Project, 185-D Sodium Dichromate Trench & Sump 100D WCH

100-D-31 100-D-31, 100-D Water Treatment Facilities Underground Pipelines (See Subsites) 100D WCH

100-D-32 100-D-32, Minor Construction Burial Ground #6 100D WCH

100-D-33 100-D-33, Minor Construction Burial Ground #4 East Trench 100D WCH

100-D-34 100-D-34, 100-D/DR Grounds Surrounding Deactivated Areas, Exclusion Area 100D WCH

100-D-35 100-D-35, Minor Construction Burial Ground #4 East Trench 100D WCH

100-D-36 100-D-36, Undocumented Concrete Pad, Monitoring Station 1614-D-1, 100-N-20 100D WCH

100-D-37 100-D-37, Undocumented Concrete Pad, 1614-D-3 Monitoring Station 100D WCH

100-D-38 100-D-38, Suspect Septic Tank 100D WCH

100-D-4 100-D-4, Sludge Trench #5, 107-DR Sludge Trench #5, 107-D-5, 107-D5 100D WCH

100-D-40 100-D-40, Minor Construction Burial Ground #5 Hole 100D WCH

100-D-41 100-D-41, Minor Construction Burial Ground #5 Trench, 118-18, 118-D-18 100D WCH

100-D-42 100-D-42, Buried VSR Thimble Site 100D WCH

100-D-43 100-D-43, Buried VSR Thimble Site, Burial Ground 4C, 118-D-4C 100D WCH

100-D-45 100-D-45, Buried VSR Thimble Site, Burial Ground 4B, 118-D-4B 100D WCH

100-D-46 100-D-46, Burial Ground 4A, 118-D-4A 100D WCH

100-D-47 100-D-47, Construction C.G. 558-Rod Burial, Burial Ground 4E, 118-D-4E 100D WCH

100-D-48

100-D-48, 100-D Reactor Cooling Water Effluent Underground Pipelines (See 

Subsites) 100D WCH

100-D-49

100-D-49, 100-DR Reactor Cooling Water Effluent Underground Pipelines (See 

Subsites) 100D WCH

100-D-5

100-D-5, Waste Site Near 103-D, Undocumented Solid Waste Site, Undocumented 

Solid Waste Site Near 103-D 100D WCH

100-D-50

100-D-50, 100-DR Water Treatment Facilities Underground Pipelines (See 

Subsites) 100D WCH

100-D-52 100-D-52, 105-D Downcomer Insulation Space Dry Well 100D WCH

100-D-53 100-D-53, 117-DR Filter Building, 117-DR HEPA Filter Building 100D WCH

100-D-54 100-D-54, Drywell Near Fire Facility Gravel Scrubber 100D WCH

100-D-55 100-D-55, Gravel Pit #21, Pit 21 100D WCH

100-D-56

100-D-56, 100-D Area Sodium Dichromate Underground Supply Lines (See 

Subsites) 100D WCH

100-D-57 100-D-57, Earth Crib Near 107-DR 100D WCH

100-D-58

100-D-58, 100-DR Area On-Site Sewage System for MO-980 & 4-Closet Restroom 

Facility, 100-DR OSS 100D WCH

100-D-59 100-D-59 French Drain at the 183-D Acid Transfer Station 100D WCH

100-D-6

100-D-6, Buried VSR Thimble, Minor Construction Burial Ground #1, Burial Ground 

4D, 118-D-4D 100D WCH

100-D-60 100-D-60, 100D/DR River Effluent Pipelines, 100D River Lines 100D WCH

100-D-61 100-D-61, Utility Pole and Fixture Debris Piles 100D WCH

100-D-62 100-D-62, 183-DR Headhouse Septic Tank 100D WCH

100-D-63 100-D-63, 100-D/DR Service Water Pipelines, 100-D/DR Clean Water Pipelines 100D WCH

100-D-64

100-D-64, 119-DR, 119-DR Sample Building, 105-DR Reactor Exhaust Stack 

Sampling Building 100D WCH

100-D-65 100-D-65, 1904D Spillway, 116-D-5 Outfall Spillway, 100-D-60:1 Flume 100D WCH

100-D-66 100-D-66, 1904-DR Spillway, 116-DR-5 Outfall, 100-D-60:1 Flume 100D WCH

100-D-67 100-D-67, D Island Contamination, D Island 100D WCH

100-D-68 100-D-68, 190-DR Process Water Pump House 100D WCH

100-D-7 100-D-7, Undocumented Solid Waste Site 100D WCH
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100-D-8

100-D-8, 105-DR Process Sewer Outfall Site, Undocumented Liquid Waste Site, 

1907-DR 100D WCH

100-D-9 100-D-9, 184-DA Boiler Oil Tank, 184DA 100D WCH

100-F-1 100-F-1, 100-FR-2 Depression 100F WCH

100-F-10 100-F-10, French Drain at East End of 105-F Storage Room (Southeast Corner) 100F WCH

100-F-11 100-F-11, 108-F Building 18-Inch French Drain 100F WCH

100-F-12 100-F-12, 36-Inch French Drain at 105-F Building 100F WCH

100-F-14 100-F-14, 100-FR-2 Vent Pipe, 100-F Carpenter Shop Waste Site Vent 100F WCH

100-F-15 100-F-15, 108-F Building Ventilation French Drain 100F WCH

100-F-16 100-F-16, 108-F Building 30-Inch French Drain 100F WCH

100-F-17

100-F-17, 108-F Chemical Pump House, Chemical Storage Tanks at 108-F, 

Chemicals Used at 108-F Building 100F WCH

100-F-18 100-F-18, 105-F Condensate Drain Field, Underground Tank at 105-F Building 100F WCH

100-F-19

100-F-19, 100-F Reactor Cooling Water Effluent Underground Pipelines, 

Contaminated Underground Lines, Effluent Water System, 1904-F Process Sewer 

(See Subsites) 100F WCH

100-F-2 100-F-2, Strontium Garden, PNL Ecological Study Strontium Garden 100F WCH

100-F-20 100-F-20, PNL Parallel Pits 100F WCH

100-F-21 100-F-21, Grounds Surrounding Deactivated Areas, Exclusion Area 100F WCH

100-F-23 100-F-23, 141-C Drywell 100F WCH

100-F-24 100-F-24, 145-F Drywell 100F WCH

100-F-25 100-F-25, 146-FR Drywells 100F WCH

100-F-26 100-F-26, 100-F Water Treatment Facility Underground Pipelines (See Subsites) 100F WCH

100-F-28 100-F-28, Septic Tank and Drainfield 100F WCH

100-F-29 100-F-29, 100-F Experimental Animal Farm Process Sewer Pipelines 100F WCH

100-F-30 100-F-30, 144-F Drywell 100F WCH

100-F-31 100-F-31, 144-F Sanitary Sewer System 100F WCH

100-F-32 100-F-32, 1717-F Underground Fuel Oil Tanks 100F WCH

100-F-33 100-F-33, 146-F Aquatic Biology Fish Ponds 100F WCH

100-F-34 100-F-34, Biology Facility French Drain 100F WCH

100-F-35 100-F-35, Soil Contamination Area Inside the 105-F Exclusion Area 100F WCH

100-F-36 100-F-36, 108-F Chemical Pump House, 108-F Biological Laboratory 100F WCH

100-F-37 100-F-37, French Drain Discovered Near Hydrant F-2 100F WCH

100-F-38 100-F-38, Yellow Stained Soil Near Hydrant F-2 100F WCH

100-F-39 100-F-39, 100F River Effluent Pipelines, 100F River Lines 100F WCH

100-F-4 100-F-4, 108-F Building 12-Inch French Drain 100F WCH

100-F-40 100-F-40, Animal Farm Surface Impoundment 100F WCH

100-F-41

100-F-41, 100-F Service Water Pipelines, 100-F Clean Water Pipelines (See 

Subsites) 100F WCH

100-F-42 100-F-42, 1904-F Spillway, 100-F-39:1 Flume 100F WCH

100-F-43 100-F-43, Spillway for PNL Outfall, 116-F-16 PNL Outfall, 100-F-39:1 100F WCH

100-F-44 100-F-44, 100-F Miscellaneous Pipelines (See Subsites) 100F WCH

100-F-45 100-F-45, Buried River Effluent Pipelines 100F WCH

100-F-46 100-F-46, 119-F Stack Sampling French Drain 100F WCH

100-F-47 100-F-47, 151-F Substation 100F WCH

100-F-48 100-F-48, 184-F Coal Pit Debris 100F WCH

100-F-49 100-F-49, 1716-F Maintenance Garage Lubrication Pit 100F WCH

100-F-5 100-F-5, 1717-F Building Drywell 100F WCH

100-F-50 100-F-50, 100-F Railroad French Drain, Storm Water Run Off Culvert 100F WCH

100-F-51 100-F-51, 146-F Fish Laboratory Soil 100F WCH

100-F-52 100-F-52, 146-FR Radioecology/Aquatic Biology Laboratory Soil 100F WCH

100-F-53 100-F-53, 108-F Septic System 100F WCH

100-F-54 100-F-54, 100-F Animal Farm Pastures 100F WCH

100-F-55 100-F-55, 1607-F7 Contaminated Ash Layer 100F WCH

100-F-56 100-F-56, 100-F Surface Debris/Stains 100F WCH

100-F-57 100-F-57, 190-F Process Water Pump House Debris 100F WCH

100-F-6 100-F-6, 1716 FA Fuel Tank and Pump 100F WCH

100-F-7 100-F-7, Underground Fuel Tank - 1705-F Building 100F WCH

100-F-8 100-F-8, French Drains Near 105-F Gate 100F WCH

100-F-9 100-F-9, French Drain at East End of 105-F Storage Room (Northeast Corner) 100F WCH
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100-H-1 100-H-1, Rod Cave 100H WCH

100-H-10 100-H-10, French Drain D 100H WCH

100-H-11 100-H-11, Expansion Box French Drain E 100H WCH

100-H-12 100-H-12, Expansion Box French Drain F and Shielding Lead 100H WCH

100-H-13 100-H-13, French Drain G 100H WCH

100-H-14 100-H-14, Surface Contamination Zone H 100H WCH

100-H-15 100-H-15, Possible Septic Tank & Tile Field, 100-H-25 100H WCH

100-H-16

100-H-16, 184-H Salt Dissolving Pit and Brine Pump House, H Area Power House 

Brine Pit, 184-H Brine Pit 100H WCH

100-H-17 100-H-17, 116-H-2 Trench Overflow 100H WCH

100-H-18 100-H-18, Undocumented Unplanned Airborne Release: Stack Emission No. 1 100H WCH

100-H-19 100-H-19, Undocumented Unplanned Airborne Release: Stack Emission No. 2 100H WCH

100-H-2 100-H-2, Buried Thimble Site, Thimble Pit 100H WCH

100-H-20 100-H-20, Undocumented Unplanned Release: Swallow Nests and Droppings 100H WCH

100-H-21 100-H-21, 100-H Reactor Cooling Water Effluent Underground Pipelines 100H WCH

100-H-22 100-H-22, Soil Contaminated by Effluent Line Leakage 100H WCH

100-H-24 100-H-24, 151-H Electrical Facilities, 100-H-24 Substation, 151-H Substation 100H WCH

100-H-26 100-H-26, Grounds Surrounding Deactivated Areas, Exclusion Area 100H WCH

100-H-27 100-H-27, 100-H Area Patrol Headquarters Storm Runoff Ditch 100H WCH

100-H-28 100-H-28, 100-H Water Treatment Facilities Underground Pipelines (See Subsites) 100H WCH

100-H-3 100-H-3, 1716-H Garage Fuel Tank Site 100H WCH

100-H-30 100-H-30, 110-H Sanitary Sewer Trench 100H WCH

100-H-31 100-H-31, Polychlorinated Biphenyl in Soil on North Side of 105-H Reactor Building 100H WCH

100-H-32 100-H-32, 184-H Brine Pit French Drain 100H WCH

100-H-33 100-H-33, 183-H Solar Evaporation Basins Radionuclide Components 100H WCH

100-H-34 100-H-34, 100H River Effluent Pipelines, 100H River Lines 100H WCH

100-H-35 100-H-35, 100-H Service Water Pipelines, 100-H Clean Water Pipelines 100H WCH

100-H-36

100-H-36, 1904-H Spillway, 116-H-5 Spillway, 100-H-34:1 Flume (Spillway) for the 

116-H-5 Outfall Structure 100H WCH

100-H-37 100-H-37, 100-H Mud Dauber Contamination Area 100H WCH

100-H-4 100-H-4, 1717-H Hot Shop, French Drain, and Contaminated Storage Unit 100H WCH

100-H-5

100-H-5, 107-H Retention Basin Sludge Burial Site, 107-H Buried Sludge Site, 

Sludge Disposal Trench, 107-H Grave 100H WCH

100-H-6 100-H-6, Suspect Waste Site: Contaminated Ramp 100H WCH

100-H-7 100-H-7, French Drain A 100H WCH

100-H-8 100-H-8, French Drain B 100H WCH

100-H-9 100-H-9, French Drain C 100H WCH

100-K-1

100-K-1, 119-KW French Drain, 119-KW Exhaust Air Sample Building French 

Drain, 100-K-45 100K CHPRC

100-K-10 100-K-10, 118-KE-2 French Drain (South), 104-K Dry Well 100K CHPRC

100-K-11 100-K-11, 118-KW-2 French Drain (North), 104-K Dry Well 100K CHPRC

100-K-12 100-K-12, 118-KW-2 French Drain (South), 104-K Dry Well 100K CHPRC

100-K-13 100-K-13, French Drain West of the 166-KW Oil Storage Tank Facility 100K CHPRC

100-K-14 100-K-14, 183-KE Acid Neutralization Pit and Overflow French Drain 100K CHPRC

100-K-15 100-K-15, 183-KW Liquid Alum Storage Tank (West) 100K CHPRC

100-K-16 100-K-16, 183-KW Liquid Alum Storage Tank (East) 100K CHPRC

100-K-18 100-K-18, 183-KW Caustic Neutralization Pit 100K CHPRC

100-K-19 100-K-19, 183-KW Caustic Soda Storage Tank Site 100K CHPRC

100-K-2 100-K-2, 118-K-2, 118-K-2 Sludge Burial Ground, Burial Area 100K WCH

100-K-20 100-K-20, 183-KW Sodium Silicate Storage Tank (West) 100K CHPRC

100-K-21 100-K-21, 183-KW Sodium Silicate Storage Tank (East) 100K CHPRC

100-K-22 100-K-22, 183-KE Sodium Silicate Storage Tank (West) 100K CHPRC

100-K-23 100-K-23, 183-KE Sodium Silicate Storage Tank (East) 100K CHPRC

100-K-24 100-K-24, 183-KW Bauxite Tank 100K CHPRC

100-K-25 100-K-25, 183-KE Caustic Neutralization Pit 100K CHPRC

100-K-27 100-K-27, 183-KE Caustic Soda Storage Tank Site 100K CHPRC

100-K-28 100-K-28, 183-KE Bauxite Tank 100K CHPRC

100-K-29 100-K-29, 183-KE Sandblasting Site 100K CHPRC

100-K-3

100-K-3, 1706-KE Fish Pond Heat Exchanger Pit and Pump Pit, Water Studies 

Semi-Works 100K CHPRC
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100-K-30 100-K-30, 183-KE Sulfuric Acid Tank Bases (West Tank) 100K CHPRC

100-K-31 100-K-31, 183-KE Sulfuric Acid Tank Bases (East Tank) 100K CHPRC

100-K-32 100-K-32, 183-KW Sulfuric Acid Tank Bases (East Tank) 100K CHPRC

100-K-33 100-K-33, 183-KW Sulfuric Acid Tank Bases (West Tank) 100K CHPRC

100-K-34 100-K-34, 183-KW Acid Neutralization Pit 100K CHPRC

100-K-35 100-K-35, 183-KE Acid Neutralization Pit 100K CHPRC

100-K-36 100-K-36, 1706-KE Chemical Storage Facility Dry Well 100K CHPRC

100-K-37 100-K-37, 1706-KE Sulfuric Acid Tank 100K CHPRC

100-K-38 100-K-38, 1706-KE Caustic Soda Tank 100K CHPRC

100-K-39 100-K-39, 118-K-3 Filter Crib 100K WCH

100-K-4 100-K-4, 1706-KE Wet Fish Studies Ponds and Valve Pit 100K CHPRC

100-K-42

100-K-42, 100 Area KE Basin, 105-KE Fuel Storage Basin, K East Basin, Irradiated 

Fissile Material Storage, Metal Storage Basin, 100-K-40 Release 100K CHPRC

100-K-43

100-K-43, KW Basin, 105-KW Fuel Storage Basin, K West Basin, Irradiated Fissile 

Material Storage 100K CHPRC

100-K-44 100-K-44, Grounds Surrounding Deactivated Areas, Exclusion Area 100K CHPRC

100-K-46 100-K-46, 119-KE French Drain, Drywell 100K CHPRC

100-K-47 100-K-47, 1904-K Process Sewer 100K CHPRC

100-K-48 100-K-48, 100-KE Oil Contamination Areas 100K CHPRC

100-K-49 100-K-49, 100-KW Oil Contamination Areas 100K CHPRC

100-K-5 100-K-5, 1705-KE French Drain 100K CHPRC

100-K-50 100-K-50, 1725-K & 1726-K Sanitary Sewer System Holding Tank 100K CHPRC

100-K-51

100-K-51, 105-KE 90-Day Waste Accumulation Area, 100K 90-Day Waste Storage 

Facility 100K CHPRC

100-K-52 100-K-52, 1706-KE Wet Fish Studies Laboratory 100K CHPRC

100-K-53 100-K-53, 100-KE Glycol Heat Recovery Underground Pipelines 100K CHPRC

100-K-54 100-K-54, 100-KW Glycol Heat Recovery Underground Pipelines 100K CHPRC

100-K-55

100-K-55, 100-KW Reactor Cooling Water Effluent Underground Pipelines (See 

Subsites) 100K CHPRC

100-K-56

100-K-56, 100-KE Reactor Cooling Water Effluent Underground Pipelines (See 

Subsites) 100K CHPRC

100-K-57 100-K-57, 107-KE Drainage Ditches 100K CHPRC

100-K-58 100-K-58, 100-KE Service Water Pipelines, 100-KE Clean Water Pipelines 100K CHPRC

100-K-59 100-K-59, 100-KW Service Water Pipelines, 100-KW Clean Water Pipelines 100K CHPRC

100-K-6 100-K-6, Vacuum Pit, Cyclone Separator, 105-KE Vacuum Pit 100K CHPRC

100-K-60 100-K-60, 1904-K Process Sewer (165-KW) 100K CHPRC

100-K-61 100-K-61, 117-KW Filter Building 100K CHPRC

100-K-62 100-K-62, 117-KE Filter Building 100K CHPRC

100-K-63

100-K-63, 100-KW Floodplain, 100-KW Flood Plain Contamination Area, UN-116-

KW-1 100K CHPRC

100-K-64

100-K-64, 100-KE Floodplain, 100-KE Flood Plain Contamination Area, UN-116-KE-

1 100K CHPRC

100-K-66 100-K-66, 165-KW Power Control Building 100K CHPRC

100-K-67 100-K-67, 165-KE Power Control Building 100K CHPRC

100-K-68 100-K-68, 105-KE Pump Gallery and Catch Tank, D Sump 100K CHPRC

100-K-69 100-K-69, 105-KE Sump C 100K CHPRC

100-K-7 100-K-7, 165-KE Ethylene Glycol Tanks, 165-KE-E and 165-KE-W 100K CHPRC

100-K-70 100-K-70, 105-KE Waste Storage Tank, Holding Tank 100K CHPRC

100-K-71 100-K-71, 105-KE Collection Box 100K CHPRC

100-K-72 100-K-72, 105-KW Pump Gallery and Catch Tank, D Sump 100K CHPRC

100-K-73 100-K-73, 105-KW Collection Box 100K CHPRC

100-K-74 100-K-74, 105-KW Waste Storage Tank, Holding Tank 100K CHPRC

100-K-75 100-K-75, 105-KW Sump C 100K CHPRC

100-K-76

100-K-76, 105-KW Unplanned Release Discovered Near 130-KW-1 Emergency 

Diesel Tank 100K CHPRC

100-K-77 100-K-77, Underground Railroad Ties Southeast of 1706KE 100K CHPRC

100-K-78 100-K-78, Fenced Contamination Area 100K WCH

100-K-79 100-K-79, Sodium Dichromate and Sulfuric Acid Product Pipelines at 100-K 100K CHPRC

100-K-8 100-K-8, 165-KW Ethylene Glycol Tanks, 165-KW-E and 165-KW-W 100K CHPRC

100-K-80

100-K-80, 100KW River Effluent Pipeline, 100KW River Line, River Line (West) 

from 116-K-3 Outfall 100K CHPRC

100-K-81 100-K-81, Contamination Area West of 116-K-3 100K CHPRC

J.14-5 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

100-K-82 100-K-82, 105-KW Fuel Storage Basin Leak 100K CHPRC

100-K-83 100-K-83, 1904-K Spillway, 1904-K Flume, 116-K-3, 1904-K Outfall Structure 100K CHPRC

100-K-9 100-K-9, 118-KE-2 French Drain (North), 104-K Dry Well 100K CHPRC

100-N-1 100-N-1, HGP SWMU #6, HGP Settling Pond 100N ENW WCH

100-N-10 100-N-10, 120-N-5 Facility Liquid Unplanned Release 2 (09/02/87) 100N WCH

100-N-11 100-N-11, 120-N-5 Transfer Trench Liquid Unplanned Release 3 100N WCH

100-N-12

100-N-12, 166-N / 184-N Pipelines Liquid Unplanned Release 1 (10/14/87 Cleaned 

Up) 100N WCH

100-N-13 100-N-13, Contaminated Soil Solid Waste Site 1 100N WCH

100-N-14 100-N-14, Contaminated Soil Solid Waste Site 2 100N WCH

100-N-16 100-N-16, Burn Pit 1, 128N-FS-2 100N WCH

100-N-17 100-N-17, Burn Pit 2, 128N-FS-1 100N WCH

100-N-18 100-N-18, Hanford Generating Plant Burn Pit, HGP Burn Pit 100N WCH

100-N-19 100-N-19, HGP Construction Debris Dump Solid Waste Site, SWMU #11 100N WCH

100-N-21 100-N-21, Blast Yard Solid Waste Site, 1143-N Blast Yard 100N WCH

100-N-22

100-N-22, Sanitary Sewer System (Undocumented), 1705-N Septic Tank and 

Cesspool 100N WCH

100-N-23 100-N-23, Resin Disposal Pit Liquid Waste Site 1 100N WCH

100-N-24 100-N-24, Hydrogen Dry Well Liquid Waste Site, Hydrogen Peroxide Drywell 100N WCH

100-N-25 100-N-25, French Drain 1 Liquid Waste Site (100N TBR 4.86) 100N WCH

100-N-26 100-N-26, French Drain 2 Liquid Waste Site (100N TBR 4.86) 100N WCH

100-N-27 100-N-27, 108-N Sump, 108-N Neutralization Pit 100N WCH

100-N-28 100-N-28, Resin Disposal Pit Liquid Waste Site 2 100N WCH

100-N-29 100-N-29, Unplanned Release on 25-Centimeter (10-Inch) Blowdown Pipeline #1 100N WCH

100-N-3

100-N-3, Maintenance Garage French Drain, HGP SWMU #9, Maintenance Garage 

Waste Water Treatment Unit 100N ENW WCH

100-N-30 100-N-30, Unplanned Release on 10-Inch Blowdown Pipeline #2 100N WCH

100-N-31 100-N-31, Unplanned Release on 30-Inch Pipe Line 100N WCH

100-N-32 100-N-32, Unplanned Release on 25-Centimeter (10-Inch) Blowdown Pipeline #3 100N WCH

100-N-33 100-N-33, 100-N Military Installation Ash Pit 100N WCH

100-N-34 100-N-34, Debris Site 100N WCH

100-N-35 100-N-35, BPA Hanford Substation, Hanford Generating Plant (HGP) Substation 100N WCH

100-N-36 100-N-36, 107-N Oil Stained Pad 100N WCH

100-N-37 100-N-37, 109-N Asbestos Release 100N WCH

100-N-38 100-N-38, Unplanned Release at 1300-N 100N WCH

100-N-39 100-N-39, Hanford Substation Construction Dump Area, SWMU #11 100N WCH

100-N-4 100-N-4, HGP SWMU #5, HGP Tile Field 100N ENW WCH

100-N-40 100-N-40, Unplanned Release at 108-N 100N WCH

100-N-41 100-N-41, 1701-NE Gate House Septic Tank, HGP SWMU #9 100N ENW WCH

100-N-45 100-N-45, 1703-N Office Building Septic Tank, HGP SWMU #9 100N ENW WCH

100-N-46 100-N-46, HGP Diesel Oil Storage Tank 100N ENW WCH

100-N-47 100-N-47, Military Artillery Site Solid Waste Site 100N WCH

100-N-5 100-N-5, HGP Disposal and Storage Area, HGP Bone Yard, HGP SWMU #10 100N ENW WCH

100-N-50 100-N-50, HGP SWMU #4, Turbine Oil Filter Unit, Turbine Oil Cleaning System 100N ENW WCH

100-N-51 100-N-51, HGP Building Oil Storage Area, 100-N-51A, HGP SWMU #2 100N ENW WCH

100-N-51B 100-N-51B, HGP Building Floor Drains and Sumps, HGP SWMU #3 100N WCH

100-N-52 100-N-52, HGP Gasoline Storage Tank 100N ENW WCH

100-N-53 100-N-53, 181-N Building Waste Oil Tank 100N WCH

100-N-54 100-N-54, 151-N Building Drywell, Miscellaneous Stream #727 100N WCH

100-N-55 100-N-55, 153-N Building Drywell, Miscellaneous Stream #728 100N WCH

100-N-56 100-N-56, 181-N Building Drywell 100N WCH

100-N-57 100-N-57, 1304-N Emergency Dump Tank 100N WCH

100-N-58 100-N-58, South Pond, 120-N South Settling Pond, 1324-N South Settling Pond 100N WCH

100-N-59 100-N-59, Radioactively Contaminated Soil Northeast of 105-NB Building 100N WCH

100-N-6 100-N-6, 128-N-1, 128N-FS-3 100N WCH

100-N-60 100-N-60, 1314-N Drywell 100N WCH
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100-N-61 100-N-61, 100-N Water Treatment and Storage Facilities Underground Pipelines 100N WCH

100-N-62

100-N-62, 100-N 105-N, 109-N, 163-N, 182-N, 183-N and 184-N Underground 

Pipelines 100N WCH

100-N-63

100-N-63, 100-N Reactor (1314-N, 116-N-1 and 116-N-3) TSD Underground 

Pipelines (See Subsites) 100N WCH

100-N-64 100-N-64, 100-N Reactor 105/109-N Cooling Water Effluent Underground Pipelines 100N WCH

100-N-65 100-N-65, UPR-100-N-17 Interceptor Trench, Diesel Oil Interceptor Trench 100N WCH

100-N-66 100-N-66, 105-N/109-N Reactor Building Complex 100N WCH

100-N-67 100-N-67, HGP Dumping Area 100N WCH

100-N-68 100-N-68, N Basin Low Level Radioactive Water Spill 100N WCH

100-N-69 100-N-69, 105-NB Stormwater Injection Well, Miscellaneous Stream #801 100N WCH

100-N-7 100-N-7, 182-N Facility Liquid Unplanned Release (Remediated) 100N WCH

100-N-70 100-N-70, 1705-N Stormwater Injection Well, Miscellaneous Stream #802 100N WCH

100-N-71 100-N-71, 100-N Sewer System, Project 4546.010 100N WCH

100-N-72

100-N-72, 107-N Building East Area Stormwater Runoff, Miscellaneous Stream 

#396 100N WCH

100-N-73

100-N-73, 107-N Building West Area Stormwater Runoff, Miscellaneous Stream 

#395 100N WCH

100-N-74 100-N-74, 183-N Building Fire System Drain, Miscellaneous Stream #492 100N WCH

100-N-75 100-N-75, 183-N Building Fire System Relief Valve, Miscellaneous Stream #493 100N WCH

100-N-76 100-N-76, 181-N Pumphouse French Drains 100N WCH

100-N-77 100-N-77, 100N River Effluent Pipeline, River Line from 1908-N Outfall 100N WCH

100-N-78 100-N-78, 1716-NE Maintenance Garage, HGP SWMU #8 100N WCH

100-N-79 100-N-79, 1908-N Spillway, 1908 N Outfall Structure, 100-N-77:1 Flume 100N WCH

100-N-8 100-N-8, 108-N Facility, 108-N CUF 100N WCH

100-N-80 100-N-80, River Line from 1908-NE Outfall 100N WCH

100-N-81 100-N-81, 100-N Kaiser Shops Garnet Sandblasting Material 100N WCH

100-N-9 100-N-9, 120-N-5 Facility Liquid Unplanned Release 1 (08/07/87) 100N WCH

1100 BSUHR 1100 BSUHR, 1100 Area Bus Shop Underground Hoist Rams 1100 CHPRC

1100 HPADS 1100 HPADS, 1100 Area Hanford Patrol Academy Demolition Site 600 CHPRC

1100 HWSA 1100 HWSA, 1100 Area HWSA, 1100 Area Hazardous Waste Storage Area 1100 CHPRC

1100 UOT4

1100 UOT4, 1100 Area Used Oil Tank 4, 1100 Area Underground Used Oil Tank 

(Tank #4), 1171-4 1100 CHPRC

1100 UOT5

1100 UOT5, 1100 Area Used Oil Tank 5, 1100 Area Underground Used Oil Tank 

(Tank #5), 1171-5 1100 CHPRC

1100 UOT6

1100 UOT6, 1100 Area Used Oil Tank 6, 1100 Area Underground Used Oil Tank 

(Tank #6), 1171-6 1100 CHPRC

1100 USPT2 1100 USPT2, 1100 Area Underground Steam Pad Tank 2, 1171-2 1100 CHPRC

1100 USPT3 1100 USPT3, 1100 Area Underground Steam Pad Tank 3, 1171-3 1100 CHPRC

1100-1 1100-1, Battery Acid Pit, 1171 Building Sandpit Spills, UPR-1100-1 1100 CHPRC

1100-11 1100-11, Ephemeral Pool 1100 CHPRC

1100-12 1100-12 Dumping Areas 1100 CHPRC

1100-13 1100-13, Gravel Pit #1, Pit 1 1100 CHPRC

1100-14 1100-14, Gravel Pit #2, Pit 2 1100 CHPRC

1100-15 1100-15, Gravel Pit #3, Pit 3 1100 CHPRC

1100-18

1100-18, Cistern and Possible Historic Disposal Site Identified During RCRA 

General Inspection 1100FY98 Item #3 1100 CHPRC

1100-19 1100-19, Tar Flow and Stained Sands Areas 1100 CHPRC

1100-2 1100-2, Paint and Solvent Pit, UPR-1100-2 1100 CHPRC

1100-20 1100-20, Hammer 90-Day Storage Pad 1100 CHPRC

1100-3 1100-3, Antifreeze and Degreaser Pit, Antifreeze Pit, UPR-1100-3 1100 CHPRC

1100-4 1100-4, Antifreeze Tank Site, UN-1100-4, 1171 Building Spills, UPR-1100-4 1100 CHPRC

1100-8 1100-8, 1171 Hoist Oil Leak 1100 CHPRC

1100-9 1100-9, 1164 Building 90-Day Waste Accumulation Area 1100 CHPRC

116-B-1 116-B-1, 107-B Liquid Waste Disposal Trench, Process Effluent Trench 100B WCH

116-B-10 116-B-10, 108-B Dry Well, Quench Tank 100B WCH

116-B-11 116-B-11, 107-B Retention Basin, 116-B-11 Retention Basin 100B WCH

116-B-12 116-B-12, 117-B Crib, 117-B Seal Pit Crib 100B WCH
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116-B-13

116-B-13, 107-B South Sludge Trench, 116-B-8, 107-B #2 Grave, Basin Sludge 

Burial Pit 100B WCH

116-B-14

116-B-14, 107-B North Sludge Trench, 107-B Liquid Waste Disposal Trench No. 1, 

116-B-2, 107-B #1 Grave 100B WCH

116-B-15

116-B-15, 105-B Fuel Storage Basin Cleanout Percolation Pit, 105-B Fuel Storage 

Discharge Pond, 105-B Pond 100B WCH

116-B-16 116-B-16, 111-B Fuel Examination Tank 100B WCH

116-B-2 116-B-2, 105-B Storage Basin Trench, B-Storage Basin Crib 100B WCH

116-B-3 116-B-3, 105-B Pluto Crib 100B WCH

116-B-4

116-B-4, 105-B Dummy Decontamination French Drain, 105-B Dummy 

Decontamination Disposal Crib 100B WCH

116-B-5 116-B-5, 116-B-5 Crib, 116-B-5 Trench, 108-B Crib 100B WCH

116-B-6A 116-B-6A, 111-B Crib No. 1, 116-B-6-1 100B WCH

116-B-6B 116-B-6B, 111-B Crib No. 2, 116-B-6-2 100B WCH

116-B-7 116-B-7, 1904-B-1 Outfall Structure, 1904-B1 100B WCH

116-B-9 116-B-9, 104-B-2 French Drain 100B WCH

116-C-1 116-C-1, 107-C Liquid Waste Disposal Trench 100C WCH

116-C-2A 116-C-2A, 105-C Pluto Crib, 116-C-2, 105-C Crib 100C WCH

116-C-2B 116-C-2B, 105-C Pluto Crib Pump Station, 116-C-2-1, 116-C-2B Pump Station 100C WCH

116-C-2C 116-C-2C, 105-C Pluto Crib Sand Filter, 116-C-2-2, 116-C-8 100C WCH

116-C-3 116-C-3, 105-C Chemical Waste Tanks 100C WCH

116-C-5 116-C-5, 116-C-5 Retention Basins, 107-C Retention Basins 100C WCH

116-C-6 116-C-6, 105-C Fuel Storage Basin Cleanout Percolation Pit, 105-C Pond 100C WCH

116-D-10

116-D-10, 105-D Fuel Storage Basin Cleanout Percolation Pit, 105-D Fuel Storage 

Discharge Ponds, 105-D Ponds 100D WCH

116-D-1A 116-D-1A, 105-D Storage Basin Trench #1 100D WCH

116-D-1B 116-D-1B, 105-D Storage Basin Trench #2 100D WCH

116-D-2 116-D-2, 105-D Pluto Crib, 116-D-2A 100D WCH

116-D-3 116-D-3, 108-D Crib #1 100D WCH

116-D-4 116-D-4, 108-D Crib #2 100D WCH

116-D-5 116-D-5, 1904-D Outfall Structure 100D WCH

116-D-6 116-D-6, 105-D Cushion Corridor French Drain 100D WCH

116-D-7 116-D-7, 107-D Retention Basin, 107-D 100D WCH

116-D-8 116-D-8, 100-D Cask Storage Pad 100D WCH

116-D-9 116-D-9, 117-D Crib, 117-D Seal Pit Crib 100D WCH

116-DR-1&2

116-DR-1&2, 107-DR Liquid Waste Disposal Trench #1, 107-DR Liquid Waste 

Disposal Trench #2, 116-DR-1, 116-DR-2, Emergency Crib Trench 100D WCH

116-DR-10

116-DR-10, 105-DR Fuel Storage Basin Cleanout Percolation, 105-DR Fuel 

Storage Discharge Pond, 105-DR Pond 100D WCH

116-DR-3 116-DR-3, 105-DR Storage Basin Trench 100D WCH

116-DR-4 116-DR-4, 105-DR Pluto Crib 100D WCH

116-DR-5 116-DR-5, 1904-DR Outfall Structure, 1904-DR 100D WCH

116-DR-6 116-DR-6, 1608-DR Liquid Disposal Trench, Wash Pad Liquid Waste Site 3C 100D WCH

116-DR-7 116-DR-7, 105-DR Inkwell Crib 100D WCH

116-DR-8 116-DR-8, 117-DR Crib, 117-DR Seal Pit Crib (CERCLA) 100D WCH

116-DR-9 116-DR-9, 107-DR Retention Basin, 107-DR 100D WCH

116-F-1 116-F-1, Lewis Canal 100F WCH

116-F-10

116-F-10, 105-F Dummy Decontamination French Drain, 116-F-8, 105 Dummy/Perf 

Decontamination Crib, Perf Decontamination Drain 100F WCH

116-F-11 116-F-11, 105-F Cushion Corridor French Drain 100F WCH

116-F-12 116-F-12, 148-F French Drain 100F WCH

116-F-13 116-F-13, 1705-F Experimental Garden French Drain 100F WCH

116-F-14 116-F-14, 107-F Retention Basin, 107-F 100F WCH

116-F-15 116-F-15, 108-F Radiation Crib 100F WCH

116-F-16 116-F-16, PNL Outfall 100F WCH

116-F-2 116-F-2, 107-F Liquid Waste Disposal Trench 100F WCH

116-F-3 116-F-3, 105-F Storage Basin Trench 100F WCH

116-F-4 116-F-4, 105-F Pluto Crib 100F WCH

116-F-5 116-F-5, Ball Washer Crib 100F WCH

116-F-6 116-F-6, 1608-F Liquid Waste Disposal Trench, 105-F Cooling Water Trench 100F WCH

116-F-7

116-F-7, 117-F Crib and Pipeline, 116-F-7 Seal Pit Water Crib and Pipeline (See 

Subsites) 100F WCH
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116-F-8 116-F-8, 1904-F Outfall Structure 100F WCH

116-F-9 116-F-9, Animal Waste Leaching Trench 100F WCH

116-H-1 116-H-1, 107-H Liquid Waste Disposal Trench 100H WCH

116-H-2 116-H-2, 1608-H Liquid Waste Disposal Trench, 1608-H Crib & Trench 100H WCH

116-H-3

116-H-3, 105-H Dummy Decontamination French Drain, Perf Decontamination 

Drain 100H WCH

116-H-4 116-H-4, 105-H Pluto Crib 100H WCH

116-H-5 116-H-5, 116-H-5 Outfall Structure, 1904-H Outfall Structure 100H WCH

116-H-6 116-H-6, 183-H Solar Evaporation Basins 100H WCH

116-H-7 116-H-7, 107-H Retention Basin, 107-H 100H WCH

116-H-9 116-H-9, 117-H Crib, 117-H Seal Pit Crib 100H WCH

116-K-1

116-K-1, 100-K Crib, 100-K Pond, 116-K-1 Trench, 107-K Pond, 107-K(E) Sump, 

100-K Emergency Pond 100K WCH

116-K-2

116-K-2, 100-K Mile Long Trench, K Trench, 116-K-2 Trench, 100-K Emergency 

Trench, 107-K Effluent Trench, Bypass Crib Ditch 100K WCH

116-K-3 116-K-3, 1904-K Outfall Structure, 1908-K Outfall Structure 100K CHPRC

116-KE-1 116-KE-1, 115-KE Condensate Crib 100K CHPRC

116-KE-2 116-KE-2, 1706-KER Waste Crib 100K CHPRC

116-KE-3

116-KE-3, 105-KE Storage Basin French Drain, 105-KE Fuel Storage Basin Sub-

Basin Drainage Disposal System Crib 100K CHPRC

116-KE-4 116-KE-4, 107-KE Retention Basins, 107-KE 100K CHPRC

116-KE-5 116-KE-5, 150-KE Heat Recovery Station 100K WCH

116-KE-6A

116-KE-6A, 1706-KE Condensate Collection Tank, 1706-KE Waste Treatment 

System 100K CHPRC

116-KE-6B 116-KE-6B, 1706-KE Evaporation Tank, 1706-KE Waste Treatment System 100K CHPRC

116-KE-6C

116-KE-6C, 1706-KE Waste Accumulation Tank, 1706-KE Waste Treatment 

System 100K CHPRC

116-KE-6D 116-KE-6D, 1706-KE Ion Exchange Column, 1706-KE Waste Treatment System 100K CHPRC

116-KW-1 116-KW-1, 115-KW Condensate Crib 100K CHPRC

116-KW-2

116-KW-2, 105-KW Storage Basin French Drain, 105-KW Basin Reverse Well, 105-

KW Fuel Storage Basin Sub-Basin Drainage Disposal System Crib 100K CHPRC

116-KW-3 116-KW-3, 107-KW Retention Basin, 107-KW 100K WCH

116-KW-4 116-KW-4, 150-KW Heat Recovery Station 100K WCH

116-N-1 116-N-1, 1301-N Liquid Waste Disposal Facility, 1301-N Crib and Trench 100N WCH

116-N-2

116-N-2, 1310-N Chemical Waste Storage Tank, The Golf Ball, 1310-N Waste 

Storage Area 100N WCH

116-N-3 116-N-3, 1325-N Liquid Waste Disposal Facility, 1325-N Crib and Trench 100N WCH

116-N-4 116-N-4, 1300-N Emergency Dump Basin 100N WCH

116-N-8

116-N-8, 163-N Mixed Waste and Hazardous Waste Container Storage Pad, 1330-

N, 116-N-8 Storage Pad 100N WCH

118-B-1

118-B-1, 105-B Burial Ground, 105-B Solid Waste Burial Ground, Operations, Solid 

Waste Burial Ground, 108-B Burial Ground, Ext. to BG No. 1 100B WCH

118-B-10 118-B-10, Ball 3X Storage Vault 100B WCH

118-B-2 118-B-2, Construction Burial Ground No. 1, Minor Construction Burial Ground No. 1 100B WCH

118-B-3 118-B-3, Construction Burial Ground No. 2 100B WCH

118-B-4 118-B-4, 105-B Spacer Burial Ground, 105-B Dummy Burial Ground 100B WCH

118-B-5 118-B-5, Ball 3X Burial Ground 100B WCH

118-B-6 118-B-6, 108-B Solid Waste Burial Ground, 108-B Solid Waste Burial Ground No. 2 100B WCH

118-B-7 118-B-7, 111-B Solid Waste Burial Site 100B WCH

118-B-8 118-B-8, 105-B Reactor Building, B Reactor (See Subsites) 100B MSA

118-B-9

118-B-9, 104-B-1 Tritium Vault and 104-B-2 Tritium Laboratory, 104-B2 Storage 

Building 100B WCH

118-C-1

118-C-1, 105-C Burial Ground, 105-C Solid Waste Burial Ground, 118-C-1 Burial 

Ground 100C WCH

118-C-2 118-C-2, 105-C Ball Storage Tank, Ball 3X Storage Tank 100C WCH

118-C-3 118-C-3, 105-C Reactor Building (See Subsites) 100C WCH

118-C-4 118-C-4, 105-C Horizontal Control Rod Storage Cave 100C WCH

118-D-1 118-D-1, 100-D Burial Ground No. 1 100D WCH

118-D-2 118-D-2, 100-D Burial Ground No. 2 100D WCH
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118-D-3 118-D-3, 100-D Burial Ground No. 3 (See Subsites) 100D WCH

118-D-4 118-D-4, Construction Burial Ground, Burial Ground 4F, 118-D-4F 100D WCH

118-D-5

118-D-5, Minor Construction Burial Ground Number 3, Ball 3X Burial Ground, Burial 

Ground 4G, 118-D-4G, Minor Construction Burial Ground Number 5 100D WCH

118-D-6 118-D-6, 105-D Reactor Building (See Subsites) 100D WCH

118-DR-1 118-DR-1, 105-DR Gas Loop Burial Ground 100D WCH

118-DR-2 118-DR-2, 105-DR Reactor Building, 105-DR (See Subsites) 100D WCH

118-F-1

118-F-1, Minor Construction Burial Ground No. 2, Burial Ground No. 1, Solid Waste 

Burial Ground No. 2 100F WCH

118-F-2 118-F-2, Burial Ground No. 2, Solid Waste Burial Ground No. 1 100F WCH

118-F-3 118-F-3, Minor Construction Burial Ground No. 1, Burial Ground No. 3 100F WCH

118-F-4 118-F-4, 115-F Pit, 115-F Crib 100F WCH

118-F-5 118-F-5, PNL Sawdust Pit, PNL Sawdust Respository, Battelle Sawdust Pit 100F WCH

118-F-6 118-F-6, PNL Solid Waste Burial Ground 100F WCH

118-F-7 118-F-7, 100-F Miscellaneous Hardware Storage Vault, Concrete Box 100F WCH

118-F-8 118-F-8, 105-F Reactor Building (See Subsites) 100F WCH

118-F-9 118-F-9, PNL Rad Site 100F WCH

118-H-1 118-H-1, 100-H Burial Ground No. 1, 100-H-1, See Subsites 100H WCH

118-H-2 118-H-2, H-1 Loop Burial Ground, 100-H Burial Ground No. 2, P-13 Test Loop 100H WCH

118-H-3 118-H-3, Construction Burial Ground 100H WCH

118-H-4 118-H-4, Ball 3X Burial Ground 100H WCH

118-H-5 118-H-5, 105-H Thimble Pit 100H WCH

118-H-6 118-H-6, 105-H Reactor Building (See Subsites) 100H WCH

118-K-1 118-K-1, 100-K Burial Ground, 118-K 100K WCH

118-KE-1 118-KE-1, 105-KE Reactor Building 100K CHPRC

118-KE-2 118-KE-2, 105-KE Horizontal Control Rod Storage Cave, Rod Cave 100K CHPRC

118-KW-1 118-KW-1, 105-KW Reactor Building 100K CHPRC

118-KW-2 118-KW-2, 105-KW Horizontal Control Rod Storage Cave 100K CHPRC

118-N-1

118-N-1, 100-N Area Silos, 100-N Area Spacer Silos, 118-N, 1303-N Spacer Silos, 

1303-N Radioactive Dummy Burial Facility 100N WCH

120-B-1 120-B-1, 105-B Battery Acid Sump 100B WCH

120-D-1 120-D-1, 100-D Ponds 100D WCH

120-D-2 120-D-2, 186-D Waste Acid Reservoir 100D WCH

120-F-1 120-F-1, Glass Dump 100F WCH

120-KE-1

120-KE-1, 183-KE Filter Waste Facility Dry Well, 100-KE-1, 183-KE Filter Water 

Facility, 183-KE Acid Neutralization Pit, 100-K-26 100K CHPRC

120-KE-2

120-KE-2, 183-KE Filter Waste Facility French Drain, 100-KE-2, 183 KE Filter 

Water Facility 100K CHPRC

120-KE-3 120-KE-3, 100-KE-3, 183-KE Filter Water Facility Trench 100K CHPRC

120-KE-4 120-KE-4, 183-KE1 Sulfuric Acid Storage Tank 100K CHPRC

120-KE-5 120-KE-5, 183-KE2 Sulfuric Acid Storage Tank 100K CHPRC

120-KE-6 120-KE-6, 183-KE Sodium Dichromate Tank 100K CHPRC

120-KE-8 120-KE-8, 165-KE Brine Pit, 165-KE Brine Mixing Tank 100K CHPRC

120-KE-9 120-KE-9, 183-KE Brine Pit, 183-KE Salt Dissolving Pits and Brine Pump Pit 100K CHPRC

120-KW-1

120-KW-1, 183-KW Filter Water Facility Dry Well, 100-KW-1, 183-KW Acid 

Neutralization Pit, 100-K-17 100K CHPRC

120-KW-2 120-KW-2, 183-KW Filter Water Facility French Drain, 100-KW-2 100K CHPRC

120-KW-3 120-KW-3, 183-KW1 Sulfuric Acid Storage Tank 100K CHPRC

120-KW-4 120-KW-4, 183-KW2 Sulfuric Acid Storage Tank 100K CHPRC

120-KW-5 120-KW-5, 183-KW Sodium Dichromate Storage Tank 100K CHPRC

120-KW-6 120-KW-6, 165-KW Brine Pit, 165-KW Brine Mixing Tank 100K CHPRC

120-KW-7 120-KW-7, 183-KW Brine Pit, 183-KW Salt Dissolving Pits and Brine Pump Pit 100K CHPRC

120-N-1 120-N-1, 1324-NA Percolation Pond 100N WCH

120-N-2 120-N-2, 1324-N Surface Impoundment 100N WCH

120-N-3 120-N-3, 163-N Neutralization Pit and French Drain 100N WCH

120-N-4

120-N-4, 1310-N Hazardous Waste Storage Area, 1310-N Waste Oil Storage Pad, 

1310-N Non-Hazardous Waste Pad 100N WCH

120-N-5 120-N-5, 108-N/163-N Transfer Line and Neutralization Pit 100N WCH

120-N-6 120-N-6, 108-N Acid Tank Vent French Drains 100N WCH

120-N-7 120-N-7, 108-N Acid Unloading Facility French Drain 100N WCH

120-N-8 120-N-8, 163-N Sulfuric Acid Tank Vent French Drain 100N WCH
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122-DR-1

122-DR-1, 105-DR Sodium Fire Facility, 105-DR Large Sodium Fire Facility, 100-D-

51 (See Subsites) 100D WCH

124-C-4 124-C-4, Sanitary Waste Site 100C WCH

124-N-1 124-N-1, 124-N-1 Septic Tank, 100-N Sanitary Sewer System No. 1 100N WCH

124-N-10

124-N-10, 124-N-10 Sanitary Sewer System, 100-N Central Sewer System No. 10, 

Project H-677, 100-N Sewage Lagoon 100N WCH

124-N-2 124-N-2, 124-N-2 Septic Tank, 100-N Sanitary Sewer System No. 2 100N WCH

124-N-3 124-N-3, 124-N-3 Septic Tank, 100-N Sanitary Sewer System No. 3 100N WCH

124-N-4 124-N-4, 100-N Sanitary Sewer System No. 4, 124-N-4 Septic Tank 100N WCH

124-N-5 124-N-5, 100-N Sanitary Sewer System No. 5, 124-N-5 Septic Tank 100N WCH

124-N-6 124-N-6, 100-N Sanitary Sewer System No. 6, 124-N-6 Septic Tank 100N WCH

124-N-7 124-N-7, 100-N Sanitary Sewer System No. 7, 124-N-7 Septic Tank 100N WCH

124-N-8 124-N-8, 100-N Sanitary Sewer System No. 8, 124-N-8 Septic Tank 100N WCH

124-N-9 124-N-9, 124-N-9 Septic Tank, 100-N Sanitary Sewer System No. 9 100N WCH

126-B-1 126-B-1, 184-B Power House Ash Pit, 188-B Ash Disposal Area 100B WCH

126-B-2 126-B-2, 183-B Clearwells 100B WCH

126-B-3 126-B-3, 184-B Coal Pit 100B WCH

126-B-4

126-B-4, B Area Brine and Salt Dilution Pits, 126-B-4 Brine Pit. 184-B Salt 

Dissolving Pit and Brine Pump House 100B WCH

126-D-1

126-D-1, 184-D Powerhouse Ash Pit, 188-D Ash Disposal Area, 100-D Ash 

Disposal Basin 100D WCH

126-D-2 126-D-2, 184-D Coal Pit, Inert Landfill 100D WCH

126-D-3

126-D-3, D Area Brine and Salt Dilution Pits, 184-D Salt Dissolving Pit and Brine 

Pump House 100D WCH

126-DR-1 126-DR-1, 190-DR Clearwell Tank Pit, 100-DR Clearwells 100D WCH

126-F-1 126-F-1, 184-F Powerhouse Ash Pit, 188-F Ash Disposal Area 100F WCH

126-F-2 126-F-2, 183-F Clearwells 100F WCH

126-H-1 126-H-1, 184-H Powerhouse Ash Pit, 188-H Ash Disposal Area 100H WCH

126-H-2 126-H-2, 183-H Clearwells/Disposal Pit 100H WCH

126-K-1 126-K-1, 100-K Gravel Pit 100K WCH

126-KE-2 126-KE-2, 183-KE Liquid Alum Storage Tank #2 100K CHPRC

126-KE-3 126-KE-3, 183-KE Liquid Alum Storage Tank #1 100K CHPRC

128-B-1 128-B-1, 100 B/C Burning Pit, 100-B Burning Pit 100B WCH

128-B-2 128-B-2, 100-B Burn Pit #2 600 WCH

128-B-3

128-B-3, 100-B Dump Site, 128-B-3 Coal Ash and Demolition Waste Site, 128-B-3 

Burning Pit Site, 600-57 100B WCH

128-C-1 128-C-1, 100-C Burning Pit 100C WCH

128-D-1 128-D-1, 100 D/DR Burning Pit 100D WCH

128-D-2 128-D-2, 128-D-2 Burn Pit 100D WCH

128-F-1 128-F-1, 100-F Burning Pit, 100-F Burning Pit No. 1 100F WCH

128-F-2 128-F-2, 100-F Burning Pit 100F WCH

128-F-3 128-F-3, PNL Burn Pit 100F WCH

128-H-1 128-H-1, 100-H Burning Pit, 100-H Burning Pit No. 1 100H WCH

128-H-2 128-H-2, 100-H Burning Ground #2 100H WCH

128-H-3 128-H-3, 100-H Burning Ground #3 100H WCH

128-K-1 128-K-1, 100-K Burning Pit 100K WCH

128-K-2 128-K-2, 100-K Construction Dump 100K WCH

128-N-1 128-N-1, 100-N Burning Pit, 128-N-1 Burning Pit 100N WCH

130-D-1 130-D-1, 1716-D Gasoline Storage Tank, 1706-D Gasoline Storage Tank 100D WCH

130-K-1 130-K-1, 1717-K Gasoline Storage Tank 100K CHPRC

130-K-2 130-K-2, 1717-K Waste Oil Storage Tank 100K CHPRC

130-K-3 130-K-3, 182-K Emergency Diesel Oil Storage Tank, 130-K-3A and 130-K-3B 100K CHPRC

130-KE-1

130-KE-1, 105-KE Emergency Diesel Oil Storage Tank, 105-KE Emergency Diesel 

Fuel Tank 100K CHPRC

130-KE-2 130-KE-2, 166-KE Oil Storage Tank, Oil Bunker 100K CHPRC

130-KW-1

130-KW-1, 105-KW Emergency Diesel Oil Storage Tank, 130-KW-1A/130-KW-1B 

Tanks, 105-KW Emergency Diesel Fuel Tank 100K CHPRC

130-KW-2 130-KW-2, 166-KW Oil Storage Tank 100K CHPRC

130-N-1 130-N-1, 183-N Backwash Discharge Pond, 126-N-1, 183-N Filter Backwash Pond 100N WCH

132-B-1 132-B-1, 108-B Tritium Separation Facility 100B WCH

132-B-2 132-B-2, 116-B Reactor Exhaust Stack, 132-B-2 Stack 100B MSA
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132-B-3

132-B-3, 108-B Ventilation Exhaust Stack Site, 108-B Tritium Pilot Facility, 

Ventilation Exhaust Stack Site 100B WCH

132-B-4 132-B-4, 117-B Filter Building 100B WCH

132-B-5 132-B-5, 115-B/C Gas Recirculation Facility 100B WCH

132-B-6 132-B-6, 1904-B-2 Outfall Structure Site, 116-B-8, 1904-B2 100B WCH

132-C-1 132-C-1, 116-C Reactor Exhaust Stack Site, 105-C Reactor Stack Site 100C WCH

132-C-2 132-C-2, 1904-C Outfall, 116-C-4 100B WCH

132-C-3 132-C-3, 117-C Filter Building 100C WCH

132-D-1 132-D-1, 115-D/DR Gas Recirculating Facility 100D WCH

132-D-2 132-D-2, 117-D Filter Building 100D WCH

132-D-3 132-D-3, 1608-D Waste Water Pumping Station, 1608-D Effluent Pumping Station 100D WCH

132-D-4 132-D-4, 105-D Reactor Exhaust Stack, 116-D Reactor Exhaust Stack 100D WCH

132-DR-1

132-DR-1, 1608-DR Waste Water Pumping Station, 1608-DR Effluent Pumping 

Station 100D WCH

132-DR-2 132-DR-2, 116-DR Reactor Exhaust Stack 100D WCH

132-F-1 132-F-1, 132-F-1 Chronic Feeding Barn, 141-F, 141-F Sheep Barn 100F WCH

132-F-2 132-F-2, 132-F-2 Inhalation Laboratory, 144-F, 144-FB 100F WCH

132-F-3 132-F-3, 115-F Gas Recirculating Facility 100F WCH

132-F-4

132-F-4, 116-F Reactor Stack, 116-F Reactor Exhaust Stack, 132-F-4 Reactor 

Stack Demolition Site (See Subsites) 100F WCH

132-F-5 132-F-5, 117-F Filter Building 100F WCH

132-F-6

132-F-6, 1608-F Waste Water Pumping Station, 1608-F Effluent Pumping Station, 

132-F-6 Lift Station 100F WCH

132-H-1 132-H-1, 116-H Reactor Exhaust Stack Burial Site 100H WCH

132-H-2 132-H-2, 117-H Filter Building Site 100H WCH

132-H-3

132-H-3, 1608-H Waste Water Pumping Station Site, 116-H-8, 1608-H Effluent 

Pumping Station Site 100H WCH

132-KE-1 132-KE-1, 116-KE Reactor Exhaust Stack 100K CHPRC

132-KW-1 132-KW-1, 116-KW Reactor Exhaust Stack 100K CHPRC

141-C 141-C, 141-C Animal Barn, Large Animal Barn & Biology Laboratory, Hog Barn 100F WCH

1607-B1 1607-B1, 1607-B1 Septic Tank System, 124-B-1, 1607-B1 Sanitary Sewer System 100B WCH

1607-B10 1607-B10, 1607-B10 Septic Tank System, Sewage Disposal Field 100C WCH

1607-B11 1607-B11, 1607-B11 Septic Tank System 100C WCH

1607-B2

1607-B2, 1607-B2 Septic Tank System, 124-B-2, 1607-B2 Sanitary Sewer System 

(See Subsites) 100B WCH

1607-B3 1607-B3, 1607-B3 Septic Tank System, 124-B-3, 1607-B3 Sanitary Sewer System 100B WCH

1607-B4

1607-B4, 1607-B4 Septic Tank System, 124-B-6, 1607-B4 Sanitary Sewer System, 

1607-B4 Septic Tank 100B WCH

1607-B5

1607-B5, 1607-B5 Septic Tank System, 1607-B4, 1607-B4 Septic Tank System, 

124-B-4, 1607-B4 Sanitary Sewer System 100B WCH

1607-B6

1607-B6, 1607-B6 Septic Tank System, 1607-B5, 1607-B5 Septic Tank System, 

124-B-5, 1607-B5 Sanitary Sewer System 100B MSA

1607-B7 1607-B7, 1607-B7 Septic Tank System, 1607-B7 Sanitary Sewer System, 124-C-1 100B WCH

1607-B8

1607-B8, 1607-B8 Septic Tank System, 124-C-2, 1607-B8 Sanitary Sewer System, 

Septic Tank & Disposal Field for 190-C Pumphouse 100B WCH

1607-B9 1607-B9, 1607-B9 Septic Tank System, 1607-B9 Sanitary Sewer System, 124-C-3 100C WCH

1607-D1

1607-D1, 1607-D1 Septic Tank and Associated Drain Field, 124-D-1, 1607-D1 

Sanitary Sewer System, 1607-D1 Septic Tank 100D WCH

1607-D2

1607-D2, 1607-D2 Septic Tank and Associated Drain Fields, 124-D-2, 1607-D2 

Sanitary Sewer System, 1607-D2 Septic Tank (See Subsites) 100D WCH

1607-D3

1607-D3, 1607-D3 Septic Tank and Associated Drain Field, 1607-D3 Sanitary 

Sewer System, 1607-D3 Septic Tank 100D WCH

1607-D4

1607-D4, 1607-D4 Septic Tank and Associated Drain Field, 124-D-4, 1607-D4 

Sanitary Sewer System, 1607-D4 Septic Tank 100D WCH

1607-D5

1607-D5, 1607-D5 Septic Tank and Associated Drain Field, 124-D-5, 1607-D5 

Sanitary Sewer System, 1607-D5 Septic Tank 100D WCH
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1607-F1

1607-F1, 1607-F1 Septic Tank and Associated Drain Field, 124-F-1, 1607-F1 

Sanitary Sewer System, 1607-F1 Septic Tank 100F WCH

1607-F2 1607-F2, 1607-F2 Septic Tank, 124-F-2, 1607-F2 Sanitary Sewer System 100F WCH

1607-F3 1607-F3, 1607-F3 Septic Tank, 124-F-3, 1607-F3 Sanitary Sewer System 100F WCH

1607-F4 1607-F4, 1607-F4 Septic Tank, 124-F-4, 1607-F4 Sanitary Sewer System 100F WCH

1607-F5 1607-F5, 1607-F5 Septic Tank, 124-F-5, 1607-F5 Sanitary Sewer System 100F WCH

1607-F6 1607-F6, 1607-F6 Septic Tank, 124-F-6, 1607-F6 Sanitary Sewer System 100F WCH

1607-F7 1607-F7, 141-M Building Septic Tank, 124-F-7 100F WCH

1607-H1

1607-H1, 1607-H1 Septic Tank and Associated Drain Field, 124-H-1, 1607-H1 

Sanitary Sewer System, 1607-H1 Septic Tank 100H WCH

1607-H2

1607-H2, 1607-H2 Septic Tank and Associated Drain Field, Septic System, 1607-

H2 Sanitary Sewer System, 124-H-2, 1607-H2 Septic Tank 100H WCH

1607-H3

1607-H3, 1607-H3 Septic Tank and Associated Drain Field, 124-H-3, 1607-H3 

Sanitary Sewer System, 1607-H3 Septic Tank 100H WCH

1607-H4

1607-H4, 1607-H4 Septic Tank and Associated Drain Field, 1607-H4 Sanitary 

Sewer System, 124-H-4, 1607-H4 Septic Tank 100H WCH

1607-K1

1607-K1, 1607-K1 Septic Tank and Associated Drain Field, 124-K-1, 1607-K1 

Sanitary Sewer System, 1607-K1 Septic Tank 100K CHPRC

1607-K2

1607-K2, 1607-K2 Septic Tank and Associated Drain Field, 124-KE-1, 1607-K2 

Sanitary Sewer System, 1607-K2 Septic Tank 100K CHPRC

1607-K3

1607-K3, 1607-K3 Septic Tank and Associated Drain Field, 124-KW-2, 1607-K3 

Sanitary Sewer System, 1607-K3 Septic Tank 100K CHPRC

1607-K4

1607-K4, 1607-K4 Septic Tank and Associated Drain Field, 124-K-2, 1607-K4 

Sanitary Sewer System, 1607-K4 Septic Tank 100K CHPRC

1607-K5

1607-K5, 1607-K5 Septic Tank and Associated Drain Field, 124-KE-2, 1607-K5 

Sanitary Sewer System, 1607-K5 Septic Tank 100K CHPRC

1607-K6

1607-K6, 1607-K6 Septic Tank and Associated Drain Field, 124-KW-1, 1607-K6 

Sanitary Sewer System, 1607-K6 Septic Tank 100K CHPRC

182-F 182-F, 182-F Reservoir 100F WCH

1908-N 1908-N, 1908-N Outfall 100N WCH

1908-NE 1908-NE, HGP Outfall, 1908-NE Building, HGP SWMU #7 100N WCH

200 CP

200 CP, 200 Area Construction Pit, 200 Area Construction Waste Site, Hanford 

Site Gravel Pit 29 200E CHPRC

200 ETF 200 ETF, 200 Area Effluent Treatment Facility (ETF), 2025-E 200E CHPRC

200-A TEDF

200-A TEDF, 200 Area Treated Effluent Disposal Facility, TEDF Basin, 600-145, 

216-E-43A and 216-E-43B 600 CHPRC

200-E BP 200-E BP, 200-E Burning Pit, 200 East Burn Pit 200E CHPRC

200-E PAP 200-E PAP, 200-E Powerhouse Ash Pit and Ash Disposal Pile, Ash Basin 200E CHPRC

200-E PD 200-E PD 200-E Powerhouse Ditch, 200 East Powerhouse Pond 200E CHPRC

200-E-1 200-E-1, 284-E Landfill 200E CHPRC

200-E-10 200-E-10, Paint/Solvent Dump South of Sub Trenches, 200-E-3 Toluene Dump Site 200E CHPRC

200-E-100 200-E-100, Steam Trap 2P-Yard-MSS-TRP-019, Miscellaneous Stream #571 200E CHPRC

200-E-101 200-E-101, 200 East Deep Lysimeter Site 200E CHPRC

200-E-102 200-E-102, Contaminated Soil Trench 200E CHPRC

200-E-103

200-E-103, Radiologically Controlled Area - South Side of PUREX, PUREX 

Stabilized Area 200E CHPRC

200-E-105 200-E-105, Soil Contamination Area on the 216-B-61 Crib 200E CHPRC

200-E-106

200-E-106, ILAW, Immobilized Low-Activity Waste, Immobilized Low-Activity Tank 

Waste, IDWF, IDF Integrated Disposal Facility 200E CHPRC

200-E-107 200-E-107, Contamination Area East of PUREX, PUREX E Field 200E CHPRC

200-E-108 200-E-108, Well Drilling Laydown Yard Pit 200E CHPRC

200-E-109

200-E-109, Contaminated Tumbleweed Accumulation, Contamination Spread in 

Northeast Corner of 200 East Area 200E CHPRC

200-E-11 200-E-11, Diesel Oil Spill at BX-BY Tank Farm 200E CHPRC

200-E-110 200-E-110, Contaminated Tumbleweed Dump Site 200E CHPRC

200-E-111-PL

200-E-111-PL; Encased Pipeline from 241-ER-151 Diversion Box to 241-C Tank 

Farm and 244-AR Vault; 3-38 Encasement; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836, and V834 200E CHPRC

200-E-112-PL

200-E-112-PL, B Plant Process Sewer, 2904-E-1, Pipeline from B Plant to 207-B 

Retention Basin, 24-Inch VP Line (See Subsites) 200E CHPRC
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200-E-113-PL

200-E-113-PL, Pipeline from PUREX to 216-A-6 and 216-A-30 Crib, 216-A-42C 

Valve Box, Line 8824 200E CHPRC

200-E-114-PL

200-E-114-PL, Pipeline from 241-BY Tank Farm to 241-C Tank Farm and BC Cribs 

Trenches, 2805-E1, 2805-E2, 2805-E3, 2805-E4, 216-BC-2805, Pipeline from 216-

BY-201 to 216-BC-201 (See Subsites) 200E CHPRC

200-E-115 200-E-115, Contamination Area East of 241-C Tank Farm 200E CHPRC

200-E-116-PL

200-E-116-PL; Pipelines from 241-B-154 Diversion Box to 241-C-151 and 241-C-

152 Diversion Boxes; Direct Buried Pipelines V111/V210/V130, 8902, and V122 200E CHPRC

200-E-117 200-E-117, Contamination Zone South of B Plant 200E CHPRC

200-E-118

200-E-118, 216-B-3 Diverter Station and Shack, Main Diverter Structure #3, 

Diverter Station #3 200E CHPRC

200-E-119 200-E-119, 225-B West Side 90 Day Pad 200E CHPRC

200-E-12 200-E-12, Sand Piles from RCRA General Inspection #200EFY95 Item #5 200E CHPRC

200-E-120

200-E-120, Contaminated Soil at 241-B Tank Farm, Contamination Migration 

Beyond the 241-B fence 200E WRPS

200-E-121 200-E-121, Soil Contamination Area East and West of Baltimore Avenue 200E CHPRC

200-E-122 200-E-122, Construction Forces Bullpen, CF Bullpen, Equipment Storage Yard 200E CHPRC

200-E-123 200-E-123, Contamination Area South of 216-B-2 Stabilized Ditches 200E CHPRC

200-E-124 200-E-124, URM on East Side of 275-EA 200E CHPRC

200-E-125 200-E-125, Contamination Area Northwest of 244-AR Building 200E CHPRC

200-E-126-PL 200-E-126-PL, Underground Pipeline from 207-B to 216-B-3 Ditch (See Subsites) 200E CHPRC

200-E-127-PL

200-E-127-PL, PUREX Cooling Water Line, Pipeline from PUREX to Gable and B-

Ponds (216-A-25 and 216-B-3), Line 1601 200E CHPRC

200-E-128 200-E-128, Radioactive Contamination "Hot Spot" Under Gravel Road 200E CHPRC

200-E-129 200-E-129, Stabilized Area on East Side of B Plant Railroad Cut 200E CHPRC

200-E-13 200-E-13, Rubble Piles from RCRA General Inspection #200EFY95 Item #7 200E CHPRC

200-E-130 200-E-130, Stabilized Area on West Side of B Plant Chemical Spur 200E CHPRC

200-E-131 200-E-131, Contaminated Soil Associated with 241-A Tank Farm Complex 200E WRPS

200-E-132

200-E-132, 241-BX/BY Tank Farm Contaminated Soil, Contamination Migration 

Beyond the 241-BX/BY fence 200E WRPS

200-E-133 200-E-133, Contaminated Soil at C Farm, Contaminated Soil at 241-C Tank Farm 200E WRPS

200-E-134 200-E-134, Potentally Contaminated Soil in 241-AW Tank Farm 200E WRPS

200-E-135 200-E-135, Contamination Area South of 241-C Tank Farm 200E CHPRC

200-E-136 200-E-136, 202-A TSD, PUREX 200E CHPRC

200-E-137 200-E-137, 291-B Exhaust Stack, 291-B-1 200E CHPRC

200-E-138

200-E-138, 296-B-1 Exhaust Stack, 291-B Replacement Stack, Canyon Exhaust 

System, Canyon Ventilation Upgrade 200E CHPRC

200-E-139 200-E-139, Contamination Area North of C Farm 200E CHPRC

200-E-14

200-E-14, 216-BC-201 Siphon Tank, 216-B-201, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200E CHPRC

200-E-140 200-E-140, Gravel Pit 32 200E CHPRC

200-E-141 200-E-141, 2715EC Paint Shop French Drain, Miscellaneous Stream #223 200E CHPRC

200-E-142 200-E-142, Paint Brush Cleaning Station 200E CHPRC

200-E-143-PL

200-E-143-PL; Tank Farm Transfer Lines 4101, 4102, 4103, 4104, 4105, 4106, 

4107/V033, 4017, 4018, and 8656; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 241-C Tank Farm 200E WRPS

200-E-144-PL

200-E-144-PL; Tank Farm Transfer Line 4012, Transfer Line 4013 (A-4013); 

Encased Transfer Line from 241-CR-152 and 241-CR-153 to 241-AX-151; Lines 

4006 and 4007 from 244-AR Vault to 241-AX-151 200E WRPS

200-E-145-PL

200-E-145-PL; Interplant Transfer Line, Tank Farm Transfer Line V228; Transfer 

Pipeline from 241-CR-153 to 241-ER-153, 241-ER-152 and 241-ER-151 200E CHPRC

200-E-146-PL

200-E-146-PL, Tank Farm Transfer Line A-4013, Transfer Line from 241-CR-152 to 

241-AX-151 200E WRPS

200-E-147-PL

200-E-147-PL, Interplant Transfer Line, Tank Farm Transfer Line PAS-244, 

Transfer Line from 244-CR-TK-003 to 241-ER-153 200E CHPRC

200-E-148-PL

200-E-148-PL, Tank Farm Transfer Line V109, Direct Buried Transfer Line from 

241-C-151 to 241-A-01A 200E WRPS
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200-E-149-PL

200-E-149-PL, Tank Farm Transfer Line V175, Direct Buried Transfer Line from 

241-C-252 to 201-C Hot Semi Works, Tank Farm Pipeline 200E CHPRC

200-E-150-PL

200-E-150-PL, Tank Farm Transfer Line 8900, Direct Buried Transfer Line from 

244-CR-TK-003 to 201-C Hot Semi Works Valve Box, Tank Farm Pipeline 200E CHPRC

200-E-151-PL

200-E-151-PL, Tank Farm Transfer Line V050, Direct Buried Transfer Line from 

241-C-104 to 241-A-152, Tank Farm Pipeline 200E WRPS

200-E-152-PL

200-E-152-PL, Tank Farm Transfer Line V051, Direct Buried Transfer Line from 

241-C-104 to 241-A-152, Tank Farm Pipeline 200E WRPS

200-E-153-PL

200-E-153-PL, Tank Farm Transfer Line V108/812, Direct Buried Transfer Line 

from 241-C-151 to 244-AR-TK-002, Tank Farm Pipeline 200E CHPRC

200-E-154-PL

200-E-154-PL, Tank Farm Transfer Line V113, Direct Buried Transfer Line from 

241-C-151 to 241-AX-01A, Tank Farm Pipeline 200E WRPS

200-E-155-PL

200-E-155-PL, Pipeline from 241-C Fence to Radioactive Process Sewer Line 2904-

CR-1 200E WRPS

200-E-156-PL 200-E-156-PL, 216-C-1 Pipelines, Pipelines from 201-C to 216-C-1 200E CHPRC

200-E-157-PL

200-E-157-PL, 216-C-10 Pipeline, Pipeline from 201-C to 216-C-10 Crib (See 

Subsites) 200E CHPRC

200-E-158-PL 200-E-158-PL, 216-A-1 Pipeline, Pipeline from Sample Pit #3 to 216-A-1 Crib 200E CHPRC

200-E-159-PL

200-E-159-PL, Pipeline from 203-A to 216-A-22, Pipeline from 203-A to 216-A-28 

Crib, Pipeline from UNH Truck Apron to 216-A-22 (See Subsites) 200E CHPRC

200-E-16

200-E-16, B Plant Waste Concentrator, Low Level Waste Concentrator, Single-

Stage Thermal Siphon Reboiler 200E CHPRC

200-E-160-PL 200-E-160-PL, Pipeline from 270-E-1 to 216-B-12 Crib, V219 200E CHPRC

200-E-161-PL 200-E-161-PL, Pipeline from 221-BB to 216-B-55 Crib, V841 200E CHPRC

200-E-162-PL

200-E-162-PL, Pipeline from 221-BB to 216-B-62 Crib, V842, Lateral Line to 216-B-

12 Crib #2 (See Subsites) 200E CHPRC

200-E-163-PL 200-E-163-PL, Pipeline from BCS Diverting Pit to 216-B-64 Retention Basin 200E CHPRC

200-E-164-PL

200-E-164-PL, Pipeline to 216-A-8 Crib, Pipeline Between the 216-A-8 Control 

Structure and the 216-A-508 Control Structure 200E CHPRC

200-E-165-PL 200-E-165-PL, Pipeline to 216-A-24 Crib (See Subsites) 200E CHPRC

200-E-166-PL 200-E-166-PL, Pipeline to 216-A-34 Ditch 200E CHPRC

200-E-167-PL

200-E-167-PL, Underground Pipelines from 244-A Lift Station to 241-A-A and 241-

A-B Valve Pits, Lines SN-215 and SN-216 200E CHPRC

200-E-168-PL 200-E-168-PL, Underground Pipeline to 216-A-3 200E CHPRC

200-E-17 200-E-17, 200 Area Liquid Effluent Retention Facility (LERF), LERF Basins 200E CHPRC

200-E-19 200-E-19, 216-B-3 Borrow Pit, B Pond Borrow Area 200E CHPRC

200-E-2 200-E-2, Soil Stains at the 2101-M SW Parking Lot, MO-234 Parking Lot 200E CHPRC

200-E-20

200-E-20, 218-E-10 Annex, Unused Portion of 218-E-10 Burial Ground, 218-E-10 

Borrow Pit, 218-E-10 Borrow Area, 200E CHPRC

200-E-21

200-E-21, Pit 33, 218-E-12A and 218-E-12B Borrow Pit, 218-E-12A and 218-E-12B 

Soil Borrow Area 200E CHPRC

200-E-23 200-E-23, UN-216-E-33 Borrow Pit, UPR-200-E-56 Borrow Pit 200E CHPRC

200-E-24 200-E-24, 6607-11, 2704-HV Septic System 200E MSA

200-E-25

200-E-25, 272-BB French Drain, Insulation Shop French Drain, Miscellaneous 

Stream #659 200E CHPRC

200-E-26 200-E-26, Heavy Equipment Storage Area, Diesel Fuel Contaminated Soil 200E CHPRC

200-E-27 200-E-27, 242AC Pipefitter Shop Lead Cutting Area, 242-AC 200E CHPRC

200-E-28 200-E-28, 221-B Building Steam Condensate Release 200E CHPRC

200-E-29 200-E-29, Unplanned Release from 241-ER-152 Diversion Box 200E CHPRC

200-E-3 200-E-3, Toluene Dump Site, Paint/Solvent Dump 200E CHPRC

200-E-30 200-E-30, 291-B Sand Filter, 221-B Stack Sand Filter 200E CHPRC

200-E-32 200-E-32, 226-B Pad East Side 90-Day Waste Accumulation Area 200E CHPRC

200-E-33 200-E-33, PUREX 214-A 90-Day Waste Accumulation Areas 200E CHPRC

200-E-34 200-E-34, PUREX High Level Waste Room 90-Day Waste Accumulation Area 200E CHPRC

200-E-35 200-E-35, 209-E 90-Day Waste Accumulation Area, 209-EA 200E CHPRC

200-E-36 200-E-36, 241-AZ 90-Day Waste Accumulation Area 200E WRPS

200-E-39 200-E-39, PUREX Room 52, Hood 32 90-Day Waste Accumulation Area 200E CHPRC

200-E-4

200-E-4, Critical Mass Laboratory Dry Well North, 209-E North Dry Well, 

Miscellaneous Stream #730 200E CHPRC

200-E-40 200-E-40, PUREX Sample Gallery 90-Day Waste Accumulation Area 200E CHPRC

200-E-41

200-E-41, Stabilized Hot Semiworks Area, UN-216-E-38, Strontium Semi-Works 

Stabilized Area 200E CHPRC
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200-E-42 200-E-42, UN-216-E-34, PUREX Stack Release, 291-A Release 200E CHPRC

200-E-43

200-E-43, Tank Car Storage Area, Regulated Equipment Storage Area, TC-4 Spur 

Tank Car Storage Area 200E CHPRC

200-E-44 200-E-44, PUREX Railroad Cut 200E CHPRC

200-E-45 200-E-45, HI Shaft, Health Instrument Shaft, Contaminated Pump Run-in Caisson 200E CHPRC

200-E-46

200-E-46, RCRA Permit General Inspection #200EFY96 Item #3, Debris Southeast 

of 282-E 200E CHPRC

200-E-47 200-E-47, RCRA Permit General Inspection #200EFY96 Item #7 200E CHPRC

200-E-48 200-E-48, RCRA Permit General Inspection #200EFY96 Item #15 200E CHPRC

200-E-49 200-E-49, Borrow Pit North of BC Cribs and Trenches 200E CHPRC

200-E-5 200-E-5, 2607-E2, 2607-E2 Septic Tank & Tile Field 200E CHPRC

200-E-50 200-E-50, 284-E Brine Pit, 284-E Salt Dissolving Pit and Brine Pump Pit 200E CHPRC

200-E-51

200-E-51, 284-E Powerhouse Coal Ramp Washdown Pit, 200 East Powerhouse 

Coal Ramp Washdown Pit, Miscellaneous Stream #177 200E CHPRC

200-E-52 200-E-52, 200 East Powerhouse Coal Pile 200E CHPRC

200-E-53

200-E-53, Contaminated Zone Adjacent to 218-E-12B and 218-E-8, Overground 

Storage Area, Above Ground Storage Area 200E CHPRC

200-E-54 200-E-54, Liquid Release to the Environment from PUREX Deep Filter Bed #1 200E CHPRC

200-E-55 200-E-55, Effluent Drain East of 291-B Sand Filter, Miscellaneous Stream #322 200E CHPRC

200-E-56 200-E-56, 241-C Waste Line Leak Adjacent to 201-C, Waste Line Leak #1 200E CHPRC

200-E-57 200-E-57, 241-C Waste Line Leak East of 201-C, Waste Line Leak #2 200E CHPRC

200-E-58

200-E-58, 216-A-5 Neutralization Tank, 216-A-5 NU, 270A, Tank A5, IMUST, 

Inactive Miscellaneous Underground Storage Tank 200E CHPRC

200-E-59 200-E-59, 241-BY-ITS2-TK-1, 241-BY-ITS2 Condenser Vessel, ITS-2, IMUST 200E WRPS

200-E-6 200-E-6, Septic Tank, Sanitary Sewer Repair and Replacement 2607-E4 200E CHPRC

200-E-60

200-E-60, 241-BY-ITS2-TK-2, 241-BY-ITS2 Heater Flush Tank, ITS-2, IMUST, 

Inactive Miscellaneous Underground Storage Tank 200E WRPS

200-E-61 200-E-61, 202A Building Stormwater Runoff, Miscellaneous Stream #467 200E CHPRC

200-E-62

200-E-62, 202A Building Steam Condensate, Miscellaneous Stream #71, Injection 

Well (Z) 200E CHPRC

200-E-63

200-E-63, Line #8801 Steam Condensate, Miscellaneous Stream #72, Injection 

Well (AA) 200E CHPRC

200-E-64

200-E-64, Line #8801 Steam Condensate, Miscellaneous Stream #69, Injection 

Well (W) 200E CHPRC

200-E-65

200-E-65, 202A Building Steam Condensate, Miscellaneous Stream #466 Injection 

Well (R) 200E CHPRC

200-E-67 200-E-67, 202A Building Steam Condensate, Miscellaneous Stream #494 200E CHPRC

200-E-68

200-E-68, 291A Control House Steam Condensate, Miscellaneous Stream #59, 

Injection Well (L) 200E CHPRC

200-E-69

200-E-69, Line #8801 Steam Condensate, Miscellaneous Stream #56, Injection 

Well (A) 200E CHPRC

200-E-7 200-E-7, 2607-EO Septic Tank & Tile Field 200E MSA

200-E-70

200-E-70, Line #8801 Steam Condensate, Miscellaneous Stream #64, Injection 

Well (Q) 200E CHPRC

200-E-71

200-E-71, Line #8801 Steam Condensate, Miscellaneous Stream #63, Injection 

Well (O) 200E CHPRC

200-E-72

200-E-72, Line #8801 Steam Condensate, Miscellaneous Stream #60, Injection 

Well (G) 200E CHPRC

200-E-73

200-E-73, Line #8801 Steam Condensate, Miscellaneous Stream #61, Injection 

Well (M) 200E CHPRC

200-E-74

200-E-74, Line #8801 Steam Condensate, Miscellaneous Stream #62, Injection 

Well (N) 200E CHPRC

200-E-75

200-E-75, Line #8801 Steam Condensate, Miscellaneous Stream #57, Injection 

Well (B) 200E CHPRC

200-E-76

200-E-76, Line #8801 Steam Condensate, Miscellaneous Stream #67, Injection 

Well (U) 200E CHPRC

200-E-77

200-E-77, Line #8801 Steam Condensate, Miscellaneous Stream #65, Injection 

Well (S) 200E CHPRC

200-E-78

200-E-78, Line #8801 Steam Condensate, Miscellaneous Stream #70, Injection 

Well (Y) 200E CHPRC
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200-E-79

200-E-79, Line #8801 Steam Condensate, Miscellaneous Stream #66, Injection 

Well (T) 200E CHPRC

200-E-8 200-E-8, 200 East Trench 94 Diesel Spill 200E CHPRC

200-E8 BPDS

200-E8 BPDS, 218-E8 BPDS, 218-E-8 BPDS, 200-E8 Borrow Pit Demolition Site, 

200-E Burn Pit Demolition Site, 218-E-8 Borrow Pit Demolition Site 200E CHPRC

200-E-80

200-E-80, Line #8801 Steam Condensate, Miscellaneous Stream #68, Injection 

Well (V) 200E CHPRC

200-E-81 200-E-81, MO-035 Facility Water Valve, Miscellaneous Stream #533 200E CHPRC

200-E-82 200-E-82, Steam Trap 2P, Yard-MSS-TRP-040, Miscellaneous Stream #115 200E CHPRC

200-E-84

200-E-84, 202A Building Steam Condensate, Miscellaneous Stream #58, Injection 

Well (C) 200E CHPRC

200-E-85 200-E-85, 202A Building Pump Seal Water, Miscellaneous Stream #459 200E CHPRC

200-E-88 200-E-88, B Plant Yard Steam Condensate, Miscellaneous Stream #3 200E CHPRC

200-E-89 200-E-89, B Plant Yard Steam Condensate, Miscellaneous Stream #4 200E CHPRC

200-E-9 200-E-9, 2607-EN, 2727-E Septic System, 2607-EN Septic Tank/Pump Station 200E MSA

200-E-90 200-E-90, B Plant Yard Steam Condensate, Miscellaneous Stream #5 200E CHPRC

200-E-91 200-E-91, B Plant Yard Steam Condensate, Miscellaneous Stream #6 200E CHPRC

200-E-92 200-E-92, B Plant Yard Steam Condensate, Miscellaneous Stream #7 200E CHPRC

200-E-93 200-E-93, B Plant Yard Steam Condensate, Miscellaneous Stream #8 200E CHPRC

200-E-94 200-E-94, B Plant Yard Steam Condensate, Miscellaneous Stream #9 200E CHPRC

200-E-95 200-E-95, 222B Steam Condensate, Miscellaneous Stream #308 200E CHPRC

200-E-97 200-E-97, 212B Building Steam Condensate, Miscellaneous Stream #470 200E CHPRC

200-E-98 200-E-98, 271B Building Ice Machine Overflow, Miscellaneous Stream #490 200E CHPRC

200-E-99 200-E-99, Steam Trap 2P-Yard-MSS-TRP-017, Miscellaneous Stream #570 200E CHPRC

200-N-3 200-N-3, Ballast Pits 600 CHPRC

200-W ADB 200-W ADB, 200-W Ash Disposal Basin 200W CHPRC

200-W ADS 200-W ADS, 200-W Ashpit Demolition Site 200W MSA

200-W BP 200-W BP, 200-W Burning Pit, Pit 34, Gravel Pit 34 200W MSA

200-W CSLA

200-W CSLA, 200-W Construction Surface Laydown Area, Non-Rad Burial Ground, 

Construction Surface Laydown Area 200W CHPRC

200-W PAP 200-W PAP, 200-W Powerhouse Ash Pit 200W CHPRC

200-W PP 200-W PP, 200-W Powerhouse Pond, 200 West Powerhouse Ponds, 284-W-B 200W CHPRC

200-W-1 200-W-1, REDOX Mud Pit West 200W CHPRC

200-W-10

200-W-10, Item 10 (RCRA General Inspection), Grout Wall Test, Lysimeter Test 

Site 200W CHPRC

200-W-100-PL

200-W-100-PL; Encased Pipeline from 241-UX-154 to 241-SX-152 Diversion Box; 

Lines 4700, 4701, 4853, V762, V503 and V505 200W CHPRC

200-W-101 200-W-101, Contaminated Material West of 216-S-12 Crib 200W CHPRC

200-W-102-PL

200-W-102-PL, Pipeline from Laundry, Powerhouse and Shops to 216-U-14 Ditch, 

200-W-102 200W CHPRC

200-W-103 200-W-103, 201-W Concrete Silo 200W CHPRC

200-W-104 200-W-104, 2714-U Building, UO3 Storage Warehouse, 2714-U Foundation 200W CHPRC

200-W-105-PL

200-W-105-PL; Encased Transfer Line Between 241-UX-154 Diversion Box and 

241-TX-155-Diversion Box; Encased Lines V375, V382, and 4859/4703 200W CHPRC

200-W-106 200-W-106, Soil Contamination Area Adjacent to 200-W-55 200W CHPRC

200-W-107 200-W-107, Miscellaneous Stream #685, 222-U Building Stormwater Runoff 200W CHPRC

200-W-108 200-W-108, Miscellaneous Stream #687, 222-U Building Stormwater Runoff 200W CHPRC

200-W-109 200-W-109, Miscellaneous Stream #521, 222-U Building Stormwater Runoff 200W CHPRC

200-W-11

200-W-11, Concrete Foundation South of 241-S, S-Farm Foundation and Dump 

Site 200W CHPRC

200-W-110 200-W-110, Miscellaneous Stream #393 200W CHPRC

200-W-111 200-W-111, Miscellaneous Stream #394, 222-U Building Stormwater Runoff 200W CHPRC

200-W-112 200-W-112, Miscellaneous Stream #52, Steam Condensate 200W CHPRC

200-W-113 200-W-113, Miscellaneous Stream #54, North Steam Pit 200W CHPRC

200-W-114 200-W-114, Miscellaneous Stream #55 200W CHPRC

200-W-115 200-W-115, Miscellaneous Stream #138, Steam Condensate MSS-003, 063 200W CHPRC

200-W-116 200-W-116, Miscellaneous Stream #139, Steam Condensate MSS-TRP-004 200W CHPRC

200-W-117 200-W-117, Miscellaneous Stream #140, Steam Condensate MSS-TRP-005 200W CHPRC

200-W-118 200-W-118, Miscellaneous Stream #141, Steam Condensate MSS-TRP-006 200W CHPRC

200-W-119 200-W-119, Miscellaneous Stream #142, Steam Trap 007 200W CHPRC
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200-W-12 200-W-12, 201-W Soil Mound and Plastic Pipe 200W CHPRC

200-W-120 200-W-120, Miscellaneous Stream #143, Miscellaneous Steam Trap 008 200W CHPRC

200-W-121 200-W-121, Miscellaneous Stream #144, Miscellaneous Steam Trap 009 200W CHPRC

200-W-122 200-W-122, Miscellaneous Stream #145, Miscellaneous Steam Trap 014 200W CHPRC

200-W-123 200-W-123, Gravel Pit 35 200W CHPRC

200-W-124 200-W-124, PFP Stormwater Pond, Z-9 Pond 200W CHPRC

200-W-125-PL 200-W-125-PL, 216-Z-1 Ditch Replacement Pipeline (See Subsites) 200W CHPRC

200-W-126

200-W-126, Tank Farm Vertical Storage Units, Vertical Storage Units West of 241-

T Tank Farm 200W WRPS

200-W-127

200-W-127, Surface Stabilized Area East of UPR-200-W-29/UPR-200-W-97 (UN-

216-W-5) 200W CHPRC

200-W-128 200-W-128, Underground Radioactive Material Area East of 218-W-4A 200W CHPRC

200-W-129-PL

200-W-129-PL; Encased Pipeline from 241-T-151 and 241-T-152 to 241-TX-155 

Diversion Box; Lines V399, V405, and V411 200W CHPRC

200-W-13 200-W-13, 2713-WB Green Hut Complex, Regulated Vehicle Maintenance shop. 200W CHPRC

200-W-130-PL

200-W-130-PL; Pipelines from 241-T-151 and 241-T-152 Diversion Boxes to 241-U-

151 Diversion Box; Lines V445, V663, V601, and V416 and Spare Lines V662, 

V663, V682, and V683 200W CHPRC

200-W-131-PL 200-W-131-PL, V601, Spur to 241-TX Tank Farm 200W CHPRC

200-W-132-PL

200-W-132-PL; Pipelines from 221-T to 241-T-151 and 241-T-152; V653, V654, 

V667, V668, V669, V706, and V707 200W CHPRC

200-W-133-PL 200-W-133-PL, V682 Spare Line 200W CHPRC

200-W-134-PL 200-W-134-PL, V683 Spare Line 200W CHPRC

200-W-135-PL 200-W-135-PL, V662, Spare Line 200W CHPRC

200-W-136

200-W-136, Underground Radioactive Material Area Including 222-U Building 

Foundation, Demolished 203-U Area and Contaminated Soil 200W CHPRC

200-W-137-PL

200-W-137-PL, Pipeline from 241-S-151 Diversion Box to 216-S-1 & 2 Cribs, Line 

V533 200W CHPRC

200-W-138-PL 200-W-138-PL, Pipeline from 240-S-151 to 216-S-7 Crib, V547 200W CHPRC

200-W-139-PL 200-W-139-PL, Pipeline from 200-W-138-PL to 216-S-9 Crib, V547 200W CHPRC

200-W-14 200-W-14, 200 West Heavy Equipment Storage Area 200W CHPRC

200-W-140-PL 200-W-140-PL, Pipeline from 292-T(200-W-40) 200W CHPRC

200-W-141-PL

200-W-141-PL, Pipeline Connecting 200-W-139-PL Pipeline to 216-S-23 Crib, 

V547 200W CHPRC

200-W-142-PL 200-W-142-PL, Pipeline from 222-T to 216-T-8 Crib 200W CHPRC

200-W-143-PL

200-W-143-PL; Encased Pipeline from 241-TX-154 Diversion Box to 241-TX-152 

and 241-TX-155 Diversion Boxes; Lines V383, V384, V385, V387, V388, V391, 

V392, and V393 200W CHPRC

200-W-144 200-W-144, Room 4E 222-S Laboratory TSD 200W CHPRC

200-W-145 200-W-145, Hidden Wells South of U-Plant, U Plant Dry Wells 200W CHPRC

200-W-146-PL 200-W-146-PL, 216-S-22 Crib Pipeline 200W CHPRC

200-W-147-PL 200-W-147-PL, Pipeline from 207-SL to 216-S-19 Pond 200W CHPRC

200-W-148-PL 200-W-148-PL, 216-S-26 Crib Pipeline 200W CHPRC

200-W-149-PL 200-W-149-PL, Pipelines Related to 216-S-20 Crib (See Subsites) 200W CHPRC

200-W-15 200-W-15, S Plant Project W-087 Hexone Discovery 200W CHPRC

200-W-150-PL 200-W-150-PL, Pipelines Associated with 216-S-13 Crib (See Subsites) 200W CHPRC

200-W-16

200-W-16, 292-T Underground Tanks, IMUST, Inactive Miscellaneous 

Underground Storage Tank, 292-TK-1, 292-TK-2 200W CHPRC

200-W-17 200-W-17, S Plant Project W-087 Aluminum Silicate Discovery 200W CHPRC

200-W-18 200-W-18, S Plant Project W-087 Aluminum Oxide Discovery 200W CHPRC

200-W-19 200-W-19, Steam Line Asbestos Release 200W CHPRC

200-W-2 200-W-2, REDOX Berms West 200W CHPRC

200-W-20 200-W-20, T Plant Complex 200W CHPRC

200-W-21

200-W-21, 204-T Unloading Station, T-Plant Waste Railcar Unloading Facility, 

Unloading Station 1 and Unloading Station 2 200W CHPRC

200-W-22 200-W-22, 203-S/204-S/205-S Stabilized Area 200W CHPRC

200-W-23 200-W-23, 203-S and 205-S Underground Contaminated Zone 200W CHPRC

200-W-24 200-W-24, 216-S-10 Borrow Pit, S-10 Pond Borrow Area 200W CHPRC

200-W-25 200-W-25, 216-S-16 Borrow Pit 200W CHPRC

200-W-26 200-W-26, 216-S-17 Borrow Pit 200W CHPRC

200-W-27 200-W-27, 216-S-19 Borrow Pit 200W CHPRC
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200-W-28 200-W-28, 216-U-10 Borrow Pit, U Pond Borrow Area 200W CHPRC

200-W-29 200-W-29, 216-U-11 Borrow Pit 200W CHPRC

200-W-3 200-W-3, 2713-W North Parking Lot, 220-W-1 200W CHPRC

200-W-30 200-W-30, 218-W-1A Borrow Pit 200W CHPRC

200-W-31 200-W-31, 218-W-2A Borrow Pit 200W CHPRC

200-W-32 200-W-32, 216-Z-19 Borrow Pit 200W CHPRC

200-W-33 200-W-33, Solid Waste Dumping Area, Debris Near 609 Gate 600 CHPRC

200-W-34 200-W-34, 272-WA Septic System North of 213W, 2607-WL, Duplicate of 2607-WL 200W CHPRC

200-W-35

200-W-35, Various Sites North of 201-W, 200-W-35-A Infiltration Test Site, 

Lysimeter Test Site, 200-W-35-B Bentonite Slurry Test Site, 200-W-35-C Buried 

Garbage Can with Lid (See Subsites) 200W CHPRC

200-W-36 200-W-36, TK-SQ-143, EP 211-143 200W CHPRC

200-W-37 200-W-37, Buried Tygon Tubing Near 241-S-101 200W CHPRC

200-W-4 200-W-4, U-Farm Landfill 200W CHPRC

200-W-40 200-W-40, 292-T, Emission Control Lab, Stack Gas Sampling Building 200W CHPRC

200-W-41 200-W-41, Abandoned Drums, Drums Found East of T Plant 200W CHPRC

200-W-42

200-W-42, U Plant Radioactive Process Sewer from 221-U to 216-U-8 & 216-U-12 

Cribs, 200-W-42-PL 200W CHPRC

200-W-43 200-W-43, 291-S Stack Sand Filter 200W CHPRC

200-W-44 200-W-44, 291-U Stack Sand Filter 200W CHPRC

200-W-45 200-W-45, 291-T Sand Filter, T Plant Stack Sand Filter 200W CHPRC

200-W-46

200-W-46, 222-S Laboratory Room 4-E 90-Day Waste Accumulation Area, Satellite 

Accumulation Area 200W CHPRC

200-W-47 200-W-47, 211-T Storage Pad 90-Day Waste Accumulation Area 200W CHPRC

200-W-48 200-W-48, 241-TX 90-Day Waste Accumulation Area 200W CHPRC

200-W-49 200-W-49, 222-S Laboratory Room 2-D 90-Day Waste Accumulation Area 200W CHPRC

200-W-5 200-W-5, Burial Ground/Burning Pit, U Plant Burning Pit, UPR-200-W-8 200W CHPRC

200-W-50 200-W-50, 2706-T 90-Day Waste Accumulation Area 200W CHPRC

200-W-51 200-W-51, Septic Tank (Abandoned) 200W CHPRC

200-W-52 200-W-52, 216-T-7 Crib, 241-T-3 Crib 200W WRPS

200-W-53 200-W-53, UPR-200-W-166, UN-216-W-31 200W CHPRC

200-W-54 200-W-54, Contamination Migration from 241-SX Tank Farm 200W CHPRC

200-W-55 200-W-55, Dumping Area North of 231-Z 200W CHPRC

200-W-56 200-W-56, Debris North of 221-U 200W CHPRC

200-W-57

200-W-57, Excess Equipment Laydown Area Identified in RCRA General 

Inspection #200WFY97 Item #10, Area West of 2714-U Fence 200W CHPRC

200-W-58 200-W-58, Z-Plant Diversion Box #1 200W CHPRC

200-W-59 200-W-59, Z-Plant Diversion Box #2 200W CHPRC

200-W-6 200-W-6, 200-W Painter Shop Paint Solvent Disposal Area 200W CHPRC

200-W-60 200-W-60, 284-W Brine Pit, 284-W Salt Dissolving Pit and Brine Pump Pit 200W CHPRC

200-W-61

200-W-61, 284 Powerhouse Coal Ramp Washdown Pit, 200 West Powerhouse 

Coal Ramp Washdown Pit, Miscellaneous Stream #471 200W CHPRC

200-W-62 200-W-62, 200 West Powerhouse Coal Pile 200W CHPRC

200-W-63 200-W-63, Contaminated Concrete Pad 200W CHPRC

200-W-64 200-W-64, 2724-W Contaminated Laundry Facility Building Foundation 200W CHPRC

200-W-65

200-W-65, Concrete Vault Northwest of WRAP, Water Pumping Station Vault, 

Abandoned Water System Pump Vault 200W CHPRC

200-W-66 200-W-66, Oil Spill at JCI Annex Feeding 283-W/262-WC 200W CHPRC

200-W-67 200-W-67, Contaminated Soil at the Corner of Cooper and 16th Street 200W CHPRC

200-W-68

200-W-68, RCRA General Inspection Report 200WFY99 Item #3, Historic Disposal 

Site 200W CHPRC

200-W-69 200-W-69, 222-S Laboratory Complex 200W WRPS

200-W-7

200-W-7, 246-L, 241-S-TK-1, 243S-TK-1, 243-S-TK1, 200-W Personnel 

Decontamination Facility Catch Tank, IMUST, Inactive Miscellaneous Underground 

Storage Tank 200W CHPRC

200-W-70

200-W-70, Old Burn Pit Southeast of Z Plant, 200 West Original Burn Pit, 2731 

Burning Pit 200W CHPRC

200-W-71 200-W-71, Undocumented Trench, Undocumented Burn Pit 200W CHPRC

200-W-72 200-W-72, 200-ZP-1 Pump and Treat Unplanned Release 200W CHPRC

200-W-73 200-W-73, Contaminated Debris Near Railroad Track (East of 218-W-2A) 200W CHPRC

200-W-74 200-W-74, 90 Day Storage Area East Side of 622 F 200W CHPRC
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200-W-75 200-W-75, Radiological Logging System (RLS) Calibration Silos 200W CHPRC

200-W-76 200-W-76, Room 2B 222-S Laboratory TSD 200W WRPS

200-W-77 200-W-77, Posted Contamination Area East of 216-U-14 Ditch 200W CHPRC

200-W-78-PL

200-W-78-PL; Pipeline Between 241-TX/TY and 241-T Tank Farms; Lines 6012, 

6025, 7624 and 7630 200W CHPRC

200-W-79-PL 200-W-79-PL, 216-T-36 Crib Pipeline, V663 200W CHPRC

200-W-80

200-W-80, Stabilized Contaminated Soil Area Southwest of T Plant, Mound of 

Contaminated Soil Southwest of T Plant 200W CHPRC

200-W-81

200-W-81, Contaminated Tumbleweed Fragments Along Railroad Track East of 

218-W-3AE 200W CHPRC

200-W-82

200-W-82; Risers East of 216-TY-201 and 216-T-26, 216-T-27, and 216-T-28 

Cribs; Crib Unloading Station 200W CHPRC

200-W-83 200-W-83, Contamination Area North of 2727W 200W CHPRC

200-W-84-PL

200-W-84-PL, U Plant Chemical Process Sewer to 216-U-14 Ditch, 200-W-84, VCP 

Process Sewer (See Subsites) 200W CHPRC

200-W-85 200-W-85, Soil Contamination Area East of 2727 W 200W CHPRC

200-W-86 200-W-86, Contamination Area Around Light Pole 200W CHPRC

200-W-87

200-W-87, Unplanned Release on Chemical Spur Railroad Track Northwest of 221-

U Plant 200W CHPRC

200-W-88-PL

200-W-88-PL, T Plant Process Sewer Pipeline, 221-T Process Sewer, 24 Inch 

Process Sewer, 200-W-88 (See Subsites) 200W CHPRC

200-W-89

200-W-89, 252-U, U Plant Electrical Substation, C8S17 Substation, U-Cat 

Substation 200W CHPRC

200-W-9 200-W-9, Project W291 Excavation VCP Contamination 200W CHPRC

200-W-90

200-W-90, Underground Radioactive Material Areas Posted Along 23rd Street in 

200 West Area 200W CHPRC

200-W-91

200-W-91, Underground Radioactive Material Area Adjacent to the North Side of 

241-U Tank Farm 200W CHPRC

200-W-92

200-W-92, Contaminated Mound of Soil and Debris, Soil Mound West of 241-TY 

Tank Farm 200W CHPRC

200-W-93 200-W-93, Contaminated Soil at 241-T Tank Farm 200W WRPS

200-W-94 200-W-94, Contaminated Soil at 241-TX/TY Tank Farm 200W WRPS

200-W-95

200-W-95, Contaminated Soil at 241-U Tank Farm, Contamination Migration 

Beyond the 241-U fence 200W WRPS

200-W-96 200-W-96, Contaminated Soil at 241-S/SX/SY Tank Farm 200W WRPS

200-W-97-PL

200-W-97-PL; Encased Pipeline from 240-S-151 Diversion Box to 241-S-151 

Diversion Box; Lines V508, V509, V512, V513, V514, V515, V516, V517/3603, and 

V519/1115 200W CHPRC

200-W-98-PL

200-W-98-PL; Encased Pipeline from 240-S-151 to 241-U-153 Diversion Box; 

V458, V459, and V460 200W CHPRC

200-W-99-PL

200-W-99-PL, Encased Pipeline from 241-U-151 to 241-S-151 Diversion Boxes, 

Lines V455 and V456 200W CHPRC

201-C 201-C, 201-C Process Building 200E CHPRC

202-A HWSA 202-A HWSA, 202-A Hazardous Waste Storage Area 200E CHPRC

202-A NU

202-A NU, 202-A Neutralization Unit, Elementary Neutralization Unit/202-A 

Building, PUREX 200E CHPRC

202-A-E5 202-A-E5, 202-A-TK-E5, PUREX Tank E5 200E CHPRC

202-A-E-F11 202-A-E-F11, 202-A-TK-E-F11, PUREX Tank E-F11 200E CHPRC

202-A-F15 202-A-F15, 202-A-TK-F15, PUREX Tank F-15 200E CHPRC

202-A-F16 202-A-F16, 202-A-TK-F16, PUREX Tank F16 200E CHPRC

202-A-F18 202-A-F18, 202-A-TK-F18, PUREX Tank F18 200E CHPRC

202-A-G7 202-A-G7, 202-A-TK-G7, PUREX Tank G7 200E CHPRC

202-A-U3 202-A-U3, 202-A-TK-U3, PUREX Tank U3 200E CHPRC

202-A-U4 202-A-U4, 202-A-TK-U4, PUREX Tank U4 200E CHPRC

202-A-WS-1 202-A-WS-1, PUREX Waste Piles 200E CHPRC

202-S 202-S, 202-S REDOX, S Plant (See Subsites) 200W CHPRC

203-S & 205-S

203-S & 205-S; 203-S, 204-S, and 205-S Stabilized Area; 203-S Uranyl Nitrate 

Hexahydrate Tank Farm; 204-S Tank Farm & Pumphouse; 205-S Process Vault & 

Chemical Makeup Building; 205-S Uranyl Nitrate Hexahydrate Processing Facility 200W CHPRC

204-AR 204-AR, 204-AR Waste Unloading Station, 204-AR-TK-1 200E WRPS

205-A 205-A, 205-A Silica Gel Facility 200E CHPRC
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207-A-NORTH

207-A-NORTH, 207-A, 207-A Retention Basin, 207-A-NORTH Retention Basin, 207-

A North 200E CHPRC

207-A-SOUTH

207-A-SOUTH, 207-A, 207-A Retention Basin, 207-A-SOUTH Retention Basin, 207-

A South 200E CHPRC

207-B 207-B, B Plant Retention Basin, 207-B Retention Basin 200E CHPRC

207-S 207-S, REDOX Retention Basin, 207-S Retention Basin 200W CHPRC

207-SL

207-SL, 222-S Retention Basin, REDOX Lab Retention Basin, 207-SL Retention 

Basin 200W WRPS

207-T 207-T, T Plant Retention Basin, 207-T Retention Basin 200W CHPRC

207-U 207-U, 207-U Retention Basin 200W CHPRC

207-Z 207-Z, 207-Z Retention Basin, 241-Z Retention Basin, 241-ZRB, 241-Z-RB 200W CHPRC

209-E-WS-1 209-E-WS-1, 209-E French Drain 200E CHPRC

209-E-WS-2 209-E-WS-2, Critical Mass Lab French Drain 200E CHPRC

209-E-WS-3

209-E-WS-3, Critical Mass Laboratory Valve Pit and Hold Up Tank (209-E-TK-111), 

IMUST, Inactive Miscellaneous Underground Storage Tank (See Subsites) 200E CHPRC

2101-M POND 2101-M POND, 2101-M Pond 200E CHPRC

211-A NU

211-A NU, 211-A Neutralization Unit, Elementary Neutralization Unit/211-A 

Building, PUREX 200E CHPRC

212-N

212-N, 212-N Building, Metal and Fuel Storage Basin Facility, 212-N Fissile 

Storage Facility 600 CHPRC

212-P 212-P, 212-P Building PCB Storage Facility, 212-P Storage Facility 600 CHPRC

212-R 212-R, 212-R Storage Facility 600 CHPRC

213-W 213-W, 213-W Compactor Facility 200W CHPRC

213-W-1 213-W-1, 213-W-TK-1, 213-W Compactor Facility Retention Tank 200W CHPRC

215-C 215-C, 215-C Gas Preparation Building 200E CHPRC

216-A-1 216-A-1, 216-A-1 Cavern, 216-A-1 Trench 200E CHPRC

216-A-10 216-A-10, 216-A-10 Crib 200E CHPRC

216-A-11 216-A-11 French Drain, Miscellaneous Stream #465 200E CHPRC

216-A-12 216-A-12, Miscellaneous Stream #463 200E CHPRC

216-A-13 216-A-13, 216-A-13 French Drain, Miscellaneous Stream #460 200E CHPRC

216-A-14 216-A-14, French Drain - Vacuum Cleaner Filter Pit, Miscellaneous Stream #462 200E CHPRC

216-A-15 216-A-15, Miscellaneous Stream #461 200E CHPRC

216-A-16 216-A-16, 216-A-16 Dry Well 200E CHPRC

216-A-17 216-A-17, 216-A-17 Dry Well 200E CHPRC

216-A-18 216-A-18, 216-A-18 Excavation, 216-A-18 Grave, 216-A-18 Sump, 216-A-18 Crib 200E CHPRC

216-A-19 216-A-19, 216-A-19 Test Hole, 216-A-19 Grave, 216-A-19 Sump, 216-A-19 Crib 200E CHPRC

216-A-2 216-A-2, 216-A-2 Cavern, 216-A-2 Crib 200E CHPRC

216-A-20 216-A-20, 216-A-20 Test Hole, 216-A-20 Grave, 216-A-20 Sump, 216-A-20 Crib 200E CHPRC

216-A-21 216-A-21, 216-A-21 Crib 200E CHPRC

216-A-22 216-A-22, 216-A-22 French Drain, 216-A-22 Crib 200E CHPRC

216-A-23A 216-A-23A, 216-A-23-A French Drain 200E CHPRC

216-A-23B 216-A-23B, 216-A-23-B French Drain 200E CHPRC

216-A-24 216-A-24, 216-A-24 Crib 200E CHPRC

216-A-25

216-A-25, Gable Pond, Gable Mountain Swamp, 216-A-25 Swamp, Gable Mountain 

Pond 200E CHPRC

216-A-26 216-A-26, 216-A-26 French Drain, 216-A-26B, Miscellaneous Stream #464 200E CHPRC

216-A-26A 216-A-26A, 216-A-25 Crib, 216-A-26 French Drain, 291-A French Drain 200E CHPRC

216-A-27 216-A-27, 216-A-27 Crib 200E CHPRC

216-A-28 216-A-28, 216-A-28 French Drain, 216-A-28 Crib 200E CHPRC

216-A-29 216-A-29, Snow's Canyon, 216-A-29 Ditch, A-29 Ditch 200E CHPRC

216-A-3 216-A-3, 216-A-3 Cavern, 216-A-3 Crib 200E CHPRC

216-A-30 216-A-30, 216-A-30 Crib 200E CHPRC

216-A-31 216-A-31, 216-A-31 Crib 200E CHPRC

216-A-32 216-A-32, 216-A-32 Crib 200E CHPRC

216-A-33 216-A-33, 216-A-33 Dry Well, 216-A-26B 200E CHPRC

216-A-34 216-A-34, 216-A-34 Ditch, 216-A-34 Crib 200E CHPRC

216-A-35 216-A-35, 216-A-35 French Drain, 216-A-35 Dry Well 200E CHPRC
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216-A-36A 216-A-36A, 216-A-36 Crib 200E CHPRC

216-A-36B 216-A-36B, 216-A-36 Crib, Purex Ammonia Scrubber Distillate (ASD) 200E CHPRC

216-A-37-1 216-A-37-1, 216-A-37 Crib 200E CHPRC

216-A-37-2 216-A-37-2, 216-A-37-2 Crib 200E CHPRC

216-A-38-1 216-A-38-1, 216-A-38 Crib (See Subsites) 200E CHPRC

216-A-39 216-A-39, 216-A-39 Crib, 216-A-39 Trench 200E CHPRC

216-A-4 216-A-4, 216-A-4 Cavern 200E CHPRC

216-A-40 216-A-40, 216-A-40 Retention Basin, 216-A-39 Crib, 216-A-39 Trench 200E CHPRC

216-A-41 216-A-41, Crib, 291-AR Stack Drain, 296-A-13 Stack Drain 200E CHPRC

216-A-42 216-A-42, 207-AA Retention Basin, 216-A-42 Trench, 216-A-42 Retention Basin 200E CHPRC

216-A-45 216-A-45, 216-A-45 Crib 200E CHPRC

216-A-5 216-A-5, 216-A-5 Cavern 200E CHPRC

216-A-508 216-A-508, Control Structure for 216-A-8 Crib, 216-A-8 Distribution Box 200E CHPRC

216-A-524

216-A-524, 216-A-524 Control Structure, 216-A 524 Weir, 216-A-24 Control 

Structure 200E CHPRC

216-A-6 216-A-6, 216-A-6 Cavern 200E CHPRC

216-A-7 216-A-7, 216-A-7 Cavern 200E CHPRC

216-A-8 216-A-8, 216-A-8 Crib and Overflow Pond 200E CHPRC

216-A-9 216-A-9, 216-A-9 Crib 200E CHPRC

216-B-10A 216-B-10A, 222-B-1 Crib, 216-B-10 Crib, 292-B Drainage 200E CHPRC

216-B-10B 216-B-10B, 222-B-2 Crib, 216-B-10 Crib 200E CHPRC

216-B-11A&B 216-B-11A&B, 216-B-11 Crib, 242-B-1 Crib, 216-B-11A & B, 216-B-11B 200E CHPRC

216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs 200E CHPRC

216-B-13 216-B-13, 216-B-13 French Drain, 291-B Crib, 216-B-B, 216-B-13 Crib 200E CHPRC

216-B-14 216-B-14, 216-BC-1 Crib 200E CHPRC

216-B-15 216-B-15, 216-BC-2 Crib 200E CHPRC

216-B-16 216-B-16, 216-BC-3 Crib 200E CHPRC

216-B-17 216-B-17, 216-BC-4 Crib 200E CHPRC

216-B-18 216-B-18, 216-BC-5 Crib 200E CHPRC

216-B-19 216-B-19, 216-BC-6 Crib 200E CHPRC

216-B-20 216-B-20, 216-BC-7 Trench, 216-B-20 Trench 200E CHPRC

216-B-21 216-B-21, 216-BC-8 Trench, 216-B-21 Trench 200E CHPRC

216-B-2-1 216-B-2-1, 216-B-1, B Swamp Ditch, 216-B-2, B Ditch, 216-B-2W 200E CHPRC

216-B-22 216-B-22, 216-BC-9 Trench, 216-B-22 Trench 200E CHPRC

216-B-2-2 216-B-2-2, 216-B-2-2W, 216-B-1 Ditch 200E CHPRC

216-B-23 216-B-23, 216-BC-10 Trench, 216-B-23 Trench 200E CHPRC

216-B-2-3 216-B-2-3, B Pond Ditch, B Swamp Ditch, 216-B-2-3W 200E CHPRC

216-B-24 216-B-24, 216-BC-11 Trench, 216-B-24 Trench 200E CHPRC

216-B-25 216-B-25, 216-BC-12 Trench, 216-B-25 Trench 200E CHPRC

216-B-26 216-B-26, 216-BC-13 Trench, 216-B-26 Trench 200E CHPRC

216-B-27 216-B-27, 216-BC-14 Trench, 216-B-27 Trench 200E CHPRC

216-B-28 216-B-28, 216-BC-15 Trench, 216-B-28 Trench 200E CHPRC

216-B-29 216-B-29, 216-BC-16 Trench 200E CHPRC

216-B-3

216-B-3, B Pond, B-3 Pond, 216-B-3 Main Pond, B Swamp, 216-B-3 Swamp, B 

Plant Swamp 200E CHPRC

216-B-30 216-B-30, 216-BC-17 Trench, 216-B-30 Trench 200E CHPRC

216-B-31 216-B-31, 216-BC-18 Trench, 216-B-31 Trench 200E CHPRC

216-B-3-1 216-B-3-1, B Swamp Ditch, 216-B-2, 216-B-3 Ditch, 216-B-2E 200E CHPRC

216-B-32 216-B-32, 216-BC-19 Trench, 216-B-32 Trench 200E CHPRC

216-B-3-2 216-B-3-2, 216-B Ditch, 216-B-1 Ditch, B Swamp Ditch, 216-B-2-2E 200E CHPRC

216-B-33 216-B-33, 216-BC-20 Trench, 216-B-33 Trench 200E CHPRC

216-B-3-3 216-B-3-3, B Swamp Ditch, 216-B-3-3 Ditch 200E CHPRC

216-B-34 216-B-34, 216-BC-21 Trench 200E CHPRC

216-B-35 216-B-35, 241-BX-1 Grave, 216-BX-1 Trench, 216-B-35 Trench 200E CHPRC

216-B-36 216-B-36, 241-BX-2 Grave, 216-BX-2 Trench, 216-B-36 Trench 200E CHPRC

216-B-37 216-B-37, 241-BX-3 Grave, 216-BX-3 Trench, 216-B-37 Trench 200E CHPRC

216-B-38 216-B-38, 241-BX-4 Grave, 216-BX-4 Trench, 216-B-38 Trench 200E CHPRC

216-B-39 216-B-39, 241-BX-5 Grave, 216-BX-5 Trench, 216-B-39 Trench 200E CHPRC

216-B-3A 216-B-3A, B Pond Lobe A, B Pond First Expansion Lobe, West Expansion Lobe 200E CHPRC
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216-B-3A RAD

216-B-3A RAD, 216-B-3A Expansion Lobe Residual Radioactive Waste, 216-B-3 

1st Overflow Pond, West Expansion Lobe 200E CHPRC

216-B-3B 216-B-3B, B Pond Lobe B, B Pond Second Expansion Lobe, East Expansion Lobe 200E CHPRC

216-B-3B RAD

216-B-3B RAD, 216-B-3B Expansion Lobe Residual Radioactive Waste, East 

Expansion Lobe 200E CHPRC

216-B-3C 216-B-3C, B Pond Lobe C, B Pond Third Expansion Lobe 200E CHPRC

216-B-3C RAD 216-B-3C RAD, 216-B-3C Expansion Lobe Residual Radioactive Waste 200E CHPRC

216-B-4 216-B-4, 216-B-4 French Drain, 216-B-4 Dry Well, 216-B-4 Reverse Well 200E CHPRC

216-B-40 216-B-40, 241-BX-6 Grave, 241-BX-6 Trench, 216-B-40 Trench, 216-BX-6 Trench 200E CHPRC

216-B-41 216-B-41, 241-BX-7 Grave, 216-BX-7 Trench, 216-B-41 Trench 200E CHPRC

216-B-42 216-B-42, 241-BX-8 Grave, 216-BX-8 Trench, 216-B-42 Trench 200E CHPRC

216-B-43 216-B-43, 216-BY-1 Crib, 216-BY-1 Cavern 200E CHPRC

216-B-44 216-B-44, 216-BY-2 Crib, 216-BY-2 Cavern 200E CHPRC

216-B-45 216-B-45, 216-BY-3 Crib, 216-BY-3 Cavern 200E CHPRC

216-B-46 216-B-46, 216-BY-4 Crib, 216-BY-4 Cavern 200E CHPRC

216-B-47 216-B-47, 216-BY-5 Crib, 216-BY-5 Cavern 200E CHPRC

216-B-48 216-B-48, 216-BY-6 Crib, 216-BY-6 Cavern 200E CHPRC

216-B-49 216-B-49, 216-BY-7 Crib, 216-BY-7 Cavern 200E CHPRC

216-B-5

216-B-5, 241-B-361 Reverse Well, 241-B-361 Dry Well, 241-B-5 Dry Well, 299-E28-

29 200E CHPRC

216-B-50 216-B-50, 216-BY-8 Crib, 216-BY-8 Cavern 200E CHPRC

216-B-51 216-B-51, 216-BY-9 Crib 200E CHPRC

216-B-52 216-B-52, 216-B-52 Trench, 216-BC-22 200E CHPRC

216-B-53A 216-B-53A, 216-B-53A Trench, PRTR Trench 200E CHPRC

216-B-53B 216-B-53B, 216-B-53 Trench, 216-B-53B Trench 200E CHPRC

216-B-54 216-B-54, 216-B-54 Trench 200E CHPRC

216-B-55 216-B-55, 216-B-55 Enclosed Trench, 216-B-55 Crib 200E CHPRC

216-B-56 216-B-56, 216-B-56 Crib 200E CHPRC

216-B-57

216-B-57, 216-B-57 Enclosed Trench, Hanford Prototype Barrier, 200-BP-1 

Prototype Barrier 200E CHPRC

216-B-58 216-B-58, 216-B-58 Trench, 216-B-59 Crib 200E CHPRC

216-B-59 216-B-59, 216-B-58 Trench, 216-B-58 Ditch 200E CHPRC

216-B-59B 216-B-59B, 216-B-59 Retention Basin 200E CHPRC

216-B-6

216-B-6, 222-B-110 Reverse Well, 216-B-6 Dry Well, 216-B-6 Crib, 222-B-110 Dry 

Well 200E CHPRC

216-B-60 216-B-60, 216-B-60 Crib 200E CHPRC

216-B-61 216-B-61, 216-B-61 Crib 200E CHPRC

216-B-62 216-B-62, 216-B-62 Enclosed Trench, 216-B-62 Crib 200E CHPRC

216-B-63 216-B-63, B Plant Chemical Sewer Ditch, 216-B-63 Trench, 216-B-63 Ditch 200E CHPRC

216-B-64 216-B-64, 216-B-64 Retention Basin, 216-B-64 Trench, 216-B-64 Crib 200E CHPRC

216-B-7A&B

216-B-7A&B, 241-B-201 Crib, 216-B-7 Crib, 216-B-7A Sump, 216-B-7B Sump, 241-

B-1 and 2 Cribs, 216-B-7A & B 200E CHPRC

216-B-8 216-B-8, 241-B-3 Crib, 216-B-8, 216-B-8TF 200E CHPRC

216-B-9 216-B-9, 241-B-361 Crib, 5-6 Crib and Tile Field, 216-B-361 Crib, 216-B-9TF 200E CHPRC

216-BY-201

216-BY-201, 241-BY Flush Tank, 216-BY-47, Supernatant Disposal Flush Tank, 

IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

216-C-1 216-C-1, 216-C-1 Crib, 216-C Crib 200E CHPRC

216-C-10 216-C-10, 216-C-10 Crib 200E CHPRC

216-C-2 216-C-2, 291-C Dry Well, 216-C-2 Dry Well, 216-C-2 Reverse Well 200E CHPRC

216-C-3 216-C-3, 201-C Leaching Pit, 216-C-3 Crib 200E CHPRC

216-C-4 216-C-4, 216-C-4 Crib 200E CHPRC

216-C-5 216-C-5, 216-C-5 Crib 200E CHPRC

216-C-6 216-C-6, 241-CX Crib 200E CHPRC

216-C-7 216-C-7, 216-C-7 Crib 200E CHPRC

216-C-8 216-C-8, 271-CR Crib, 216-C-8 Crib, 216-C-8 French Drain 200E CHPRC

216-C-9

216-C-9, 216-C-9 Pond, 216-C-7 Swamp, Former 221-C Canyon Excavation, 216-

C-9 Swamp, Semi-Works Swamp, 216-C-9 C Canyon Excavation Semiworks 

Swamp 200E CHPRC

216-E-28 216-E-28, 216-E-25, 200 East Area Contingency Pond 200E CHPRC

216-N-1 216-N-1, 212-N Swamp, 216-N-1 Swamp, 216-N-1 Covered Pond 600 CHPRC

J.14-23 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

216-N-2

216-N-2, 212-N Storage Basin Crib #1, 212-N #1 Trench, 216-N-1 Trench, 216-N-2 

Trench 600 CHPRC

216-N-3

216-N-3, 212-N Storage Basin Crib #2, 212-N #2 Trench, 212-N #2 Grave, 212-N-2 

Trench, 216-N-3 Trench 600 CHPRC

216-N-4 216-N-4, 216-N-2, 216-N-4 Swamp, 212-P Swamp 600 CHPRC

216-N-5 216-N-5, 212-P Storage Basin Crib, 212-P Trench, 212-P Grave, 216-N-5 Trench 600 CHPRC

216-N-6 216-N-6, 212-R Swamp, 216-N-6 Swamp 600 CHPRC

216-N-7 216-N-7, 212-R Storage Basin Crib, 212-R Trench, 212-R Grave, 216-N-7 Trench 600 CHPRC

216-N-8 216-N-8, West Lake, West Pond, 216-N-8 Pond, Honeyhill Pond, Seepage Pond 600 CHPRC

216-S-1&2 216-S-1&2, 216-S-5 Crib, 216-S-1 & 2 200W CHPRC

216-S-10D

216-S-10D, 216-S-10D Ditch, 202 Chemical Sump #1 and Ditch, Chemical Sewer 

Trench, Open Ditch to the Chemical Sewer Trench, 216-S-10 Ditch 200W CHPRC

216-S-10P

216-S-10P, 216-S-10P Pond, 202-S Chemical Sump #1 and Ditch, Chemical Sewer 

Trench 200W CHPRC

216-S-11 216-S-11, 202-S Chemical Sump #2, Chemical Sewer Trenches, 216-S-11 Swamp 200W CHPRC

216-S-12 216-S-12, UPR-200-W-30, 291-S Stack Wash Sump, REDOX Stack Flush Trench 200W CHPRC

216-S-13 216-S-13, 276-S Crib, 216-S-6 200W CHPRC

216-S-14

216-S-14, Buried Contaminated Hexone, Cold Organic Trench or Grave, 216-S-4 

Burial Contaminated Hexone 200W CHPRC

216-S-15 216-S-15, 216-S-2, 241-S-110 Pond, 110-S Tank Overflow Pond, UN-216-W-3 200W CHPRC

216-S-16D

216-S-16D, 202-S Swamp (New) and Ditch, 202-S Swamp #1, REDOX Pond #2, 

216-S-24 Ditch 200W CHPRC

216-S-16P 216-S-16P, 202-S Swamp and Ditch, 202-S Swamp #1, REDOX Pond #2 200W CHPRC

216-S-17

216-S-17, 202-S Swamp, 202-S REDOX Swamp, 216-S-1 REDOX Pond No. 1, 

REDOX Swamp, 216-S-1 200W CHPRC

216-S-172

216-S-172, 216-S-172 Weir Box and Control Structure, 2904-S-172 Weir, 216-S-

172 Control Structure 200W CHPRC

216-S-18 216-S-18, 241-SX Steam Cleaning Pit, 216-S-14 Steam Cleaning Pit 200W CHPRC

216-S-19 216-S-19, 222-S Lab Swamp, 216-SL-1, REDOX Lab Swamp, 216-S-19 Pond 200W CHPRC

216-S-20 216-S-20, 216-SL-1&2 Crib, 216-SL-2 200W CHPRC

216-S-21 216-S-21, 216-SX-1, 216-SX-1 Cavern or Crib 200W CHPRC

216-S-22 216-S-22, 216-S-22 Crib 200W CHPRC

216-S-23 216-S-23, 216-S-23 Crib 200W CHPRC

216-S-25 216-S-25, 216-S-25 Crib 200W CHPRC

216-S-26 216-S-26, 216-S-19 Replacement Facility, 216-S-26 Crib 200W CHPRC

216-S-3 216-S-3, 216-S-5, 216-S-3 Crib 200W CHPRC

216-S-4 216-S-4, 216-S-7, 216-S-4 Sump or Crib, UN-216-W-1 200W CHPRC

216-S-5 216-S-5, 216-S-5 Cavern #1, 216-S-6 Crib, 216-S-9 (See Subsites) 200W CHPRC

216-S-6 216-S-6, 216-S-6 Cavern #2, 216-S-5 Crib, 216-S-13 Crib 200W CHPRC

216-S-7 216-S-7, 216-S-7 Crib, 216-S-15 200W CHPRC

216-S-8

216-S-8, Cold Aqueous Trench, Cold Aqueous Crib, 216-S-3, Unirradiated Uranium 

Waste Trench, Cold Aqueous Grave 200W CHPRC

216-S-9 216-S-9 Crib 200W CHPRC

216-SX-2 216-SX-2, 216-SX-2 Crib 200W CHPRC

216-T-1 216-T-1, 221-T Ditch, 221-T Trench, 216-T-1 Trench 200W CHPRC

216-T-10 216-T-10, Decontamination Trenches, Equipment Decontamination Area 200W CHPRC

216-T-11 216-T-11, Decontamination Trenches, Equipment Decontamination Area 200W CHPRC

216-T-12 216-T-12, 207-T Sludge Grave, 207-T Sludge Pit, 216-T-11 200W CHPRC

216-T-13

216-T-13, 269-W Regulated Garage, 269-W Decontamination Pit or Trench, 216-T-

12, 269-W Regulated Garage Decontamination Pit 200W CHPRC

216-T-14 216-T-14, 241-T-1 Trench, 216-T-1 Grave, 216-T-13 200W CHPRC

216-T-15 216-T-15, 241-T-2 Trench, 241-T-2 Grave, 216-T-14, 216-T-15 Crib 200W CHPRC

216-T-16 216-T-16, 241-T-3 Trench, 241-T-3 Grave, 216-T-15, 216-T-16 Crib 200W CHPRC

216-T-17 216-T-17, 241-T-4 Trench, 216-T-4 Grave, 216-T-16 200W CHPRC

216-T-18

216-T-18, Test Crib for 221-U Building, Scavenged TBP Waste, 216-T-17, 241-T-

17 Crib 200W CHPRC

216-T-19 216-T-19, 241-TX-153 Crib and Tile Field, 216-TX-1, 241-TX-3, 216-T-19TF 200W CHPRC

J.14-24 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

216-T-2 216-T-2, 222-T-110 Dry Well, 222-T Reverse Well 200W CHPRC

216-T-20 216-T-20, 216-TX-2, 216-T-20 Crib, 241-TX-155 Contaminated Acid Grave 200W CHPRC

216-T-21 216-T-21, 241-TX-1 Trench, 216-TX-1 Grave, 216-TX-3 200W CHPRC

216-T-22 216-T-22, 241-TX-2 Trench, 216-TX-2 Grave, 216-TX-4 200W CHPRC

216-T-23 216-T-23, 241-TX-3 Trench, 216-TX-3 Grave, 216-TX-5, 241-TX-3 Grave 200W CHPRC

216-T-24 216-T-24, 241-TX-4 Trench, 216-TX-4 Grave, 216-TX-6 200W CHPRC

216-T-25 216-T-25, 241-TX-5 Trench, 216-TX-5 Grave, 216-TX-7 200W CHPRC

216-T-26 216-T-26, 216-TY-1 Cavern, 216-TY-1 Crib, 241-TX-1 Cavern, 216-TX-1 Crib 200W CHPRC

216-T-27 216-T-27, 216-TY-2 Cavern, 216-TY-2 Crib, 216-TX-2 Cavern, 216-TX-2 Crib 200W CHPRC

216-T-28 216-T-28, 216-TY-3 Cavern, 216-TY-3 Crib, 216-TX-3 Cavern, 216-TX-3 Crib 200W CHPRC

216-T-29 216-T-29, 291-T Sand Filter Sewer, 216-T-29 French Drain 200W CHPRC

216-T-3 216-T-3, 241-T-361-A Reverse Well, 361-T Reverse Well 200W CHPRC

216-T-31 216-T-31, 216-T-31 French Drain 200W CHPRC

216-T-32 216-T-32, 241-T #1 & 2 Cribs, 216-T-6 200W CHPRC

216-T-33 216-T-33, 216-T-33 Crib 200W CHPRC

216-T-34 216-T-34, 216-T-34 Crib 200W CHPRC

216-T-35 216-T-35, 216-T-35 Crib 200W CHPRC

216-T-36 216-T-36 Crib 200W CHPRC

216-T-4-1D 216-T-4-1D, 216-T-4 Ditch, 216-T-4 Swamp 200W CHPRC

216-T-4-2 216-T-4-2, 216-T-4-2 Ditch 200W CHPRC

216-T-4A 216-T-4A, 216-T-4 Swamp, 216-T-4-1 (P), 216-T-4-1 Pond 200W CHPRC

216-T-4B 216-T-4B, 216-T-4 New Pond, 216-T-4-2 (P), 216-T-4-2 Pond 200W CHPRC

216-T-5 216-T-5, 216-T-5 Grave, 216-T-12, 216-T-5 Trench, 241-T-5 Trench 200W CHPRC

216-T-6 216-T-6, 241-T-361 (1&2 Cribs), 216-T-5, 361-T-1&2 Cribs 200W CHPRC

216-T-7 216-T-7, 216-T-7TF, 216-T-7 Tile Field, 241-T-3 Tile Field 200W CHPRC

216-T-8 216-T-8, 222-T-1 & 2 Cribs 200W CHPRC

216-T-9 216-T-9, Decontamination Trenches, Equipment Decontamination Area 200W CHPRC

216-TY-201

216-TY-201, Supernatant Disposal Flush Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

216-U-1&2

216-U-1&2, 361-WR (Crib 2), 216-U-3, 216-UR #1&2 Cribs, 216-U-1 & 2, 216-U-1, 

216-U-2 200W CHPRC

216-U-10 216-U-10, U Swamp, 216-U-1, 216-U-10 Pond, 231 Swamp 200W CHPRC

216-U-11

216-U-11, U Swamp Extension Ditch, 216-U-12, 216-U-11 Trench, 216-U-11 Ditch, 

216-U-11 (Old Ditch), 216-U-11 (New Ditch) 200W CHPRC

216-U-12 216-U-12, 216-U-12 Crib 200W CHPRC

216-U-13 216-U-13, 216-U-13 Cribs, 216-U-13, Vehicle Steam Cleaning Pit 200W CHPRC

216-U-14 216-U-14, 216-U-14 Ditch, Laundry Ditch 200W CHPRC

216-U-15

216-U-15, UN-216-W-10, 388-U Tank Dumping, UPR-200-W-125, UN-200-W-158, 

U-152 Interface Crud Burial 200W CHPRC

216-U-16 216-U-16, UO3 Crib 200W CHPRC

216-U-17 216-U-17, 216-U-17 Crib 200W CHPRC

216-U-3 216-U-3, 216-U-11, 216-U-3 French Drain 200W CHPRC

216-U-4 216-U-4, 222-U Dry Well, 222-U-110 Dry Well, 216-U-2, 216-U-4 Dry Well 200W CHPRC

216-U-4A 216-U-4A, 216-U-4 Reverse Well Replacement French Drain, 216-U-4 Dry Well 200W CHPRC

216-U-4B 216-U-4B, 216-U-4B Dry Well, 216-U-4B French Drain 200W CHPRC

216-U-5 216-U-5, 216-U-4, 221-U Cold U Trench #2 200W CHPRC

216-U-6

216-U-6, U Facility Unirradiated Uranium Waste Trench, 221-U Cold U Trench, 216-

U Cold U Trench #1, 216-U-5, 221-U Cold U Grave #1 200W CHPRC

216-U-7

216-U-7, 221-U Counting Box French Drain, 221-U Vessel Vent Blower Pit French 

Drain 200W CHPRC

216-U-8 216-U-8, 216-WR-1,2,3 Cribs, 216-U-9 200W CHPRC

216-U-9 216-U-9, U Swamp-S Swamp Ditch, 216-U-6 200W CHPRC

216-W-LWC 216-W-LWC, 216-W-LC, Laundry Waste Crib, 216-W-LWC Crib, 216-W-1 200W CHPRC

216-Z-1&2

216-Z-1&2, 234-5 No. 1 Crib, 216-Z-7, 234-5 No. 2 Crib, 216-Z-1 & 2TF, 216-Z-1 

and 216-Z-2 Cribs 200W CHPRC

216-Z-10

216-Z-10, 216-Z-2, 231-W Reverse Well, 231-W-151 Dry Well or Reverse Well, 

231-Z Well, 299-W15-51, 231-W-150 200W CHPRC

216-Z-11 216-Z-11, 216-Z-11 Ditch, Z Plant Ditch 200W CHPRC

216-Z-12 216-Z-12, 241-Z-12 Crib 200W CHPRC

216-Z-13

216-Z-13, 234-5 Dry Well #1, 216-Z-13 Dry Well, Miscellaneous Stream #261, 216-

Z-13 A and B 200W CHPRC
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216-Z-14

216-Z-14, 234-5 Dry Well #2, 216-Z-14 Dry Well, Miscellaneous Stream #262, 216-

Z-14 A and B 200W CHPRC

216-Z-15 216-Z-15, 234-5 Dry Well #3, 216-Z-15 Dry Well, Miscellaneous Stream #263 200W CHPRC

216-Z-16 216-Z-16 Crib 200W CHPRC

216-Z-17 216-Z-17, 216-Z-17 Ditch 200W CHPRC

216-Z-18 216-Z-18, 216-Z-18 Crib 200W CHPRC

216-Z-19 216-Z-19, 216-U-10 Ditch, Z Plant Ditch, 216-Z-19 Ditch 200W CHPRC

216-Z-1A

216-Z-1A, 216-Z-1A Tile Field, 216-Z-7, 234-5 Tile Field, 216-Z-1AA, 216-Z-1AB, 

216-Z-1AC 200W CHPRC

216-Z-1D 216-Z-1D, 216-Z-1, Drainage Ditch to U Swamp, Z Plant Ditch 200W CHPRC

216-Z-20 216-Z-20, Z-19 Ditch Replacement Tile Field 200W CHPRC

216-Z-21 216-Z-21, 216-Z-21 Seepage Basin, PFP Cold Waste Pond 200W CHPRC

216-Z-3 216-Z-3, 216-Z-3 Culvert, 216-Z-8, 234-5 No. 3 & 4 Cribs 200W CHPRC

216-Z-4 216-Z-4, 231-W-3 Pit, 231-W-3 Sump, 231-W-3 Crib, 216-Z-3, 216-Z-4 Crib 200W CHPRC

216-Z-5 216-Z-5, 231-W Sumps, 231-W-1 & 2 Cribs 200W CHPRC

216-Z-6 216-Z-6, 231-W-4 Crib, 231-Z-6, 216-W-4, 231-W Crib, 216-Z-4, 216-Z-6 & 6A Crib 200W CHPRC

216-Z-7 216-Z-7, 231-W Crib, 231-W Trench, 216-Z-6 200W CHPRC

216-Z-8 216-Z-8, 234-5 Recuplex French Drain, 216-Z-9, 216-Z-8 Crib 200W CHPRC

216-Z-9

216-Z-9, 216-Z-9 Crib and Support Structures, 216-Z-9 Cavern, 234-5 Recuplex 

Cavern, 216-Z-9 Covered Trench, 216-Z-9A, 216-Z-9B, 216-Z-9C 200W CHPRC

217-B NU 217-B NU, 217-B Neutralization Unit, Elementary Neutralization Unit/217-B Building 200E CHPRC

218-C-9 218-C-9, Dry Waste No.0C9, 218-C-9 Burial Ground, 218EC9 200E CHPRC

218-E-1 218-E-1, 200 East Dry Waste No. 001 200E CHPRC

218-E-10 218-E-10, 200 East Industrial Waste No. 10, Equipment Burial Ground #10 200E CHPRC

218-E-12A 218-E-12A, 200 East Dry Waste No. 12A 200E CHPRC

218-E-12B 218-E-12B, 200 East Dry Waste No. 12B, 218-E-12B Burial Ground - Trench 94 200E CHPRC

218-E-14 218-E-14, PUREX Tunnel No. 1, PUREX Storage Tunnel 200E CHPRC

218-E-15 218-E-15, PUREX Tunnel No. 2, PUREX Storage Tunnel 200E CHPRC

218-E-2 218-E-2, 200 East Industrial Waste No. 002, Equipment Burial Ground #2 200E CHPRC

218-E-2A 218-E-2A, Regulated Equipment Storage Site No. 02A, Burial Trench 200E CHPRC

218-E-3 218-E-3, Construction Scrap Pit 200E CHPRC

218-E-4 218-E-4, 200 East Minor Construction No. 4, Equipment Burial Ground #4 200E CHPRC

218-E-5 218-E-5, 200 East Industrial Waste No. 05, Equipment Burial Ground #5 200E CHPRC

218-E-5A 218-E-5A, 200 East Industrial Waste No. 005A, Equipment Burial Ground #5A 200E CHPRC

218-E-6 218-E-6, B Stack Shack Burning Pit, Buried Contamination 200E CHPRC

218-E-7 218-E-7, 200 East 222-B Vaults 200E CHPRC

218-E-8 218-E-8, 200 East Construction Burial Grounds 200E CHPRC

218-E-9 218-E-9, 200 East Regulated Equipment Storage Site No. 009, Burial Vault (HISS) 200E CHPRC

218-W-1 218-W-1, 200-W Area Dry Waste No. 001, Solid Waste Burial Ground #1 200W CHPRC

218-W-11 218-W-11, Regulated Storage Site 200W CHPRC

218-W-1A

218-W-1A, 200-W Area Industrial Waste Burial Ground #1, Equipment Burial 

Ground #1 200W CHPRC

218-W-2 218-W-2, 200-W Area Dry Waste No. 002, Dry Waste Burial Ground No. 2 200W CHPRC

218-W-2A 218-W-2A, Industrial Waste No. 02A, Equipment Burial Ground #2 200W CHPRC

218-W-3 218-W-3, Dry Waste No. 003 200W CHPRC

218-W-3A 218-W-3A, Dry Waste No. 003A 200W CHPRC

218-W-3AE 218-W-3AE, Industrial Waste No. 3AE, Dry Waste No. 3AE 200W CHPRC

218-W-4A 218-W-4A, Dry Waste No. 04A 200W CHPRC

218-W-4B 218-W-4B, Dry Waste No. 04B 200W CHPRC

218-W-4C 218-W-4C, Dry Waste No. 004C 200W CHPRC

218-W-5

218-W-5, Dry Waste Burial Ground, Low-Level Radioactive Mixed Waste Burial 

Grounds 200W CHPRC

218-W-6 218-W-6 Burial Ground 200W CHPRC

218-W-7 218-W-7, 222-S Vault 200W CHPRC

218-W-8 218-W-8, 222-T Vault 200W CHPRC

218-W-9 218-W-9, Dry Waste Burial Ground No. 9, Non-TRU Dry Waste No. 009 200W CHPRC

219-S-101

219-S-101, 219-S-TK-101, TK-101 Crib Waste Receiver, 219-S, TK-101 Receiver 

Tank 200W WRPS
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219-S-102

219-S-102, 219-S-TK-102, 219-S Storage Tank 102, 219-S Primary Treatment 

Tank TK-102 200W WRPS

219-S-103

219-S-103, 219-S-TK-103, 219-S Storage Tank 103, 219-S Backup Treatment 

Tank TK-103, 219-S-104, TK-104 200W WRPS

219-S-104 219-S-104, 219-S-TK-104, 219-S Storage Tank 104 200W CHPRC

221-B NANU

221-B NANU, 221-B Nitric Acid Neutralization Unit, 221-B Elemenary Neutralization 

Unit for Nitric Acid 200E CHPRC

221-B SDT

221-B SDT, 221-B Settle and Decant Tank, B Plant Settle and Decant Tank, 221-B-

8-1 and 221-B-8-2, 221-B-TK-8-1 and 221-B-TK-8-2 200E CHPRC

221-B SHNU

221-B SHNU, 221-B Sodium Hydroxide Neutralization Unit, 221-B Elementary 

Neutralization Unit for Sodium Hydroxide 200E CHPRC

221-B-26-1 221-B-26-1, 221-B-TK-26-1, B Plant Radioactive Organic Waste Solvent Tank 1 200E CHPRC

221-B-27-2 221-B-27-2, 221-B-TK-27-2, 221-B Tank 27-2 200E CHPRC

221-B-27-3 221-B-27-3, 221-B-TK-27-3, B Plant Radioactive Organic Waste Solvent Tank 2 200E CHPRC

221-B-27-4 221-B-27-4, 221-B-TK-27-4, B Plant Radioactive Organic Waste Solvent Tank 3 200E CHPRC

221-B-28-3 221-B-28-3, 221-B-TK-28-3, B Plant Radioactive Organic Waste Solvent Tank 4 200E CHPRC

221-B-28-4 221-B-28-4, 221-B-TK-28-4, B Plant Radioactive Organic Waste Solvent Tank 5 200E CHPRC

221-B-29-4

221-B-29-4, 221-B-TK-29-4, B Plant Radioactive Organic Waste Storage Tank #7, 

221-B TK-29-4 200E CHPRC

221-B-30-3

221-B-30-3, 221-B-TK-30-3, B Plant Radioactive Organic Waste Solvent Tank #6, 

221-B TK-30-3 200E CHPRC

221-B-WS-1 221-B-WS-1, B Plant Storage 200E CHPRC

221-B-WS-2 221-B-WS-2, B Plant Waste Piles 200E CHPRC

221-T CSTF

221-T CSTF, 221-T Containment System Test Facility, T Plant Laboratory, 221-T 

Head End 200W CHPRC

221-T-11-R 221-T-11-R, 221-T-TK-11-R, Tank 11-R 221-T System, T Plant Complex 200W CHPRC

221-T-15-1 221-T-15-1, 221-T-TK-15-1, Tank 15-1 221-T System, T Plant Complex 200W CHPRC

221-T-5-6 221-T-5-6, 221-T-TK-5-6, Tank 5-6 221-T System, T Plant Complex 200W CHPRC

221-T-5-7 221-T-5-7, 221-T-TK-5-7, Tank 5-7 221-T System, T Plant Complex 200W CHPRC

221-T-5-9 221-T-5-9, 221-T-TK-5-9, Tank 5-9 221-T System, T Plant Complex 200W CHPRC

221-T-6-1 221-T-6-1, 221-T-TK-6-1, Tank 6-1 221-T System, T Plant Complex 200W CHPRC

221-U 221-U, 221-U Canyon Building, 221-U Building, U Plant, 276-U (See Subsites) 200W CHPRC

222-SD

222-SD, 222 SD, 222-S DMWSA, 222-S TSD Dangerous and Mixed Waste 

Storage Area 200W WRPS

224-B 224-B, 224-B Concentration Facility 200E CHPRC

224-T 224-T, 224-T Canyon, Plutonium Concentration Facility 200W CHPRC

224-U CNT

224-U CNT, 224-U Condensate Neutralization Tank, 224-U Process Condensate 

Neutralization Tank, Process Condensate Elementary Neutralization Unit, Tank TK-

C-5, 224-U-TK-C-5 200W CHPRC

224-U HWSA 224-U HWSA, 224-U Hazardous Waste Storage Area 200W CHPRC

226-B HWSA 226-B HWSA, 226-B Hazardous Waste Storage Area 200E CHPRC

231-W-151

231-W-151, 231-W-151 Vault, 231-W-151-001 (Tank), 231-W-151-002 (Tank), 231-

W-151 Sump, 231-Z-151 Sump, IMUST, Inactive Miscellaneous Underground 

Storage Tank (See Subsites) 200W CHPRC

232-Z

232-Z, 232-Z Building Foundation, 232-Z Waste Incineration Facility, 232-Z 

Incineration Facility, 232-Z Incinerator (See Subsites) 200W CHPRC

233-S 233-S, 233-S Plutonium Concentration Facility 200W CHPRC

233-SA 233-SA, 233-SA Exhaust Filter Building 200W CHPRC

234-5Z HWSA 234-5Z HWSA, 234-5Z Hazardous Waste Storage Area 200W CHPRC

240-S-151 240-S-151, 240-S-151 Diversion Box 200W CHPRC

240-S-152 240-S-152, 240-S-152 Diversion Box 200W CHPRC

240-S-302

240-S-302, 240-S-302 Catch Tank, IMUST, Inactive Miscellaneous Underground 

Storage Tank, Line V556 and V557 200W CHPRC

241-A-101 241-A-101, 241-A-TK-101 200E WRPS

241-A-102 241-A-102, 241-A-TK-102 200E WRPS

241-A-103 241-A-103, 241-A-TK-103 200E WRPS

241-A-104 241-A-104, 241-A-TK-104 200E WRPS
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241-A-105 241-A-105, 241-A-TK-105 200E WRPS

241-A-106 241-A-106, 241-A-TK-106 200E WRPS

241-A-151 241-A-151, 241-A-151 Diversion Box 200E WRPS

241-A-152 241-A-152, 241-A-152 Diversion Box 200E WRPS

241-A-153 241-A-153, 241-A-153 Diversion Box, 241-A-153 Transfer Station 200E WRPS

241-A-302A 241-A-302A, 241-A-302-A Catch Tank, Line V028 200E WRPS

241-A-302B

241-A-302B, 241-A-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, V062 200E WRPS

241-A-350 241-A-350, 241-A-350 Catch Tank, 241-A-350 Drainage Lift Station 200E WRPS

241-A-417 241-A-417, 241-A-417 Condensate Tank 200E WRPS

241-A-431

241-A-431, 241-A-431 Ventilation Building, 241-A-431 Tank Farm Ventilation 

Building 200E WRPS

241-A-501 241-A-501, 241-A-501 Contact Condenser Valve Pit 200E CHPRC

241-A-702-WS-1 241-A-702-WS-1, 702-A Drain Lines 200E WRPS

241-A-A 241-A-A, 241-A-A Diversion Box, 241-A-A Structural Valve Pit 200E WRPS

241-A-B 241-A-B, 241-A-B Diversion Box, 241-A-B Structural Valve Pit 200E WRPS

241-AN-101 241-AN-101, 241-AN-TK-101 200E WRPS

241-AN-102 241-AN-102, 241-AN-TK-102 200E WRPS

241-AN-103 241-AN-103, 241-AN-TK-103 200E WRPS

241-AN-104 241-AN-104, 241-AN-TK-104 200E WRPS

241-AN-105 241-AN-105, 241-AN-TK-105 200E WRPS

241-AN-106 241-AN-106, 241-AN-TK-106 200E WRPS

241-AN-107 241-AN-107, 241-AN-TK-107 200E WRPS

241-AN-A 241-AN-A, 241-AN-A Diversion Box 200E WRPS

241-AN-B 241-AN-B, 241-AN-B Diversion Box 200E WRPS

241-AP VP 241-AP VP, 241-AP Valve Pit 200E WRPS

241-AP-101 241-AP-101, 241-AP-TK-101 200E WRPS

241-AP-102 241-AP-102, 241-AP-TK-102 200E WRPS

241-AP-103 241-AP-103, 241-AP-TK-103 200E WRPS

241-AP-104 241-AP-104, 241-AP-TK-104 200E WRPS

241-AP-105 241-AP-105, 241-AP-TK-105 200E WRPS

241-AP-106 241-AP-106, 241-AP-TK-106 200E WRPS

241-AP-107 241-AP-107, 241-AP-TK-107 200E WRPS

241-AP-108 241-AP-108, 241-AP-TK-108 200E WRPS

241-AR-151 241-AR-151, 241-AR-151 Diversion Box 200E WRPS

241-AW-101 241-AW-101, 241-AW-TK-101 200E WRPS

241-AW-102 241-AW-102, 241-AW-TK-102 200E WRPS

241-AW-103 241-AW-103, 241-AW-TK-103 200E WRPS

241-AW-104 241-AW-104, 241-AW-TK-104 200E WRPS

241-AW-105 241-AW-105, 241-AW-TK-105 200E WRPS

241-AW-106 241-AW-106, 241-AW-TK-106 200E WRPS

241-AW-A 241-AW-A, 241-AW-A Valve Pit, 241-AW-A Diversion Box 200E WRPS

241-AW-B 241-AW-B, 241-AW-B Valve Pit, 241-AW-B Diversion Box 200E WRPS

241-AX-101 241-AX-101, 241-AX-TK-101 200E WRPS

241-AX-102 241-AX-102, 241-AX-TK-102 200E WRPS

241-AX-103 241-AX-103, 241-AX-TK-103 200E WRPS

241-AX-104 241-AX-104, 241-AX-TK-104 200E WRPS

241-AX-151

241-AX-151, 241-AX-151 Diversion Box, 241-AX-151 Diverter Station, IMUST, 

Inactive Miscellaneous Underground Storage Tank (See Subsites) 200E WRPS

241-AX-152CT 241-AX-152CT, 241-AX-152-CT Catch Tank 200E WRPS

241-AX-152DS

241-AX-152DS, 241-AX-152 Diverter Station, 241-AX-152-DS Diverter Station, Line 

V713 200E WRPS

241-AX-153 241-AX-153, 241-AX-153 Isolation Jumper Pit 200E CHPRC

241-AX-155 241-AX-155, 241-AX-155 Diversion Box, Line V713 200E WRPS

241-AX-501 241-AX-501, 241-AX-501 Valve Pit, 241-AX-501 Condensate Valve Pit 200E WRPS

241-AX-A

241-AX-A, 241-AX-A Diversion Box, 241-AX-A Structural Valve Pit, 241-AX-A Valve 

Pit 200E WRPS

241-AX-B

241-AX-B, 241-AX-B Diversion Box, 241-AX-B Structural Valve Pit, 241-AX-B Valve 

Pit 200E WRPS

241-AX-IX 241-AX-IX, 241-AX Ion Exchanger, IMUST 200E WRPS

241-AY-101 241-AY-101, 241-AY-TK-101 200E WRPS

241-AY-102 241-AY-102, 241-AY-TK-102 200E WRPS
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241-AY-151 241-AY-151, 241-AY-151 Diversion Box, 241-AY-151 Pump Out Pit 200E WRPS

241-AY-152

241-AY-152, 241-AY-152 Diverter Station, 241-AY-152 Sluice Transfer Box, Line 

DR0074 200E WRPS

241-AY-501 241-AY-501, 241-AY-501 Condensate Valve Pit 200E CHPRC

241-AZ VP 241-AZ VP, 241-AZ Valve Pit 200E CHPRC

241-AZ-101 241-AZ-101, 241-AZ-TK-101 200E WRPS

241-AZ-102 241-AZ-102, 241-AZ-TK-102 200E WRPS

241-AZ-151CT 241-AZ-151CT, 241-AZ-151 Catch Tank 200E WRPS

241-AZ-151DS 241-AZ-151DS, 241-AZ-151-DS Diverter Station, 241-AZ-151 Diverter Station 200E WRPS

241-AZ-152 241-AZ-152, 241-AZ-152 Diversion Box, 241-AZ-152 Sluice Transfer Box 200E WRPS

241-AZ-154 241-AZ-154, 241-AZ-154 Catch Tank 200E CHPRC

241-AZ-155 241-AZ-155, 241-AZ-155 Contaminated Storage Pit 200E CHPRC

241-AZ-301 241-AZ-301, Condensate Receiver Tank 200E CHPRC

241-B-101 241-B-101, 241-B-TK-101 200E WRPS

241-B-102 241-B-102, 241-B-TK-102 200E WRPS

241-B-103 241-B-103, 241-B-TK-103 200E WRPS

241-B-104 241-B-104, 241-B-TK-104 200E WRPS

241-B-105 241-B-105, 241-B-TK-105 200E WRPS

241-B-106 241-B-106, 241-B-TK-106 200E WRPS

241-B-107 241-B-107, 241-B-TK-107 200E WRPS

241-B-108 241-B-108, 241-B-TK-108 200E WRPS

241-B-109 241-B-109, 241-B-TK-109 200E WRPS

241-B-110 241-B-110, 241-B-TK-110 200E WRPS

241-B-111 241-B-111, 241-B-TK-111 200E WRPS

241-B-112 241-B-112, 241-B-TK-112 200E WRPS

241-B-151 241-B-151, 241-B-151 Diversion Box 200E WRPS

241-B-152 241-B-152, 241-B-152 Diversion Box 200E WRPS

241-B-153 241-B-153, 241-B-153 Diversion Box 200E WRPS

241-B-154 241-B-154, 241-B-154 Diversion Box 200E WRPS

241-B-201 241-B-201, 241-B-TK-201 200E WRPS

241-B-202 241-B-202, 241-B-TK-202 200E WRPS

241-B-203 241-B-203, 241-B-TK-203 200E WRPS

241-B-204 241-B-204, 241-B-TK-204 200E WRPS

241-B-252 241-B-252, 241-B-252 Diversion Box 200E WRPS

241-B-301

241-B-301; 241-B-301-B Catch Tank; 241-B-301B; IMUST; Inactive Miscellaneous 

Underground Storage Tank; Lines V238 and V312 200E WRPS

241-B-302B

241-B-302B, 241-B-302-B Catch Tank, 241-B-302, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V217 200E WRPS

241-B-361

241-B-361, 241-B-361 Settling Tank, IMUST, Inactive Miscellaneous Underground 

Storage Tank 200E CHPRC

241-BR-152 241-BR-152, 241-BR-152 Diversion Box 200E WRPS

241-BX-101 241-BX-101, 241-BX-TK-101 200E WRPS

241-BX-102 241-BX-102, 241-BX-TK-102 200E WRPS

241-BX-103 241-BX-103, 241-BX-TK-103 200E WRPS

241-BX-104 241-BX-104, 241-BX-TK-104 200E WRPS

241-BX-105 241-BX-105, 241-BX-TK-105 200E WRPS

241-BX-106 241-BX-106, 241-BX-TK-106 200E WRPS

241-BX-107 241-BX-107, 241-BX-TK-107 200E WRPS

241-BX-108 241-BX-108, 241-BX-TK-108 200E WRPS

241-BX-109 241-BX-109, 241-BX-TK-109 200E WRPS

241-BX-110 241-BX-110, 241-BX-TK-110 200E WRPS

241-BX-111 241-BX-111, 241-BX-TK-111 200E WRPS

241-BX-112 241-BX-112, 241-BX-TK-112 200E WRPS

241-BX-153 241-BX-153, 241-BX-153 Diversion Box 200E WRPS

241-BX-154 241-BX-154, 241-BX-154 Diversion Box 200E WRPS

241-BX-155 241-BX-155, 241-BX-155 Diversion Box 200E WRPS

241-BX-302A

241-BX-302A; 241-BX-302-A Catch Tank; IMUST; Inactive Miscellaneous 

Underground Storage Tank; Drain Lines V357, 9053, 9253, and 9453 200E WRPS

241-BX-302B

241-BX-302B, 241-BX-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V288 200E WRPS

241-BX-302C

241-BX-302C, 241-BX-302-C Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V322 200E WRPS
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241-BXR-151 241-BXR-151, 241-BXR-151 Diversion Box 200E WRPS

241-BXR-152 241-BXR-152, 241-BXR-152 Diversion Box 200E WRPS

241-BXR-153 241-BXR-153, 241-BXR-153 Diversion Box, Line 9453 200E WRPS

241-BY-101 241-BY-101, 241-BY-TK-101 200E WRPS

241-BY-102 241-BY-102, 241-BY-TK-102 200E WRPS

241-BY-103 241-BY-103, 241-BY-TK-103 200E WRPS

241-BY-104 241-BY-104, 241-BY-TK-104 200E WRPS

241-BY-105 241-BY-105, 241-BY-TK-105 200E WRPS

241-BY-106 241-BY-106, 241-BY-TK-106 200E WRPS

241-BY-107 241-BY-107, 241-BY-TK-107 200E WRPS

241-BY-108 241-BY-108, 241-BY-TK-108 200E WRPS

241-BY-109 241-BY-109, 241-BY-TK-109 200E WRPS

241-BY-110 241-BY-110, 241-BY-TK-110 200E WRPS

241-BY-111 241-BY-111, 241-BY-TK-111 200E WRPS

241-BY-112 241-BY-112, 241-BY-TK-112 200E WRPS

241-BY-ITS1 241-BY-ITS1, ITS-1, In-Tank Solidification System 200E WRPS

241-BYR-152 241-BYR-152, 241-BYR-152 Diversion Box 200E WRPS

241-BYR-153 241-BYR-153, 241-BYR-153 Diversion Box 200E WRPS

241-BYR-154 241-BYR-154, 241-BYR-154 Diversion Box 200E WRPS

241-C-101 241-C-101, 241-C-TK-101 200E WRPS

241-C-102 241-C-102, 241-C-TK-102 200E WRPS

241-C-103 241-C-103, 241-C-TK-103 200E WRPS

241-C-104 241-C-104, 241-C-TK-104 200E WRPS

241-C-105 241-C-105, 241-C-TK-105 200E WRPS

241-C-106 241-C-106, 241-C-TK-106 200E WRPS

241-C-107 241-C-107, 241-C-TK-107 200E WRPS

241-C-108 241-C-108, 241-C-TK-108 200E WRPS

241-C-109 241-C-109, 241-C-TK-109 200E WRPS

241-C-110 241-C-110, 241-C-TK-110 200E WRPS

241-C-111 241-C-111, 241-C-TK-111 200E WRPS

241-C-112 241-C-112, 241-C-TK-112 200E WRPS

241-C-151 241-C-151, 241-C-151 Diversion Box 200E WRPS

241-C-152 241-C-152, 241-C-152 Diversion Box 200E WRPS

241-C-153 241-C-153, 241-C-153 Diversion Box 200E WRPS

241-C-154 241-C-154, 241-C-154 Diversion Box 200E WRPS

241-C-201 241-C-201, 241-C-TK-201 200E WRPS

241-C-202 241-C-202, 241-C-TK-202 200E WRPS

241-C-203 241-C-203, 241-C-TK-203 200E WRPS

241-C-204 241-C-204, 241-C-TK-204 200E WRPS

241-C-252 241-C-252, 241-C-252 Diversion Box 200E WRPS

241-C-301

241-C-301, 241-C-301-C Catch Tank, 241-C-301C, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines V114 and V155 200E WRPS

241-C-801 241-C-801, 241-C-801 Cesium Loadout Facility 200E WRPS

241-CR-151 241-CR-151, 241-CR-151 Diversion Box 200E WRPS

241-CR-152 241-CR-152, 241-CR-152 Diversion Box, Line 8253 200E WRPS

241-CR-153 241-CR-153, 241-CR-153 Diversion Box, Line 8307 200E WRPS

241-CX-70

241-CX-70, 241-CX-TK-70 Tank, Strontium Hot Semi-Works, IMUST, Inactive 

Miscellaneous Underground Storage Tank 200E CHPRC

241-CX-71

241-CX-71, 241-CX-TK-71, 241-CX Neutralization Tank, Strontium Hot Semi-

Works, IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

241-CX-72

241-CX-72, 241-CX-TK-72 Vault and Tank, 241-CX-72 Waste Self Concentrator, 

Strontium Hot Semi-Works, IMUST, Inactive Miscellaneous Underground Storage 

Tank 200E CHPRC

241-ER-151 241-ER-151, 241-ER-151 Diversion Box 200E CHPRC

241-ER-152 241-ER-152, 241-ER-152 Diversion Box, Line DR311 200E CHPRC

241-ER-153 241-ER-153, 241-ER-153 Diversion Box 200E CHPRC

241-ER-311 241-ER-311, 241-ER-311 Catch Tank, 241-ER-311A Replacement Tank 200E CHPRC

241-ER-311A

241-ER-311A, 241-ER-311A Catch Tank, Old 241-ER-311, Original 241-ER-311 

Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

241-EW-151

241-EW-151, 241-EW-151 Vent Station Catch Tank, 241-EW-151 Vent Station, 

Vent Station, 200 Area East-West Vent Station 600 CHPRC

241-S-101 241-S-101, 241-S-TK-101 200W WRPS
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241-S-102 241-S-102, 241-S-TK-102 200W WRPS

241-S-103 241-S-103, 241-S-TK-103 200W WRPS

241-S-104 241-S-104, 241-S-TK-104 200W WRPS

241-S-105 241-S-105, 241-S-TK-105 200W WRPS

241-S-106 241-S-106, 241-S-TK-106 200W WRPS

241-S-107 241-S-107, 241-S-TK-107 200W WRPS

241-S-108 241-S-108, 241-S-TK-108 200W WRPS

241-S-109 241-S-109, 241-S-TK-109 200W WRPS

241-S-110 241-S-110, 241-S-TK-110 200W WRPS

241-S-111 241-S-111, 241-S-TK-111 200W WRPS

241-S-112 241-S-112, 241-S-TK-112 200W WRPS

241-S-151 241-S-151, 241-S-151 Diversion Box 200W WRPS

241-S-152 241-S-152, 241-S-152 Diversion Box 200W WRPS

241-S-302A

241-S-302A; 241-S-302-A Catch Tank; IMUST; Inactive Miscellaneous 

Underground Storage Tank; Lines V542, V763, V764, and DR324 200W WRPS

241-S-302B

241-S-302B, 241-S-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W WRPS

241-S-304 241-S-304, 241-S-304 Catch Tank 200W WRPS

241-S-A 241-S-A, 241-S-A Valve Pit, 241-S-A Diversion Box 200W WRPS

241-S-B 241-S-B, 241-S-B Valve Pit, 241-S-B Diversion Box 200W WRPS

241-S-C 241-S-C, 241-S-C Valve Pit, 241-S-C Diversion Box 200W WRPS

241-S-D 241-S-D, 241-S-D Valve Pit, 241-S-D Diversion Box 200W WRPS

241-SX-101 241-SX-101, 241-SX-TK-101 200W WRPS

241-SX-102 241-SX-102, 241-SX-TK-102 200W WRPS

241-SX-103 241-SX-103, 241-SX-TK-103 200W WRPS

241-SX-104 241-SX-104, 241-SX-TK-104 200W WRPS

241-SX-105 241-SX-105, 241-SX-TK-105 200W WRPS

241-SX-106 241-SX-106, 241-SX-TK-106 200W WRPS

241-SX-107 241-SX-107, 241-SX-TK-107 200W WRPS

241-SX-108 241-SX-108, 241-SX-TK-108 200W WRPS

241-SX-109 241-SX-109, 241-SX-TK-109 200W WRPS

241-SX-110 241-SX-110, 241-SX-TK-110 200W WRPS

241-SX-111 241-SX-111, 241-SX-TK-111 200W WRPS

241-SX-112 241-SX-112, 241-SX-TK-112 200W WRPS

241-SX-113 241-SX-113, 241-SX-TK-113 200W WRPS

241-SX-114 241-SX-114, 241-SX-TK-114 200W WRPS

241-SX-115 241-SX-115, 241-SX-TK-115 200W WRPS

241-SX-151 241-SX-151, 241-SX-151 Diversion Box 200W WRPS

241-SX-152 241-SX-152, 241-SX-152 Diversion Box, 241-SX-152 Transfer Box 200W WRPS

241-SX-302

241-SX-302, 241-SX-302 Catch Tank, SX-304, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V595 200W WRPS

241-SX-401

241-SX-401, 241-SX-401 Condenser Shielding Building, 241-SX-401 Waste 

Disposal Condenser House 200W WRPS

241-SX-402

241-SX-402, 241-SX-402 Condenser Shielding Building, 241-SX-402 Waste 

Disposal Condenser House 200W WRPS

241-SX-A 241-SX-A, 241-SX-A Diversion Box, 241-SX-A Valve Pit 200W WRPS

241-SX-B 241-SX-B, 241-SX-B Diversion Box, 241-SX-B Valve Pit 200W WRPS

241-SY-101 241-SY-101, 241-SY-TK-101 200W WRPS

241-SY-102 241-SY-102, 241-SY-TK-102 200W WRPS

241-SY-103 241-SY-103, 241-SY-TK-103 200W WRPS

241-SY-A 241-SY-A, 241-SY-A Diversion Box, 241-SY-A Valve Pit 200W WRPS

241-SY-B 241-SY-B, 241-SY-B Diversion Box, 241-SY-B Valve Pit 200W WRPS

241-T-101 241-T-101, 241-T-TK-101 200W WRPS

241-T-102 241-T-102, 241-T-TK-102 200W WRPS

241-T-103 241-T-103, 241-T-TK-103 200W WRPS

241-T-104 241-T-104, 241-T-TK-104 200W WRPS

241-T-105 241-T-105, 241-T-TK-105 200W WRPS

241-T-106 241-T-106, 241-T-TK-106 200W WRPS

241-T-107 241-T-107, 241-T-TK-107 200W WRPS

241-T-108 241-T-108, 241-T-TK-108 200W WRPS

241-T-109 241-T-109, 241-T-TK-109 200W WRPS

241-T-110 241-T-110, 241-T-TK-110 200W WRPS
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241-T-111 241-T-111, 241-T-TK-111 200W WRPS

241-T-112 241-T-112, 241-T-TK-112 200W WRPS

241-T-151 241-T-151, 241-T-151 Diversion Box 200W WRPS

241-T-152 241-T-152, 241-T-152 Diversion Box 200W WRPS

241-T-153 241-T-153, 241-T-153 Diversion Box 200W WRPS

241-T-201 241-T-201, 241-T-TK-201 200W WRPS

241-T-202 241-T-202, 241-T-TK-202 200W WRPS

241-T-203 241-T-203, 241-T-TK-203 200W WRPS

241-T-204 241-T-204, 241-T-TK-204 200W WRPS

241-T-252 241-T-252, 241-T-252 Diversion Box 200W WRPS

241-T-301B

241-T-301B, 241-T-301 Catch Tank, 241-T-301-B, 241-T-0301, IMUST, Inactive 

Miscellaneous Underground Storage Tank, Lines V664 and V727 200W WRPS

241-T-302 241-T-302, 241-T-302 Catch Tank 200W WRPS

241-T-361

241-T-361, 241-T-361 Settling Tank, 361-T-TANK, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

241-TR-152 241-TR-152, 241-TR-152 Diversion Box, Line 6053 200W WRPS

241-TR-153 241-TR-153, 241-TR-153 Diversion Box, 241-TR-153 Booster Pump Pit, Line 6172 200W WRPS

241-TX-101 241-TX-101, 241-TX-TK-101 200W WRPS

241-TX-102 241-TX-102, 241-TX-TK-102 200W WRPS

241-TX-103 241-TX-103, 241-TX-TK-103 200W WRPS

241-TX-104 241-TX-104, 241-TX-TK-104 200W WRPS

241-TX-105 241-TX-105, 241-TX-TK-105 200W WRPS

241-TX-106 241-TX-106, 241-TX-TK-106 200W WRPS

241-TX-107 241-TX-107, 241-TX-TK-107 200W WRPS

241-TX-108 241-TX-108, 241-TX-TK-108 200W WRPS

241-TX-109 241-TX-109, 241-TX-TK-109 200W WRPS

241-TX-110 241-TX-110, 241-TX-TK-110 200W WRPS

241-TX-111 241-TX-111, 241-TX-TK-111 200W WRPS

241-TX-112 241-TX-112, 241-TX-TK-112 200W WRPS

241-TX-113 241-TX-113, 241-TX-TK-113 200W WRPS

241-TX-114 241-TX-114, 241-TX-TK-114 200W WRPS

241-TX-115 241-TX-115, 241-TX-TK-115 200W WRPS

241-TX-116 241-TX-116, 241-TX-TK-116 200W WRPS

241-TX-117 241-TX-117, 241-TX-TK-117 200W WRPS

241-TX-118 241-TX-118, 241-TX-TK-118 200W WRPS

241-TX-152 241-TX-152, 241-TX-152 Diversion Box 200W WRPS

241-TX-153 241-TX-153, 241-TX-153 Diversion Box 200W WRPS

241-TX-154 241-TX-154, 241-TX-154 Diversion Box 200W WRPS

241-TX-155 241-TX-155, 241-TX-155 Diversion Box 200W WRPS

241-TX-302A

241-TX-302A, 241-TX-302-A Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines V627 and V628 200W WRPS

241-TX-302B

241-TX-302B, 241-TX-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines V414 and V415 200W WRPS

241-TX-302BR

241-TX-302BR, 241-TX-302BR Catch Tank, 241-TXR-302BR, IMUST, Inactive 

Miscellaneous Underground Storage Tank 200W WRPS

241-TX-302C 241-TX-302C, 241-TX-302-C Catch Tank, Lines V741 and V742 200W WRPS

241-TX-302XB

241-TX-302XB, 241-TX-302B Catch Tank, 241-TX-302-X, 241-TX-302-X (B), 

IMUST, Inactive Miscellaneous Underground Storage Tank 200W WRPS

241-TXR-151 241-TXR-151, 241-TXR-151 Diversion Box, Line 7765 200W WRPS

241-TXR-152 241-TXR-152, 241-TXR-152 Diversion Box, Line 7053 200W WRPS

241-TXR-153 241-TXR-153, 241-TXR-153 Diversion Box, Line 7253 200W WRPS

241-TY-101 241-TY-101, 241-TY-TK-101 200W WRPS

241-TY-102 241-TY-102, 241-TY-TK-102 200W WRPS

241-TY-103 241-TY-103, 241-TY-TK-103 200W WRPS

241-TY-104 241-TY-104, 241-TY-TK-104 200W WRPS

241-TY-105 241-TY-105, 241-TY-TK-105 200W WRPS

241-TY-106 241-TY-106, 241-TY-TK-106 200W WRPS

241-TY-153 241-TY-153, 241-TY-153 Diversion Box 200W WRPS

241-TY-302A

241-TY-302A, 241-TY-302-A Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V651 200W WRPS
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241-TY-302B

241-TY-302B, 241-TY-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W WRPS

241-U-101 241-U-101, 241-U-TK-101 200W WRPS

241-U-102 241-U-102, 241-U-TK-102 200W WRPS

241-U-103 241-U-103, 241-U-TK-103 200W WRPS

241-U-104 241-U-104, 241-U-TK-104 200W WRPS

241-U-105 241-U-105, 241-U-TK-105 200W WRPS

241-U-106 241-U-106, 241-U-TK-106 200W WRPS

241-U-107 241-U-107, 241-U-TK-107 200W WRPS

241-U-108 241-U-108, 241-U-TK-108 200W WRPS

241-U-109 241-U-109, 241-U-TK-109 200W WRPS

241-U-110 241-U-110, 241-U-TK-110 200W WRPS

241-U-111 241-U-111, 241-U-TK-111 200W WRPS

241-U-112 241-U-112, 241-U-TK-112 200W WRPS

241-U-151 241-U-151, 241-U-151 Diversion Box 200W WRPS

241-U-152 241-U-152, 241-U-152 Diversion Box 200W WRPS

241-U-153 241-U-153, 241-U-153 Diversion Box 200W WRPS

241-U-201 241-U-201, 241-U-TK-201 200W WRPS

241-U-202 241-U-202, 241-U-TK-202 200W WRPS

241-U-203 241-U-203, 241-U-TK-203 200W WRPS

241-U-204 241-U-204, 241-U-TK-204 200W WRPS

241-U-252 241-U-252, 241-U-252 Diversion Box 200W WRPS

241-U-301 241-U-301, 241-U-301B, 231-U-301 Catch Tank,  V478 200W WRPS

241-U-361

241-U-361, 241-U-361 Settling Tank, 361-U-TANK, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

241-U-A 241-U-A, 241-U-A Diversion Box, 241-U-A Valve Pit 200W WRPS

241-U-B 241-U-B, 241-U-B Diversion Box, 241-U-B Valve Pit 200W WRPS

241-U-C 241-U-C, 241-U-C Diversion Box, 241-U-C Valve Pit 200W WRPS

241-U-D 241-U-D, 241-U-D Diversion Box, 241-U-D Valve Pit 200W WRPS

241-UR-151 241-UR-151, 241-UR-151 Diversion Box 200W WRPS

241-UR-152 241-UR-152, 241-UR-152 Diversion Box, Line 5053 200W WRPS

241-UR-153 241-UR-153, 241-UR-153 Diversion Box, Line 5253 200W WRPS

241-UR-154 241-UR-154, 241-UR-154 Diversion Box, Line 5453 200W WRPS

241-UX-154 241-UX-154, 241-UX-154 Diversion Box 200W WRPS

241-UX-302A

241-UX-302A, 241-U-302 Catch Tank, 241-UX-302 Catch Tank, 241-UX-302, Lines 

V380 and V381 200W WRPS

241-WR VAULT

241-WR VAULT, 241-WR Vault (Tanks -001 Through -009), 241-WR-01 Thru 09, 

241-WR Diversion Station Vault, 241WR, 244-WR Vault, 296-U-6 Stack, IMUST, 

Inactive Miscellaneous Underground Storage Tank (See Subsites) 200W CHPRC

241-Z

241-Z, 241-Z Treatment and Storage Tanks, 241-Z Tank Farm, 241-Z Treatment 

and Storage System, 241-Z-D-4, 241-Z-D-5, 241-Z-D-7, 241-Z-D-8, 241-Z Sump, 

241-Z Tank Pit 200W CHPRC

241-Z-361

241-Z-361, 241-Z-361 Settling Tank, IMUST, Inactive Miscellaneous Underground 

Storage Tank 200W CHPRC

241-Z-8

241-Z-8, 241-Z-TK-8, Silica Slurry Tank, 216-Z-8, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

242-A 242-A, 242-A Evaporator 200E WRPS

242-B 242-B, 242-B Evaporator 200E CHPRC

242-B-151 242-B-151, 242-B Evaporator Building Diversion Box 200E CHPRC

242-S 242-S, 242-S Evaporator 200W WRPS

242-T 242-T, 242-T Evaporator Facility, 241-T Evaporator 200W CHPRC

242-T-135 242-T-135, IMUST, Inactive Miscellaneous Underground Storage Tank 200W CHPRC

242-T-151 242-T-151, 242-T-151 Diversion Box. Line V830 200W CHPRC

242-TA-R1

242-TA-R1, 242-TA, Receiver TK-Vault, 242-TA Receiver Tank Vault, Z Waste, 

Receiver Tank TK-R1, IMUST, Inactive Miscellaneous Underground Storage Tank 200W CHPRC

244-A CT

244-A CT, 244-A Catch Tank, 244-A RT, 244-A Receiver Tank, 244-A DCRT, 244-

A-TK/SMP 200E WRPS

244-A LS

244-A LS, 244-A Lift Station, 244-AR Lift Station, 244-AR LS, SN-232, SN-233, SN-

234 (See Subsites) 200E WRPS

244-AR VAULT 244-AR VAULT, 244-AR Vault 200E CHPRC
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244-BX DCRT

244-BX DCRT, 244-BX Double-Contained Receiver Tank, 244-BX RT, 244-BX 

Receiver Tank, 244-BX-TK/SMP, 244-BX Receiver Vault 200E WRPS

244-BXR VAULT

244-BXR VAULT, 244-BXR Vault, 244-BXR Receiving Vault (Subsites 244-BXR-

001, 244-BXR-002, 244-BXR-003, 244-BXR-011), IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines 9765 and 7453 (See Subsites) 200E WRPS

244-CR VAULT 244-CR VAULT, 244-CR Vault, Line 8765 (See Subsites) 200E WRPS

244-CR-WS-1 244-CR-WS-1, 244-CR French Drain 200E WRPS

244-S DCRT

244-S DCRT, 244-S Double-Contained Receiver Tank, 244-S RT, 244-S Receiver 

Tank, 244-S Catch Station, 244-S-TK/SMP, Lines 5350 and 5351 200W WRPS

244-TX DCRT

244-TX DCRT, 244-TX Double-Contained Receiver Tank, 244-TX RT, 244-TX 

Receiver Tank, 244-TX Receiver Vessel, 244-TX-TK/SMP 200W WRPS

244-TXR VAULT

244-TXR VAULT, 244-TXR, 244-TXR Vault (Tanks TXR-001, -002, -003), IMUST, 

Inactive Miscellaneous Underground Storage Tank, 241-TXR-244 (See Subsites) 200W WRPS

244-U DCRT

244-U DCRT, 244-U Double-Contained Receiver Tank, 244-U RT, 244-U Receiver 

Tank, 244-U Receiving Vault, 244-U-TK/SUMP 200W WRPS

244-U-2904 244-U-2904, 244-U Flush Pit 200W CHPRC

244-UR VAULT

244-UR VAULT, 244-UR Vault, (Tanks -001 Through -004), IMUST, Inactive 

Miscellaneous Underground Storage Tank, Lines 5764 and 5765 (See Subsites) 200W WRPS

2607-E1 2607-E1, Septic Tank and Tile Field 200E CHPRC

2607-E10 2607-E10 200E MSA

2607-E11 2607-E11, 2607-E11 Septic Tank 200E CHPRC

2607-E12 2607-E12, 2607-E12 Septic System, See Subsites 200E MSA

2607-E13 2607-E13, Septic Holding Tank South of 277-A 200E MSA

2607-E14 2607-E14, A Farm Pipefitters Shop Septic, 242-AC Septic 200E MSA

2607-E1A 2607-E1A, 2607-E1A Septic System, L-272 Regional System, 2607-E1-A 200E MSA

2607-E3

2607-E3, 2607-E3 Septic Tank and Drainfield, 2607-E3 Septic System, TFS of 218-

E-4, Tile Field South of 218-E-4 200E CHPRC

2607-E4 2607-E4, 2607-E4 Septic Tank and Tile Field 200E CHPRC

2607-E5 2607-E5; 209-E Septic Tank, 209-E, 276-C, and 2718-E Septic Tank 200E CHPRC

2607-E6 2607-E6, 2607-E6 Septic Tank and Tile Field 200E CHPRC

2607-E7A 2607-E7A, 2607-E7 200E CHPRC

2607-E7B 2607-E7B, 2607-E7B Septic System, 2607-E7 200E CHPRC

2607-E8 2607-E8, 2607-E8 Septic Tank and Tile Field 200E CHPRC

2607-E8A 2607-E8A, 2607-E8A Regional Septic System, 2607-E8-A 200E MSA

2607-E9 2607-E9, 242B/BL Septic Tank and Drain Field, 2607-E9 Septic System 200E CHPRC

2607-EA 2607-EA, 2607-EA Septic Tank and Drywell 200E CHPRC

2607-EB 2607-EB, 241-BY-254 (ITS #2) Sanitary Septic System 200E CHPRC

2607-EC 2607-EC 200E WRPS

2607-ED 2607-ED 200E WRPS

2607-EE 2607-EE, 2607-EE Septic System 200E CHPRC

2607-EG 2607-EG 200E WRPS

2607-EH 2607-EH, 2607-EH Septic System 200E CHPRC

2607-EJ 2607-EJ, 2607-EJ Septic System 200E CHPRC

2607-EK 2607-EK 200E CHPRC

2607-EL 2607-EL, 2607-EL Septic Tank/Pump Station 200E MSA

2607-EM 2607-EM 200E MSA

2607-EP 2607-EP, 2607-EP Septic System 200E MSA

2607-EQ 2607-EQ 200E MSA

2607-ER 2607-ER 200E CHPRC

2607-ES 2607-ES, Septic Tank and Dry Well North of 204-AR 200E MSA

2607-FSM

2607-FSM, 609 Building Septic Tank 2607-FSM, 100 Area Fire Station Septic 

Tank, 1607-FSM, 6607-FSM 600 MSA

2607-FSN 2607-FSN, 609A Building Septic Tank 2607-FSN, 6607-4, 6607-04 600 CHPRC

2607-GF 2607-GF, 2607-GF Septic System, 2607-GF Septic Tank and Drain Field 200E CHPRC

2607-N 2607-N, 2743-N Guard House Septic Tank and Tile Field 600 CHPRC

2607-P 2607-P, 2743-P Guard House Septic Tank and Tile Field 600 CHPRC

2607-R 2607-R, 2743-R Guard House Septic Tank and Tile Field 600 CHPRC

2607-W1 2607-W1 200W MSA

2607-W10 2607-W10, Septic Servicing 278-WA, MO-281 and MO-438 200W MSA
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2607-W11 2607-W11, Septic Servicing MO-720 200W MSA

2607-W12 2607-W12, Septic Servicing MO-721 and MO-743 200W MSA

2607-W14 2607-W14, WRAP Facility Septic, 2336 Bldg. Septic 200W MSA

2607-W15 2607-W15, Septic System for 2740W and 2620W 200W MSA

2607-W16

2607-W16, 200 West Area Regional Wastewater System, Large Onsite Sewer 

System (LOSS) 200W MSA

2607-W2 2607-W2 200W CHPRC

2607-W3 2607-W3 200W CHPRC

2607-W4 2607-W4, T Plant Septic Tank and Drain Field 200W CHPRC

2607-W5 2607-W5, Septic Tank and Drain Field 200W MSA

2607-W6 2607-W6 200W MSA

2607-W7 2607-W7, Septic Tank 200W CHPRC

2607-W8 2607-W8 200W CHPRC

2607-W9 2607-W9, 2707-SX Septic Tank 200W CHPRC

2607-WA 2607-WA 200W MSA

2607-WB 2607-WB, 2607-WB Septic System 200W CHPRC

2607-WC 2607-WC, 2607-WC Septic System 200W MSA

2607-WL 2607-WL, 2607-WL Septic System 200W CHPRC

2607-WT 2607-WT, 241-T-601 Control Bldg. Tile Field 200W CHPRC

2607-WTX 2607-WTX 200W CHPRC

2607-WUT 2607-WUT 200W CHPRC

2607-WWA 2607-WWA, 2607-WWA Septic System 200W CHPRC

2607-WZ 2607-WZ 200W CHPRC

2607-Z 2607-Z 200W CHPRC

2607-Z1 2607-Z1, Septic Tank and Drainfield 200W CHPRC

2607-Z8 2607-Z8 200W CHPRC

2703-E HWSA 2703-E HWSA, 2703-E Hazardous Waste Storage Area 200E CHPRC

2704-C-WS-1 2704-C-WS-1, 2704-C French Drain, Gatehouse French Drain 200E CHPRC

2704-E HWSA 2704-E HWSA, 2704-E Hazardous Waste Storage Area 200E CHPRC

270-E-1

270-E-1, 270-E CNT, 270-E Condensate Neutralization Tank, 216-ER-1, IMUST, 

Inactive Miscellaneous Underground Storage Tank 200E CHPRC

270-W

270-W, 270-W Tank, 270-W Neutralization Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

2711-S 2711-S, 2711-S Stack Monitoring Building 200W CHPRC

2715-EA HWSA

2715-EA HWSA, 2715-EA Hazardous Waste Storage Area, 2715-EA Paint Spray 

Booth Annex 200E CHPRC

2718-E-WS-1 2718-E-WS-1, 2718 French Drains 200E CHPRC

2718-S

2718-S, 2718-S Sand Filter Monitor, 2718-S Sand Filter Sampler, 2718-S Filter 

Monitoring Building 200W CHPRC

271-U 271-U, 271-U Office Building, 271-U Building 200W CHPRC

2727-S

2727-S, 2727-S Nonradioactive Dangerous Waste Storage Facility, 2727-S 

NRDWS Facility 200W CHPRC

2727-WA 2727-WA, 2727-WA SRE Sodium Storage Building 200W WRPS

276-S 276-S, 276-S Solvent Handling Facility, 276-S Solvent Facility 200W CHPRC

276-S-141

276-S-141, 276-S-TK-141, 276-S-306A, 276-S-141 Solvent Storage Tank, Tank 

276-141, Hexone Storage Tank, 244-SX-15, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

276-S-142

276-S-142, 276-S-TK-142, 276-S-306B, 276-S-142 Solvent Storage Tank, Tank 

276-142, Hexone Storage Tank, 244-SX-15, IMUST, Inactive Miscellaneous 

Underground Storage Tank 200W CHPRC

276-U

276-U, 276-U Solvent Handling Facility, 276-U Solvent Facility, 276-U Solvent 

Recovery Facility 200W CHPRC

2904-S-160 2904-S-160, 2904-S-160 Control Structure, 2904-S-160 Weir 200W CHPRC

2904-S-170 2904-S-170, 2904-S-170 Weir Box, 2904-S-170 Control Structure 200W CHPRC

2904-S-171 2904-S-171, 2904-S-171 Weir Box, 2904-S-171 Control Structure, 216-S-171 200W CHPRC

2904-SA 2904-SA, 2904-SA Cooling Water Sampler Building, 2904-SA Sample Building 200W CHPRC

291-C 291-C, 291-C Filter/Fan House, 291-C Fan and Filter Building, 201-C Air Tunnel 200E CHPRC

291-C-1 291-C-1, 291-C-1 Stack, 291-C Stack Burial Trench 200E CHPRC

291-S

291-S, 291-S Fan Control Building, 291-S Fan House, 291-S Fan and Filter 

Building 200W CHPRC
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291-S-1 291-S-1, 291-S-1 Stack, REDOX Process and Canyon Exhaust 200W CHPRC

291-U 291-U, 291-U Fan Control House 200W CHPRC

291-U-1 291-U-1, 291-U-1 Stack, 291-U Stack 200W CHPRC

292-S 292-S, 292-S Fan and Filter Building 200W CHPRC

293-S

293-S, 293-S Offgas Treatment Facility, 293-S Off Gas Treatment, 293-S Off-Gas 

Treatment and Recovery 200W CHPRC

296-A-13 296-A-13, 291-AR Filter Building Stack 200E WRPS

296-S-1 296-S-1, 296-S-1 Stack 200W CHPRC

296-S-12 296-S-12, 296-S-12 Stacks 200W CHPRC

296-S-13 296-S-13, 222-S Stack 200W WRPS

296-S-16 296-S-16, 219-S Stack 200W WRPS

296-S-2

296-S-2, REDOX North Sample Gallery, Hoods Ventilation and PR Cage, 296-S-2 

Stack 200W CHPRC

296-S-21 296-S-21, 222-S Stack 200W WRPS

296-S-4

296-S-4, REDOX Decontamination Room, Regulated Shop, Regulated Tool Room, 

Low-Level Decontamination Sink and Special Work Permit Lobby Vent 200W CHPRC

296-S-6 296-S-6, 296-S-6 Stack, REDOX Silo Ventilation 200W CHPRC

296-S-7

296-S-7, 296-S-7E, 296-S-7W, REDOX Product Building (233-S) Ventilation, Dual 

Stacks, 296-S-7 East and West Stacks 200W CHPRC

296-U-10 296-U-10, 296-U-10 Stack 200W CHPRC

299-E24-111

299-E24-111, Experimental Test Well Site, Miscellaneous Stream #803, Lysimeter 

Test Site 200E CHPRC

300 ASH PITS 300 ASH PITS, 300 Ash Pits, 300 Area Ash Pits 300 WCH

300 FBP 300 FBP, 300 Area Filter Backwash Pond (See Subsites) 300 WCH

300 IFBD 300 IFBD, 300 Area Interim Filter Backwash Disposal 300 WCH

300 PHWSA

300 PHWSA, 300 Area Powerhouse HWSA, 300 Area Powerhouse Hazardous 

Waste Storage Area 300 WCH

300 RFBP

300 RFBP, 300 Area Retired Filter Backwash Pond, Pond 5, East Bay of South 

Process Pond 300 WCH

300 RLWS 300 RLWS, 300 Area RLWS, 300 Area Radioactive Liquid Waste Sewer 300 WCH

300 RRLWS

300 RRLWS, 300 Area Retired RLWS, 300 Area Retired Radioactive Liquid Waste 

Sewer System, Crib Waste System, Contaminated Sewer, Intermediate Level 

Radioactive Liquid Waste System 300 WCH

300 SE 300 SE, 300 Area Solvent Evaporator, Solvent Evaporator, 300 ASE 300 WCH

300 SSS 300 SSS, 300 Area Sanitary Sewer System, 3607, 3707 300 WCH

300 VTS 300 VTS, 300 Area Vitrification Test Site, In-Situ Vitrification (ISV) Test Site 300 WCH

3000 JYHWSA

3000 JYHWSA, 3000 Area Jones Yard HWSA, 3000 Area Jones Yard Hazardous 

Waste Storage Area, Hazardous Waste Storage Area (Jones Yard) 3000 CHPRC

3000 UUOT 3000 UUOT, 3000 Area Underground Used Oil Tank, 3000-12 3000 CHPRC

3000/1208 HWSA

3000/1208 HWSA, 3000 Area 1208 HWSA, 3000 Area 1208 Building Hazardous 

Waste Storage Area, Hazardous Waste Storage Area (1208) 3000 CHPRC

3000/1226 HWSA

3000/1226 HWSA, 3000 Area 1226 HWSA, 3000 Area 1226 Building Hazardous 

Waste Storage Area, Hazardous Waste Storage Area (1226) 3000 CHPRC

3000/1234

3000/1234, 1234 Laydown Yard, 3000 Area 1234 Storage Yard, 1234 Building 

Storage Yard 3000 CHPRC

3000/1240 HWSA

3000/1240 HWSA, 3000 Area 1240 HWSA, 3000 Area 1240 Building Hazardous 

Waste Storage Area, Hazardous Waste Storage Area (1240) 3000 CHPRC

300-1 300-1, Old North Richland Automotive Maintenance Yard 300 WCH

300-10 300-10, Burial Trench West of Process Trenches 300 WCH

300-100 300-100, 325 Building Stormwater Runoff, Miscellaneous Stream #408 300 WCH

300-101

300-101, 326 Building Stormwater Runoff and Steam Condensate, Miscellaneous 

Stream #409 300 WCH

300-102 300-102, 328 Building Steam Condensate, Miscellaneous Stream #353 300 WCH

300-103 300-103, 329 Building Stormwater Runoff, Miscellaneous Stream #422 300 WCH

300-104 300-104, 329 Building Stormwater Runoff, Miscellaneous Stream #546 300 WCH

300-105 300-105, 331 Building Steam Condensate, Miscellaneous Stream #513, Pit U1 300 WCH

300-106 300-106, 331 Building Steam Condensate, Miscellaneous Stream #574 300 WCH

300-107

300-107, 331 Building Stormwater Runoff, Miscellaneous Stream #447, Injection 

Well #32 300 WCH
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300-108

300-108, 331 Building Stormwater Runoff, Miscellaneous Stream #448, Injection 

Well #37 300 WCH

300-109 300-109, 333 Building Stormwater Runoff, Miscellaneous Stream #455 300 WCH

300-11 300-11, Pumphouse Underground Gasoline Tank, 382 Pumphouse UGT, 382-1 300 WCH

300-110 300-110, 333 Building Stormwater Runoff, Miscellaneous Stream #456 300 WCH

300-111 300-111, 337 Building Stormwater Runoff, Miscellaneous Stream #516 300 WCH

300-112

300-112, 340 P-3 Pump Pit, Retention Process Sewer Pump Pit #3 French Drain, 

Miscellaneous Stream #428 300 WCH

300-113

300-113, 340 Building Steam Condensate/ Water Heater Overflow, Miscellaneous 

Stream #341 300 WCH

300-114 300-114, 340A Building Steam Condensate, Miscellaneous Stream #427 300 WCH

300-115

300-115, 340B Building Backflow Preventer Emergency Drain, Miscellaneous 

Stream #426 300 WCH

300-116 300-116, 3506A Building Steam Condensate, Miscellaneous Stream #381 300 WCH

300-117 300-117, 3506A Building Steam Condensate, Miscellaneous Stream #382 300 WCH

300-118 300-118, 3621D Building Steam Condensate, Miscellaneous Stream #700, Pit U-7 300 WCH

300-119

300-119, 3621D HVAC Condensate, Miscellaneous Stream #401, 3621D 

Air/Condensate Blowdown Drain 300 WCH

300-12 300-12, 325 Laboratory Diesel Fuel Tank 300 WCH

300-120

300-120, 3621D Building Diesel Generator Cooling System Condensate, 

Miscellaneous Stream #402, 3621D Air Driven Starter Motor Discharge Drain 300 WCH

300-121

300-121, 3621D Building Stormwater Runoff, Miscellaneous Stream #403, Injection 

Well #26 300 WCH

300-122

300-122, 366 Building Fuel Oil Bunker Loading Station Steam Condensate, 

Miscellaneous Stream #344 300 WCH

300-123

300-123, 366 Building Fuel Oil Bunker Loading Station Steam Condensate French 

Drain, Miscellaneous Stream #342 300 WCH

300-124

300-124, 366 Building Fuel Oil Bunker Steam Condensate, Miscellaneous Stream 

#653 300 WCH

300-125 300-125, 3702 Building Steam Condensate, Miscellaneous Stream #346 300 WCH

300-126 300-126, 3703 Building Steam Condensate, Miscellaneous Stream #431 300 WCH

300-127 300-127, 3705 Building Stormwater Runoff, Miscellaneous Stream #410 300 WCH

300-128 300-128, 3705 Building Stormwater Runoff, Miscellaneous Stream #411 300 WCH

300-129 300-129, 3705 Building Stormwater Runoff, Miscellaneous Stream #412 300 WCH

300-13 300-13, 350 Building Release to Sanitary Sewer System 300 WCH

300-130 300-130, 3705 Building Stormwater Runoff, Miscellaneous Stream #413 300 WCH

300-131 300-131, 3706 Fire Sprinkler System Water, Miscellaneous Stream #515 300 WCH

300-132 300-132, 3706 Building Steam Condensate, Miscellaneous Stream #368 300 WCH

300-133

300-133, 3706 Building Steam Condensate, Miscellaneous Stream #367, Injection 

Well #27 300 WCH

300-134 300-134, 3706 Building Steam Condensate, Miscellaneous Stream #362 300 WCH

300-135 300-135, 3706 Building Steam Condensate, Miscellaneous Stream #365 300 WCH

300-136 300-136, 3706 Building Steam Condensate, Miscellaneous Stream #366 300 WCH

300-137 300-137, 3706 Building Steam Condensate, Miscellaneous Stream #440 300 WCH

300-138 300-138, 3706 Building Steam Condensate, Miscellaneous Stream #360 300 WCH

300-139 300-139, 3706 Building Steam Condensate, Miscellaneous Stream #357 300 WCH

300-14 300-14, 331 Building Animal Waste Tanks Pit 300 WCH

300-140 300-140, 3706 Building Steam Condensate, Miscellaneous Stream #356 300 WCH

300-141

300-141, 3706 Building Steam Condensate, Miscellaneous Stream #439, Injection 

Well #29 300 WCH

300-142

300-142, 3706 Building Steam Condensate, Miscellaneous Stream #369, Injection 

Well #30 300 WCH

300-143 300-143, 3706 Building Steam Condensate, Miscellaneous Stream #361 300 WCH

300-144 300-144, 3706 Building Steam Condensate, Miscellaneous Stream #358 300 WCH

300-145

300-145, 3706 Building Steam Condensate, Miscellaneous Stream #438, Injection 

Well #25 300 WCH

300-146 300-146, 3706 Building Stormwater Runoff, Miscellaneous Stream #364 300 WCH

300-147 300-147, 3706 Building Stormwater Runoff, Miscellaneous Stream #363 300 WCH

300-148

300-148, 3706 Building Stormwater Runoff, Miscellaneous Stream #359, Injection 

Well #22 300 WCH

J.14-37 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

300-149

300-149, 3706A Building Steam Condensate, Miscellaneous Stream #432, Injection 

Well #28 300 WCH

300-15 300-15, 300 Area Process Sewer System 300 WCH

300-150 300-150, 3706 Building Steam Condensate, Miscellaneous Stream #430 300 WCH

300-151 300-151, 3707B Building Steam Condensate, Miscellaneous Stream #327 300 WCH

300-152 300-152, 3707B Building Steam Condensate, Miscellaneous Stream #326, U57 300 WCH

300-153 300-153, 3707B Building Steam Condensate, Miscellaneous Stream #328 300 WCH

300-154 300-154, 3707B Building Steam Condensate, Miscellaneous Stream #325 300 WCH

300-155

300-155, 3707C Building Steam Condensate, Miscellaneous Stream #179, Injection 

Well #24 300 WCH

300-156

300-156, 3707C Building Steam Condensate, Miscellaneous Stream #178, Injection 

Well #23 300 WCH

300-157 300-157, 3707C Building Steam Condensate, Miscellaneous Stream #337 300 WCH

300-158

300-158, 3707C Building Steam Condensate, Miscellaneous Stream #336, F.D. 

#31 300 WCH

300-159 300-159, 3707C Building Steam Condensate, Miscellaneous Stream #335, F.D. #4 300 WCH

300-16

300-16, Solid Waste Near 314 Building, Contamination Found During Utility Pole 

Replacements 300 WCH

300-160

300-160, 3707D Building Steam Condensate, Miscellaneous Stream #443, Injection 

Well #10 300 WCH

300-161 300-161, 3707D Building Stormwater Runoff, Miscellaneous Stream #441 300 WCH

300-162 300-162, 3707D Building Stormwater Runoff, Miscellaneous Stream #442 300 WCH

300-163 300-163, 3708 Building Steam Condensate, Miscellaneous Stream #423 300 WCH

300-164 300-164, 3709 Building Steam Condensate, Miscellaneous Stream #338, F.D. #3 300 WCH

300-165 300-165, 3709A Building Condensate, Miscellaneous Stream #347 300 WCH

300-166 300-166, 3709A Building Steam Trap, Miscellaneous Stream #355 300 WCH

300-167 300-167, 3711 Building Steam Condensate, Miscellaneous Stream #343 300 WCH

300-168 300-168, 3711 Building Steam Condensate, Miscellaneous Stream #433 300 WCH

300-169 300-169, 3712 Building Steam Condensate, Miscellaneous Stream #351 300 WCH

300-17 300-17, 331 Building Trench, 331-D Ditch, Outfall A 300 WCH

300-170 300-170, 3712 Building Steam Condensate, Miscellaneous Stream #437 300 WCH

300-171

300-171, 3713 Building Steam Condensate and Stormwater Runoff, Miscellaneous 

Stream #333, F.D. #7 300 WCH

300-172 300-172, 3713 Building Steam Condensate, Miscellaneous Stream #435 300 WCH

300-173 300-173, 3713 Building Steam Condensate, Miscellaneous Stream #512 300 WCH

300-174

300-174, 3713 Building Stormwater Runoff and Steam Condensate, Miscellaneous 

Stream #544 300 WCH

300-175 300-175, 3714 Building Steam Condensate, Miscellaneous Stream #434 300 WCH

300-176 300-176, 3715 Building Steam Condensate, Miscellaneous Stream #678 300 WCH

300-177 300-177, 3717 Building Steam Condensate, Miscellaneous Stream #330 300 WCH

300-178 300-178, 3717 Building Steam Condensate, Miscellaneous Stream #329 300 WCH

300-179 300-179, 3717 Building Steam Condensate, Miscellaneous Stream #324 300 WCH

300-18 300-18, SCA #4, Surface Contaminated Area #4 300 WCH

300-180 300-180, 3717 Building Stormwater Runoff, Miscellaneous Stream #545 300 WCH

300-181 300-181, 3717 Building Steam Condensate, Miscellaneous Stream #180 300 WCH

300-182 300-182, 3717B Building Steam Condensate, Miscellaneous Stream #323 300 WCH

300-183 300-183, 3718 Building Steam Condensate, Miscellaneous Stream #340, F.D. #40 300 WCH

300-184 300-184, 3718A Building Stormwater Runoff, Miscellaneous Stream #270 300 WCH

300-185

300-185, 3722 Building Steam Condensate, Miscellaneous Stream #436, Injection 

Well #6 300 WCH

300-186 300-186, 3730 Building Steam Condensate, Miscellaneous Stream #383 300 WCH

300-187 300-187, 3730 Building Steam Condensate, Miscellaneous Stream #421 300 WCH

300-188 300-188, 3730 Building Steam Condensate, Miscellaneous Stream #420 300 WCH

300-189 300-189, 3731 Building Steam Condensate, Miscellaneous Stream #269 300 WCH

300-19 300-19, 324 Sodium Removal Pilot Plant, 324 Building Sodium Removal Pilot Plant 300 WCH

300-190 300-190, 3731 Building Stormwater Runoff, Miscellaneous Stream #517 300 WCH

300-191 300-191, 3731 Building Stormwater Runoff, Miscellaneous Stream #518 300 WCH
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300-192 300-192, 3732 Building Steam Condensate, Miscellaneous Stream #349 300 WCH

300-193

300-193, 3732 Building Steam Condensate, Miscellaneous Stream #419, Injection 

Well #15 300 WCH

300-194 300-194, 3734 Building Steam Condensate, Miscellaneous Stream #334, F.D. #8 300 WCH

300-195 300-195, 3734A Building Steam Condensate, Miscellaneous Stream #519 300 WCH

300-196 300-196, 3745 Building Steam Condensate, Miscellaneous Stream #399 300 WCH

300-197

300-197, 3745 Building Steam Condensate, Miscellaneous Stream #398, Injection 

Well #5 300 WCH

300-198

300-198, 3745 Building Steam Condensate, Miscellaneous Stream #397, Injection 

Well #1 300 WCH

300-199 300-199, 3745A Building Steam Condensate, Miscellaneous Stream #380 300 WCH

300-2 300-2, Contaminated Light Water Disposal 300 WCH

300-200 300-200, 3745B Building Steam Condensate, Miscellaneous Stream #379 300 WCH

300-201

300-201, 3762 Building Steam Condensate, Miscellaneous Stream #491, Injection 

Well #42 300 WCH

300-202 300-202, 3765 Building HVAC Condensate, Miscellaneous Stream #345 300 WCH

300-203

300-203, 377 Building Steam Condensate, Miscellaneous Stream #446, Injection 

Well #36 300 WCH

300-204

300-204, 3790 Building Stormwater Runoff, Miscellaneous Stream #378, F.D. #19, 

Injection Well #19 300 WCH

300-205

300-205, 3790 Building Stormwater Runoff, Miscellaneous Stream #377, F.D. #18, 

Injection Well #18 300 WCH

300-206 300-206, 3790 Building Stormwater Runoff, Miscellaneous Stream #373 300 WCH

300-207

300-207, 3790 Building Stormwater Runoff, Miscellaneous Stream #375, F.D. #16, 

Injection Well #16 300 WCH

300-208

300-208, 3790 Building Stormwater Runoff, Miscellaneous Stream #376, F.D. #17, 

Injection Well #17 300 WCH

300-209 300-209, 3790 Building Stormwater Runoff, Miscellaneous Stream #374 300 WCH

300-21 300-21, 333 Building Underground Limestone Tank 300 WCH

300-210 300-210, 3790 Building Stormwater Runoff, Miscellaneous Stream #514 300 WCH

300-211 300-211, 382 Building Steam Condensate, Miscellaneous Stream #429 300 WCH

300-212 300-212, MO010 Building Steam Condensate Sump, Miscellaneous Stream #400 300 WCH

300-213

300-213, West High Tank (Water Tower) Overflow and Steam Condensate, 

Miscellaneous Stream #332 300 WCH

300-214 300-214, 300 Area Retention Process Sewer, 300 RPS 300 WCH

300-215 300-215, 300 Area South 300 WCH

300-217 300-217, 300 Area Laydown Yard 300 WCH

300-218 300-218, 314, 314A and 314B Buildings, Engineering Development Laboratory 300 WCH

300-219 300-219, 300 Area Waste Acid Transfer Line 300 WCH

300-22 300-22, 309 Building B-Cell Cleanout Leak 300 WCH

300-220 300-220, Gravel Pit #7, Pit 7 300 WCH

300-222 300-222, 384-W Brine Pit, 384-W Salt Dissolving Pit and Brine Pump Pit 300 WCH

300-223 300-223, 384 Powerhouse Fuel Oil Day Tanks #1 and #2 300 WCH

300-224 300-224, WATS and U-Bearing Piping Trench 300 WCH

300-225 300-225, 3790 Building Stormwater Runoff, Miscellaneous Stream #767 300 WCH

300-226 300-226, 3709A Building Miscellaneous Stream #768, Drip Station U39 300 WCH

300-227 300-227, 3709A Building Miscellaneous Stream #769, Drip Station U38 300 WCH

300-228

300-228, Miscellaneous Stream #770, Drip Station U28,Steam Trap 3G-U28, HPD-

TRP-026 300 WCH

300-23 300-23, PRTR Diesel Storage Tank, 309-1 UST 300 WCH

300-230 300-230, Steam Trap 3G-U44, HPD-TRP-29, U44, Miscellaneous Stream #771 300 WCH

300-231 300-231, Vitrification Test Site Transformer Pad, Substation C3-S15 300 WCH

300-235

300-235, 3713 Building Storm Water Runoff and Steam Condensate, 

Miscellaneous Stream #766 300 WCH

300-236 300-236, Steam Trap 3G-U45, HPD-TRP-020, U-45, Miscellaneous Stream #772 300 WCH

300-237 300-237, Steam Trap HPD-TRP-010, Miscellaneous Stream #773 300 WCH

300-238 300-238, Steam Trap 3G-U24, HPD-TRP-016, U-24, Miscellaneous Stream #774 300 WCH
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300-239 300-239, Steam Trap 3G-U26, HPD-TRP-058, U26, Miscellaneous Stream #775 300 WCH

300-24 300-24, Soil Contamination at the 314 Metal Extrusion Building 300 WCH

300-240 300-240, 314 Building Stormwater Drain, Miscellaneous Stream #789 300 WCH

300-241 300-241, 320 Building Irrigation Line Effluent, Miscellaneous Stream #790 300 WCH

300-242 300-242, 325 Building Stormwater Runoff, Miscellaneous Stream #791 300 WCH

300-243 300-243, 318 Building Stormwater Runoff, Miscellaneous Stream #792 300 WCH

300-244 300-244, 318 Building Stormwater Runoff, Miscellaneous Stream #793 300 WCH

300-248 300-248, 340B Steam Condensate Sump Pit 300 WCH

300-249 300-249, 304 Building, Residual Rad Contamination 300 WCH

300-25 300-25, 324 Building 300 WCH

300-250 300-250, Valve Pit Southeast of 303A 300 WCH

300-251 300-251, Unplanned Release Outside the 303-K Building 300 WCH

300-253

300-253, 384-W Original Brine Pit, 384-W Original Salt Dissolving Pit and Brine 

Pump Pit 300 WCH

300-255 300-255, 309 Tank Farm Contaminated Soil 300 WCH

300-256 300-256, 306E Fabrication and Testing Laboratory Releases 300 WCH

300-257 300-257, 309 Process Sewer to River 300 WCH

300-258 300-258, Abandoned Pipe Trench Between 334 Tank Farm and 306E 300 WCH

300-259 300-259, Contamination Area Surrounding 618-1 Burial Ground 300 WCH

300-26

300-26, Powerhouse Fuel Oil Spill, 384 Powerhouse #6 Fuel Oil Spill, Delivery 

Truck Spillage on Roads 300 WCH

300-260 300-260, Contaminated Soil West of 313 Building 300 WCH

300-261 300-261, 315 Filter Plant Process Sewer to River 300 WCH

300-262 300-262, Contaminated Soil West of South Process Pond 300 WCH

300-263 300-263, 324 Building Diversion Tank 300 WCH

300-264 300-264, 327 Building, Postirradiation Testing Laboratory (PTL) 300 WCH

300-265 300-265, Pipe Trench Between 324 and 325 Buildings 300 WCH

300-266 300-266, Soil Under 3728 Building Drain Pipe 300 WCH

300-267 300-267, French Drain on Northeast Corner of 3728 Building 300 WCH

300-268

300-268, 3741 Building Foundation, Special Machine Shop, Box Storage Building 

Foundation 300 WCH

300-269 300-269, 331-A Virology Laboratory Foundation 300 WCH

300-27 300-27, Soil Contamination at 329 Biophysics Laboratory 300 WCH

300-270 300-270, Unplanned Release at 313 Building 300 WCH

300-271 300-271, 324/327 Buildings 90 Day Storage Pad, HS-027 300 WCH

300-272 300-272, Underground Storage Tank Near the 377 Building 300 WCH

300-273 300-273, Fuel Oil Transfer Pipeline, 366 Bunker Pipeline 300 WCH

300-274 300-274, Surface Debris 300 WCH

300-275 300-275, Potential Landfill on River Edge 300 WCH

300-276

300-276, 3607 Sanitary System Miscellaneous Components, 300 Area Sanitary 

Sewer Disposal System, 3607 Sanitary Sewer System, 3707 300 WCH

300-277 300-277, 300 Area Queue Contamination 300 WCH

300-28

300-28, Contamination Found Along Ginko Street, Solid Waste Site Near 303-G 

Building 300 WCH

300-29 300-29, 305-B Berm, Source Location of UPR-600-11 Contaminated Soil 300 WCH

300-3 300-3, 300-FF-1 Aluminum Hydroxide 300 WCH

300-30 300-30, 3705 Photography Building 300 WCH

300-32

300-32, 333 Building, 333 N Fuels Manufacturing Building, New Fuel Cladding 

Facility 300 WCH

300-33 300-33, 306W Metal Fabrication Development Building Releases 300 WCH

300-34

300-34, 300 Area Process Sewer Leak (Found During Project L-070 Excavation at 

Manhole PS-87) 300 WCH

300-35 300-35, 3706A Fuel Storage Tank 300 WCH

300-36 300-36, 384 Powerhouse Oil Release to French Drain 300 WCH

300-37 300-37, PCB Leak to Soil Adjacent to 335A 300 WCH

300-39

300-39, 309 Building Ex-Vessel Irradiated Fuel Storage Basin, 309 Building 

Irradiated Fuel Storage Basin, 309 Fuel Storage Basin 300 WCH

300-4 300-4, DOE 351 Substation Soil Contamination 300 WCH

300-40 300-40, Corrosion of Vitrified Clay Process Sewer Pipe 300 WCH

300-41 300-41, 306E Neutralization Tank, Underground Lime Tank and Valve Pit 300 WCH

300-42 300-42, 306E Fabrication and Testing Laboratory 300 WCH
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300-43 300-43, Unplanned Release Outside the 304 Building 300 WCH

300-44 300-44, R-32, UPR-300-FF-1, UN-300-FF-1 300 WCH

300-45

300-45; Surface Contamination Area, Location 3: Bird Droppings Area (Southwest 

Corner of the 316-5 Process Trenches Fence Line); SCA #1 300 WCH

300-46 300-46, Soil Contamination Surrounding 3706 Building 300 WCH

300-47 300-47, Residual Hazardous Substances Northwest of 3708 Building 300 WCH

300-48

300-48, Thorium Oxide and Fuel Fabrication Chemical Wastes Around 3732 

Building 300 WCH

300-49 300-49, Landfill 1a, UPR-300-FF-1, UN-300-FF-1 300 WCH

300-5 300-5, 300 Area Fire Station Fuel Tanks, 3709A Fire Station 300 WCH

300-50 300-50, Landfill 1b, UPR-300-FF-1, UN-300-FF-1 300 WCH

300-51 300-51, Landfill 1c, UPR-300-FF-1, UN-300-FF-1 300 WCH

300-52 300-52, 300 Area Sanitary Trenches 300 WCH

300-53 300-53, Unplanned Release East Side of 303-G 300 WCH

300-55

300-55, 309 Rupture Loop Holding Tank, Rupture Loop Hold-Up Tank, RLT-2, 307-

D 300 WCH

300-56 300-56, 306-E 90-Day Waste Accumulation Area 300 WCH

300-57 300-57, 335 Building 90-Day Waste Accumulation Area 300 WCH

300-58 300-58, 305B Steam Condensate Injection Well, Miscellaneous Stream #449 300 WCH

300-59 300-59, 305 Building Steam Condensate, Miscellaneous Stream #417 300 WCH

300-6 300-6, 366/366A Fuel Oil Bunkers 300 WCH

300-60 300-60, 303A Building Steam Condensate, Miscellaneous Stream #339, F.D. #26 300 WCH

300-61

300-61, 303B Building Steam Condensate, Miscellaneous Stream #444, Injection 

Well #12 300 WCH

300-62 300-62, 303C Building - Steam Condensate, Miscellaneous Stream #495 300 WCH

300-63 300-63, 305B Building Stormwater Runoff, Miscellaneous Stream #458 300 WCH

300-64 300-64, 303F Building Steam Condensate, Miscellaneous Stream #352 300 WCH

300-65

300-65, 303J Building - Steam Condensate Mud Leg (Part of 300 Main Supply), 

Miscellaneous Stream #266 300 WCH

300-66 300-66, 303J Building HVAC Condensate, Miscellaneous Stream #267 300 WCH

300-67

300-67, Steam Condensate from 300 Area Main Steam Header, Miscellaneous 

Stream #414 300 WCH

300-68 300-68, 305 Building - Steam Condensate, Miscellaneous Stream #451, Pit U23 300 WCH

300-69 300-69, 305 Building Steam Condensate, Miscellaneous Stream #415 300 WCH

300-7

300-7, Undocumented Solid Waste Burial Ground Adjacent to 618-8, Possible Early 

Burial Ground Site 300 WCH

300-70 300-70, 305 Building Steam Condensate, Miscellaneous Stream #416 300 WCH

300-71 300-71, 306E Building - HVAC Condensate, Miscellaneous Stream #454 300 WCH

300-72 300-72, 308 Building Stormwater Runoff, Miscellaneous Stream #404 300 WCH

300-73 300-73, 308 Building Stormwater Runoff, Miscellaneous Stream #405 300 WCH

300-74 300-74, 308 Building Stormwater Runoff, Miscellaneous Stream #406 300 WCH

300-75

300-75, 309 Building Stormwater Runoff and Chiller Water, Miscellaneous Stream 

#445, Injection Well #20 300 WCH

300-76 300-76, 306W Building Steam Condensate, Miscellaneous Stream #418 300 WCH

300-77 300-77, 309 Building Stormwater Runoff, Miscellaneous Stream #450 300 WCH

300-78

300-78, 300 Area Main Header Steam Trap (Southwest Corner of 313 Building), 

Miscellaneous Stream #331 300 WCH

300-79 300-79, 313 Building Stormwater Runoff, Miscellaneous Stream #457 300 WCH

300-8

300-8, Aluminum Recycle Storage Area, North of Railroad and North of 618-8, 

Aluminum Shavings Area 300 WCH

300-80

300-80, 314 Building Stormwater Runoff and Steam Condensate, Miscellaneous 

Stream #268 300 WCH

300-81 300-81, 321 Building Steam Condensate, Miscellaneous Stream #370 300 WCH

300-82 300-82, 321 Building Steam Condensate, Miscellaneous Stream #371 300 WCH

300-83 300-83, 321 Building Steam Condensate, Miscellaneous Stream #372 300 WCH

300-84 300-84, 321 Building Vent Valve on Water Line, Miscellaneous Stream #348 300 WCH

300-85 300-85, 323 Building Steam Valve Pit, Miscellaneous Stream #453 300 WCH

300-86

300-86, 300 Area South Parking Lot Stormwater Runoff, Miscellaneous Stream 

#524 300 WCH

300-87 300-87, 309 Building Stormwater Runoff, Miscellaneous Stream #679 300 WCH
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300-88 300-88, 320 Building Irrigation Line Effluent, Miscellaneous Stream #626 300 WCH

300-89 300-89, 320 Building Irrigation Line Effluent, Miscellaneous Stream #627 300 WCH

300-9

300-9, Possible Early Burial Ground Sites North of RR and North of 618-8, Solid 

Waste Burial Ground 300 WCH

300-90 300-90, 320 Building Irrigation Line Effluent, Miscellaneous Stream #628 300 WCH

300-91 300-91, 320 Building, Miscellaneous Stream #350 300 WCH

300-92 300-92, 321 Building Stormwater Runoff, Miscellaneous Stream #680 300 WCH

300-93 300-93, 324 Building Stormwater Runoff, Miscellaneous Stream #354 300 WCH

300-94 300-94, 324 Building Stormwater Runoff, Miscellaneous Stream #711, 300-234 300 WCH

300-95

300-95, 324/336 Buildings Stormwater Runoff and Steam Condensate, 

Miscellaneous Stream #425 300 WCH

300-96 300-96, 325 Building Steam Condensate, Miscellaneous Stream #707 300 WCH

300-97

300-97, 325 Building Stormwater Runoff and Fire System Testing Water, 

Miscellaneous Stream #706 300 WCH

300-98 300-98, 325 Building South Stairwell Drain, Miscellaneous Stream #264, 300-229 300 WCH

300-99

300-99, 325 Building Nitrogen Tank Blowdown Miscellaneous Stream #265, 

Injection Well #399-3 300 WCH

303-K CWS 303-K CWS, 303-K Contaminated Waste Storage 300 WCH

303-M SA 303-M SA, 303-M Storage Area, 303-M Building Storage Area 300 WCH

303-M UOF 303-M UOF, 303-M Uranium Oxide Facility 300 WCH

304 CF 304 CF, 304 Concretion Facility 300 WCH

304 SA 304 SA, 304 Storage Area, 304 Building Storage Area 300 WCH

305-B SF 305-B SF, 305-B Storage Facility 300 WCH

307 RB 307 RB, 307 Retention Basins 300 CHPRC

309-TW-1 309-TW-1, 309-TW Tank #1, 309 Holdup Tanks 300 WCH

309-TW-2 309-TW-2, 309-TW Tank #2, 309 Holdup Tanks 300 WCH

309-TW-3 309-TW-3, 309-TW Tank #3, 309 Holdup Tank 300 WCH

309-WS-1

309-WS-1, 309 Plutonium Recycle Test Reactor Ion Exchanger Vault, Reactor Ion 

Exchange Pit, PRTR Ion Exchange Vault 300 WCH

309-WS-2

309-WS-2, Rupture Loop Ion Exchange Pit, Ion Exchange Vault, Rupture Loop 

Annex Ion Exchange Loop Vault, RLAIX, PRTR Rupture Loop 300 WCH

309-WS-3 309-WS-3, 309 Brine Tank 300 WCH

311 MT1

311 MT1, 311 Methanol Tank 1, 311 Tank Farm Underground Methanol Tank #1, 

311-1 300 WCH

311 MT2

311 MT2, 311 Methanol Tank 2, 311 Tank Farm Underground Methanol Tank #2, 

311-2 300 WCH

311-TK-40 311-TK-40, 311 Neutralized Waste Tank 1 300 WCH

311-TK-50 311-TK-50, 311 Neutralized Waste Tank 2, 311 Neutralization Tank #2 300 WCH

313 CENTRIFUGE313 CENTRIFUGE, 313 Centrifuge, 300 Area WATS 300 WCH

313 CRO 313 CRO, 313 Copper Remelt Operations, 313 Building Copper Remelt Operations 300 WCH

313 ESSP 313 ESSP, 313 East Side Storage Pad, 313 Building East Site Storage Pad 300 WCH

313 FP 313 FP, 313 Filter Press, 300 Area Waste Acid Treatment System 300 WCH

313 MT 313 MT, 313 Methanol Tank, 313 Building Underground Methanol Storage Tank 300 WCH

313 URO 313 URO, 313 Uranium Recovery Operations, Uranium Recovery Operations 300 WCH

313-TK-2

313-TK-2, 313 Waste Acid Neutralization Tank, 300 Area Waste Acid Treatment 

System 300 WCH

315 RSDF 315 RSDF, 315 Retired Sanitary Drain Field 300 WCH

316-1 316-1, South (Old) Pond, 300 Area South Process Pond 300 WCH

316-2 316-2, North (New) Pond, 300 Area North Process Pond 300 WCH

316-3 316-3, 307 Disposal Trenches, Process Water Trenches 300 WCH

316-4 316-4, 321 Cribs, 300 North Cribs, 316-N-1, 616-4 600 WCH

316-5 316-5, 3904 Process Waste Trenches, 300 Area Process Trenches, 300 APT 300 WCH

323 TANK 1 323 Tank 1, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH

323 TANK 2 323 Tank 2, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH

323 TANK 3 323 Tank 3, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH

323 TANK 4 323 Tank 4, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH

325 WTF 325 WTF, 325 Waste Treatment Facility, 325 Hazardous Waste Treatment Units 300 WCH
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331 LSLDF 331 LSLDF, 331 LSL Drain Field, 331 Life Sciences Laboratory Drainfield 300 WCH

331 LSLT1 331 LSLT1, 331 LSL Trench 1, 331 Life Sciences Laboratory Trench #1 300 WCH

331 LSLT2 331 LSLT2, 331 LSL Trench 2, 331 Life Sciences Laboratory Trench #2 300 WCH

331-C HWSA

331-C HWSA, 331-C Hazardous Waste Storage Area, 331-C Low Level 

Radioactive Storage Area 300 WCH

332 SF

332 SF, 332 Storage Facility, 332 Hazardous Waste Storage Area, 332 Interim 

Holding Facility, 332 Packaging Test Facility 300 WCH

333 ESHTSSA 333 ESHTSSA, 333 East Side Heat Treat Salt Storage Area 300 WCH

333 ESHWSA

333 ESHWSA, 333 East Side HWSA, 333 Building East Side Hazardous Waste 

Storage Area 300 WCH

333 LHWSA 333 LHWSA, 333 Laydown HWSA, 333 Laydown Hazardous Waste Storage Area 300 WCH

333 WSTF

333 WSTF, 333 West Side Tank Farm, 333 West Side Waste Oil Tank, 333 West 

Side Uranium Bearing Acid Tanks, 333 WSWOT 300 WCH

333-TK-11

333-TK-11, 333 West Side Storage Tank for Uranium Bearing Acid, 333 Chromium 

Treatment Tank 2 300 WCH

333-TK-7

333-TK-7, 333 West Side Storage Tank for Uranium Bearing Acid, 333 Chromium 

Treatment Tank 1 300 WCH

334 TFWAST 334 TFWAST, 334 Tank Farm Waste Acid Storage Tank, Tank 4 300 WCH

334-A-TK-B 334-A-TK-B, 334-A Waste Acid Storage Tank 1 300 WCH

334-A-TK-C 334-A-TK-C, 334-A Waste Acid Storage Tank 2 300 WCH

335 & 336 RSDF 335 & 336 RSDF, 335 & 336 Retired Sanitary Drain Field 300 WCH

340 CHWSA 340 CHWSA, 340 Complex HWSA, 340 Complex Hazardous Waste Storage Area 300 WCH

340 COMPLEX 340 COMPLEX, 340 Radioactive Liquid Waste Handling Facility, 340 Vault 300 WCH

350 HWSA

350 HWSA, 350 Building Hazardous Waste Storage Area, 350-D Hazardous 

Waste Staging Area 300 WCH

3712 USSA

3712 USSA, 3712 Uranium Scrap Storage Area, 3712 Building Uranium Scrap 

Storage Area, 3712 Fuels Warehouse 300 WCH

3713 PSHWSA 3713 PSHWSA, 3713 Paint Shop Hazardous Waste Satellite Area 300 WCH

3713 SSHWSA 3713 SSHWSA, 3713 Sign Shop Hazardous Waste Satellite Area 300 WCH

3718-F BS 3718-F BS, 3718-F Burn Shed 300 WCH

3718-F SF 3718-F SF, 3718-F Storage Facility, 3718-F Alkali Metal Treatment Facility 300 WCH

3718-F TT1 3718-F TT1, 3718-F Treatment Tank 1 300 WCH

3718-F TT2 3718-F TT2, 3718-F Treatment Tank 2 300 WCH

3746-D SR 3746-D SR, 3746-D Silver Recovery, 3746-D Silver Recovery Process 300 WCH

400 FD10

400 FD10, 400 Area French Drain 10, 482A Building - T-58 Stormwater, 

Miscellaneous Stream #25, Injection Well #10 400 CHPRC

400 FD10A

400 FD10A, 400 Area French Drain 10A, 482A Building -T-87 Stormwater, 

Miscellaneous Stream #24, Injection Well #10A 400 CHPRC

400 FD1A

400 FD1A, 400 Area French Drain 1A, 4717 Reactor Service Building HVAC 

Condensate, Miscellaneous Stream #14, Injection Well #1A 400 CHPRC

400 FD1B

400 FD1B, 400 Area French Drain 1B, 4703 Building (FFTF Control Building) 

HVAC Condensate, Miscellaneous Stream #15, Injection Well #1B 400 CHPRC

400 FD2

400 FD2, 400 Area French Drain 2, 4621E Building HVAC Condensate and 

Stormwater, Miscellaneous Stream #16, Injection Well #02 400 CHPRC

400 FD3

400 FD3, 400 Area French Drain 3, 408A East Dump Heat Exchanger Stormwater, 

Miscellaneous Stream #17, Injection Well #03 400 CHPRC

400 FD4

400 FD4, 400 Area French Drain 4, 491E Heat Transport Building Stormwater and 

HVAC Condensate, Miscellaneous Stream #18 400 CHPRC

400 FD5

400 FD5, 400 Area French Drain 5, 408 South Building Stormwater and 

Condensate, Miscellaneous Stream #19, Injection Well #05 400 CHPRC

400 FD6

400 FD6, 400 Area French Drain 6, 408C West Dump Heat Exchanger Sump 

Stormwater, Miscellaneous Stream #20 400 CHPRC

400 FD7

400 FD7, 400 Area French Drain 7, 4621W Auxiliary Equipment Building HVAC 

Condensate and Stormwater, Miscellaneous Stream #21, 453C Switch Gear Pad 

Stormwater, Miscellaneous Stream #27, Injection Well #07 400 CHPRC

400 FD8

400 FD8, 400 Area French Drain 8, 4621W Auxiliary Equipment Building HVAC 

Condensate, Miscellaneous Stream #22, Injection Well #08 400 CHPRC

400 FD9

400 FD9, 400 Area French Drain 9, 481 Pumphouse Sanitary Water and Salt 

Water, Miscellaneous Stream #23, Injection Well #09 400 CHPRC
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400 PPSS

400 PPSS, 400 Area Process Pond and Sewer System, 4904 Process Sewer 

System, 4904 Process Sewer Main, 4608 Percolation Pond, 4608B Control 

Structure and Process Sewer Sampling Site 400 CHPRC

400 RFD 400 RFD, 400 Area Retired French Drains 400 CHPRC

400 RSP 400 RSP, 400 Area Retired Sanitary Pond 400 CHPRC

400 RST 400 RST, 400 Area Retired Septic Tanks 400 CHPRC

400 SBT

400 SBT, 400 Area Sand Bottom Trench, 400 Area Retired Sand Bottom Trench, 

Cooling Tower Overflow Trench 400 CHPRC

400 SS 400 SS, 400 Area Sanitary Sewer, 4608 Sanitary Sewer, 4608 SS 400 CHPRC

400 STF 400 STF, 400 Area Sanitary Tile Field, 4608 Sanitary Tile Field, 4608 STF 400 CHPRC

400-1 400-1, 400-1 Dump Site 400 CHPRC

400-10

400-10, 400 FD11, 400 Area French Drain #11, 453B Switch Gear Pad Stormwater, 

Miscellaneous Stream #26, Injection Well #11 400 CHPRC

400-11 400-11, 4607 SSL, 4607 Sanitary Sewer Lagoon, 400 Area Wetlands 400 CHPRC

400-12

400-12, 4607 STF, 4607 Sanitary Tile Field, 4608A Sanitary Sewer Leaching Field, 

4608A Leaching Field 400 CHPRC

400-13 400-13, Waste Dumping Site (East of FFTF) 400 CHPRC

400-14 400-14, Burn Pit (East of FFTF) 400 CHPRC

400-15 400-15, Diesel Fuel Tank Fitting Leak 400 CHPRC

400-16 400-16, 4831 Flammable Storage Facility, 4831 FSF 400 CHPRC

400-17 400-17, Buried Construction Waste Area #1, Buried Construction Waste Area 400 CHPRC

400-18 400-18, Buried Construction Waste Area #2, Buried Construction Waste Area 400 CHPRC

400-19

400-19, Hazardous Waste Temporary Storage Facility, 400-30, 440 Building 90-

Day Waste Accumulation Area 400 CHPRC

400-2 400-2, Concrete Batch Plant 400 CHPRC

400-20 400-20, Altitude Valve Pit T-58, Miscellaneous Stream #31 400 CHPRC

400-21 400-21, Altitude Valve Pit T-87, Miscellaneous Stream #32 400 CHPRC

400-22 400-22, Altitude Valve Pit T-330 French Drain, Miscellaneous Stream #30 400 CHPRC

400-23

400-23, Well Pump P-14 French Drain, Miscellaneous Stream #34, 480-A Pump 

House French Drain 400 CHPRC

400-24 400-24, Well Pump P-15 French Drain, Miscellaneous Stream #35 400 CHPRC

400-25 400-25, Well Pump P-16 French Drain, Miscellaneous Stream #36 400 CHPRC

400-26 400-26, 451-A Substation and B/N Plant French Drain 400 CHPRC

400-28 400-28, FFTF Dichlorodifluoromethane Releases 400 CHPRC

400-29 400-29, FFTF PCB Containing Transformers (See Subsites) 400 CHPRC

400-3

400-3, 400 DT, 400 Area Drainage Trench, 400 Area Storm Drain Outfall Trench, 

Miscellaneous Stream #732 400 CHPRC

400-31 400-31, Sodium Storage Facility, 402 Building 400 CHPRC

400-32 400-32, U.G. Drywell - North, Construction Dry Well 400 CHPRC

400-33 400-33, U.G. Drywell - South, Construction Dry Well 400 CHPRC

400-34 400-34, Northwest Surface Water Drainage Ditch, Miscellaneous Stream #733 400 CHPRC

400-35 400-35, Southwest Surface Water Drainage Ditch, Miscellaneous Stream #734 400 CHPRC

400-36

400-36, 4843 Building Temporary Transfer Station, Sanitary Waste Check Station, 

4843 Waste Inspection Facility 400 CHPRC

400-37 400-37, Fuel Oil Tank South of 4732-B 400 WCH

400-38 400-38, Fuel Oil Tank East of 4722-A Building Pad 400 WCH

400-39 400-39, 400 Area Bioremediation Pad, 400 Area Soil Cell 400 CHPRC

400-4 400-4, Suspected Burial Ground (East of FFTF) 400 CHPRC

400-5 400-5, Septic Tank or Cistern 400 CHPRC

400-6

400-6, Material Dumping Area (North of FFTF), Material Dumping Area and 

Building Foundation 400 CHPRC

400-7

400-7, 4607 SSST, 4607 Sanitary Sewer Septic Tank, 4607 SS, 4607 Sanitary 

Sewer 400 CHPRC

400-8 400-8, Construction Material Dumping Area (North of FFTF) 400 CHPRC

400-9 400-9, 400 RPSSTP, 400 Area Retired Portable Sanitary Sewer Treatment Plant 400 CHPRC

403 FD

403 FD, Discharge Point from the 403 Building, 403 French Drain, 400 Area French 

Drain Discharge from 403, 400 Area Drain Discharge from 403, Miscellaneous 

Stream #37 400 CHPRC

427 HWSA

427 HWSA, 427 Building Fuel Cycle Plant Hazardous Waste Storage Area, 427 

Building Fuels and Materials Exam. Facility HWSA 400 CHPRC
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437 MASF

437 MASF, 400 Area Maintenance and Storage Facility, 437 Maintenance and 

Storage Facility (See Subsites) 400 CHPRC

4713-B FD 4713-B FD, 4713-B French Drain, Miscellaneous Stream #33 400 CHPRC

4713-B HWSA 4713-B HWSA, 4713-B Hazardous Waste Storage Area 400 CHPRC

4713-B LDFD 4713-B LDFD, 4713-B Loading Dock French Drain, Miscellaneous Stream #469 400 CHPRC

4721 FD

4721 FD, 4721 French Drain, 400 Area French Drain Discharge from 4721 Building, 

Miscellaneous Stream #28 400 CHPRC

4722 PSHWSA

4722 PSHWSA, 4722 Paint Shop HWSA, 4722 Paint Shop Hazardous Waste 

Storage Area, 4722-C Hazardous Waste Storage Area 400 CHPRC

4722-B FD 4722-B FD, 4722-B French Drain 400 CHPRC

4722-C FD

4722-C FD, 4722-C French Drain, French Drain South of 4722-C, Miscellaneous 

Stream #29 400 CHPRC

4831 LHWSA

4831 LHWSA, 4831 Laydown HWSA, 4831 Laydown Hazardous Waste Storage 

Area, 4831 Flammable Storage Facility 400 CHPRC

4843

4843, 4843 Building, 4843 Alkali Metal Storage Facility, 4843 AMSF, 4843 FFTF 

Sodium Storage, 4843 Laydown Area Warehouse 400 CHPRC

600 BPHWSA

600 BPHWSA, 600 Area Batch Plant HWSA, Hazardous Waste Storage Area (607 

Batch Plant) 600 CHPRC

600 CL

600 CL, 600 Area Central Landfill, Central Landfill, Central Waste Landfill, CWL, 

Solid Waste Landfill, SWL, 671 Facility 600 CHPRC

600 ESHWSA

600 ESHWSA, 600 Area Exploratory Shaft HWSA, 600 Area Exploratory Shaft 

Hazardous Waste Storage Area, Hazardous Waste Storage Area (Exploratory 

Shaft) 600 CHPRC

600 ESST

600 ESST, 600 Area Exploratory Shaft Septic Tank, Septic Tank - Exploratory 

Shaft 600 CHPRC

600 NRDWL

600 NRDWL, 600 Area Nonradioactive Dangerous Waste Landfill, NRDW Landfill, 

Nonradioactive Dangerous Waste Landfill (Central Landfill), NRDWL 600 CHPRC

600 NSTFST

600 NSTFST, 600 Area Near Surface Test Facility Septic Tank, Septic Tank, Near 

Surface Test Facility 600 CHPRC

600 NSTFUT

600 NSTFUT, 600 Area Near Surface Test Facility Underground Tank, 

Underground Tank, Near Surface Test Facility 600 CHPRC

600 OCL 600 OCL, 600 Area Original Central Landfill, Original CLF 600 CHPRC

600-1 600-1, Westinghouse Debris Pit 600 WCH

600-10 600-10, MIL - H-12C, Battery B Nike Missile Control Center 600 WCH

600-100

600-100, White Bluffs Landfill, White Bluffs City Landfill, WBL, White Bluffs City 

Dump, 600-119 600 WCH

600-101 600-101, RRCWP, Riverland Railroad Car Wash Pit 600 WCH

600-102 600-102, 600 AMBS, 600 Area Army Munitions Burial Site 600 WCH

600-104 600-104; USBR; USBR 2,4-D Burial Site; USBR-2.4-D 600 WCH

600-105 600-105, SDBDL, Sodium Dichromate Barrel Disposal Landfill 600 WCH

600-106 600-106, WBPAC, White Bluffs Pickling Acid Cribs, White Bluff Pickling Acid Cribs 600 WCH

600-107

600-107, 213-J&K Cribs, Gable Mountain Plutonium Storage Vault Cribs, 213-J & K 

Cribs 600 WCH

600-108

600-108, 213-K Vault, 213-J&K Storage Facility (SF), 218-E-16, 213-J & K 

Magazine Waste Storage Cavern 600 WCH

600-109 600-109, HTCL, Hanford Trailer Camp Landfill 600 WCH

600-11 600-11, MIL - H-81R 600 WCH

600-110 600-110, HTL, Hanford Townsite Landfill 600 WCH

600-111

600-111, P-11 Critical Mass Laboratory Complex  (Buildings, Crib, 2 septics and 

associated piping, 600 WCH

600-112

600-112, 6652-C SSLAST, 6652-C SSL Active Septic Tank, 6652-C Space Science 

Laboratory Active Septic Tank 600 CHPRC

600-113

600-113, 6652-C SSLIST, 6652-C SSL Inactive Septic Tank, 6652-C Space 

Science Laboratory Inactive Septic Tank, 6607-15 600 CHPRC

600-114

600-114, 6652-G ALEFSBST, 6652-G ALE Field Storage Building Septic Tank, 

6607-14B 600 CHPRC

600-115

600-115, 6652-I ALEHST, 6652-I ALE Headquarters Septic Tank, 6652-I Arid 

Lands Ecology (ALE) Headquarters Septic Tank, 6607-14 600 CHPRC

600-116 600-116, RMNMB, Rattlesnake Mountain Nike Missile Base 600 CHPRC
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600-117

600-117, 300 Area Treated Effluent Disposal Facility (TEDF), 310 Building, 342 

Sump (See Subsites) 300 WCH

600-118

600-118, Hot Spot Northwest of Gable Mountain Pond, Contaminated Soil 

Northwest of Gable Mountain Pond 600 CHPRC

600-12 600-12, MIL - H-83C, Battery C Control Center 600 WCH

600-120 600-120, White Bluffs Spare Parts Burn Pit, Spare Parts Burn Pit 600 WCH

600-121 600-121, White Bluffs Coal Ash Piles, Coal Ash Piles 600 WCH

600-122 600-122, White Bluffs Large Fenced Depression 600 WCH

600-123 600-123, White Bluffs Farm Site, Farm Site 600 WCH

600-124

600-124, White Bluffs Burn Site and Paint Disposal Area, Burn Site and Paint 

Disposal Area 600 WCH

600-125 600-125, White Bluffs Waste Disposal Trench 1, Waste Disposal Trenches 600 WCH

600-126 600-126, White Bluffs Small Subsidence, Small Subsidence 600 WCH

600-127 600-127, White Bluffs Loading Docks and Fuel Storage Area, Fuel Storage Area 600 WCH

600-128 600-128, White Bluffs Oil and Oil Filter Dump Site, Oil and Oil Filter Dump Site 600 WCH

600-129

600-129, White Bluffs Pre-MED Community Dump Site 1, Pre-MED White Bluffs 

Community Dump Site (Oil Can Site) 600 WCH

600-13 600-13, MIL - H-83L, Battery "C" Launch Site, PSN 80 600 WCH

600-130 600-130, American Pipe Company Facilities, Stephensen's Cement Pipe Factory 600 WCH

600-131

600-131, White Bluffs Water Station and Special Fabrication Shops and 

Warehouse, Special Fabrication Shop and Warehouse 600 WCH

600-132

600-132, White Bluffs Construction Contractor Shop Landfill, Construction 

Contractor Shop Landfill 600 WCH

600-135

600-135, White Bluffs Spare Parts Machine Shop Landfill and Pit, Spare Parts 

Machine Shop Landfill, Horseshoe Pit 600 WCH

600-136 600-136, White Bluffs Insulation Warehouses, Insulation Warehouses 600 WCH

600-138 600-138, White Bluffs Fumigation Building, Fumigation Chamber Building 600 WCH

600-139

600-139, White Bluffs Automotive Repair Shop and Associated Waste Sites, 

Automotive Repair Shop 600 WCH

600-14 600-14, MIL - PSN 01 600 WCH

600-140 600-140, Gunny Sacks South of H-70 Antiaircraft Site 600 WCH

600-141 600-141, Barrels South of H-70 Antiaircraft Site 600 WCH

600-142 600-142, Car Body at McGee Ranch Fish Farm 600 WCH

600-143 600-143, Car Body at Ford Well 600 WCH

600-144 600-144, Car Body Near Top of Umptanum Ridge 600 WCH

600-146 600-146, Steel Structure on Northwest Side of Gable Mountain 600 CHPRC

600-147 600-147, Wood Shack (Northwest of Gable Mountain) 600 CHPRC

600-148 600-148, ERDF, Environmental Restoration Disposal Facility 600 WCH

600-149

600-149, Small Arms Range, Rifle and Pistol Range, 661 Complex, 600-54 (See 

Subsites) 600 WCH

600-15 600-15, MIL - PSN 04 600 WCH

600-151

600-151, Dumping Areas 50 Yards and 200 Yards Downstream of River Mile 14, 

Military Installation NW of 100H Area 600 WCH

600-152 600-152, Military Septic Tanks 600 WCH

600-153 600-153, Dumping Area Between River Mile Markers 29 and 30 600 WCH

600-154 600-154, Remains of Windmill, RCRA General Inspection HIRIV-FY96 Item #6 600 WCH

600-155

600-155, Dumping Area Upstream of River Mile Marker 35 Identified During RCRA 

General Inspection #HIRIV-FY96 Item #7 600 WCH

600-156 600-156, Construction Debris Dump Site 600 CHPRC

600-157 600-157, White Bluffs Concrete Foundation Pads 600 WCH

600-158 600-158, White Bluffs Ground Storage Tank and Booster Pump Station 600 WCH

600-159 600-159, White Bluffs Bank Well 600 WCH

600-16 600-16, MIL - PSN 07/10, PSN 10, H-07-H, Base Camp 500 600 WCH

600-160 600-160, White Bluffs Irrigation Debris 600 WCH

600-161 600-161, White Bluffs Plumbing Debris 600 WCH

600-162 600-162, White Bluffs Pipe Debris and Bucket of Lead 600 WCH

600-163 600-163, White Bluffs Pipe Testing Shop 600 WCH

600-164 600-164, White Bluffs Earth Berm and Trench 600 WCH

600-165 600-165, White Bluffs Valve Box 600 WCH
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600-166 600-166, White Bluffs Subsidences 600 WCH

600-167 600-167, White Bluffs Cistern 600 WCH

600-168 600-168, Buckholdt Ranch Toilet Pits, Herriford Ranch Toilet Pits 600 WCH

600-169 600-169, Hanford Construction Camp Trenches 600 WCH

600-17 600-17, MIL - PSN 12/14 Site and Military Dump, Tent Camp 505, PSN 12, H-14 600 WCH

600-170 600-170, White Bluffs Subsurface Concrete Structure 600 WCH

600-171 600-171, White Bluffs Townsite (See Subsites) 600 WCH

600-172 600-172, White Bluffs French Drain or Dry Well 600 WCH

600-173 600-173, White Bluffs Domestic Debris Dump and Building Foundations 600 WCH

600-174 600-174, White Bluffs French Drain 600 WCH

600-175 600-175, Original Priest Rapids Ice House Drain Field 600 WCH

600-176 600-176, White Bluffs Paint Disposal Area 600 WCH

600-177 600-177, White Bluffs Pipe Bender and Equipment Dumping Area 600 WCH

600-178 600-178, 213-J and 213-K Guard House Toilet Pit 600 WCH

600-179 600-179, Priest Rapids Ice House 600 WCH

600-18 600-18, MIL - PSN 72/82, PSN 72, H-82, Tent Camp 515 600 WCH

600-180 600-180, White Bluffs Suspect Automotive Repair Shop 600 WCH

600-181 600-181, White Bluffs Oil Dump 600 WCH

600-182 600-182, White Bluffs Asbestos Pipe Lagging and Excess Piping 600 WCH

600-183 600-183, White Bluffs Burn Pile and Debris 600 WCH

600-184 600-184, White Bluffs Townsite Septic System 600 WCH

600-185 600-185, Hanford Construction Camp Honey Dump Site 600 WCH

600-186 600-186, Hanford Construction Camp Septic Tanks and Sewage Treatment Plants 600 WCH

600-187 600-187, West Lake Honey Dump Station 600 CHPRC

600-188 600-188, White Bluffs Waste Disposal Trench 2 600 WCH

600-189 600-189, White Bluffs Warehouse Facility French Drains, 100-H-23 600 WCH

600-19 600-19, MIL - PSN 90, H-90, Base Camp 410 600 WCH

600-190 600-190, White Bluffs Warehouse Tar and/or Paint Disposal Area 600 WCH

600-191 600-191, White Bluffs Pre-MED Community Dump Site 2 600 WCH

600-192 600-192, Hanford Construction Camp Fumigation Chamber 600 WCH

600-193 600-193, White Bluffs Gas Station 600 WCH

600-194

600-194, White Bluffs Main Pipe Fabrication Shop, Main Pipe Fabrication and 

Blacksmith Shop 600 WCH

600-195 600-195, White Bluffs Townsite Electrical Substation 600 WCH

600-196 600-196, White Bluffs Farm Dump Site and Partially Backfilled Pit 600 WCH

600-198

600-198, White Bluffs River Bank Concrete Structure, RCRA General Inspection 

LORIVFY96 Item #2 600 WCH

600-199 600-199, White Bluffs Ash Covered Concrete Pad 600 WCH

600-2 600-2, Army Landfill 600 CHPRC

600-20 600-20, Tank Cleaning Site, 615 Hot Mix Plant for Road Materials 600 WCH

600-200 600-200, Priest Rapids Ice House Septic Tank 600 WCH

600-201 600-201, White Bluffs Paint and Solid Waste Disposal Site 600 WCH

600-202 600-202, Hanford Townsite Four Burn and Burial Pits 600 WCH

600-203 600-203, White Bluffs French Drains 600 WCH

600-204 600-204, Hanford Townsite Burn and Burial Trench 600 WCH

600-205 600-205, Hanford Townsite Landfill 2 600 WCH

600-206 600-206, 101 Building Graphite Dump Site 600 WCH

600-207 600-207, Hanford Construction Camp Powerhouse Ash Pile 600 WCH

600-208 600-208, Hanford Construction Camp Boiler House Ponds 600 WCH

600-209 600-209, White Bluffs Excess Railroad Tie Materials 600 WCH

600-210 600-210, 300 Area TEDF Outfall 600 WCH

600-211 600-211, State Approved Land Disposal Site, SALDS, 616A, 616-A 600 CHPRC

600-212 600-212, Relocatable Latrine Facility Holding Tank System 600 MSA

600-213 600-213, Hanford Airport Underground Fuel Storage Tanks 600 WCH

600-214

600-214, 600 Area Purgewater Storage and Treatment Facility, MODU-Tanks, 600-

PSTF 600 CHPRC

600-215 600-215, 6265A 90-Day Waste Accumulation Area 600 CHPRC

600-216 600-216, 600-48, H-61-H Anti-Aircraft Artillery Site Building Foundations 600 CHPRC

600-217 600-217, H-61-H Anti-Aircraft Artillery Site Sewer System 600 CHPRC

600-218 600-218, H-61-H Anti-Aircraft Artillery Site Dumping Area 600 CHPRC
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600-219 600-219, H-61-R Radar Site 600 CHPRC

600-22 600-22, UFO Landing Site 600 WCH

600-220 600-220, H-51 Anti-Aircraft Artillery Site Dumping Area 600 CHPRC

600-222 600-222, H-60 Gun Site 600 MSA

600-223 600-223, Military Camp South of 200W, H-50 Gun Site Pit 600 CHPRC

600-224 600-224 Military Camp South of 200W, H-50 Gun Site Septic System 600 CHPRC

600-226 600-226, Gun Site H-42 Dumping Area 600 CHPRC

600-227 600-227, H-40 Gun Site Building Foundations 600 CHPRC

600-228 600-228, H-40 Gun Site Dumping Area 600 CHPRC

600-229

600-229, RCRA General Inspection 200WFY97 Item #21 Historic Disposal Site, 

Dumping Area Near White Bluffs Ferry Landing (East Side) 600 WCH

600-23 600-23, Dumping Area Within Gravel Pit #11, Gravel Pit 11 600 WCH

600-230 600-230, RCRA General Inspection 200WFY97 Item #4 Historic Disposal Site 600 WCH

600-231 600-231, RCRA General Inspection 200WFY97 Item #5 Historic Disposal Site 600 WCH

600-232 600-232, 100B Electrical Laydown Area 600 WCH

600-233 600-233, Vertical Pipe Near 100B Electrical Laydown Area 600 WCH

600-234 600-234, RCRA General Inspection 200WFY97 Item #11 Historic Disposal Site 600 WCH

600-235 600-235, Buried Lead Sheathed Telephone Cables 600 MSA

600-236 600-236, Soilcell 607 Site, Petroleum Contaminated Soil, Bioremediation Site 600 CHPRC

600-237 600-237, Gable Pond (216-A-25) North and South Borrow Pits 600 CHPRC

600-239 600-239, Debris in Pit 16, Hanford Aggregate Pit Debris, 615 Hot Mix Plant Debris 600 CHPRC

600-24 600-24, West P-11, H-21 Anti-Aircraft Artillery Compound and Dump Site 600 WCH

600-240 600-240, Debris in Pit 17, Hanford Aggregate Pit Debris, 615 Hot Mix Plant Debris 600 WCH

600-243

600-243, Petroleum Contaminated Soil Bioremediation Pad, Bioremediation Pad 

Inside Gravel Pit #6, Pit 6, Oil Contaminated Soil 600 WCH

600-244 600-244, Gravel Pit #6, Pit 6, Gravel Pit 6 600 WCH

600-245 600-245, Gravel Pit #8, Pit 8 600 WCH

600-246 600-246, Gravel Pit #9, Inert/Demolition Waste Landfill, Pit 9 600 WCH

600-247 600-247, Gravel Pit #10, Inert Landfill, Pit 10 600 WCH

600-248 600-248. Gravel Pit #11, Pit 11 600 WCH

600-249 600-249, Debris Within Gravel Pit 6 600 WCH

600-25 600-25, Susie Junction 600 CHPRC

600-250 600-250, Metal Debris from RCRA General Inspection #LORIVFY97 Item #4 600 WCH

600-251 600-251, Steel Pipe from RCRA General Inspection #LORIVFY97 Item #6 600 WCH

600-252 600-252, Old Tank from RCRA General Inspection #LORIVFY97 Item #8 600 WCH

600-253 600-253, Gravel Pit #24, Pit 24 600 WCH

600-254 600-254, Abandoned 251-W Substation Mineral Oil Underground Pipelines 600 CHPRC

600-255 600-255, 300 Area Stormwater Percolation Pond 600 WCH

600-256 600-256, Atmospheric Dispersion Modeling Towers, Ethylene Glycol Release 600 CHPRC

600-257

600-257, 213-J Vault, 213-J&K Storage Facility, 213-J Magazine Waste Storage 

Cavern 600 WCH

600-258 600-258, RCRA General Inspection Summary Sheet HIRIVFY99, Item #1 600 WCH

600-259

600-259, Special Waste Form Lysimeter, Grout Waste Test Lysimeter, Inactive 

Lysimeter Site East End, Special Waste Form Lysimeter, Grout Waste Test 

Lysimeter (See Subsites) 600 WCH

600-26 600-26, Hanford Townsite Burn Pile 600 WCH

600-260 600-260, Roped Off Area Near Meteorological Tower 600 CHPRC

600-261 600-261, Standard Gauge Railroad Track, 601 Structures 600 CHPRC

600-262 600-262, West Lake Test Crib, Lysimeter Test Site 600 CHPRC

600-263 600-263, Pile of Cans and White Powder 600 WCH

600-264 600-264, Abandoned Oil Drum 600 MSA

600-265 600-265, Unidentified Pipes Near the 618-10 Burial Ground 600 WCH

600-266 600-266, Trash Dump West of Gate 117A 600 CHPRC

600-267 600-267, Weather Station 90 Day Storage Pad 600 CHPRC

600-268

600-268, 200 East Pipe Yard Drum Accumulation Area, Pipe Laydown Yard 

Accumulation Area 600 CHPRC

600-269-PL

600-269-PL, Cross Site Transfer Line Replacement, New Cross-Site Transfer Line, 

Lines SNL-3150 and 3160 600 WRPS
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600-27

600-27; Well DC-6, Well 699-50-18C, 6-54-18A, A8855; 6-54-18B, A8856; 6-54-

18C, A8857; 6-54-18D, A58858; Water Supply Valve Pits, Foundations and 

Dumping Area 600 WCH

600-270 600-270, Horseshoe Landfill, Nike Missile Base 600 WCH

600-271 600-271, Nike Missile Base Landfill 600 WCH

600-272 600-272, Petroleum-Contaminated Borehole, Well 699-43-2 600 CHPRC

600-273 600-273, Pile of Red Material at Riverland 600 WCH

600-274 600-274; 2,4-D Can Site at McGee Ranch, Riverland 600 WCH

600-275 600-275, 218-W-14, Igloo Site, Army Ammo Site, Regulated Storage Area 600 MSA

600-276

600-276, Hanford Geotechnical Engineering and Development Facility, GEDF, Cold 

Test Facility, Little Egypt 600 CHPRC

600-278 600-278, Bioremediation Pad Within Gravel Pit 9, Oil Contaminated Soil 600 WCH

600-279 600-279, Vegetation Free Area Between White Bluffs and 100F 600 WCH

600-28 600-28, Rattlesnake Construction Dump 600 WCH

600-280 600-280, Hardened Tar Site 600 WCH

600-281 600-281, Scattered Debris South of Army Loop Road 600 CHPRC

600-282 600-282, Wood and Coal Debris Piles 600 CHPRC

600-283 600-283, Suspect Buried Equipment in Gravel Pit 11 600 CHPRC

600-285-PL 600-285-PL, Pipeline from 212-N to 216-N-1 Pond 600 CHPRC

600-286-PL 600-286-PL, Pipeline from 212-P to 216-N-4 Pond 600 CHPRC

600-287-PL 600-287-PL, Pipeline from 212-R to 216-N-6 Pond 600 CHPRC

600-29 600-29, 100-K Construction Lay-down Area, 100-K-41 600 WCH

600-3 600-3, Hanford Townsite Excess Material Storage Yard/Paint Pit 600 WCH

600-30 600-30, 100-DR Construction Lay-down Area 600 WCH

600-31 600-31, 100-F Area Bottle Disposal Site 600 WCH

600-32 600-32, N Area Landfill 600 WCH

600-33 600-33, 105-C Reactor Test Loop Burial Site 600 WCH

600-337

600-337, Rigging Services Facility Septic, 6290 Building Drain Field, 6607-1, 6607-

01 600 MSA

600-34 600-34, 100-B Baled Tumbleweed Disposal Site 600 WCH

600-341 600-341, Inter Areas Battery Remnant Area #1 (See Subsites) 600 MSA

600-342 600-342, Inter Areas Contaminated Clothing Area near Susie Junction 600 MSA

600-343 600-343, Inter Areas Burn Site #1 600 MSA

600-344 600-344, Inter Areas Stain Site #1 600 MSA

600-35 600-35, Debris Area Between 100-N and 100-D Areas 600 WCH

600-36 600-36, Ethel Railroad Siding (Burn Pit) 600 CHPRC

600-37 600-37, Browns Wells, Johnson's Wells 600 CHPRC

600-38 600-38, Railroad Siding Susie, 600-25, Susie Junction 600 MSA

600-39

600-39, Military Camp South of 200W, H-50 Gun Site Building Foundations and 

Ammunition Storage 600 CHPRC

600-4 600-4, Howitzer Site 600 MSA

600-40 600-40, West of West Lake Dumping Area 600 CHPRC

600-41 600-41, H 70 Anti-Aircraft Artillery (AAA) Site 600 WCH

600-42 600-42, H 71 Anti-Aircraft Artillery (AAA) Site 600 WCH

600-43 600-43, McGee Fish Farm 600 WCH

600-44

600-44, Herbicide/Pesticide Empty Container Pile, Enyert Well Empty Pesticide 

Container Dump, 600-68 600 WCH

600-45 600-45, Transite and Metal Debris Pile 600 WCH

600-46 600-46, Cutup Oil Dump 600 WCH

600-47 600-47, Dumping Area North of 300-FF-1 600 WCH

600-49 600-49, H-42 Gun Site Building Foundations and Ammunition Storage 600 CHPRC

600-5 600-5, White Bluffs Waste Oil Dump, Asphalt Heliport 600 WCH

600-50 600-50, Hanford Construction Camp Coal Yard 600 WCH

600-51 600-51, Chemical Dump, Pile of White Powder 600 MSA

600-52 600-52, White Bluffs Surface Basin 600 WCH

600-53 600-53, H-51 Anti-Aircraft Artillery Site Building Foundations 600 CHPRC

600-55 600-55, Paved Area and Collapsed Structure 600 CHPRC

600-56 600-56, Pre-Hanford Farm Site, Undocumented Solid Waste Site 600 WCH

600-58 600-58, H.J. Ashe Substation Oil/Water Separator & Drywells, BPA SWMU #13 600 WCH

600-59

600-59, H.J. Ashe Substation Storage Area, BPA SWMU #12, Generator Storage 

Area Sump 600 WCH
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600-6 600-6, MIL - H-12-L, Battery B Nike Missile Launch Site 600 WCH

600-60 600-60, H.J. Ashe Substation Switchyard Facility 600 WCH

600-61 600-61, White Bluffs Substation 600 CHPRC

600-62 600-62, Benton Switch Substation Releases 600 WCH

600-63

600-63, 300-N Lysimeter Area, Recharge Study Site, Buried Waste Test Facility, 

Vadose Zone Field Study - 300 North, VZFS300N 600 WCH

600-64

600-64, Underground Sanitary Sewer Line from 400 Area to WPPSS, Sanitary 

Waste Tie-Line from the 400 Area to WPPSS 600 WCH

600-65 600-65, 607 Batch Plant Drum Site 600 CHPRC

600-66 600-66, 607 Batch Plant Orphan Drums 600 CHPRC

600-67 600-67, Bruggemann's Fruit Storage Warehouse 600 MSA

600-69 600-69, Red Stained Soil (Rust) 600 CHPRC

600-7 600-7, Nike Asbestos Pipe Site, Concrete/Asbestos Pipe Site 600 WCH

600-70 600-70, Solid Waste Management Unit (SWMU) #2 - Miscellaneous Solid Waste 600 CHPRC

600-71 600-71, 607 Batch Plant Burn Pit 600 CHPRC

600-72 600-72, Wahluke Slope H-12-R Debris Site, H-12R 600 WCH

600-73 600-73, Wahluke Slope Igloo Sites 600 WCH

600-74 600-74, Wahluke Slope PSN 12/14 Military Construction Dump, Motor Pool Dump 600 WCH

600-75 600-75, Wahluke Slope PSN 80 Debris Site 600 WCH

600-76 600-76, Wahluke Slope Radar Site, Underground Rooms 600 WCH

600-77 600-77; Wahluke Slope Shrapnel Sites; Antiaircraft Gun Shrapnel Sites 1, 2, and 3 600 WCH

600-78 600-78, Power Pole 12-3 Cistern, 12-3 Cistern 600 WCH

600-79 600-79, Wahluke Slope Clay Pit Cistern 600 WCH

600-8

600-8, MIL - H-06C, Control Center for Battery A Nike Missile, Wahluke Slope Nike 

Missile Base, WSNMB, 600-103 (Part) 600 WCH

600-80 600-80, Wahluke Slope Cow Camp Cistern 600 WCH

600-81 600-81, Wahluke Slope Homestead Cistern 600 WCH

600-82 600-82, Wahluke Slope Overlook Cistern 600 WCH

600-83 600-83, Wahluke Slope Stock Tank Cistern 600 WCH

600-84 600-84, Wahluke Slope Wagon Road Cistern 600 WCH

600-85 600-85, Wahluke Slope Stove Cistern 600 WCH

600-86 600-86, Wahluke Slope Wasteway Cistern 600 WCH

600-87 600-87, Wahluke Slope Dune Homestead 600 WCH

600-88 600-88, Wahluke Slope Lonetree Homestead 600 WCH

600-89 600-89, Wahluke Slope Asphalt Batch Plant 600 WCH

600-9

600-9, MIL - H-06L, Battery A Nike Missile Installation Launch Site, Wahluke Slope 

Nike Missile Base, WSNMB, 600-103 (Part) 600 WCH

600-90 600-90, Wahluke Slope Coyote Bait Can/Bait Station 600 WCH

600-91 600-91, Wahluke Slope Gravel Pit #47, Pit 47 600 WCH

600-92 600-92, Wahluke Slope Gravel Pit #56, Borrow Pit #56, Pit 56 600 WCH

600-93 600-93, Hanford Firing Range 600 WCH

600-94 600-94, Wahluke Schoolhouse 600 WCH

600-95 600-95, Wahluke Slope Bridge Disposal Area, Bridge Overlook Site 600 WCH

600-96 600-96, 618-10 Borrow Pit 600 WCH

600-97 600-97, 618-11 Borrow Pit 600 WCH

600-98

600-98, East White Bluffs City Landfills, East White Bluffs Dump and East White 

Bluffs Dump #2, East White Bluffs Landfill, EWBCL 600 WCH

600-99 600-99, JA Jones 2, J. A. Jones #2, JA JONES2 600 WCH

616

616, 616 Building Non-Radioactive Dangerous Waste Storage Facility, 616 

Nonradioactive Dangerous Waste Storage, 616 NRDWSF 600 CHPRC

616-WS-1 616-WS-1, 616 NRDWSF French Drain 600 CHPRC

618-1

618-1, Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial Ground No. 1 (See 

Subsites) 300 WCH

618-10 618-10, 300 North Solid Waste Burial Ground, 318-10 600 WCH

618-11 618-11, Y Burial Ground, 318-11, 300 Wye Burial Ground 600 WCH

618-12 618-12, North Process Pond Scraping Disposal Area 600 WCH

618-13 618-13, 618-13 Burial Ground, 318-13, 303 Building Contaminated Soil Burial Site 600 WCH

618-2 618-2, Solid Waste Burial Ground No. 2, 318-2 600 WCH
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618-3

618-3, Solid Waste Burial Ground No. 3, 318-3, Burial Ground #3, Dry Waste Burial 

Ground No. 3 600 WCH

618-4 618-4, Burial Ground No. 4, 318-4 600 WCH

618-5 618-5, Burial Ground No. 5, Regulated Burning Ground, 318-5 600 WCH

618-6 618-6, Solid Waste Burial Ground #6 300 WCH

618-7 618-7, Solid Waste Burial Ground No. 7, Burial Ground #7, 318-7 600 WCH

618-8 618-8, Solid Waste Burial Ground No. 8, 318-8, Early Solid Waste Burial Ground 600 WCH

618-9 618-9, 300 West Burial Ground, 318-9, Dry Waste Burial Site No. 9 600 WCH

622-1 622-1, Construction and Demolition Debris 600 CHPRC

622-R ST

622-R ST, 622-R Septic Tank, 622-R Atmospheric Physics Laboratory Septic Tank, 

6607-02, 6607-2 600 MSA

6241-A 6241-A, 6241-A Diversion Box 200W CHPRC

6241-V 6241-V, 6241-V Vent Station 200W CHPRC

628-1 628-1, White Bluffs Burn Pit 600 WCH

628-2 628-2, 100 Area Fire Station Burn Pit 600 CHPRC

628-3 628-3, 628-3 Burn Pit 600 WCH

628-4 628-4, Landfill 1D 600 WCH

6607-1 6607-1, H-40 Gun Site Septic Tank 600 CHPRC

6607-13 6607-13, Core Area Septic, Project FP-0003 Septic 600 MSA

6607-16 6607-16, Septic Tank, Project C-018H, ECN-C018H-040 600 MSA

6607-17

6607-17, 6291 Service Station Building Septic System, Conoco Service Station 

Septic System 600 MSA

6607-18 6607-18, 609-G and MO292 Septic System 600 MSA

6607-19 6607-19, Emergency Vehicle Operations Facility Mobile Office Septic 600 MSA

6607-2 6607-2, Gun Site H-42 Septic Tank 600 CHPRC

6607-3 6607-3, Anti-Aircraft Artillery Site H-51 Septic Tank 600 CHPRC

6607-4

6607-4, 6607-4 Septic System, 6607-04, 609A Building Septic Tank, Replacement 

for 2607-FSN 600 MSA

6607-5 6607-5, 616 Building Septic System, 6607-05 600 MSA

6607-6 6607-6, 6701 Building Septic Tank and Tile Field, Wye Barricade Septic, 6607-06 600 MSA

6607-7 6607-7, Yakima Barricade Septic System and Permitted Holding Tank, 6607-07 600 MSA

6607-8 6607-8, 251-W Electrical Substation Septic System, 6607-08 600 MSA

6607-9

6607-9, Septic Tank 6607-9 Large On-Site Sewage System, Project W-011H, 6607-

09 600 MSA

700 WST

700 WST, 700 Area Waste Solvent Tank, 700 Area Underground Waste Solvent 

Tank, 703-1 700 CHPRC

700-1 700-1, 747 Building 90-Day Waste Accumulation Area 700 CHPRC

B PLANT FILTER B PLANT FILTER, B Plant Filter, 221-B-TK-34-2 Decant Filter, Filter F-34-4 200E CHPRC

BTTF BTTF, Biological Treatment Test Facilities 300 WCH

CTFN 2703-E CTFN 2703-E, 200-E Chemical Drain Field, Chemical Tile Field North of 2703-E 200E CHPRC

GTF GTF, Grout Treatment Facility 200E CHPRC

GTFL GTFL, Grout Treatment Facility Landfill, GTF Vaults, PSW Vault, 218-E-16 200E CHPRC

HRD

HRD, Horn Rapids Disposal, ITT Waste Disposal Landfill, Horn Rapid Landfill 

(HRL), Gravel Pit 4, Gravel Pit 5 600 CHPRC

HSVP

HSVP, Hot Semiworks Valve Pit, 201-C Diversion Box, Semiworks Valve Pit, 201-C 

Valve Box 200E CHPRC

HWVP HWVP, Hanford Waste Vitrification Plant (Original Proposed Site) 200E CHPRC

JA JONES 1 JA JONES 1, JA Jones 1, JA Jones Dumping Pit #1, JA Jones Construction Pit #1 600 WCH

OCSA OCSA, Old Central Shop Area, Central Shop Area 600 CHPRC

PCTTF PCTTF, Physical and Chemical Treatment Test Facilities 300 WCH

RMWSF

RMWSF; Radioactive Mixed Waste Storage Facility; Hanford Central Waste 

Complex; 2401W, 2402W, 2402WB, 2402WC, 2402WD, 2402WE, 2402WF, 

2402WG, 2402WH, 2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 

2403WC, 2403WD, 2404WA, 2404WB, 2404WC 200W CHPRC

SHLWSTS SHLWSTS, Simulated High-Level Waste Slurry Treatment/Storage 3000 CHPRC

TFS OF 218-E-4 TFS OF 218-E-4, Tile Field South of 218-E-4, 2607-E3 Tile Field 200E CHPRC

TRUSAF TRUSAF, 224-T TRUSAF, Transuranic Assay Facility 200W CHPRC

J.14-51 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

TTTF TTTF, Thermal Treatment Test Facilities 300 WCH

UPR-100-D-1 UPR-100-D-1, Oil Soaked Soil 100D WCH

UPR-100-D-2 UPR-100-D-2, Effluent Line Leak #1 100D WCH

UPR-100-D-3 UPR-100-D-3, Effluent Line Leak #3 100D WCH

UPR-100-D-4 UPR-100-D-4, Unplanned Release: 107-D Basin Leaks 100D WCH

UPR-100-D-5 UPR-100-D-5, Effluent Line Leak #4 100D WCH

UPR-100-F-1

UPR-100-F-1, 141 Building Sewer Line Spill, UN-100-F-1, 141-C to 141-M Sewer 

Line Leak 100F WCH

UPR-100-F-2 UPR-100-F-2, Basin Leak Ditch, 107-F Basin Leak Ditch, 100-F-3 100F WCH

UPR-100-F-3 UPR-100-F-3, Mercury Spill 100F WCH

UPR-100-K-1 UPR-100-K-1, 105-KE Fuel Storage Basin Leak, UN-100-K-1, UN-116-KE-2 100K CHPRC

UPR-100-N-1

UPR-100-N-1, 100-N 1304-N Dump Tank, UN-100-N-1, Emergency Dump Tank 

Inlet Valve Box Leak 100N WCH

UPR-100-N-10

UPR-100-N-10, 100-N Area 105-N Check Valve, UN-100-N-10, Lift Station Gravity 

Drain Line Leak 100N WCH

UPR-100-N-11

UPR-100-N-11, Five Hundred Pound Valve Bonnet Contamination in Uncontrolled 

Area, 100-N Area Valve Bonnet, UN-100-N-11 100N WCH

UPR-100-N-12 UPR-100-N-12, Spacer Transport Line Leak, UN-100-N-12 100N WCH

UPR-100-N-13 UPR-100-N-13, 1314-N Loading Station, 1314-N Drywell Overflow, UN-100-N-13 100N WCH

UPR-100-N-14 UPR-100-N-14, 119-N Drain System Leak, UN-100-N-14 100N WCH

UPR-100-N-15

UPR-100-N-15, 108-N Neutralization Sump Spill, UN-116-N-15, UN-100-N-15, Acid 

Spill at 108-N 100N WCH

UPR-100-N-17 UPR-100-N-17, 166-N Diesel Oil Supply Line Leak, UN-100-N-17 100N WCH

UPR-100-N-18

UPR-100-N-18, 166-N Four-Inch Diesel Oil Supply Line to 184-N Leak, UN-100-N-

18 100N WCH

UPR-100-N-19 UPR-100-N-19, 184-N Day Tank Fuel Oil Spill, UN-116-N-19, UN-100-N-19 100N WCH

UPR-100-N-2 UPR-100-N-2, 100-N FLV-858 Valve Leak, UN-100-N-2 100N WCH

UPR-100-N-20

UPR-100-N-20, 166-N Two-Inch Diesel Oil Return Line Leak, UN-116-N-20, UN-

100-N-20 100N WCH

UPR-100-N-21 UPR-100-N-21, 184-N Diesel Oil Day Tank Overflow, UN-116-N-21, UN-100-N-21 100N WCH

UPR-100-N-22

UPR-100-N-22, 184-N Diesel Oil Supply Line Leak No. 1, UN-100-N-22, UN-116-N-

22 100N WCH

UPR-100-N-23

UPR-100-N-23, 184-N Diesel Oil Supply Line Leak No. 2, UN-100-N-23, UN-116-N-

23 100N WCH

UPR-100-N-24 UPR-100-N-24, 166-N Fuel Oil Supply Line Leak, UN-116-N-24, UN-100-N-24 100N WCH

UPR-100-N-25 UPR-100-N-25, Uncontrolled Venting of 1310-N Tank, UN-100-N-25 100N WCH

UPR-100-N-26 UPR-100-N-26, Backflow of Radioactive Waste in 1314-N Facility, UN-100-N-26 100N WCH

UPR-100-N-29

UPR-100-N-29, 1304-N Dump Tank, Emergency Dump Tank Bypass Line Leak, 

UN-100-N-29 100N WCH

UPR-100-N-3

UPR-100-N-3, Dummy Fuel Transfer Line, UN-100-N-3, Spacer Disposal System 

Transport Line Leak, UN-116-N-3 100N WCH

UPR-100-N-30

UPR-100-N-30, 1304-N Dump Tank, Emergency Dump Tank Overflow, UN-100-N-

30 100N WCH

UPR-100-N-31

UPR-100-N-31, Radioactive Effluent Water Spill Near 116-N-1 (1301-N), UN-100-N-

31 100N WCH

UPR-100-N-32

UPR-100-N-32, 1304-N Dump Tank, Emergency Dump Tank Bypass Line Leak, 

UN-100-N-32 100N WCH

UPR-100-N-33 UPR-100-N-33, 108-N Acid Transfer Spill, UN-116-N-33, UN-100-N-33 100N WCH

UPR-100-N-34 UPR-100-N-34, 108-N Tank Transfer, Sulfuric Acid Line Break, UN-100-N-34 100N WCH

UPR-100-N-35

UPR-100-N-35, 100-N Fuel Basin Drainage System Leak, UN-116-N-35, 105-N 

Fuel Storage Basin Drainage System Leak, UN-100-N-35 100N WCH

UPR-100-N-36 UPR-100-N-36, 184N Annex, 184N, Diesel Generator Area 100N WCH

UPR-100-N-37 UPR-100-N-37, HGP Transformer Yard Oil Stained Gravel, SWMU #1 100N ENW WCH

UPR-100-N-38

UPR-100-N-38, 116-N-2 Facility Liquid Unplanned Release, 100-N Spring 1983 

Caustic, Truck Spill 116-N-2 100N WCH

UPR-100-N-39 UPR-100-N-39, Corridor 22 Suspect Liquid Unplanned Release (Cleaned Up) 100N WCH

UPR-100-N-4 UPR-100-N-4, 1322-A Sump Overflow, UN-100-N-4 100N WCH
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UPR-100-N-40

UPR-100-N-40, Regeneration Waste Transport System Liquid UPR 1 (06/14/86, 

Cleaned Up), 6/14/86 163-N Cation/Anion Regeneration Waste Spill, UN-116-N-27 100N WCH

UPR-100-N-41

UPR-100-N-41, Regeneration Waste Transport System Liquid UPR 2, 163-N 

Regeneration, Waste Spill 100N WCH

UPR-100-N-42

UPR-100-N-42, 184-N Day Tank Area Liquid Unplanned Release, 10/9/87 184-N, 

Day Tank Diesel Oil Spill 100N WCH

UPR-100-N-43

UPR-100-N-43, 166-N / 184-N Pipelines Liquid Unplanned Release 2 (4/26/89, 

Cleaned Up) 100N WCH

UPR-100-N-5

UPR-100-N-5, 1310-N Chemical Waste Storage Tank Leak, UN-100-N-5, 116-N-2 

Radioactive Chemical Waste Treatment Storage Facility 100N WCH

UPR-100-N-6

UPR-100-N-6, 1 1/2 Inch Chemical Decontam. Waste Drain Line Leaks, UN-100-N-

6, UN-116-N-6, Chemical Decontamination Waste Drain Line Leak 100N WCH

UPR-100-N-7

UPR-100-N-7, Ten-Inch Radioactive Drain Return Line Leak, UN-116-N-7, UN-100-

N-7 100N WCH

UPR-100-N-8 UPR-100-N-8, 1322-A Sump Overflow, UN-100-N-8 100N WCH

UPR-100-N-9 UPR-100-N-9, 119-N Cooling Water Drain Line Leak, UN-100-N-9 100N WCH

UPR-1100-5 UPR-1100-5, UN-1100-5, 1171 Parking Lot 1100 CHPRC

UPR-1100-6 UPR-1100-6, Discolored Soil Site, UN-1100-6 1100 CHPRC

UPR-200-E-1 UPR-200-E-1, Waste Line Failure on South Side of 221-B 200E CHPRC

UPR-200-E-10 UPR-200-E-10, Contaminated Purex Railroad Spur, UN-200-E-10 200E CHPRC

UPR-200-E-100

UPR-200-E-100, Radioactive Contamination Near 244-A Lift Station, UN-216-E-

100, UN-216-E-29, UN-200-E-100 200E CHPRC

UPR-200-E-101

UPR-200-E-101, UN-216-E-30, UN-216-E-101, UN-200-E-101, Radioactive Spill 

Near 242-B Evaporator 200E CHPRC

UPR-200-E-103 UPR-200-E-103, UN-200-E-103, BCS Line Leak South of R-17 at 221-B 200E CHPRC

UPR-200-E-105 UPR-200-E-105, UN-200-E-105, Liquid Release in the 241-BY Tank Farm 200E WRPS

UPR-200-E-106 UPR-200-E-106, Contamination at a Burning Ground, UN-200-E-106 200E CHPRC

UPR-200-E-107 UPR-200-E-107, UN-200-E-107, Contamination Spread in 241-C Tank Farm 200E WRPS

UPR-200-E-108 UPR-200-E-108, 241-B-102 Tank Release, UN-200-E-108 200E WRPS

UPR-200-E-109 UPR-200-E-109, Release from 241-B-104, UN-200-E-109 200E WRPS

UPR-200-E-11 UPR-200-E-11, Railroad Track Contamination Spread, UN-200-E-11 200E CHPRC

UPR-200-E-110 UPR-200-E-110, 241-BY Valve Pit Release, UN-200-E-110 200E WRPS

UPR-200-E-112

UPR-200-E-112, UN-200-E-112, Contaminated Railroad Track from B-Plant to the 

Burial Ground 200E CHPRC

UPR-200-E-114 UPR-200-E-114, 202-A Valve Pit, UN-200-E-114 200E CHPRC

UPR-200-E-115 UPR-200-E-115, UN-200-E-115, Contamination Spread Inside 241-AX 200E WRPS

UPR-200-E-116 UPR-200-E-116, UN-200-E-116, 241-BY-112 Flush Release 200E WRPS

UPR-200-E-117 UPR-200-E-117, Contaminated Liquid Spill, UN-200-E-117 200E CHPRC

UPR-200-E-118 UPR-200-E-118, UN-200-E-118, Airborne Release from 241-C-107 200E WRPS

UPR-200-E-119 UPR-200-E-119, UN-200-E-119, Contamination Spread Inside 241-AX 200E WRPS

UPR-200-E-12 UPR-200-E-12, Contaminated Purex Railroad Spur, UN-200-E-12 200E CHPRC

UPR-200-E-125 UPR-200-E-125, UN-200-E-125, 241-A-104 Release 200E WRPS

UPR-200-E-126 UPR-200-E-126, UN-200-E-126, 241-A-105 Tank Leak 200E WRPS

UPR-200-E-127 UPR-200-E-127, 241-B-107 Leak, UN-200-E-127 200E WRPS

UPR-200-E-128 UPR-200-E-128, 241-B-110 Leak, UN-200-E-128 200E WRPS

UPR-200-E-129 UPR-200-E-129, 241-B-201 Leak, UN-200-E-129 200E WRPS

UPR-200-E-13 UPR-200-E-13, Overflow from 216-A-4, UN-200-E-13, UPR-200-E-15 200E CHPRC

UPR-200-E-130 UPR-200-E-130, UN-200-E-130, 241-B-203 Leak 200E WRPS

UPR-200-E-131 UPR-200-E-131, UN-200-E-131, 241-BX-102 Release 200E WRPS

UPR-200-E-132 UPR-200-E-132, UN-200-E-132, 241-BX-102 Tank Leak 200E WRPS

UPR-200-E-133 UPR-200-E-133, UN-200-E-133, 241-BX-108 Leak 200E WRPS

UPR-200-E-134 UPR-200-E-134, UN-200-E-134, 241-BY-103 Tank Leak 200E WRPS

UPR-200-E-135 UPR-200-E-135, UN-200-E-135, 241-BY-108 Tank Leak 200E WRPS

UPR-200-E-136 UPR-200-E-136, UN-200-E-136, 241-C-101 Tank Leak 200E WRPS

UPR-200-E-137 UPR-200-E-137, UN-200-E-137, 241-C-203 Leak 200E WRPS

UPR-200-E-138 UPR-200-E-138, Liquid Release from B-Plant, UN-200-E-138, UPR-200-W-66 200E CHPRC

UPR-200-E-14 UPR-200-E-14, UN-200-E-14, 216-B-3 Pond Dike Break 200E CHPRC

UPR-200-E-140

UPR-200-E-140, PCB Oil Spill at 211-B Bulk Chemical Storage Area, UN-200-E-

140 200E CHPRC

UPR-200-E-141 UPR-200-E-141, 2718-E Building Uranyl Nitrate Spill to Ground, UN-200-E-141 200E CHPRC
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UPR-200-E-142 UPR-200-E-142, 202-A Diesel Fuel Spill, UN-200-E-142 200E CHPRC

UPR-200-E-143 UPR-200-E-143, Contamination Adjacent to 244-A Lift Station, UN-216-E-43 200E CHPRC

UPR-200-E-144 UPR-200-E-144, Soil Contamination North of 241-B, UN-216-E-44 200E CHPRC

UPR-200-E-145 UPR-200-E-145, W049H Green Soil, VCP Pipeline Leak 200E CHPRC

UPR-200-E-15 UPR-200-E-15, Overflow at 216-A-4, UN-200-E-15, UPR-200-E-13 200E CHPRC

UPR-200-E-16 UPR-200-E-16, 241-C Overground Transfer Line Leak, UN-200-E-16 200E WRPS

UPR-200-E-17 UPR-200-E-17, Overflow at 216-A-22, UN-200-E-17 200E CHPRC

UPR-200-E-18 UPR-200-E-18, Contamination Release at the 216-A-8 Sampler Pit, UN-200-E-18 200E CHPRC

UPR-200-E-19 UPR-200-E-19, Contamination Release at 216-A-6 Sampler, UN-200-E-19 200E CHPRC

UPR-200-E-2 UPR-200-E-2, UN-200-E-2, Spotty Contamination Around the B and T Plant Stacks 200E CHPRC

UPR-200-E-20 UPR-200-E-20, Contaminated Purex Railroad Spur, UN-200-E-20 200E CHPRC

UPR-200-E-21 UPR-200-E-21, 216-A-6 Overflow, UN-200-E-21 200E CHPRC

UPR-200-E-22 UPR-200-E-22, 291-A-1 Stack Fallout Area, UN-200-E-22 200E CHPRC

UPR-200-E-23 UPR-200-E-23, Burial Box Collapse at 218-E-10, UPR-200-W-158 200E CHPRC

UPR-200-E-24

UPR-200-E-24, Contamination Plume from the 218-E-10 Burial Ground, UN-200-E-

24 200E CHPRC

UPR-200-E-25

UPR-200-E-25, Contamination Spread from the 241-A-151 Diversion Box, UN-200-

E-25 200E WRPS

UPR-200-E-26 UPR-200-E-26, 241-A-151 Release, UN-200-E-26 200E WRPS

UPR-200-E-27 UPR-200-E-27, 244-CR Contamination Spread, UN-200-E-27 200E WRPS

UPR-200-E-28

UPR-200-E-28, Contamination Release Inside the PUREX Exclusion Area, UN-200-

E-28 200E CHPRC

UPR-200-E-29 UPR-200-E-29, 216-A-6 Overflow, UN-200-E-29 200E CHPRC

UPR-200-E-3 UPR-200-E-3, Line Leak from 221-B to 241-BX-154, UN-200-E-3 200E CHPRC

UPR-200-E-30 UPR-200-E-30, Contamination Within 218-E-10, UN-200-E-30 200E CHPRC

UPR-200-E-31 UPR-200-E-31, 241-A-151 Release, UN-200-E-31 200E WRPS

UPR-200-E-32 UPR-200-E-32, UN-200-E-32, Coil Leak from 221-B 200E CHPRC

UPR-200-E-33 UPR-200-E-33, Contaminated Purex Railroad Tracks, UN-200-E-33 200E CHPRC

UPR-200-E-34 UPR-200-E-34, Liquid Release to B-Pond and Gable Pond, UN-200-E-34 200E CHPRC

UPR-200-E-35 UPR-200-E-35, Buried Contaminated Pipe, UN-218-E-1, 218-E-13 200E CHPRC

UPR-200-E-36

UPR-200-E-36, Contamination Spread North of Semi-Works, Road Contamination 

North of Semiworks, UN-200-E-36 200E CHPRC

UPR-200-E-37

UPR-200-E-37, Contamination East of Hot Semi-Works, UN-200-E-37, UN-216-E-

37, UN-216-E-39 200E CHPRC

UPR-200-E-38 UPR-200-E-38, Release from 241-B-152, UN-200-E-38, UN-216-E-4 200E CHPRC

UPR-200-E-39 UPR-200-E-39, Release from 216-A-36B Crib Sampler (295-A), UN-200-E-39 200E CHPRC

UPR-200-E-4 UPR-200-E-4, 241-B-151 Diversion Box Contamination Spread, UN-200-E-4 200E WRPS

UPR-200-E-40 UPR-200-E-40, Release from the 216-A-36B Crib Sampler, UN-200-E-40 200E CHPRC

UPR-200-E-41

UPR-200-E-41, UN-200-E-41 Soil Contamination in the Vicinity of R-13 Stairwell 

(221-B), UPR-200-E-85 200E CHPRC

UPR-200-E-42 UPR-200-E-42, 241-AX-151 Release, UN-200-E-42 200E WRPS

UPR-200-E-43 UPR-200-E-43, Road Contamination Near 241-BY Tank Farm, UN-200-E-43 200E CHPRC

UPR-200-E-44 UPR-200-E-44, UN-200-E-44, BCS Waste Line Leak South of 221-B 200E CHPRC

UPR-200-E-45

UPR-200-E-45, UN-200-E-45, Contamination Spread from the 241-B-154 Diversion 

Box 200E CHPRC

UPR-200-E-47 UPR-200-E-47, UN-200-E-47, Contamination Spread from 241-A Tank Farm 200E WRPS

UPR-200-E-48 UPR-200-E-48, UN-200-E-48, 241-A-106 Pump Pit Release 200E WRPS

UPR-200-E-49 UPR-200-E-49, Roadway Contamination, UN-200-E-49 200E CHPRC

UPR-200-E-5 UPR-200-E-5, UN-200-E-5, 241-BX-102 Tank Overflow 200E WRPS

UPR-200-E-50

UPR-200-E-50, Soil Contamination at the Overground Equipment Storage Yard, UN-

200-E-50 200E CHPRC

UPR-200-E-51 UPR-200-E-51, Liquid Release from Purex to B-Pond, UN-200-E-51 200E CHPRC

UPR-200-E-52

UPR-200-E-52, UN-200-E-52, Contamination Spread Outside the North Side of 221-

B 200E CHPRC

UPR-200-E-53 UPR-200-E-53, UN-200-E-53, Contamination at 218-E-1 200E CHPRC

UPR-200-E-54 UPR-200-E-54, UN-200-E-54, Contamination Outside 225-B Doorway 200E CHPRC

UPR-200-E-55 UPR-200-E-55, UN-200-E-55, Contamination Spread South of B Plant 200E CHPRC

UPR-200-E-56

UPR-200-E-56, 216-A-24 Crib Excavation, Excavated Contamination Adjacent to 

216-A-24 Crib, UN-200-E-56, UN-216-E-33 200E CHPRC
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UPR-200-E-58 UPR-200-E-58, Contaminated Tumbleweeds Found on Dirt Road, UN-200-E-58 200E CHPRC

UPR-200-E-59

UPR-200-E-59, Contaminated Bird Nests and Mud at 216-A-40 and 244-AR Vault, 

UN-200-E-59 200E CHPRC

UPR-200-E-6 UPR-200-E-6, UN-200-E-6, Contamination Around the 241-B-153 Diversion Box 200E WRPS

UPR-200-E-60 UPR-200-E-60, UN-216-E-60, Radioactively Contaminated Dirt Spill, UN-200-E-60 200E CHPRC

UPR-200-E-61

UPR-200-E-61, Radioactive Contamination from Railroad Burial Cars, UN-216-E-

61, UN-200-E-61 200E CHPRC

UPR-200-E-62

UPR-200-E-62, Transportation Spill Near 200-E Burning Ground, UN-216-E-62, UN-

200-E-62 200E CHPRC

UPR-200-E-63

UPR-200-E-63, Radioactively Contaminated Tumbleweeds, UN-216-E-63, UN-200-

E-63 200E CHPRC

UPR-200-E-64 UPR-200-E-64, Radioactive Soil and Ant Hills, UN-200-E-64, UN-216-E-36 200E CHPRC

UPR-200-E-65

UPR-200-E-65, UN-216-E-65, 241-A-151 Diversion Box Radioactive 

Contamination, UN-200-E-65 200E WRPS

UPR-200-E-66

UPR-200-E-66, 216-A-42 Basin Contamination Release, UN-216-E-66, UN-200-E-

66 200E CHPRC

UPR-200-E-67

UPR-200-E-67, UN-216-E-67, Excavation of Radioactively Contaminated Pipe 

Encasement (V004, V005, V006, V007,V008) UN-200-E-67 200E WRPS

UPR-200-E-68 UPR-200-E-68, Radioactive Contamination Spread, UN-216-E-68, UN-200-E-68 200E CHPRC

UPR-200-E-69

UPR-200-E-69, UN-216-E-69, Railroad Car Flush Water Radioactive Spill, UN-200-

E-69 200E CHPRC

UPR-200-E-7 UPR-200-E-7, UN-200-E-7, Cave-In Near 216-B-9 (241-B-361 Crib), Pipeline Leak 200E CHPRC

UPR-200-E-70

UPR-200-E-70, Radioactive Contamination from Jumper Removal, UPR-216-E-70, 

UN-200-E-70 200E CHPRC

UPR-200-E-72

UPR-200-E-72, Radioactive Contamination from Uncovered Buried Waste, UN-200-

E-72 200E CHPRC

UPR-200-E-73

UPR-200-E-73, UN-216-E-1, 241-B-151 Diversion Box Contamination, UN-200-E-

73 200E WRPS

UPR-200-E-74

UPR-200-E-74, UN-216-E-2, 241-B-152 Diversion Box Contamination, UN-200-E-

74 200E WRPS

UPR-200-E-75

UPR-200-E-75, UN-216-E-3, 241-B-153 Diversion Box Contamination, UN-200-E-

75 200E WRPS

UPR-200-E-76 UPR-200-E-76, UN-216-E-4, 241-B-152 Pipeline Break, UN-200-E-76 200E WRPS

UPR-200-E-77

UPR-200-E-77, UN-216-E-5, 241-B-154 Diversion Box Ground Contamination, UN-

200-E-77 200E WRPS

UPR-200-E-78

UPR-200-E-78, UN-216-E-6, 241-BX-155 Diversion Box Ground Contamination, 

UN-200-E-78 200E WRPS

UPR-200-E-79

UPR-200-E-79, UN-216-E-7, 242-B to 207-B Line Break, UN-200-E-79, 200-E-264-

PL Line Break 200E CHPRC

UPR-200-E-80

UPR-200-E-80, UN-216-E-8, 221-B R-3 Line Break, R-3 Radiation Zone, UN-200-E-

80 200E CHPRC

UPR-200-E-81 UPR-200-E-81, UN-216-E-9, 241-CR-151 Line Break, UN-200-E-81 200E WRPS

UPR-200-E-82

UPR-200-E-82, UN-216-E-10, 241-C-152 Line Break, UN-200-E-82, B Plant Ion 

Exchange Feed Line Leak, V122 200E WRPS

UPR-200-E-83

UPR-200-E-83, UN-216-E-11, BC Cribs Controlled Area, BC Controlled Area, UN-

200-E-83, Zone A, Zone B, Zone C, See Subsites 200E CHPRC

UPR-200-E-84

UPR-200-E-84, 241-ER-151 Catch Tank Leak (241-ER-311A), UN-200-E-84, UN-

216-E-12 200E CHPRC

UPR-200-E-85

UPR-200-E-85, Line Leak at 221-B Stairwell R-13, UN-216-E-13, UPR-200-E-41, 

UN-200-E-85, UN-200-E-41 200E CHPRC

UPR-200-E-86

UPR-200-E-86, UN-216-E-14, 241-C Tank Farm Line (V812) Break Southwest 

Corner, UN-200-E-86 200E WRPS

UPR-200-E-87

UPR-200-E-87, UN-216-E-15, 224-B South Side Plutonium Ground Contamination, 

UN-200-E-87, 216-E-15 200E CHPRC

UPR-200-E-88

UPR-200-E-88, TC-4 Spur Contaminated Railroad Track, UN-216-E-88, UN-216-E-

16, UN-200-E-88. Ground Contamination Around the Western Purex Railroad Spur 200E CHPRC
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UPR-200-E-89

UPR-200-E-89, UN-216-E-17, UN-200-E-89, Contamination Migration to the North, 

East & West of BX-BY Tank Farms 200E CHPRC

UPR-200-E-9 UPR-200-E-9, Liquid Overflow at 216-BY-201, UN-200-E-9 200E CHPRC

UPR-200-E-90

UPR-200-E-90, UN-216-E-18, Ground Contamination Around B Plant Sand Filter, 

UN-216-E-90, Radioactive Spill Near 221-B Building, UN-200-E-90 200E CHPRC

UPR-200-E-91 UPR-200-E-91, UN-216-E-19, UN-200-E-91 200E CHPRC

UPR-200-E-92

UPR-200-E-92, 216-E-20, UN-216-E-20, UN-216-20, Ground Contamination 

Outside 200 East Fence, UN-200-E-92, UN-216-E-92 200E CHPRC

UPR-200-E-93 UPR-200-E-93, UN-216-E-21 Ground Contamination Along 200 East Area fence 200E CHPRC

UPR-200-E-94 UPR-200-E-94, Vehicle Decontamination Area, UN-216-E-22, UN-200-E-94 200E CHPRC

UPR-200-E-95

UPR-200-E-95, UN-216-E-23, UN-200-E-95, Ground Contamination Around RR 

Spur Between 218-E-2A and 218-E-2 200E CHPRC

UPR-200-E-96 UPR-200-E-96, Ground Contamination SE of PUREX, UN-216-E-24, UN-200-E-96 200E CHPRC

UPR-200-E-97

UPR-200-E-97, Ground Contamination Around Cribs South of PUREX, 

Contamination Near PUREX Railroad Tunnel, UN-216-E-25, UN-200-E-97 200E CHPRC

UPR-200-E-98

UPR-200-E-98, UN-216-E-26, Ground Contamination East of C Plant (Hot Semi 

Works), UN-200-E-98 200E CHPRC

UPR-200-E-99

UPR-200-E-99, UN-216-E-27, Contamination Adjacent to 244-CR Vault, UN-200-E-

99 200E WRPS

UPR-200-N-1 UPR-200-N-1, Unplanned Release at the 212-R Railroad Spur 600 CHPRC

UPR-200-N-2

UPR-200-N-2, 200-N-2, Unplanned Release Near Well Pumphouse No. 2, Well 

Pumphouse East of 212-R 600 CHPRC

UPR-200-W-10 UPR-200-W-10, UN-200-W-10, Contamination Spread at 203-S UNH Tanks 200W CHPRC

UPR-200-W-100

UPR-200-W-100, UN-216-W-8, 105-TX to 118-TX Process Line Leak, UN-200-W-

100 200W WRPS

UPR-200-W-101 UPR-200-W-101, UN-216-W-9, 221-U Acid Spill R-1 Through R-9, UN-200-W-101 200W CHPRC

UPR-200-W-102 UPR-200-W-102, UN-216-W-12, UN-200-W-102, 224-T Underground Line Leak 200W CHPRC

UPR-200-W-103

UPR-200-W-103, 216-Z-18 Line Break, UN-216-W-13, UN-200-W-103, Pipe Line 

Leak 200W CHPRC

UPR-200-W-104 UPR-200-W-104, UN-216-W-14, 216-U-10 Pond Leach Trench, U Pond Fingers 200W CHPRC

UPR-200-W-105 UPR-200-W-105, UN-216-W-15, 216-U-10 Pond Leach Trench 200W CHPRC

UPR-200-W-106 UPR-200-W-106, UN-216-W-16, 216-U-10 Pond Leach Trench 200W CHPRC

UPR-200-W-107 UPR-200-W-107, UN-216-W-17, 216-U-10 Pond Flood Plain 200W CHPRC

UPR-200-W-108 UPR-200-W-108, Line Leak at 216-S-9 Crib, UN-216-W-18, UN-200-W-108 200W CHPRC

UPR-200-W-109 UPR-200-W-109, Waste Line Leak Near 218-W-9, UN-216-W-19, UN-200-W-109 200W CHPRC

UPR-200-W-11 UPR-200-W-11, 218-W-1 Burial Ground Fire, UN-200-W-11, UPR-200-W-16 200W CHPRC

UPR-200-W-110 UPR-200-W-110, Contaminated Soil from 216-Z-1, UN-216-W-20 Spoil Trench 200W CHPRC

UPR-200-W-111 UPR-200-W-111, Sludge Trench at 207-U, UN-216-W-21 200W CHPRC

UPR-200-W-112 UPR-200-W-112, Sludge Trench at 207-U, UN-216-W-22 200W CHPRC

UPR-200-W-113

UPR-200-W-113, Soil Contamination East of 241-TX, UN-216-W-23, 

Contamination Areas Around 241-TX-155 Diversion Box, UN-200-W-113 200W WRPS

UPR-200-W-114

UPR-200-W-114, UN-216-W-24, Ground Contamination East of 241-SX Tank 

Farm, UN-200-W-114 200W CHPRC

UPR-200-W-115

UPR-200-W-115, UN-216-W-25, Ground Contamination Above Transfer Line Along 

Cooper Street 200W CHPRC

UPR-200-W-116

UPR-200-W-116, UN-216-W-26, Ground Contamination North of 202-S, UN-200-W-

116 200W CHPRC

UPR-200-W-117

UPR-200-W-117, Railroad Track Contamination, 221-U Railroad Cut 

Contamination, UN-216-W-27, UN-200-W-117 200W CHPRC

UPR-200-W-118 UPR-200-W-118, Contamination at 211-U, UN-216-W-28, UN-200-W-118 200W CHPRC

UPR-200-W-12 UPR-200-W-12, Ground Contamination Near 242-T 200W CHPRC

UPR-200-W-123 UPR-200-W-123, 204-S Unloading Facility Frozen Discharge Line, UN-200-W-123 200W CHPRC

UPR-200-W-124 UPR-200-W-124, Dike Break at the REDOX Pond, UN-200-W-124 200W CHPRC

UPR-200-W-125 UPR-200-W-125, 216-U-15, UN-200-W-125, UN-216-W-10 200W CHPRC

UPR-200-W-126 UPR-200-W-126, Contamination Release Inside 241-TX Tank Farm 200W WRPS
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UPR-200-W-127

UPR-200-W-127, Liquid Release from 242-S Evaporator to the Ground, UN-200-W-

127 200W WRPS

UPR-200-W-128 UPR-200-W-128, Contamination Release Inside 241-U Tank Farm 200W WRPS

UPR-200-W-129 UPR-200-W-129, Contamination Release Inside 241-TX Tank Farm 200W WRPS

UPR-200-W-13

UPR-200-W-13, Liquid Release from REDOX to 207-S and 216-S-17 Pond, UN-

200-W-13 200W CHPRC

UPR-200-W-130 UPR-200-W-130, Line Leak at 231-W-151 Sump, UN-200-W-130 200W CHPRC

UPR-200-W-131 UPR-200-W-131, Release from 241-TX-155 200W WRPS

UPR-200-W-132 UPR-200-W-132, UN-200-W-132, 241-UR-151 Diversion Box Release 200W WRPS

UPR-200-W-134 UPR-200-W-134, Improper Drum Burial at 218-W-3A 200W CHPRC

UPR-200-W-135 UPR-200-W-135, Release from 241-TX-155, UN-200-W-135 200W WRPS

UPR-200-W-137 UPR-200-W-137, 218-W-7, UN-200-W-137 200W CHPRC

UPR-200-W-138

UPR-200-W-138, 221-U Vessel Vent Blower Pit French Drain, UN-216-W-11, UN-

200-W-138, UN-200-W-22, UPR-200-W-22 200W CHPRC

UPR-200-W-139

UPR-200-W-139, Liquid Release to the 216-U-9 Ditch, UN-200-W-139, UPR-200-

W-18 200W CHPRC

UPR-200-W-14 UPR-200-W-14, Waste Line Leak at 242-T Evaporator, UN-200-W-14 200W CHPRC

UPR-200-W-140 UPR-200-W-140, 241-SX-107 Leak 200W WRPS

UPR-200-W-141 UPR-200-W-141, 241-SX-108 Leak 200W WRPS

UPR-200-W-142 UPR-200-W-142, 241-SX-109 Leak 200W WRPS

UPR-200-W-143 UPR-200-W-143, 241-SX-111 Leak 200W WRPS

UPR-200-W-144 UPR-200-W-144, 241-SX-112 Leak 200W WRPS

UPR-200-W-145 UPR-200-W-145, 241-SX-113 Leak 200W WRPS

UPR-200-W-146 UPR-200-W-146, 241-SX-115 Leak 200W WRPS

UPR-200-W-147 UPR-200-W-147, 241-T-103 Leak 200W WRPS

UPR-200-W-148 UPR-200-W-148, 241-T-106 Leak 200W WRPS

UPR-200-W-149 UPR-200-W-149, 241-TX-107 Leak 200W WRPS

UPR-200-W-15

UPR-200-W-15, Liquid Release from REDOX to 207-S and 216-S-17 Pond, UN-

200-W-15 200W CHPRC

UPR-200-W-150 UPR-200-W-150, 241-TY-103 Leak 200W WRPS

UPR-200-W-151 UPR-200-W-151, 241-TY-104 Leak 200W WRPS

UPR-200-W-152 UPR-200-W-152, 241-TY-105 Leak 200W WRPS

UPR-200-W-153 UPR-200-W-153, 241-TY-106 Leak 200W WRPS

UPR-200-W-154 UPR-200-W-154, 241-U-101 Leak 200W WRPS

UPR-200-W-155 UPR-200-W-155, 241-U-104 Leak 200W WRPS

UPR-200-W-156 UPR-200-W-156, 241-U-110 Leak 200W WRPS

UPR-200-W-157 UPR-200-W-157, 241-U-112 Leak 200W WRPS

UPR-200-W-159 UPR-200-W-159, Caustic Spill at Plutonium Finishing Plant, UN-200-W-159 200W CHPRC

UPR-200-W-16 UPR-200-W-16, Fire at 218-W-1 Burial Ground 200W CHPRC

UPR-200-W-160

UPR-200-W-160, Line Break at 241-TX-302C, UPR-200-W-38, UPR-200-W-40, 

216-T-30 200W CHPRC

UPR-200-W-161

UPR-200-W-161, UN-216-W-35, UN-200-W-161, Large Area East of 241-U Tank 

Farm 200W CHPRC

UPR-200-W-162 UPR-200-W-162, Contaminated Area on East Side of 221-U, UN-216-W-37 200W CHPRC

UPR-200-W-163

UPR-200-W-163, Contaminated Vegetation at the 216-U-8 Pipeline (200-W-42-PL), 

UN-216-W-33 200W CHPRC

UPR-200-W-164 UPR-200-W-164, Overhead UNH Line Leak, UN-216-W-29 200W CHPRC

UPR-200-W-165 UPR-200-W-165, Contamination Area East of 241-S, UN-216-W-30 200W CHPRC

UPR-200-W-166 UPR-200-W-166, Contamination Migration from 241-T Tank Farm, UN-216-W-31 200W CHPRC

UPR-200-W-167 UPR-200-W-167, Contamination Migration from 241-TY, UN-216-W-32 200W WRPS

UPR-200-W-17

UPR-200-W-17, UN-200-W-17, Contamination Spread form 241-TX-106 Pump 

Removal 200W WRPS

UPR-200-W-18 UPR-200-W-18, Liquid Release to 216-U-9 200W CHPRC

UPR-200-W-19 UPR-200-W-19, 241-U-361 Overflow, UN-200-W-19 200W CHPRC

UPR-200-W-2 UPR-200-W-2, UN-200-W-2, Underground Waste Line Leak 200W CHPRC

UPR-200-W-20 UPR-200-W-20, UN-200-W-20, Spread of Contamination from a Diversion Box 200W WRPS

UPR-200-W-21

UPR-200-W-21, UN-200-W-21, UN-216-W-36, Process Line Cave-in at 241-TX-

154 Diversion Box 200W WRPS

UPR-200-W-23 UPR-200-W-23, Waste Box Fire at 234-5Z, UN-200-W-23 200W CHPRC

UPR-200-W-24 UPR-200-W-24, Release from the 244-UR Vault, UN-200-W-24 200W WRPS

UPR-200-W-26 UPR-200-W-26, Contamination Spread During Burial Operation 200W CHPRC
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UPR-200-W-27

UPR-200-W-27, Transfer Line Leak at 23rd and Camden, UN-200-W-27, UN-216-

W-5, Duplicate of UPR-200-W-29 200W CHPRC

UPR-200-W-28 UPR-200-W-28, Release from 241-TX-155 Diversion Box, UN-200-W-28 200W WRPS

UPR-200-W-29

UPR-200-W-29, Transfer Line Leak, UN-200-W-29, UPR-200-W-27, UN-200-W-

27, UN-216-W-5, 23rd and Camden Line Break 200W CHPRC

UPR-200-W-3 UPR-200-W-3, Railroad Contamination, UN-200-W-3 200W CHPRC

UPR-200-W-30 UPR-200-W-30, 216-S-12, UN-200-W-30 200W CHPRC

UPR-200-W-32 UPR-200-W-32, UNH Transfer Line Break, UN-200-W-32 200W CHPRC

UPR-200-W-33 UPR-200-W-33, Ground Contamination at 224-U, UN-200-W-33 200W CHPRC

UPR-200-W-34 UPR-200-W-34, Overflow of the 216-S-10 Ditch, UN-200-W-34 200W CHPRC

UPR-200-W-35

UPR-200-W-35, Ground Contamination Near UNH Process Line, UN-200-W-35, 

REDOX to 224-U UNH Line Leak 200W CHPRC

UPR-200-W-36 UPR-200-W-36, Groundwater Contamination at 216-S-1 and 216-S-2 200W CHPRC

UPR-200-W-37 UPR-200-W-37, Contaminated Boxes Found in a Burn Pit (Z Plant Burn Pit) 200W CHPRC

UPR-200-W-38

UPR-200-W-38, Line Break at 241-TX-302C, UPR-200-W-160, UPR-200-W-40, 

UN-200-W-38, 216-T-30 200W CHPRC

UPR-200-W-39 UPR-200-W-39, UN-200-W-39, 224-U Buried Contamination Trench 200W CHPRC

UPR-200-W-4 UPR-200-W-4, Railroad Contamination, UN-200-W-4 200W CHPRC

UPR-200-W-40

UPR-200-W-40, Line Break Near 241-TX-154, UPR-200-W-38, UPR-200-W-160, 

216-T-30, UN-200-W-40 200W CHPRC

UPR-200-W-41

UPR-200-W-41, Railroad Contamination, UN-200-W-41, REDOX Railroad Cut 

Contamination 200W CHPRC

UPR-200-W-42 UPR-200-W-42, Contamination found at 2706-S, UN-200-W-42 200W CHPRC

UPR-200-W-43 UPR-200-W-43, Contaminated Blacktop East of 233-S, UN-200-W-43 200W CHPRC

UPR-200-W-44 UPR-200-W-44, Railroad Track Contamination, UN-200-W-44 200W CHPRC

UPR-200-W-45 UPR-200-W-45, Burial Box Collapse 200W CHPRC

UPR-200-W-46

UPR-200-W-46, Contaminated Railroad Track, H-2 Centrifuge Burial, UN-200-W-

46 200W CHPRC

UPR-200-W-47 UPR-200-W-47, 216-S-16P Dike Release, UN-200-W-47 200W CHPRC

UPR-200-W-48 UPR-200-W-48, Contaminated Railroad Track Near 221-U, UN-200-W-48 200W CHPRC

UPR-200-W-49 UPR-200-W-49, Contamination Southeast of 241-SX, UN-200-W-49 200W CHPRC

UPR-200-W-5 UPR-200-W-5, Overflow at 241-TX-155, UN-200-W-5 200W WRPS

UPR-200-W-50 UPR-200-W-50, UN-200-W-50, Contamination Spread from 241-SX-114 200W WRPS

UPR-200-W-51 UPR-200-W-51, Release from 241-S Diversion Box, UN-200-W-51, UPR-200-W-52 200W CHPRC

UPR-200-W-52 UPR-200-W-52, Release from 241-S Diversion Box, UN-200-W-52 200W CHPRC

UPR-200-W-53 UPR-200-W-53, Burial Box Collapse 200W CHPRC

UPR-200-W-55 UPR-200-W-55, Uranium Powder Spill at 224-U, UN-200-W-55 200W CHPRC

UPR-200-W-56

UPR-200-W-56, Contamination at the REDOX Column Carrier Trench, UN-200-W-

56 200W CHPRC

UPR-200-W-57

UPR-200-W-57, UPR-200-E-120 (error in area number assignment), UN-200-W-57, 

233-S Fire 200W CHPRC

UPR-200-W-58 UPR-200-W-58, Railroad Track Contamination, UN-200-W-58 200W CHPRC

UPR-200-W-59 UPR-200-W-59, Contaminated Liquid Released to 216-S-16P 200W CHPRC

UPR-200-W-6

UPR-200-W-6, UN-200-W-6, Contamination Spread from 241-U-151 and 241-U-

152 Diversion Boxes 200W WRPS

UPR-200-W-60 UPR-200-W-60, Railroad Contamination, UN-200-W-60 200W CHPRC

UPR-200-W-61 UPR-200-W-61, REDOX Ground Contamination, UN-200-W-61 200W CHPRC

UPR-200-W-62

UPR-200-W-62, UN-200-W-62, Line Leak at 23rd and Camden, UN-216-W-5, 

Duplicate of UPR-200-W-97 200W CHPRC

UPR-200-W-63

UPR-200-W-63, Road Contamination Along the South Shoulder of 23rd Street, UN-

200-W-63 200W CHPRC

UPR-200-W-64 UPR-200-W-64, Road Contamination at 23rd and Camden, UN-200-W-64 200W CHPRC

UPR-200-W-65 UPR-200-W-65, Contamination in the T-Plant Railroad Cut, UN-200-W-65 200W CHPRC

UPR-200-W-67 UPR-200-W-67, Contamination Near 2706-T, UN-200-W-67 200W CHPRC

UPR-200-W-68 UPR-200-W-68, Road Contamination, UN-200-W-68 200W CHPRC

UPR-200-W-69 UPR-200-W-69, Railroad Contamination, UN-200-W-69 200W CHPRC

UPR-200-W-7

UPR-200-W-7, Contamination Spread from the 241-T-151 and 241-T-152 Diversion 

Boxes, UN-200-W-7 200W WRPS

UPR-200-W-70

UPR-200-W-70, Contamination Found at the 200 West Burning Ground East of 

Beloit Ave. 200W CHPRC
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UPR-200-W-71

UPR-200-W-71, UN-200-W-71, Contamination Spread from 16th Street to Dayton 

Ave. 200W CHPRC

UPR-200-W-72 UPR-200-W-72, Contamination at 218-W-4A 200W CHPRC

UPR-200-W-73 UPR-200-W-73, Contaminated Railroad Track at 221-T, UN-200-W-73 200W CHPRC

UPR-200-W-74 UPR-200-W-74, Overground Line Leak at 241-Z, UN-200-W-74 200W CHPRC

UPR-200-W-75 UPR-200-W-75, Contamination Spread at 241-Z, UN-200-W-75 200W CHPRC

UPR-200-W-76 UPR-200-W-76, UN-200-W-76, Contamination Found at 241-TX-155 200W WRPS

UPR-200-W-77 UPR-200-W-77, Contaminated Coyote Feces, UN-200-W-77 200W CHPRC

UPR-200-W-78 UPR-200-W-78, UO3 Powder Spill at 224-U, UN-200-W-78 200W CHPRC

UPR-200-W-79 UPR-200-W-79, Contamination Spread at 241-Z, UN-200-W-79 200W CHPRC

UPR-200-W-8

UPR-200-W-8, UN-200-W-8, 200-W-5, Old Burial/Burning Pit, U-Plant Burning 

Pit/Burial Ground 200W CHPRC

UPR-200-W-80 UPR-200-W-80, UN-200-W-80, 241-S/SX Contamination Migration 200W WRPS

UPR-200-W-81 UPR-200-W-81, UN-200-W-81, Contamination Specks in 241-S/SX 200W WRPS

UPR-200-W-82 UPR-200-W-82, UN-200-W-82, Contamination Spread at 240-S-151 200W CHPRC

UPR-200-W-83

UPR-200-W-83, Radioactive Spill Near 204-S Radiation Zone, UN-216-W-82, UN-

200-W-83 200W CHPRC

UPR-200-W-84 UPR-200-W-84, Ground Contamination During Burial Operation at 218-W-3A 200W CHPRC

UPR-200-W-85

UPR-200-W-85, Radioactive Spill from Multipurpose Transfer Box, UN-216-W-85, 

UN-200-W-85 200W CHPRC

UPR-200-W-86

UPR-200-W-86, Contaminated Pigeon Feces at 221-U and 204-S, UN-200-W-86, 

UN-216-W-86 200W CHPRC

UPR-200-W-87

UPR-200-W-87, UN-216-W-87, Radioactive Spill from 219-S Filter Housing, UN-

200-W-87 200W WRPS

UPR-200-W-88

UPR-200-W-88, Radioactive Spill from Uranyl Nitrate (UNH) Trailer, UN-216-W-88, 

UN-200-W-88 200W CHPRC

UPR-200-W-89

UPR-200-W-89, Radioactive Contamination Southwest of 236-Z Building, UN-216-

W-89, UN-200-W-89 200W CHPRC

UPR-200-W-90

UPR-200-W-90, Radioactive Contamination South of 236-Z Building, UN-216-N-90, 

UN-200-W-90 200W CHPRC

UPR-200-W-91

UPR-200-W-91, Radioactive Contamination Near 234-5Z Building, UN-216-W-91, 

UN-200-W-91 200W CHPRC

UPR-200-W-95 UPR-200-W-95, UN-216-W-2, 207-S Retention Basin 200W CHPRC

UPR-200-W-96 UPR-200-W-96, UN-216-W-4, 233-S Floor Overflow, 233-SA Floor Overflow 200W CHPRC

UPR-200-W-97 UPR-200-W-97, Transfer Line Leak, UN-216-W-5, UN-200-W-97 200W CHPRC

UPR-200-W-98 UPR-200-W-98, UN-216-W-6, 221-T Waste Line Break at R-19, UN-200-W-98 200W CHPRC

UPR-200-W-99

UPR-200-W-99, UN-216-W-7, 241-153-TX Diversion Box Contamination Spread, 

UN-200-W-99 200W CHPRC

UPR-3000-1 UPR-3000-1, UN-3000-1, Release from the Physical Science Laboratory 3000 CHPRC

UPR-300-1 UPR-300-1, 316-1A, 307-340 Waste Line Leak, UN-300-1 300 CHPRC

UPR-300-10 UPR-300-10, Contamination Under 325 Building, UN-300-10 300 WCH

UPR-300-11 UPR-300-11, Underground Radioactive Liquid Line Leak, UN-300-11 300 CHPRC

UPR-300-12 UPR-300-12, UN-300-12, Contaminated Soil Beneath the 325 Building 300 WCH

UPR-300-13 UPR-300-13, UN-300-13, Acid Neutralization Tank Leak East of 333 Building 300 WCH

UPR-300-14 UPR-300-14, UN-300-14, Acid Leak at 334 Tank Farm 300 WCH

UPR-300-15 UPR-300-15, Uranium Bearing Acid Release from 313 to the Process Sewer 300 WCH

UPR-300-17 UPR-300-17, UN-300-17, Metal Shavings Fire 300 WCH

UPR-300-18 UPR-300-18, UN-300-18, Release at 321 Tank Farms 300 WCH

UPR-300-19 UPR-300-19, Chemical Release to the Process Sewer 300 WCH

UPR-300-2 UPR-300-2, Releases at the 340 Facility, UN-300-2, UN-316-2 300 CHPRC

UPR-300-20 UPR-300-20, Acid Release to the Process Sewer 300 WCH

UPR-300-21 UPR-300-21, Nitric Acid Release to the Process Sewer 300 WCH

UPR-300-22 UPR-300-22, Acid Release to the Process Sewer 300 WCH

UPR-300-23 UPR-300-23, Acid Release to the Process Sewer 300 WCH

UPR-300-24 UPR-300-24, Acid Release to the Process Sewer 300 WCH

UPR-300-25 UPR-300-25, Release to the Process Sewer 300 WCH

UPR-300-26 UPR-300-26, Caustic Release to the Process Sewer 300 WCH

UPR-300-27 UPR-300-27, Acid Release to the Process Sewer 300 WCH

UPR-300-28 UPR-300-28, Release to the Process Sewer 300 WCH

UPR-300-29 UPR-300-29, Release to the Process Sewer 300 WCH

UPR-300-30 UPR-300-30, Acid Release to the Process Sewer 300 WCH

UPR-300-31 UPR-300-31, UN-300-3, 300-31 300 WCH
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UPR-300-32 UPR-300-32, Acid Leaks at the 333 Building 300 WCH

UPR-300-33 UPR-300-33, Waste Leak at the 333 Building 300 WCH

UPR-300-34 UPR-300-34, Release to the Process Pond 300 WCH

UPR-300-35 UPR-300-35, Leak at the 333 Building 300 WCH

UPR-300-36 UPR-300-36, Acid Leak at the 333 Building 300 WCH

UPR-300-37 UPR-300-37, 333 Building Leaks 300 WCH

UPR-300-38 UPR-300-38, Soil Contamination Beneath the 313 Building 300 WCH

UPR-300-39 UPR-300-39, UN-300-39, Sodium Hydroxide Leak at 311 Tank Farm 300 WCH

UPR-300-4 UPR-300-4, UN-300-4, Contaminated Soil Beneath the 321 Building 300 WCH

UPR-300-40

UPR-300-40, Acid Release at the 303-F Pipe Trench, UN-300-40, UPR-300-31, UN-

300-31 300 WCH

UPR-300-41 UPR-300-41, 300 Area #340 Building Phosphoric Acid Spill, UN-300-41 300 WCH

UPR-300-42 UPR-300-42, 300 Area Powerhouse Fuel Oil Spill, UN-300-42 300 WCH

UPR-300-43 UPR-300-43, 300 Area Solvent Refined Coal Spill, UN-300-43 300 WCH

UPR-300-44 UPR-300-44, 313 Building, Uranium Bearing Waste Etch-Acid Spill, UN-300-44 300 WCH

UPR-300-45 UPR-300-45, 303-F Building Uranium-Bearing Acid Spill, UN-300-45 300 WCH

UPR-300-46 UPR-300-46, Contamination North of 333 Building 300 WCH

UPR-300-47

UPR-300-47, 309 Building, Ethylene Glycol Release, Glycol Spill from the 309, 

Chiller System 300 WCH

UPR-300-48 UPR-300-48, 325 Building Basement Topsy Pit 300 WCH

UPR-300-5 UPR-300-5, UN-300-5, Spill at 309 Storage Basin 300 WCH

UPR-300-7 UPR-300-7, UN-300-7, Oil Spill at 384 Building 300 WCH

UPR-300-8 UPR-300-8, Caustic Spill from 311 Tank Farm to Process Sewer 300 WCH

UPR-300-9 UPR-300-9, Nitric Acid Leak from 306-W to the Process Sewer 300 WCH

UPR-300-FF-1

UPR-300-FF-1, 300-FF-1 Hot Spots, Surface Radiation Survey for 300-FF-1, UN-

300-FF-1 300 WCH

UPR-400-1 UPR-400-1, 400 Area Coolant Spill, UN-400-1 400 CHPRC

UPR-600-1 UPR-600-1, Contamination Spread at 618-10 Burial Ground, UN-600-1 600 WCH

UPR-600-10 UPR-600-10, Contamination Spread at 618-11 600 WCH

UPR-600-11 UPR-600-11, Contaminated Soil Dumped at JA Jones Pit #1 600 WCH

UPR-600-12 UPR-600-12, UN-600-12, UNH Spill to Route 4S 600 CHPRC

UPR-600-15 UPR-600-15, UN-600-15, Contaminated Material found at 618-4 600 WCH

UPR-600-16 UPR-600-16, P-11 Fire and Contamination Spread, UN-600-16, UN-616-16 600 WCH

UPR-600-17 UPR-600-17, 600 Area Patrol Boat Spill, UN-600-17 600 WCH

UPR-600-18 UPR-600-18, Tank Truck Gasoline Spill, UN-600-18 600 WCH

UPR-600-19 UPR-600-19, Lime Sulfur Barrel 600 WCH

UPR-600-2 UPR-600-2, Contamination Spread at 618-10, UN-600-2 600 WCH

UPR-600-20 UPR-600-20, UN-216-E-41, Old Cross Site Transfer Line Surface Contamination 600 CHPRC

UPR-600-21 UPR-600-21, Contamination Found Northeast of 200 East Area, UN-216-E-31 600 CHPRC

UPR-600-22 UPR-600-22, WPPSS Windrow Site, 600-21 600 WCH

UPR-600-3 UPR-600-3, Contamination Spread at 618-10 600 WCH

UPR-600-4 UPR-600-4, Contamination Spread at 618-11 600 WCH

UPR-600-5 UPR-600-5, Contamination Spread at 618-11 600 WCH

UPR-600-6 UPR-600-6, Contamination Spread at 618-11 600 WCH

UPR-600-7 UPR-600-7, Contamination Spread at 618-11 600 WCH

UPR-600-8 UPR-600-8, Contamination Spread at 618-11 600 WCH

UPR-600-9 UPR-600-9, Contamination Spread at 618-11 600 WCH

WESF WESF, Waste Encapsulation and Storage Facility, 225-B (See Subsites) 200E CHPRC

WRAP WRAP, Waste Receiving and Processing Facility 200W CHPRC

Z PLANT BP Z PLANT BP, Z Plant Burning Pit, Z Plant Burn Pit 200W CHPRC

100-B-29 100-B-29, Pipe Located Southeast of the 183-B Clearwells 100B TBD

100-B-30 100-B-30, Pipe Located South of the 100-B/C Perimeter Road 100B TBD

100-B-31 100-B-31, Garnet Sand Located at 183-C Clearwell Pads 100B TBD

100-B-32 100-B-32, Soil Contamination Area Associated with Legacy Waste, SCA #1 100B TBD

100-B-33 100-B-33, Soil Contamination Area 2 Associated with Legacy Waste, SCA #2 100B TBD

100-D-100 100-D-100, Sodium Dichromate Near Southern Portion of 100-D-56 100D TBD

100-D-101

100-D-101, Miscellaneous Structures, 108-D Acid Pit and Sump, 108-D Sodium 

Silicate Sump, 108-D Storage Tanks, 108-D Car Spot 100D TBD

100-D-102 100-D-102, Suspect Effluent Leak Adjacent to 107-DR Basin 100D TBD

100-D-103 100-D-103, Suspected Trench and French Drain from 116-D-8 Cask Pad 100D TBD
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100-D-104

100-D-104, Unplanned Release near 185-D Sodium Dichromate Storage Tank and 

Acid Neutralization French Drain 100D TBD

100-D-69 100-D-69, Sodium Dichromate Found Near Pacific Avenue and Paddock Street 100D TBD

100-D-70 100-D-70, 184DA Steam Generating Plant Dry Well, 184-DA 100D TBD

100-D-71 100-D-71, Vertical Safety Rod Tower Components 100D TBD

100-D-72 100-D-72, 183D Acid Facility 100D TBD

100-D-73 100-D-73, 108-D Chemical Pump House 100D TBD

100-D-74 100-D-74, Drywell Well 100D TBD

100-D-75

100-D-75, 151-D Primary Electrical Substation, 152-C1-D & 152-E1-D Secondary 

Electrical Substations (see subsites) 100D TBD

100-D-76 100-D-76, Potential Crib Next to 108D, Potential Former 116-D-3 Crib 100D TBD

100-D-77

100-D-77, DR Reactor Water Treatment Facility, Acid Facility, 183-DR Head 

House, 183-DR Filter Building, Sodium Dichromate Systems, 183-DR Flocculation 

Basins, 183-DR Sedimentation Basins 100D TBD

100-D-78 100-D-78, 100D Yellow Stained Soils 100D TBD

100-D-79 100-D-79, 100D Posted Soil Contamination Areas, SCA Area 1, SCA Area 2 100D TBD

100-D-80 100-D-80, 100D Tar Stained Soils & Miscellaneous Debris 100D TBD

100-D-81 100-D-81, 100D Burn Areas and Other Stained Areas 100D TBD

100-D-82 100-D-82, 100D Garnet Sand Sites 100D TBD

100-D-83 100-D-83, 100D Treated Water Pipelines (See Subsites) 100D TBD

100-D-84 100-D-84, 100D Sanitary Sewer Pipelines (See Subsites) 100D TBD

100-D-85 100-D-85, 100D Reactor Effluent Pipelines (See Subsites) 100D TBD

100-D-86 100-D-86, 100D Process Sewer Pipelines (See Subsites) 100D TBD

100-D-87 100-D-87, Spill Near Railroad Car Spot 100D TBD

100-D-88 100-D-88, 100D Miscellaneous Pipelines 100D TBD

100-D-89 100-D-89, Power Pole and Junction Box Debris 100D TBD

100-D-90 100-D-90, 100-D/DR Out of Service Transformers 100D TBD

100-D-91 100-D-91, 100-D/DR Electrical Components Debris 100D TBD

100-D-92 100-D-92, Second Potential UST Near Dichromate Station 100D TBD

100-D-93 100-D-93, Potential UST Near Dichromate Station 100D TBD

100-D-94 100-D-94, Dichromate Contaminated Pit Associated with 187-DR 100D TBD

100-D-95 100-D-95, 100-D/DR Unnumbered Septic Tanks and Tile Field 100D TBD

100-D-96 100-D-96, 100-D/DR Additional French Drains 100D TBD

100-D-97 100-D-97, 184-DA 500-Gallon Fuel Tank, 184DA 100D TBD

100-D-98 100-D-98, 152D Substations 100D TBD

100-D-99 100-D-99, Two Suspect Features Identified by Ground Penetrating Radar 100D TBD

100-F-58 100-F-58, 100-F Surface Debris Potentially Containing Asbestos 100F TBD

100-F-59 100-F-59, Riparian Area Contamination Originating from 128-F-2 100F TBD

100-F-60 100-F-60, Cast Iron Pipe 100F TBD

100-F-61 100-F-61, Stained Soil near 100-F-12 100F TBD

100-F-62 100-F-62, Animal Farm Septic Lines 100F TBD

100-F-63 100-F-63, Animal Farm Radioactive Effluent Lines 100F TBD

100-H-38 100-H-38, Trenches and Pit Southwest of 105-H 100H TBD

100-H-39

100-H-39, Possible Thimble Pit Locations, Potential Thimble Burial Site, Orphan 

Site H-007 100H TBD

100-H-40 100-H-40, Disposal Pit 100H TBD

100-H-41 100-H-41, Contaminated Area 100H TBD

100-H-42 100-H-42, 1906-H Drainage Lift Station 100H TBD

100-H-43 100-H-43, Maintenance Garage, Repair Shop 100H TBD

100-H-44 100-H-44, 183-H Neutralization Pit, H-016 100H TBD

100-H-45 100-H-45, 1717-H UST, Underground Propane Tank, H-015 100H TBD

100-H-46 100-H-46, 190-H Potential Contaminated Soil 100H TBD

100-H-47 100-H-47, 1717-H Geophysical Anomaly, Possible UST, Orphan Site H-015 100H TBD

100-H-48 100-H-48, 184-HA Underground Fuel Oil Tanks Associated Piping 100H TBD

100-H-49 100-H-49, Potentially Contaminated French Drains, (See Subsites) 100H TBD

100-H-50 100-H-50, 100-H Steam Condensate French Drains 100H TBD

100-H-51 100-H-51,100-H-51, Potentially Contaminated Pipeline Segments (See subsites) 100H TBD

100-H-52 100-H-52, 184-HA Septic Drain Field and Associated Piping 100H TBD

100-H-53 100-H-53, Carbon Steel Pipe in River Bank 100H TBD

100-H-54 100-H-54, GPERS 100-H Shoreline Survey Unplanned Release 100H TBD
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100-H-55 100-H-55, Cast Iron Pipe 100H TBD

100-H-56 100-H-56, H-Area Miscellaneous Pipelines 100H TBD

100-H-57 100-H-57, Water Tower Foundations at 100-H 100H TBD

100-H-58 100-H-58, Mud Dauber Nests On Active Powerlines In H Area 100H TBD

100-K-100

100-K-100,  Radioactive Material Area Remaining After 107-KW Basin Removal, 

116-KW-3 Remaining Contaminated Soil and Items 100K TBD

100-K-101

100-K-101, French Drains and Mercury Stained Soils near the 183KE 

Sedimentation Basin 100K TBD

100-K-102

100-K-102, French Drains and Mercury Stained Soils near the 183KW 

Sedimentation Basin 100K TBD

100-K-103

100-K-103, 1704-K and 1717-K Septic Systems, Additional Components of 1607-

K4 100K TBD

100-K-104 100-K-104, 166-KE French Drain 100K TBD

100-K-105 100-K-105, Pit at Southeast Corner of 100K 100K TBD

100-K-106 100-K-106, 182-K Fuel Oil Crib 100K TBD

100-K-107 100-K-107, 1706-KER Abandoned Drain Field 100K TBD

100-K-108 100-K-108, 1706-KER Septic System, 1706-KER Septic Tank, Crib and Sewer Line 100K TBD

100-K-109

100-K-109, Unplanned Chemical Release near 183.1KW Head House, Yellow 

Stained Soil adjacent to 183.1KW Head House 100K TBD

100-K-84 100-K-84, Red Soil Found Southwest of 118-K-1 100K TBD

100-K-85 100-K-85, 100-K Temporary Construction Pit 100K TBD

100-K-86 100-K-86, 100-K Stain Areas, Four Areas of Stained Soil in 100-K Area 100K TBD

100-K-87 100-K-87, 100-K Asbestos Lagging 100K TBD

100-K-88 100-K-88, Yellow Granular Material 100K TBD

100-K-89 100-K-89, 100-K Burn Site 100K TBD

100-K-90 100-K-90, 100-K White Granular Material 100K TBD

100-K-91 100-K-91, 100-K Battery 100K TBD

100-K-92 100-K-92, 100-K Reddish Stained Gravels 100K TBD

100-K-93 100-K-93, 100-K Drum Remnant 100K TBD

100-K-94 100-K-94, 1702-KE and 1702-KW Guard House Dry Wells 100K TBD

100-K-95 100-K-95, 100-K Tar Dump 100K TBD

100-K-96

100-K-96, 100KE River Effluent Pipeline, 100KE River Line, River Line (East) from 

116-K-3 Outfall 100K TBD

100-K-97 100-K-97, 183-KW French Drain and Rail Spur Unplanned Release 100K TBD

100-K-98 100-K-98, 183-KE French Drain and Rail Spur Unplanned Release 100K TBD

100-K-99

100-K-99, Radioactive Material Area Remaining After 107-KE Basin Removal, 116-

KE-4 Contaminated Soil and Items 100K TBD

100-N-100 100-N-100, 100-N Oil Filters #4 100N TBD

100-N-101 100-N-101, 100-N Stain Area #4 100N TBD

100-N-102 100-N-102, 100-N Potentially Contaminated French Drains 100N TBD

100-N-103 100-N-103, 100-N Steam Condensate French Drains 100N TBD

100-N-82 100-N-82, 100-N Decontamination Pad 100N TBD

100-N-83 100-N-83, Two Contamination Areas Found Near 116-N-1 100N TBD

100-N-84 100-N-84, 100-N 100-N Miscellaneous Pipelines (See Subsites) 100N TBD

100-N-85 100-N-85, Gas Station Fuel Tanks 100N TBD

100-N-86 100-N-86, 151-N Substation Transformer and Oil Circuit Breakers 100N TBD

100-N-87 100-N-87, 116-N Ventilation Stack Piping and French Drain 100N TBD

100-N-88 100-N-88, 1143-N French Drain 100N TBD

100-N-89 100-N-89, 117-NVH French Drain 100N TBD

100-N-90 100-N-90, 100-N Reactor Rod Caves 100N TBD

100-N-91 100-N-91, 100-N Battery Debris 100N TBD

100-N-92 100-N-92, 100-N Stain Area #1 100N TBD

100-N-93 100-N-93, 100-N Stain Area #2 100N TBD

100-N-94 100-N-94, 100-N Oil Filters #1 100N TBD

100-N-95 100-N-95, Hanford Generating Plant (185-N) Septic Tank 100N TBD

100-N-96 100-N-96, 100-N Military Camp Disposal Pits 100N TBD

100-N-97 100-N-97, 100-N Oil Filters #2 100N TBD

100-N-98 100-N-98, 100-N Stain Area #3 100N TBD

100-N-99 100-N-99, 100-N Oil Filters #3 100N TBD

200-E-126-PL-A 200-E-126-PL-A, Segments of 200-E-126-PL Pipeline Located in the Outer Area 200E TBD
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200-E-126-PL-B 200-E-126-PL-B, Segments of 200-E-126-PL Pipeline Located in the Inner Area 200E TBD

200-E-127-PL-A

200-E-127-PL-A, Segments of Gable Mountain Pond Pipeline Located in the Outer 

Area 200E TBD

200-E-127-PL-B

200-E-127-PL-B, Segments of Gable Mountain Pond Pipeline Located in the Inner 

Area 200E TBD

200-E-169-PL 200-E-169-PL, Pipeline to the 216-C-3 Crib 200E TBD

200-E-170-PL 200-E-170-PL, Pipeline from 276-C to 216-C-4 Crib 200E TBD

200-E-171-PL 200-E-171-PL, Pipeline to the 216-C-6 Crib 200E TBD

200-E-172-PL 200-E-172-PL, Pipeline from 209-E to the 216-C-7 Crib 200E TBD

200-E-173-PL 200-E-173-PL, Pipeline from 241-CX-71 to 216-C-5 Crib 200E TBD

200-E-174-PL

200-E-174-PL, 216-B-10 (A&B) Pipeline, Pipeline from 221-BC and 222-B to 216-B-

10 A&B Cribs (See Subsites) 200E TBD

200-E-175-PL 200-E-175-PL, Pipeline from 292-B to 216-B-10 A&B 200E TBD

200-E-176-PL 200-E-176-PL, Pipeline from 242-B to 216-B-11-A&B 200E TBD

200-E-177-PL

200-E-177-PL, Pipeline Rerouting Waste from 216-B-8 Crib Pipeline to 216-B-

11A&B Reverse Wells 200E TBD

200-E-178-PL 200-E-178-PL, Pipeline from Tank 241-B-110 to 216-B-8 Crib and Tile Field 200E TBD

200-E-179

200-E-179, R-13 Catch Tank, Catch Tank in 216-B-10 A&B Pipeline (See Sitecode 

200-E-174-PL) 200E TBD

200-E-180-PL 200-E-180-PL, 216-B-57 Crib Pipeline 200E TBD

200-E-181-PL 200-E-181-PL, 216-B-61 Crib Pipeline 200E TBD

200-E-182-PL 200-E-182-PL, 216-A-7 Crib Pipeline 200E TBD

200-E-183-PL

200-E-183-PL, Pipelines from 241-A-151 Diversion Box to 216-A-2, Lines V010 and 

V011 200E TBD

200-E-184-PL 200-E-184-PL, 216-A-2 Crib Pipelines, V010, V011 200E TBD

200-E-185-PL 200-E-185-PL, 216-A-4 Crib Pipelines, V014, V016 200E TBD

200-E-186-PL 200-E-186-PL, 216-A-31 Crib Pipelines, V010, V011 200E TBD

200-E-187-PL

200-E-187-PL; Chemical Sewer from 202-A to 216-A-29 Ditch; PUREX Chemical 

Sewer (CSL); Lines 8819, 5802, and 5701 200E TBD

200-E-188-PL 200-E-188-PL, B Plant Chemical Sewer Line, 2904-E-2, 15-Inch VP Line, BCE 200E TBD

200-E-189 200-E-189, 216-A-TK-1 Carbonate Neutralization Tank 200E TBD

200-E-190 200-E-190, 216-A-TK-2 Catch Tank 200E TBD

200-E-191-PL 200-E-191-PL, 216-B-63 Pipeline, Pipeline from Valve Pit to 216-B-63 Ditch 200E TBD

200-E-192-PL

200-E-192-PL, 216-A-10 Pipelines (See Subsites), Lines from Sample Pit 4 to 216-

A-10 Crib 200E TBD

200-E-193-PL 200-E-193-PL, 216-A-21 Crib Pipeline, Line X015 200E TBD

200-E-194-PL 200-E-194-PL, 216-A-32 Crib Pipeline 200E TBD

200-E-195-PL

200-E-195-PL, 241-B-361 Settling Tank and 216-B-9 Crib Pipelines, Line V204 

(See Subsites) 200E TBD

200-E-196-PL

200-E-196-PL; Lines T167 and T022; Stainless Steel Line to 216-A-4, 216-A-21 

and 216-A-27 Cribs 200E TBD

200-E-197-PL

200-E-197-PL; Encased Pipelines Between 241-BR-152 Diversion Box and 241-B 

Tank Farm; Lines 9002, 9006, 9010, 9014, 9017, 9020, 9031, 9032, 9035, 9037, 

9038, 9041, 9044, and 9047 200E TBD

200-E-198-PL

200-E-198-PL; Encased Tank Farm Pipeline from 241-BX-154 Diversion to 241-BX-

155 Diversion Box; Lines V282, V283, V284, and V285 200E TBD

200-E-199-PL

200-E-199-PL; Tank Farm Lines from 241-B-154 Diversion Box to 241-B Tank 

Farm; Lines V204, V206, V208, V209, V211, V213, V215, and V285 200E TBD

200-E-200-PL

200-E-200-PL; Pipelines from 244-AR Vault to 241-AY-152 and 241-A-153 

Diversion Boxes; Lines 801, 802, 806, and 805 200E TBD

200-E-201-PL

200-E-201-PL, Transfer Lines from 241-BX-155 to Diversion Boxes in 241-B Tank 

Farm, Lines V315 and V319 200E TBD

200-E-202-PL

200-E-202-PL; Transfer Lines from 241-BX-155 Diversion Box to 241-BX-153 

Diversion Box; Lines V315, V316, V317, V318, and V319 200E TBD

200-E-203-PL

200-E-203-PL, Pipeline from 241-BYR-154 Diversion Box to 216-B-2-2 Ditch, Line 

9712 200E TBD

200-E-204-PL 200-E-204-PL, Pipeline to 216-B-2-1 and 216-B-2-2 Ditches (See Subsites) 200E TBD

200-E-205-PL 200-E-205-PL, 216-B-2-3 Ditch Pipelines (See Subsites) 200E TBD

200-E-206-PL

200-E-206-PL; Lines V716, V717, and V718/817; Double Pipes from 244-AR Vault 

to 241-AR-151 Diversion Box 200E TBD
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200-E-207-PL

200-E-207-PL; Encased Transfer Line from 241-A-151 Diversion Box to 241-A-152 

Diversion Box; Lines V004, V005, V006, V007, and V008 200E TBD

200-E-208-PL

200-E-208-PL, Lines V304 and V305 from 241-BY Tank Farm to 241-B-252 

Diversion Box 200E TBD

200-E-209-PL 200-E-209-PL, Pipeline from 272-BB to 200-E-25 Dry Well 200E TBD

200-E-210-PL

200-E-210-PL; Encased Lines Between 241-AW Tank Farm and 242-A Evaporator 

Building; Lines SL-167, SL-168, SN-219, SN-220, SN-269, and SN-270 200E TBD

200-E-211-PL

200-E-211-PL; Transfer Lines from 241-AW to 242-A Evaporator Building; Lines 

DR334, DR335, and DR343 200E TBD

200-E-212-PL

200-E-212-PL; Transfer Lines Between 241-AW Tank Farm and 241-AP Tank 

Farm; Lines SL-509, SL-510, SN-609, and SN-610 200E TBD

200-E-213-PL

200-E-213-PL; Transfer Lines from 221-B to 241-B-154 Diversion Box; Lines V200, 

V329, V330, V331, V332, V333, and V334 200E TBD

200-E-214-PL

200-E-214-PL, Pipeline to 200-E-55 French Drain, Pipeline from 291-B Sand Filter 

to French Drain 200E TBD

200-E-215-PL

200-E-215-PL, Transfer Line Between 241-ER-151 Diversion Box and 241-ER-152 

Diversion Box, Line V229 200E TBD

200-E-216-PL

200-E-216-PL; Transfer Lines Between 241-BX-153, 241-B-151 and 241-B-152 

Diversion Boxes; Lines V235, V236, V237, V242, C251, V252, and V253  (See 

Subsites) 200E TBD

200-E-217-PL

200-E-217-PL; Encased Transfer Line from 241-ER-151 Diversion Box to 241-BX 

Tank Farm; Lines 9808, 9653, 9719, and V225 (See Subsites) 200E TBD

200-E-218-PL

200-E-218-PL; Transfer Lines Between 241-A-151 Diversion Box and 241-AW 

Tank Farm; Lines V021, V022, and V023 200E TBD

200-E-219-PL

200-E-219-PL; BY Crib Distribution Pipelines; Pipelines from 216-BY-201 Flush 

Tank to 216-B-43, 216-B-44, 216-B-45, 216-B-46, 216-B-47, 216-B-48, 216-B-49, 

and 216-B-50 Cribs (See Subsites) 200E TBD

200-E-220-PL

200-E-220-PL, Pipeline from 241-BY Tank Farm to 216-BY-201 Flush Tank and 

Monitoring Pit (See Subsites) 200E TBD

200-E-221-PL 200-E-221-PL, Pipeline to 216-B-51 French Drain, BC Crib Pipeline Drain Line 200E TBD

200-E-222-PL

200-E-222-PL, Distribution Pipelines from 216-BC-201 Siphon Tank to BC Cribs 

(See Subsites) 200E TBD

200-E-223 200-E-223, BC Pipeline Valve Pit, 200-E-114-PL Valve Pit 200E TBD

200-E-224-PL

200-E-224-PL, 241-A-151 Diversion Box Drain Line to 241-A-302A Catch Tank, 

Line V027 200E TBD

200-E-225-PL

200-E-225-PL, Transfer Line from 241-AR-151 Diversion Box to 241-AY-102 Tank, 

Line V720 200E TBD

200-E-226-PL

200-E-226-PL, Transfer Line from 221-B to 241-C-154, Promethium Transfer Line, 

V743 200E TBD

200-E-227-PL

200-E-227-PL; Transfer Lines Between 244-AR Vault Facility and 241-AX-151 

Diversion Box; Lines 4005/810, 4015/814, and 4019/817 200E TBD

200-E-228-PL

200-E-228-PL; Drain Lines from 241-ER-151 Diversion Box to 241-ER-311 and 241-

ER-311A Catch Tanks; Lines V224, V226, and V226-1 (See Subsites) 200E TBD

200-E-229-PL

200-E-229-PL, Transfer Line Between tank 241-AP-102 and 241-A-B Valve Pit, 

Line SN-650 200E TBD

200-E-230-PL 200-E-230-PL, Pipeline from 292-B to 216-B-4 Reverse Well 200E TBD

200-E-231-PL 200-E-231-PL, 216-A-45 Crib Pipeline 200E TBD

200-E-232-PL

200-E-232-PL, Pipeline from 207-A Basins to 216-A-30 and 216-A-37-1 Cribs (See 

Subsites) 200E TBD

200-E-233-PL

200-E-233-PL, Pipeline from 216-A-30 Crib Distribution Box to the 216-A-37-2 Crib 

Distribution Box 200E TBD

200-E-234-PL

200-E-234-PL; Pipelines from 242-A Evaporator Building to the 207-A Basins; Lines 

300, 501, 505, and 557 (See Subsites) 200E TBD

200-E-235-PL

200-E-235-PL; 207-A North Basin Distribution Lines; Lines 501,502, 503, 504, 506, 

and 507 200E TBD

200-E-236-PL

200-E-236-PL; 207-A South Basin Distribution Lines; Lines 557, 558, 559, 560, 

562, and 563 200E TBD

200-E-237-PL

200-E-237-PL, Pipeline to 200 East Powerhouse Ditch and Pipeline from 

Powerhouse Ditch to 216-B-3 Ditches, Line 2904-E-1, 2904-E-24 (See Subsites) 200E TBD

200-E-238-PL 200-E-238-PL, Pipeline from 206-A to 216-A-9 Crib 200E TBD
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200-E-239-PL 200-E-239-PL, Pipeline from 216-A-5 Sample Pit #4 to 216-A-5 Crib 200E TBD

200-E-240-PL 200-E-240-PL, Pipeline from Valve Pit West of Sample Pit 4 to the 216-A-38-1 Crib 200E TBD

200-E-241-PL

200-E-241-PL, Pipeline from 200-E-58 Neutralization Tank to the 216-A-5 Sample 

Pit #4, Lines 7717 and 7718 (See Subsites) 200E TBD

200-E-242-PL 200-E-242-PL, Pipeline from 216-A-5 Sample Pit #4 to 216-A-15 French Drain 200E TBD

200-E-243-PL 200-E-243-PL, Pipeline to the 216-B-13 French Drain 200E TBD

200-E-244-PL 200-E-244-PL, Pipeline from 201-C Valve Pit to 241-CX-70 200E TBD

200-E-245-PL 200-E-245-PL, Pipeline from 201-C Hot Shop to 241-CX-71 200E TBD

200-E-246-PL 200-E-246-PL, Pipeline from 201-C Valve Pit to 241-CX-72 200E TBD

200-E-247-PL 200-E-247-PL, Pipelines to the 209-E-WS-2 French Drain (See Subsites) 200E TBD

200-E-248-PL 200-E-248-PL, Pipelines to the 209-E-WS-3 Valve Pit (See Subsites) 200E TBD

200-E-249-PL 200-E-249-PL, Pipelines to 200-E-4 French Drain (See Subsites) 200E TBD

200-E-250-PL 200-E-250-PL, Pipeline from 2704-C to 2704-C-WS-1 Quench Tank 200E TBD

200-E-251-PL 200-E-251-PL, Pipeline from 291-C Stack to 216-C-2 Reverse Well 200E TBD

200-E-252-PL 200-E-252-PL, Pipeline from 291-C Air Filter Building to 216-C-2 Reverse Well 200E TBD

200-E-253-PL 200-E-253-PL, Pipeline from 202-A to 216-A-36A and 216-A-36B Cribs 200E TBD

200-E-254-PL 200-E-254-PL, Pipeline from 209-E to 216-C-9 Pond 200E TBD

200-E-255-PL 200-E-255-PL, Pipeline Connecting 216-C-9 Pond to Pipeline 200-E-169-PL 200E TBD

200-E-256-PL 200-E-256-PL, Pipelines from 201-C (South Side) to 216-C-9 Pond 200E TBD

200-E-257-PL 200-E-257-PL, Pipeline from 201-C (East Side) to 216-C-9 Pond 200E TBD

200-E-258-PL 200-E-258-PL, 216-C-9 Pond Lobe Distribution Piping 200E TBD

200-E-259-PL 200-E-259-PL, Pipeline from 291-C Fan House to 216-C-9 Pond 200E TBD

200-E-260-PL

200-E-260-PL, Steam Condensate By-Pass Line from PUREX to 216-A-30, Line 

8824A 200E TBD

200-E-261-PL 200-E-261-PL, Effluent Recycle Line from 216-A-42 Basin to PUREX 200E TBD

200-E-262-PL

200-E-262-PL, Pipelines Associated with 216-A-42 Basin, 216-A-42A Pump 

Station, 216-A-42B Valve Box and 216-A-42C Diversion Box 200E TBD

200-E-263-PL 200-E-263-PL, 216-A-42 Basin Pipeline to 216-A-42C Diversion Box 200E TBD

200-E-264-PL 200-E-264-PL, Pipeline from 242-B Evaporator Building to 207-B Retention Basin 200E TBD

200-E-265-PL

200-E-265-PL, 241-BY and 241-BX Tank Farm Cooling Water Pipeline to 207-B 

Retention Basin (See Subsites) 200E TBD

200-E-266-PL 200-E-266-PL, Pipeline from PUREX Trap Pit #1 to 216-A-11 French Drain 200E TBD

200-E-267-PL 200-E-267-PL, Pipeline from PUREX Trap Pit #3 to 216-A-12 French Drain 200E TBD

200-E-268-PL

200-E-268-PL, Pipeline from PUREX Vacuum Cleaner Filter Box to 216-A-14 

French Drain, Line T073 200E TBD

200-E-269-PL 200-E-269-PL, Pipeline from 291-A Fan Building to 216-A-33 French Drain 200E TBD

200-E-270-PL

200-E-270-PL, Pipeline from 291-A Fan Control House to 216-A-26 and 216-A-26A 

French Drains, Line T022 200E TBD

200-E-271-PL 200-E-271-PL, PUREX Cooling Water Header Pipeline, Line 8823 200E TBD

200-E-272-PL 200-E-272-PL, Pipeline to 216-A-35 French Drain 200E TBD

200-E-273-PL 200-E-273-PL, Pipeline to 216-A-13 French Drain (See Subsites) 200E TBD

200-E-274-PL 200-E-274-PL, Pipeline from 244-A Lift Station to 216-A-40 Basin, Line 323 200E TBD

200-E-275-PL 200-E-275-PL, Cooling Water Pipeline to 216-A-40 Basin, Line 815 200E TBD

200-E-276-PL 200-E-276-PL, 216-A-41 Crib Pipeline 200E TBD

200-E-277-PL 200-E-277-PL, 216-B-59 and 216-B-59B Pipelines (See Subsites) 200E TBD

200-E-278-PL

200-E-278-PL, Process Sewer Pipeline from 272-E to CTFN 2703E, Pipeline to 

Chemical Tile Field North of 2703E 200E TBD

200-E-279-PL 200-E-279-PL, Pipeline from 241-B-361 Settling Tank to 216-B-5 Reverse Well 200E TBD

200-E-280 200-E-280, 2711E Parking Lot, Oil Spots 200E TBD

200-E-281-PL

200-E-281-PL, Pipeline from 241-B Tank Farm to 216-B-7A and 216-B-7B Cribs, 

Line V306 200E TBD

200-E-282-PL

200-E-282-PL; Process Waste Lines from 202-A to 241-AX-151 Diversion Box; 

Lines 4001, 4002, 4003, and 4004 200E TBD

200-E-283-PL 200-E-283-PL, Pipeline from 242-A Bldg to 200-E-127-PL (to Gable and B Ponds) 200E TBD

200-E-284 200-E-284, Septic Tank East of 241-BY-102 200E TBD

200-E-285 200-E-285, 216-A-8 Sample Pit, Sample Pit #2, 216-A-8 Control Structure 200E TBD

200-E-286

200-E-286, Original 200 East Area Powerhouse Effluent Pond, A-Swamp and 

Ditch, A Swamp, Powerhouse Swamp 200E TBD
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200-E-287

200-E-287, Posted Contamination Areas on Pipe Berm east of 241-A, AN, AX, AY, 

AZ Tank Farms 200E TBD

200-E-288-PL

200-E-288-PL, Pipeline from 242-A Evaporator to Liquid Effluent Retention Facility, 

PC-5000 200E TBD

200-E-289-PL Pipelines between AP-02D Pit and WTP; Lines 637, SN-700 and SN-701 200E TBD

200-W-147-PL-A

200-W-147-PL-A; Portion of 200-W-147-PL Pipeline in the Central Plateau Outer 

Area 600 TBD

200-W-147-PL-B 200-W-147-PL-B, Portion of Pipeline in the 200 West Inner Area 200W TBD

200-W-151-PL 200-W-151-PL, 200-W-42 Pipe Remaining Under 16th Street 200W TBD

200-W-152-PL

200-W-152-PL, Pipeline from 202-S to 2904-S-170, 207-S Retention Basin and 216-

S-17 Pond, REDOX Process Sewer 200W TBD

200-W-153-PL

200-W-153-PL, Steel Pipeline from 240-S-151 Diversion Box to the 2904-S-172 

and 2904-S-171 Control Structures (See Subsite) 200W TBD

200-W-154-PL 200-W-154-PL, Pipeline from 200-W-152-PL to 216-S-5 Crib 200W TBD

200-W-155-PL 200-W-155-PL, Pipeline from 2904-S-160 Control Structure to 216-S-16 Ditch 200W TBD

200-W-155-PL-A 200-W-155-PL-A, Portion of 200-W-155-PL Pipeline in the Outer Area 200W TBD

200-W-155-PL-B

200-W-155-PL-B, Portion of Pipeline 200-W-155-PL that is located in the Central 

Plateau Inner Area 200W TBD

200-W-156-PL

200-W-156-PL, 216-S-6 Crib Pipeline, Pipeline from 200-W-155-PL to the 2904-S-

171 Control Structure 200W TBD

200-W-157-PL

200-W-157-PL, REDOX Chemical Sewer, Pipeline from 202-S to 200-W-152-PL, 

Pipeline from 205-S to REDOX Chemical Sewer (See Subsites) 200W TBD

200-W-158-PL 200-W-158-PL, Pipeline from 293-S to 200-W-152-PL 200W TBD

200-W-159-PL

200-W-159-PL, Cooling Water Lines from 241-SX-401 and 241-SX-402 to 216-U-

10 Pond 200W TBD

200-W-160-PL 200-W-160-PL, Pipeline from 241-SX-401 and 241-SX-402 to 216-S-21 Crib 200W TBD

200-W-161-PL 200-W-161-PL, Pipeline from 242-S to 216-S-25 Crib, Line 557 200W TBD

200-W-162-PL 200-W-162-PL, Pipeline from 241-SX-701 to 216-SX-2 Crib 200W TBD

200-W-163-PL

200-W-163-PL, T Plant Process Sewer, 18-Inch 221-T Process Sewer Pipeline 

(See Subsites) 200W TBD

200-W-164-PL 200-W-164-PL, Pipeline from 207-T Retention Basin to the 216-T-4 Ditch 200W TBD

200-W-165-PL 200-W-165-PL, Pipeline from Tank 241-TX-112 to 207-T Retention Basin 200W TBD

200-W-166-PL

200-W-166-PL, Pipeline from 242-T Evaporator Building to the 207-T Retention 

Basin 200W TBD

200-W-167-PL 200-W-167-PL, Pipeline from 242-T Evaporator to 207-T Retention Basin, V610 200W TBD

200-W-168-PL 200-W-168-PL, 216-U-3 Crib and 216-U-14 Ditch Pipelines (See Subsites) 200W TBD

200-W-169-PL 200-W-169-PL, Pipeline Between 216-U-10 Pond and 216-U-11 Overflow 200W TBD

200-W-170-PL 200-W-170-PL, 216-U-16 Crib Pipeline 200W TBD

200-W-171

200-W-171, Leak from 234-5Z Pipe Trench to 241-Z Tank D-6, 200-W-219-PL Line 

Leak 200W TBD

200-W-172 200-W-172, Liquid Leaking from Drain Laterals Below 234-5Z Floor Slab 200W TBD

200-W-173-PL 200-W-173-PL, 216-T-33 Crib Pipeline, Pipeline from 2706-T to 216-T-33 Crib 200W TBD

200-W-174-PL

200-W-174-PL, Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 Crib, 216-Z-1A 

Modified Pipeline, Lines 1035 and 1036 (See Subsites) 200W TBD

200-W-175-PL

200-W-175-PL; Pipeline to Route Waste from 241-T-112 to 216-TY-201 Flush Tank 

and 216-T-26, 216-T-27, and 216-T-28 Cribs; Line V681 200W TBD

200-W-176-PL

200-W-176-PL; Encased Transfer Lines Between 241-TX-153 Diversion Box and 

241-TX-155 Diversion Box; Lines V396, V397, V401, V403, V407, V409, and V413 200W TBD

200-W-177-PL

200-W-177-PL, Direct Buried Tank Farm Lines Between 241-TXR-151 and 241-TX-

155 Diversion Boxes, Lines V7616 and V7653 200W TBD

200-W-178-PL

200-W-178-PL, Pipeline from 241-Z to 244-TX DCRT, Lines HSW-202 and HSW-

203 200W TBD

200-W-179-PL

200-W-179-PL; Pipelines Between 241-S-152 Diversion Box and 241-U Tank 

Farm; Lines SL100, SL101, SN216/281, and DR327 200W TBD

200-W-180-PL 200-W-180-PL, Pipelines from 221-T to 216-T-1 Ditch (See Subsites) 200W TBD

200-W-181-PL

200-W-181-PL; Transfer Lines Between 241-U-152 and 241-U-153 Diversion 

Boxes; Lines V426, V427, and V428/V461 200W TBD

200-W-182-PL

200-W-182-PL; Encased Transfer Lines Between 241-U-152 Diversion Box and 

241-TX-152 and 241-TX-155 Diversion Boxes; Lines V398, V404, and V410 200W TBD
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200-W-183-PL

200-W-183-PL, Transfer Lines Between 241-U-151 and 241-U-152 Diversion 

Boxes, Lines V422/V452 and V421/V453 200W TBD

200-W-184-PL

200-W-184-PL; Drain Lines from 241-U-151, 241-U-152 and 241-U-153 Diversion 

Boxes to 241-U-301 Catch Tank; Line V478 200W TBD

200-W-185-PL

200-W-185-PL; Transfer Lines Between 241-U-151 and 241-U-153 Diversion 

Boxes; Lines V450 and V451 200W TBD

200-W-186-PL

200-W-186-PL, Transfer Lines from 240-S-152 Diversion Box to 204-S and 205-S, 

Lines 1006 and 1045 200W TBD

200-W-187-PL

200-W-187-PL; Transfer Lines Between 240-S-151 and 240-S-152 Diversion 

Boxes; Lines V552, V553, and V555 200W TBD

200-W-188-PL

200-W-188-PL; Waste Distribution Line from 216-TY-201 Flush Tank to 216-T-26, 

216-T-27 and 216-T-28 Cribs and Truck Unloading Station Line (See Subsites) 200W TBD

200-W-189-PL

200-W-189-PL, Transfer Lines from 219-S to 241-SY Tank Farm, Lines SNL-5350 

and SNL-5351 200W TBD

200-W-190-PL

200-W-190-PL, Discharge Line from 240-S-151 Diversion Box to 240-S-302 Catch 

Tank, Line V554 200W TBD

200-W-191-PL

200-W-191-PL; Encased Transfer Line Between 241-TX-155 and 241-TY-153 

Diversion Boxes; Lines V402, V406, V408, and V412 200W TBD

200-W-192-PL

200-W-192-PL; U Plant Process Sewer; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin (See Subsites) 200W TBD

200-W-193-PL 200-W-193-PL, Pipeline from 224-U to 241-U-361 Settling Tank 200W TBD

200-W-194-PL

200-W-194-PL, Pipeline from 241-U-361 Settling Tank to 216-U-1 and 216-U-2 

Cribs 200W TBD

200-W-195-PL 200-W-195-PL, Pipeline from U Plant (224-U) to 216-U-17 Crib 200W TBD

200-W-196-PL 200-W-196-PL, Pipelines from Railcar Unloading Stations to 216-T-34 Crib 200W TBD

200-W-197-PL 200-W-197-PL, Pipelines from Railcar Unloading Stations to 216-T-35 Crib 200W TBD

200-W-198-PL

200-W-198-PL, Pipelines from Truck Unloading Station to 216-T-34 and 216-T-35 

Cribs 200W TBD

200-W-199-PL 200-W-199-PL, Pipelines from Building 231-Z to 231-W-151 Vault 200W TBD

200-W-200-PL 200-W-200-PL, 216-Z-16 Crib Pipeline 200W TBD

200-W-201-PL 200-W-201-PL, 216-Z-17 Crib Pipeline 200W TBD

200-W-202-PL 200-W-202-PL, Pipeline from 231-W-151 to 216-Z-5 Crib (See Subsites) 200W TBD

200-W-203-PL 200-W-203-PL, Pipeline from 231-W-151 Vault to 216-Z-7 Crib 200W TBD

200-W-204-PL 200-W-204-PL, Pipeline from 231-W-151 Vault to 216-Z-10 Reverse Well 200W TBD

200-W-205-PL

200-W-205-PL, Pipelines from 235-5Z to 241-Z-8 Silica Storage Tank and 216-Z-8 

French Drain (See Subsites) 200W TBD

200-W-206-PL 200-W-206-PL, Pipelines from 234-5Z to 216-Z-9 Crib 200W TBD

200-W-207-PL

200-W-207-PL; Z Plant Radioactive Process Sewer to 216-Z-11, 216-Z-19 and 216-

Z-20 Ditches (See Subsites) 200W TBD

200-W-208-PL

200-W-208-PL, Pipeline from Diversion Boxes 200-W-58 and 200-W-59 to 216-Z-

12 Crib (See Subsites) 200W TBD

200-W-209-PL 200-W-209-PL, 207-Z Pipelines (See Subsites) 200W TBD

200-W-210-PL

200-W-210-PL; Pipeline from 241-Z-361 Settling Tank to 216-Z-1, 216-Z-2 and 216-

Z-3 Cribs and 216-Z-1A Tile Field (See Subsites) 200W TBD

200-W-211-PL

200-W-211-PL, 207-SL Retention Basin Sewer Pipelines, Retention Waste Sewer 

from 219-S and 222-S to 207-SL Basin, Pipelines from Boiler Annex and Pump Lift 

Station to 207-SL Basin (See Subsites) 200W TBD

200-W-212-PL

200-W-212-PL; Encased Transfer Line from 240-S-151 Diversion Box to Pipeline 

200-W-153-PL; Lines V550, V551, V544, V546, V548, and V549 200W TBD

200-W-213-PL

200-W-213-PL Pipelines from 241-TX-153 Diversion Box and 241-TX-302A to 216-

T-19 Crib, Lines V795 and V605 (See Subsites) 200W TBD

200-W-214-PL 200-W-214-PL, Pipeline from 291-Z to 216-Z-13 French Drain 200W TBD

200-W-215-PL 200-W-215-PL, Pipeline from 291-Z to 216-Z-14 French Drain 200W TBD

200-W-216-PL 200-W-216-PL, Pipelines from 291-Z to 216-Z-15 French Drain 200W TBD

200-W-217-PL 200-W-217-PL, Pipeline from the Counting Box to 216-U-7 French Drain 200W TBD

200-W-218-PL 200-W-218-PL, Pipeline from 216-U-10 Pond to 216-U-9 Ditch 200W TBD

200-W-219-PL

200-W-219-PL, Pipelines from 235-Z to the North Side of 241-Z, 241-Z Primary 

Pipe Trench, Pipe Tunnel 3 200W TBD

200-W-220-PL 200-W-220-PL, Pipeline from 241-Z to 241-Z-361 Settling Tank 200W TBD

200-W-221-PL 200-W-221-PL, Laundry Waste Crib (LWC) Pipeline 200W TBD

200-W-222-PL 200-W-222-PL, 207-U Retention Basin Outlet Pipeline to the 216-U-14 Ditch 200W TBD

J.14-67 



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J.14

Modification 138

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names
Designated 

Area

Assigned 

Contractor

200-W-223-PL 200-W-223-PL, Pipeline from 242-S Evaporator to 216-U-14 Ditch 200W TBD

200-W-224-PL

200-W-224-PL, Pipeline from 234-5Z and 236-Z to West Side of 241-Z (See 

Subsites) 200W TBD

200-W-225-PL 200-W-225-PL, PFP Six Inch Condensate Line Connecting to Process Sewer 200W TBD

200-W-226-PL

200-W-226-PL; Pipeline from 224-T Plutonium Concentration Facility to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; Lines V326, V671, and V706 200W TBD

200-W-227-PL 200-W-227-PL, Pipeline from 221-T Separations Facility to 216-T-6 Crib 200W TBD

200-W-228-PL 200-W-228-PL, Pipeline from 232-Z to 241-Z, 3-Inch Contaminated Waste Line 200W TBD

200-W-229-PL 200-W-229-PL, Pipeline from 2736-ZB to 241-Z 200W TBD

200-W-230-PL

200-W-230-PL, Pipeline from Railroad Unloading Station to 276-S-141 and 276-S-

142 Hexone Tanks (See Subsites) 200W TBD

200-W-231 200-W-231, Temporary Facilities Construction Trailer Septic Tank and Tile Field 200W TBD

200-W-232 200-W-232, 2607-WT Replacement Septic Tank and Dry Well 200W TBD

200-W-233 200-W-233, Plutonium Finishing Plant (PFP) Treatment Unit, TSD: T-2-9 200W TBD

200-W-234 200-W-234, 291-U Sand Filter French Drain 200W TBD

200-W-235-PL

200-W-235-PL, Pipeline from 241-SX-701 Building to S Pit, 200-W-162-PL 

Replacement Pipeline 200W TBD

200-W-236 200-W-236, Pit South of 241-SX Tank Farm 200W TBD

202-A 202-A, PUREX Facility, PUREX Canyon 200E TBD

218-E-12B Annex 218-E-12B Annex, Unused Portion of 218-W-12B, 218-E-12B West of Trench 37 200E TBD

218-W-4C Annex 218-W-4C Annex, Unused Portion of 218-W-4C Burial Ground 200W TBD

221-B 221-B, B Plant Facility, B Plant Canyon 200E TBD

241-BYR-09A 241-BYR-09A, 241-BY-109 Valve Pit 200E TBD

241-C-103 VP 241-C-103 VP, 241-C Valve Pit, 241-C-103 Valve Pit 200E TBD

2607-EF 2607-EF, Septic Tank West of 241-BX Tank Farm 200E TBD

2607-W13

2607-W13, Construction Trailers Septic, JA Jones/Kaiser Constriction Trailers 

Septic 200W TBD

292-U 292-U, 292-U Stack Monitoring Station, 291-U Stack Exhaust Monitoring Building 200W TBD

300-278 300-278, 331-C Storage Unit 300 TBD

300-279 300-279, 3716 Automotive Repair Building Fuel Tanks 300 TBD

300-280

300-280, Construction Debris Disposal Pit West of George Washington Way 

Extension 300 TBD

300-281 300-281, Septic Tank Near 325 Building 300 TBD

300-282 300-282, Crib Near 3717-B Building 300 TBD

300-283 300-283, Contaminated Light Water Disposal Site #2 300 TBD

300-284 300-284, Sand Blasting Area Near 3221 Building 300 TBD

300-285

300-285, 300 Area Steam Condensate French Drains/Dry Wells, Ten French 

Drains and Dry Wells in 300 Area 300 TBD

300-286 300-286, Three 300 Area Potentially Contaminated French Drain/Drywells 300 TBD

300-287 300-287, Transite Debris west of Route 4 South 300 TBD

300-288 300-288, Piles of Garnet Sand/Soil Mixture within Gravel Pit 6 300 TBD

300-289 300-289, Stained Soil Area North of 300 Area 300 TBD

300-290 300-290, Radiological Debris Area East of Horn Rapids Disposal Landfill 300 TBD

300-291 300-291, Garnet Sand West of 350-A Paint Shop 300 TBD

300-292 300-292, 315 Water Filter Plant Waste Pipeline Segments 300 TBD

300-293 300-293, 300 Area Miscellaneous Pipelines 300 TBD

300-294 300-294, Garnet Sand East of 350 Building 300 TBD

300-295 300-295, 384 Powerhouse Coal Ash Waste Pipeline Segments 300 TBD

300-296 300-296, Soil Contamination Under the 324 Building B-Cell 300 TBD

400-40

400-40, 400 Area Waste Management Unit, 403 Building Fuel Storage Facility 

(FSF), 400 Area Interim Storage Area (ISA), 4718 ISA, TSD S-4-2, See Subsites 400 TBD

600-284-PL

600-284-PL; Old Cross Site Transfer Line; Original Cross Site Transfer Pipeline; 

Piping Associated with UPR-600-20, Cross Site Transfer Line; Lines V360, V361, 

V362, V363, V364, and V366; Cross Site Transfer Pipeline 600 TBD

600-288 600-288, Soil Corrosion Test Site 600 TBD

600-289 600-289, Dumping Area Near Shooting Range 600 TBD

600-290

600-290, Contaminated Concrete Foundation West of 618-13, Pad and Loading 

Dock Near 618-13, 300 West Storage Area (See Subsites) 600 TBD
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600-291-PL 600-291-PL, 200 Area Treated Effluent Disposal Facility Pipeline, TEDF Line 600 TBD

600-292-PL 600-292-PL, State Approved Land Disposal Site Pipeline, SALDS Pipeline 600 TBD

600-293 600-293, White Bluffs Service Station #1 600 TBD

600-294 600-294, White Bluffs Service Station #2 600 TBD

600-295 600-295, White Bluffs Paint Shop 600 TBD

600-296 600-296, White Bluffs Fire Department Septic System 600 TBD

600-297 600-297, White Bluffs Imhoff Tank 600 TBD

600-298 600-298, Surface Debris and Stained Soil in 100-IU-2 600 TBD

600-299 600-299, Surface Debris and Batteries 600 TBD

600-300 600-300, Miscellaneous Surface Debris Sites 600 TBD

600-301 600-301, White Bluffs Sanitary Sewer Pipelines 600 TBD

600-302 600-302, French Drain with Vent Pipe 600 TBD

600-303 600-303, Vertical Pipes 600 TBD

600-304 600-304, White Bluffs Sanitary Water 600 TBD

600-305 600-305, Suspect Asbestos Containing Material Sites 600 TBD

600-306 600-306, Burn Site #1 600 TBD

600-307 600-307, Burn Site #2 600 TBD

600-308 600-308, Garnet Sand 600 TBD

600-309 600-309, Burn Site #3 600 TBD

600-310 600-310, Burn Site #4 600 TBD

600-311 600-311, Burn Site #5 600 TBD

600-312 600-312, Burn Site #6 600 TBD

600-313 600-313, Burned Area and Oil Stained Soil 600 TBD

600-314 600-314, Telecommunication Component 600 TBD

600-315 600-315, Black Granular Stain 600 TBD

600-316 600-316, Dry Cell Batteries 600 TBD

600-317 600-317, Battery and Burn Area 600 TBD

600-318 600-318, Wet Cell Batteries 600 TBD

600-319 600-319, Miscellaneous Debris 600 TBD

600-320 600-320, Oil Stains 600 TBD

600-321 600-321, Suspect Asbestos Containing Material and Debris 600 TBD

600-322 600-322, Rail Spur Pipe 600 TBD

600-323 600-323, Suspect Bermed Area 600 TBD

600-324 600-324, Burnt Debris Area 600 TBD

600-325 600-325, Burned Roofing Materials 600 TBD

600-326 600-326, Odorous Black Material 600 TBD

600-327 600-327, Suspect Dichromate Facility 600 TBD

600-328 600-328, Lead Slag 600 TBD

600-329 600-329, Concrete Outfall Structure 600 TBD

600-330 600-330, Division Street Service Station 600 TBD

600-331 600-331, Lime Sulfur Barrel Site 600 TBD

600-332 600-332, Gable Mountain Firing Range Septic System 600 TBD

600-333 600-333, Underground Concrete Structure 600 TBD

600-334 600-334, CMX Building 600 TBD

600-335 600-335, Service Station and UST 600 TBD

600-336 600-336, 609-G Septic Tank and Tile Field, 6607-3, 6607-03 600 TBD

600-338 600-338, Spill near 623A Bldg on Rattlesnake Mountain 600 TBD

600-339 600-339, 100 Area Fire Station Dry Well 600 TBD

600-340 600-340, 100 area Fire Station Soil Stained Areas 600 TBD

600-345 600-345, 100-BC Vicinity Oil Stain and Filter Area 600 TBD

600-346 600-346, 100-BC Vicinity Ash and Debris Area 600 TBD

600-347 600-347, 100 Area Fire Station Burn Pit 600 TBD

600-348 600-348, 100 Area Fire Station Underground Storage Tanks 600 TBD

600-349 600-349, Unexploded Ordnance (UXO) outside of 600-149 600 TBD

600-350 600-350, PNL Water Catchment Experiment 600 TBD

600-351 600-351, Stained areas outside of 100-F Area 600 TBD

600-352-PL

600-352-PL, Pipeline from 342 Sump to 310 Facility (300 Area TEDF), 300 Area 

Retention/Transfer System (RTS) pipeline 600 TBD

6607-10 6607-10, Hanford Patrol Training Academy Septic System 600 TBD
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