

Bidder's Name	Schedule A Total	Schedule B Total	Option X (0 Days)	EVALUATION: B+X
7. SBJ Inc. Sonoma, AZ	A\$ 7,619,136.00 Days: 190 TOTAL: 8,246,136.00	B\$ 8,418,888.00 Days: 210 TOTAL: 9,111,888.00	A\$ 564,084.00 Days: TOTAL:	
8. K+S Design Construction Cypress, CA	A\$ 8,424,177.92 Days: 192 TOTAL: 9,057,777.92	B\$ 8,873,335.91 Days: 225 TOTAL: 9,615,835.91	A\$ 581,366.32 Days: TOTAL:	
9. Griffith Company Santa Fe Springs, CA	A\$ 8,830,620.00 Days: 160 TOTAL: 9,358,620.00	B\$ 9,406,395.00 Days: 165 TOTAL: 9,950,895.00	A\$ 716,072.00 Days: TOTAL:	
10. Eagle Peak Rock + Paving Inc. Alturas, CA	A\$ 8,419,555.00 Days: 160 TOTAL: 8,997,555.00	B\$ 8,990,825.00 Days: 160 TOTAL: 9,468,825.00	A\$ 758,889.00 Days: TOTAL:	
11.	A\$ Days: TOTAL:	B\$ Days: TOTAL:	A\$ Days: TOTAL:	
12.	A\$ Days: TOTAL:	B\$ Days: TOTAL:	A\$ Days: TOTAL:	
13.	A\$ Days: TOTAL:	B\$ Days: TOTAL:	A\$ Days: TOTAL:	
14.	A\$ Days: TOTAL:	B\$ Days: TOTAL:	A\$ Days: TOTAL:	
Engineer's Estimate (Construction cost only, does not include Road User Costs/Days bid)	A\$	B\$	X\$	

All bids subject to verification