SECTION G

CONTRACT ADMINISTRATION

| | | Page No. |
|------------|---|----------|
| <u>G.1</u> | CORRESPONDENCE PROCEDURES | G-1 |
| <u>G.2</u> | CONTRACT SPECIALIST FOR POST AWARD ADMINISTRATION | G-2 |
| <u>G.3</u> | CONTRACTING OFFICER'S REPRESENTATIVE | G-2 |
| <u>G.4</u> | DEPARTMENT OF ENERGY PATENT COUNSEL | G-2 |
| <u>G.5</u> | PROPERTY ADMINISTRATOR | G-3 |

SEC G G-i

SECTION G

CONTRACT ADMINISTRATION

G.1 CORRESPONDENCE PROCEDURES

To promote timely and effective administration under this contract, the Contractor shall be subject to the following procedures:

- (a) <u>Technical Correspondence</u>. Technical correspondence submitted (as used herein, this term excludes technical correspondence where patent or technical data issues are involved and correspondence which proposes or otherwise involves waivers, deviations, or modifications to the requirements, terms, or conditions, of this contract) shall be addressed to the DOE Contracting Officer's Representatives (COR) (see paragraph G.3) with an information copy of the correspondence to the DOE Contract Specialist (see paragraph G.2).
- (b) <u>Other Correspondence</u>. All other correspondence shall be addressed to the Contracting Officer, with information copies of the correspondence to the DOE CORs, and DOE Patent Counsel (where patent or technical data issues are involved).
- (c) Contracting Officer's Address. The Contracting Officer's address is:

Sally Leingang
Contracting Officer
U.S. Department of Energy
Strategic Petroleum Reserve Project Management Office
900 Commerce Road, East
New Orleans, LA 70123
Telephone No. (504) 734-4362
Email address: sally.leingang@spr.doe.gov

(d) Subject Line(s). All correspondence shall contain a subject line commencing with the contract number, as illustrated below:

SUBJECT: Contract No. (Insert contract number from cover page Block 2) (Insert subject topic after contract number)

G.2 CONTRACT SPECIALIST FOR POST AWARD ADMINISTRATION

The DOE Contract Specialist is:

Anne Quern
U.S. Department of Energy
Strategic Petroleum Reserve Project Management Office
900 Commerce Road, East
New Orleans, LA 70123
Telephone No. (504) 734-4228
Email address: anne.quern@spr.doe.gov

The Contractor shall use the Contract Specialist as the point of contact on all but technical matters (see G.1 (a), above for definition).

SEC G G - 1

G.3 CONTRACTING OFFICER'S REPRESENTATIVE

The Contracting Officer's Representatives are the DOE Senior Site Representatives (SSR) at each site:

Suresh Sevak, DOE SSR Bayou Choctaw Allison Kuhn, DOE SSR West Hackberry Marshall Jackson, DOE SSR Big Hill Jorge Aguinaga, DOE SSR Bryan Mound

The Contractor shall use the COR as the point of contact on technical matters (see G.1 (a) above, for definition).

G.4 DEPARTMENT OF ENERGY PATENT COUNSEL

The mailing address for information copies to the DOE Patent Counsel is:

Mr. Paul Gottlieb Assistant General Counsel for Intellectual Property GC-61, Room 6F067 U.S. Department of Energy 1000 Independence Avenue, SW Washington, DC 20585

G.5 PROPERTY ADMINISTRATOR

The DOE Property Administrator for this contract is:

Rosalie Washington
Property Administrator
U.S. Department of Energy
Strategic Petroleum Reserve Project Management Office
900 Commerce Road, East
New Orleans, LA 70123
Telephone No. (504) 734-4235
Email address: rosalie.washington@spr.doe.gov

The Contractor shall use the Property Administrator as the point of contact on property matters (see G.1 (a) above, for definition).

SEC G G - 2

| DOE/SPRPMO | | |
|---------------------------|-------------|--|
| DIRECTIVES | <u>Date</u> | <u>Title</u> |
| DOE O 130.1 | 09/29/95 | Budget Formulation Process |
| DOE O 142.3A | 10/14/10 | Unclassified Foreign Visits and Assignments |
| DOE O 150.1 | 05/08/08 | Continuity Program |
| DOE O 151.1C | 11/02/05 | Comprehensive Emergency Management System |
| DOE O 200.1A | 12/23/08 | Information Management Program |
| DOE O 205.1B | 05/16/11 | Department of Energy Cyber Security Program |
| DOE O 206.1 | 01/16/09 | Department of Energy Privacy Program |
| DOE O 210.2A | 04/08/11 | DOE Corporate Operating Experience Program |
| DOE O 221.1A | 04/19/08 | Reporting Fraud, Waste, and Abuse to the Office of Inspector General |
| DOE O 221.2A | 02/25/08 | Cooperation with the Office of Inspector General |
| DOE O 225.1B | 03/04/11 | Accident Investigations |
| DOE O 226.1B | 04/25/11 | Implementation of DOE Oversight Policy |
| DOE O 227.1 | 08/30/11 | Independent Oversight Program |
| DOE O 231.1B | 06/27/11 | Environment, Safety and Health Reporting |
| ¹ DOE O 243.1A | 11/07/11 | Records Management Program |
| DOE O 243.2 | 02/02/06 | Vital Records |
| DOE O 251.1A | 01/30/98 | Directives System |
| DOE O 252.1A | 02/23/11 | Technical Standards |
| DOE O 350.1 | 09/30/96 | Contractor Human Resource Management Programs |
| Change 001 | 05/08/98 | |
| Change 002 | 11/22/09 | |
| Change 003 | 02/23/10 | |
| DOE O 412.1 | 04/20/99 | Work Authorization System |
| DOE O 413.1B | 10/28/08 | Internal Control Program |
| DOE O 413.3B | 11/29/10 | Program and Project Management for the Acquisition of Capital Assets |
| DOE O 414.1D | 04/25/11 | Quality Assurance |
| DOE O 420.1B | 12/22/05 | Facility Safety |
| Change 1 | 04/19/10 | |
| DOE O 422.1 | 06/29/10 | Conduct of Operations |
| DOE O 430.1B | 09/24/03 | Real Property Asset Management |
| Change 1 | 02/08/08 | |

_

 $^{^{1}}$ The Directive will be revisited in approximately 9 months to address the DOE requirements.

| Change 2 | 04/25/11 | | |
|--------------------------|----------|--|--|
| DOE O 436.1 | 05/02/11 | Departmental Sustainability | |
| DOE O 440.2C | 06/15/11 | Aviation Management and Safety | |
| Admin Change 1 | 06/22/11 | | |
| DOE O 442.1A | 06/06/01 | Employee Concerns Program | |
| DOE O 442.2 | 07/29/11 | Differing Professional Opinions for Technical Issues Involving Environment, Safe | |
| | | and Health | |
| DOE O 460.1C | 05/14/10 | Packaging and Transportation Safety | |
| DOE O 460.2A | 12/22/04 | Departmental Materials Transportation and Packaging Management | |
| DOE O 470.3B | 08/12/08 | Graded Security Protection Plan | |
| DOE O 470.4B | 07/21/11 | Safeguards and Security Program | |
| DOE O 471.1B | 03/01/10 | Identification and Protection of Unclassified Controlled Nuclear Information | |
| DOE O 471.3 | 04/09/03 | Identifying and Protecting Official Use Only Information | |
| Admin Chg 1 | 01/13/11 | | |
| DOE O 471.6 | 06/20/11 | Information Security | |
| ² DOE O 473.3 | 06/27/11 | Protection Program Operations | |
| DOE O 475.1 | 12/10/04 | Counterintelligence Program | |
| DOE O 475.2A | 02/01/11 | Identifying Classified Information | |
| DOE O 534.1B | 01/06/03 | Accounting | |
| DOE O 544.1 | 10/12/04 | Priorities and Allocations Program | |
| DOE O 551.1D | 04/02/12 | Official Foreign Travel | |
| DOE O 580.1A | 03/30/12 | Department of Energy Personal Property Management Program | |
| DOE O 2340.1C | 06/08/92 | Coordination of General Accounting Office Activities | |
| DOE 5639.8A | 07/23/93 | Security of Foreign Intelligence Information and Sensitive Compartmented | |
| | | Information Facilities | |
| DOE 5670.1A | 01/15/92 | Management and Control of Foreign Intelligence | |
| DOE M 205.1-3 | 04/17/06 | Telecommunications Security Manual | |
| DOE M 231.1-2 | 08/19/03 | Occurrence Reporting and Processing of Operations Information | |
| DOE M 251.1-1A | 01/30/98 | Directives System Manual | |
| DOE M 440.1-1A | 01/09/06 | DOE Explosives Manual | |
| DOE M 441.1-1 | 03/07/08 | Nuclear Material Packaging Manual | |
| DOE M 450.4-1 | 11/01/06 | Integrated Safety Management System Manual | |
| DOE M 470.4-4A Section D | 01/16/09 | Technical Surveillance Countermeasures | |
| DOE M 470.4-5 | 08/26/05 | Personnel Security | |

_

 $^{^2}$ CRD incorporated IAW DOE Letter 11-SEOD-030 dated 10/19/11.

| DOE M 470.4-6 | 08/26/05 | Nuclear Material Control and Accountability |
|-----------------|----------|---|
| DOE M 470.4-7 | 08/26/05 | Safeguards and Security Program References |
| DOE M 471.3-1 | 04/09/03 | Manual for Identifying and Protecting Official Use Only Information |
| Admin Chg 1 | 01/13/11 | |
| DOE M 475.1-1B | 08/28/07 | Manual for Identifying Classified Information |
| DOE N 203.1 | 10/02/00 | Software Quality Assurance |
| DOE N 205.2 | 11/01/99 | Foreign National Access to Cyber Systems |
| DOE N 205.3 | 11/23/99 | Password Generation, Protection, and Use |
| DOE N 205.8 | 02/11/04 | Cyber Security Requirements for Wireless Devices and Information Systems |
| DOE N 205.9 | 02/19/04 | Certification and Accreditation Process for Information Systems Including National Security Systems |
| DOE N 205.10 | 02/19/04 | Cyber Security Requirement for Risk Management |
| DOE N 205.11 | 02/19/04 | Security Requirements for Remote Access to DOE and Applicable Contractor |
| | | Information Technology Systems |
| DOE N 206.4 | 06/29/07 | Personal Identity Verification |
| SPRPMO O 130.1B | 03/14/05 | Management and Operating Contractor's Annual Operating Plan Formulation and |
| Change 1 | | Execution |
| SPRPMO O 151.2B | 06/06/06 | Drawdown Readiness Program |
| SPRPMO O 200.1 | 12/11/00 | Intranet/Internet Web Page Publishing Process |
| SPRPMO O 200.2A | 08/29/06 | Information Management Council and Information Systems Planning Committee |
| SPRPMO O 200.3 | 07/12/07 | Information Technology Guidance Implementation Process |
| SPRPMO O 206.4 | 09/01/10 | Background Checks and Badging |
| SPRPMO O 210.1A | 09/22/06 | Milestone Control |
| SPRPMO O 220.1C | 10/04/06 | On-Site Management Appraisals |
| SPRPMO O 220.2D | 07/15/09 | Observation Reports |
| SPRPMO O 226.1A | 01/31/12 | Implementation of Department of Energy Oversight Policy |
| SPRPMO O 231.1A | 03/22/07 | Occurrence Reporting and Processing System |
| Change 1 | 11/26/08 | |
| Change 2 | 03/23/11 | |
| SPRPMO O 413.3 | 12/22/10 | Crude Oil Quality and Test Criteria |
| Change 1 | 01/06/12 | |
| SPRPMO O 414.1C | 11/02/11 | Quality Assurance |
| SPRPMO O 416.1 | 08/10/10 | SPRPMO Petroleum Accountability |
| SPRPMO O 420.1C | 12/15/11 | Conduct of Operations Requirements for SPR Facilities |
| SPRPMO O 430.1B | 12/14/07 | SPRPMO Reliability, Availability and Maintainability Program |
| Change 1 | 12/23/08 | |

| SPRPMO O 431.1A | 07/25/11 | SPR Design Criteria |
|---|----------|---|
| SPRPMO O 432.1B | 05/13/09 | SPR Facilities/Equipment Turnover and Startup Procedure |
| SPRPMO O 433.1B | 09/27/07 | Maintenance Management Program |
| Change 1 | 12/20/11 | |
| SPRPMO O 434.1C | 03/12/08 | Recovery Program |
| SPRPMO O 436.1 | 12/20/11 | Site Sustainability |
| SPRPMO O 440.2B | 02/27/08 | Aviation Implementation Plan |
| SPRPMO O 440.4 | 08/16/07 | Policy on Preventing Violence in the Workplace |
| SPRPMO O 451.1D | 12/22/10 | SPRPMO National Environmental Policy Act (NEPA) Implementation Plan |
| SPRPMO O 471.4 | 06/30/04 | Reporting Incidents of Security Concern |
| SPRPMO O 534.1A | 03/27/06 | Financial Accounting for the SPR Crude Oil Inventory |
| SPRPMO M 243.1-1C | 04/10/06 | Records Disposition Manual |
| SPRPMO M 410.1-1A | 11/10/03 | Configuration Management Program Manual |
| Change 1 | 08/30/06 | |
| SPRPMO M 414.1-1A | 09/30/03 | Quality Assurance Manual |
| SPRPMO M 442.1-1A | 06/04/02 | Employee Concerns Manual |
| Change 1 | 08/25/04 | |
| SPRPMO M 470.4-1 | 07/13/07 | SPRPMO Security Manual |
| ³ SPRPMO N 450.1 12/02/11 Implementation of Environmental, Safety and Health Contractor Requirem | | Implementation of Environmental, Safety and Health Contractor Requirements |
| | | Documents |
| SPRPMO N 450.5B | 10/04/11 | SPR Environment, Security, Safety, Health, and Emergency Preparedness Goals, FY |
| | | 2012 |

Sec J, APP F. F - 4 (June 2012)

³

³ This Notice cancels SPRPMO M 450.1-1B (CRD), the Environment Interface Working Agreement dated 08/12/09 and the Safety and Health Interface Working Agreement dated 05/08/06.

APPENDIX G - KEY PERSONNEL

Pursuant to the clause entitled "Key Personnel," the following positions are considered to be essential to work being performed.

| <u>Title</u> | <u>Name</u> |
|---|--------------------------|
| Project Manager | Robert McGough |
| Director, Operations and Maintenance | J. P. Martinez |
| Site Director – West Hackberry | Roger Marcantel |
| Site Director – Bayou Choctaw | Scott Landry |
| Site Director – Big Hill | Ronnie Johnson |
| Site Director – Bryan Mound | Jimmy Salinas |
| Director, Cavern Integrity | James (Mark) Erskine |
| Director, Engineering | Vacant |
| Director, Data Systems | Leslie Williams |
| Director, Technical Support Systems | William Bozzo |
| Director, Security and Emergency Preparedness | Duane Johnson |
| Director, Human Resources and Development | Dione Heusel |
| Director, Finance/CFO | Colleen Yates |
| Director, Energy and Sustainability | Walter E. Newcomb, Ph.D. |
| General Counsel | Vacant |

APPENDIX K DYNMCDERMOTT PETROLEUM OPERATIONS COMPANY MANAGERIAL PERSONNEL

<u>Position</u> <u>Employee</u>

PROJECT MANAGER

Robert McGough

Direct Reports:

Director, Operations & Maintenance J. P. Martinez

Director, Cavern Integrity James (Mark) Erskine

Director, Engineering Vacant

Director, Data Systems

Leslie Williams

Director, Technical Support Systems William Bozzo
Director, Finance Colleen Yates

Director, Finance

Director, Human Resources and Development

Dione Heusel

Director, Property and Facilities

Director, Security & Emergency Preparedness

Melvin Labat

Duane Johnson

Director, Internal Audit

Director, Internal Audit

William Coggin

Director, Energy and Sustainability Walter Newcomb

General Counsel Vacant

Manager, Office of Procurement
Manager, Project Management
Mary Leingang
Edwin Kapinus

Contracts Manager Randy J. Sutton

OPERATIONS AND MAINTENANCE

J. P. Martinez, Director

Direct Reports:

Manager, Maintenance & Material Alan Mika Manager, Operations Darryl Rickner

Site Directors:

Bayou Choctaw

Big Hill

Bryan Mound

West Hackberry

Scott Landry

Ronnie Johnson

Jimmy Salinas

Roger Marcantel

<u>CAVERN INTEGRITY</u> James (Mark) Erskine, Director

Direct Report:

Manager, Field Workover Johnny C. Guillory, Sr.

Manager, Technical Analysis

Manager, Cavern Operations

Karen Wynn

Manager, Cavern Workover Program

Darryl Moore

Manager, Field Workover Vacant

ENGINEERING Janet Robert (Acting Director)

Direct Reports:

Manager, Design Engineering

Janet Robert

Manager, Process & Security Systems Control

Randall Bridges

Manager, Operational Systems Patrick Mihalik

DATA SYSTEMSLeslie Williams, Director

Direct Reports:

Manager, Project SupportBryan RousselManager, Network OperationsGerald RandallManager, Cyber SecurityChris ShippManager, Business Systems & SoftwareJohn Baudouin

Manager, Business Systems & Software John Baudouin Manager, Customer Service Greta Wilson

TECHNICAL SUPPORT SERVICES William Bozzo, Director

Direct Reports:

Manager, Environmental Department

Manager, Occupational Safety & Health

Manager, Quality Assurance

David Folse

Suzanne Broussard

Wade Sickinger

Manager, Office of Strategy Management David Stoltz

FINANCE Colleen Yates, Director

Direct Reports:

Manager, Budget and Cost Germaine Gross Manager, Financial Services Michele King

HUMAN RESOURCES & DEVELOPMENTDione Heusel, Director

Direct Report:

Manager, Human Resources Ginger Roques

Manager, OD & Performance Development Al Crain

PROPERTY & FACILITIES Melvin Labat, Director

Direct Report:

Manager, Property Rod Steib

SECURITY & EMERGENCY PREPAREDNESS Duane Johnson, Director

Direct Reports:

Manager, Emergency Preparedness

Manager, Personnel & Internal Security

Timothy Thomasson

Jeff Dugar

Manager, Protection & Physical Security

Jordan Jones

INTERNAL AUDIT William Coggin, Director

Direct Reports:

No managerial direct reports

DE-AC96-03PO92207 Modification 131

ENERGY AND SUSTANIABILITY Walter Newcomb, Director

Direct Reports:

No managerial direct reports

GENERAL COUNSEL Vacant

<u>Direct Reports</u>: Senior Project Counsel Senior Employment Law Counsel Randy Sutton Sophia Ryan