

TABULATION OF BIDS

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

State: TN
County: CUMBERLAND
TENNESSEE WILDLIFE RESOURCES

Opened at: Sterling, VA
By: Shirley Anderson
Date: 08/21/09

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Shirley Anderson

Title: Contract Specialist Date: 08/26/2009

Contract Awarded to: Charles Blalock & Sons, Inc. Date:

Contractor	Bid Amount	Responsive
Charles Blalock & Sons, Inc. 1225 Parkway Sevierville, TN 37862	1,024,553.80	
Inland Construction & Equipment, In 309 East 11th Street Panama City, FL 32401	1,172,289.82	
Engineer's Estimate	780,000.00	

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		Charles Blalock & Sons, Inc.	ALL	100,000.00	100,000.00
		Inland Construction & Equipment, In		134,470.91	134,470.91
		ENGINEER'S ESTIMATE		85,874.70	85,874.70
15201-0000	LPSM	CONSTRUCTION SURVEY AND STAKING			
		Charles Blalock & Sons, Inc.	ALL	60,000.00	60,000.00
		Inland Construction & Equipment, In		16,133.51	16,133.51
		ENGINEER'S ESTIMATE		19,000.00	19,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
		Charles Blalock & Sons, Inc.	ALL	60,000.00	60,000.00
		Inland Construction & Equipment, In		22,511.87	22,511.87
		ENGINEER'S ESTIMATE		19,000.00	19,000.00
15401-0000	LPSM	CONTRACTOR TESTING (MALACOLOGIST)			
		Charles Blalock & Sons, Inc.	ALL	12,000.00	12,000.00
		Inland Construction & Equipment, In		5,252.77	5,252.77
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
15702-2000	LPSM	SOIL EROSION CONTROL, TURBIDITY MONITORING			
		Charles Blalock & Sons, Inc.	ALL	8,000.00	8,000.00
		Inland Construction & Equipment, In		4,052.14	4,052.14
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
15703-2000	ACRE	SOIL EROSION CONTROL, TEMPORARY TURF ESTABLISHMENT			
		Charles Blalock & Sons, Inc.	0.05	15,000.00	750.00
		Inland Construction & Equipment, In		4,052.14	202.61
		ENGINEER'S ESTIMATE		7,500.00	375.00
15705-0100	LNFT	SOIL EROSION CONTROL, SILT FENCE			
		Charles Blalock & Sons, Inc.	790	8.00	6,320.00
		Inland Construction & Equipment, In		4.50	3,555.00
		ENGINEER'S ESTIMATE		12.00	9,480.00
15705-1800	LNFT	SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM			
		Charles Blalock & Sons, Inc.	244	375.00	91,500.00
		Inland Construction & Equipment, In		30.02	7,324.88
		ENGINEER'S ESTIMATE		80.00	19,520.00

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15705-2000	LNFT	SOIL EROSION CONTROL, TURBIDITY BARRIER			
		Charles Blalock & Sons, Inc.	240	100.00	24,000.00
		Inland Construction & Equipment, In		24.76	5,942.40
		ENGINEER'S ESTIMATE		23.50	5,640.00
15706-0200	EACH	SOIL EROSION CONTROL, CHECK DAM			
		Charles Blalock & Sons, Inc.	6	3,000.00	18,000.00
		Inland Construction & Equipment, In		1,650.87	9,905.22
		ENGINEER'S ESTIMATE		500.00	3,000.00
15706-2200	EACH	SOIL EROSION CONTROL, FILTER BAG			
		Charles Blalock & Sons, Inc.	2	4,000.00	8,000.00
		Inland Construction & Equipment, In		1,350.71	2,701.42
		ENGINEER'S ESTIMATE		1,500.00	3,000.00
20103-0000	SQYD	CLEARING AND GRUBBING			
		Charles Blalock & Sons, Inc.	1,689	10.00	16,890.00
		Inland Construction & Equipment, In		2.25	3,800.25
		ENGINEER'S ESTIMATE		8.00	13,512.00
20304-1000	LPSM	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		Charles Blalock & Sons, Inc.	ALL	60,000.00	60,000.00
		Inland Construction & Equipment, In		32,492.13	32,492.13
		ENGINEER'S ESTIMATE		5,000.00	5,000.00
20420-0000	CUYD	EMBANKMENT CONSTRUCTION			
		Charles Blalock & Sons, Inc.	2,050	30.00	61,500.00
		Inland Construction & Equipment, In		72.46	148,543.00
		ENGINEER'S ESTIMATE		30.00	61,500.00
20801-0000	CUYD	STRUCTURE EXCAVATION			
		Charles Blalock & Sons, Inc.	75	150.00	11,250.00
		Inland Construction & Equipment, In		49.83	3,737.25
		ENGINEER'S ESTIMATE		25.00	1,875.00
25101-4000	CUYD	PLACED RIPRAP, CLASS 4			
		Charles Blalock & Sons, Inc.	350	80.00	28,000.00
		Inland Construction & Equipment, In		101.99	35,696.50
		ENGINEER'S ESTIMATE		45.00	15,750.00

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
30110-0000	TON	AGGREGATE SURFACE COURSE			
		Charles Blalock & Sons, Inc.	555	35.00	19,425.00
		Inland Construction & Equipment, In		161.11	89,416.05
		ENGINEER'S ESTIMATE		30.00	16,650.00
55201-0200	CUYD	STRUCTURAL CONCRETE, CLASS A (AE)			
		Charles Blalock & Sons, Inc.	75	800.00	60,000.00
		Inland Construction & Equipment, In		862.20	64,665.00
		ENGINEER'S ESTIMATE		600.00	45,000.00
55201-0800	CUYD	STRUCTURAL CONCRETE, CLASS D (AE)			
		Charles Blalock & Sons, Inc.	50	800.00	40,000.00
		Inland Construction & Equipment, In		862.20	43,110.00
		ENGINEER'S ESTIMATE		600.00	30,000.00
55302-0200	LNFT	PRECAST, PRESTRESSED CONCRETE SLABS, 36" NON-VOIDED			
		Charles Blalock & Sons, Inc.	720	185.00	133,200.00
		Inland Construction & Equipment, In		289.47	208,418.40
		ENGINEER'S ESTIMATE		220.00	158,400.00
55401-1000	LB	REINFORCING STEEL			
		Charles Blalock & Sons, Inc.	7,422	0.80	5,937.60
		Inland Construction & Equipment, In		1.22	9,054.84
		ENGINEER'S ESTIMATE		1.40	10,390.80
55401-2000	LB	REINFORCING STEEL, EPOXY COATED			
		Charles Blalock & Sons, Inc.	9,153	1.00	9,153.00
		Inland Construction & Equipment, In		1.37	12,539.61
		ENGINEER'S ESTIMATE		2.00	18,306.00
55601-1300	LNFT	BRIDGE RAILING, TIMBER			
		Charles Blalock & Sons, Inc.	250	195.00	48,750.00
		Inland Construction & Equipment, In		121.26	30,315.00
		ENGINEER'S ESTIMATE		100.00	25,000.00
56401-1000	EACH	BEARING DEVICE, ELASTOMERIC (PLAIN)			
		Charles Blalock & Sons, Inc.	36	200.00	7,200.00
		Inland Construction & Equipment, In		97.55	3,511.80
		ENGINEER'S ESTIMATE		50.00	1,800.00

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
56501-0300	LNFT	DRILLED SHAFTS, 30-INCH DIAMETER			
		Charles Blalock & Sons, Inc.	138	455.00	62,790.00
		Inland Construction & Equipment, In		862.96	119,088.48
		ENGINEER'S ESTIMATE		700.00	96,600.00
56501-0600	LNFT	DRILLED SHAFTS, 48-INCH DIAMETER			
		Charles Blalock & Sons, Inc.	84	700.00	58,800.00
		Inland Construction & Equipment, In		1,650.87	138,673.08
		ENGINEER'S ESTIMATE		1,000.00	84,000.00
62401-0100	SQYD	FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH			
		Charles Blalock & Sons, Inc.	250	10.00	2,500.00
		Inland Construction & Equipment, In		9.00	2,250.00
		ENGINEER'S ESTIMATE		8.75	2,187.50
62502-0000	SQYD	TURF ESTABLISHMENT			
		Charles Blalock & Sons, Inc.	250	3.00	750.00
		Inland Construction & Equipment, In		6.00	1,500.00
		ENGINEER'S ESTIMATE		3.50	875.00
62525-0000	MGAL	WATER (1000 GAL PER MGAL)			
		Charles Blalock & Sons, Inc.	1.82	10.00	18.20
		Inland Construction & Equipment, In		2,701.42	4,916.58
		ENGINEER'S ESTIMATE		200.00	364.00
62901-1100	SQYD	ROLLED EROSION CONTROL PRODUCT, TYPE 4			
		Charles Blalock & Sons, Inc.	120	6.00	720.00
		Inland Construction & Equipment, In		6.00	720.00
		ENGINEER'S ESTIMATE		7.50	900.00
63304-0900	SQFT	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING			
		Charles Blalock & Sons, Inc.	20	25.00	500.00
		Inland Construction & Equipment, In		36.02	720.40
		ENGINEER'S ESTIMATE		80.00	1,600.00
63308-3000	EACH	OBJECT MARKER, TYPE 3			
		Charles Blalock & Sons, Inc.	4	500.00	2,000.00
		Inland Construction & Equipment, In		142.58	570.32
		ENGINEER'S ESTIMATE		100.00	400.00

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63502-0600	EACH	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3			
		Charles Blalock & Sons, Inc.	4	500.00	2,000.00
		Inland Construction & Equipment, In		262.64	1,050.56
		ENGINEER'S ESTIMATE		350.00	1,400.00
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
		Charles Blalock & Sons, Inc.	55	20.00	1,100.00
		Inland Construction & Equipment, In		39.02	2,146.10
		ENGINEER'S ESTIMATE		20.00	1,100.00
63701-0000	EACH	FIELD OFFICE -CELL PHONES AND SERVICE ONLY			
		Charles Blalock & Sons, Inc.	1	3,500.00	3,500.00
		Inland Construction & Equipment, In		3,301.74	3,301.74
		ENGINEER'S ESTIMATE		2,500.00	2,500.00

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

BID TOTAL CHECK PASS

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Charles Blalock & Sons, Inc.	1,024,553.80	1,024,553.80	
Inland Construction & Equipment, In	1,172,289.82	1,172,289.82	

The apparent low bidder is 31 % above the engineer's estimate.

TABULATION OF BIDS

Date: 08/21/20

Bid Schedule A

Project No.: BR A 151(1)

Project Name: CATOOSA - OBED RIVER BRIDGE (POTTER FORD ROAD)

BID ITEM CHECK PASS

Bidder	Item No.	Bidder's Extension	Computed Extension
--------	----------	-----------------------	-----------------------

No extension errors in this Schedule.

TABULATION OF BIDS

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

State: TN
County: CUMBERLAND
TENNESSEE WILDLIFE RESOURCES

Opened at: Sterling, VA
By: S. Anderson
Date: 08/21/09

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Shirley Anderson

Title: Contract Specialist Date: 08/26/2009

Contract Awarded to: _____ Date: _____

Contractor	Bid Amount	Responsive
Charles Blalock & Sons, Inc. 1225 Parkway Sevierville, TN 37862	1,095,494.40	
Inland Construction & Equipment, In 309 East 11th Street Panama City, FL 32401	1,238,706.19	
Engineer's Estimate	760,000.00	

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		Charles Blalock & Sons, Inc.	ALL	100,000.00	100,000.00
		Inland Construction & Equipment, In		133,627.19	133,627.19
		ENGINEER'S ESTIMATE		37,643.15	37,643.15
15201-0000	LPSM	CONSTRUCTION SURVEY AND STAKING			
		Charles Blalock & Sons, Inc.	ALL	60,000.00	60,000.00
		Inland Construction & Equipment, In		16,032.28	16,032.28
		ENGINEER'S ESTIMATE		17,000.00	17,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
		Charles Blalock & Sons, Inc.	ALL	60,000.00	60,000.00
		Inland Construction & Equipment, In		22,370.62	22,370.62
		ENGINEER'S ESTIMATE		17,000.00	17,000.00
15401-0000	LPSM	CONTRACTOR TESTING (MALACOLOGIST)			
		Charles Blalock & Sons, Inc.	ALL	12,000.00	12,000.00
		Inland Construction & Equipment, In		5,219.81	5,219.81
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
15702-2000	LPSM	SOIL EROSION CONTROL, TURBIDITY MONITORING			
		Charles Blalock & Sons, Inc.	ALL	8,000.00	8,000.00
		Inland Construction & Equipment, In		4,026.71	4,026.71
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
15703-2000	ACRE	SOIL EROSION CONTROL, TEMPORARY TURF ESTABLISHMENT			
		Charles Blalock & Sons, Inc.	0.08	15,000.00	1,200.00
		Inland Construction & Equipment, In		4,026.71	322.14
		ENGINEER'S ESTIMATE		7,500.00	600.00
15705-0100	LNFT	SOIL EROSION CONTROL, SILT FENCE			
		Charles Blalock & Sons, Inc.	810	8.00	6,480.00
		Inland Construction & Equipment, In		4.47	3,620.70
		ENGINEER'S ESTIMATE		12.00	9,720.00
15705-1800	LNFT	SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM			
		Charles Blalock & Sons, Inc.	292	375.00	109,500.00
		Inland Construction & Equipment, In		29.83	8,710.36
		ENGINEER'S ESTIMATE		80.00	23,360.00

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15705-2000	LNFT	SOIL EROSION CONTROL, TURBIDITY BARRIER			
		Charles Blalock & Sons, Inc.	210	100.00	21,000.00
		Inland Construction & Equipment, In		24.61	5,168.10
		ENGINEER'S ESTIMATE		23.50	4,935.00
15706-2200	EACH	SOIL EROSION CONTROL, FILTER BAG			
		Charles Blalock & Sons, Inc.	2	4,000.00	8,000.00
		Inland Construction & Equipment, In		1,342.24	2,684.48
		ENGINEER'S ESTIMATE		1,500.00	3,000.00
20103-0000	SQYD	CLEARING AND GRUBBING			
		Charles Blalock & Sons, Inc.	410	10.00	4,100.00
		Inland Construction & Equipment, In		2.24	918.40
		ENGINEER'S ESTIMATE		8.00	3,280.00
20303-2300	SQYD	REMOVAL OF PAVEMENT, CONCRETE			
		Charles Blalock & Sons, Inc.	110	10.00	1,100.00
		Inland Construction & Equipment, In		70.09	7,709.90
		ENGINEER'S ESTIMATE		30.00	3,300.00
20304-1000	LPSM	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		Charles Blalock & Sons, Inc.	ALL	95,000.00	95,000.00
		Inland Construction & Equipment, In		32,288.27	32,288.27
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
20420-0000	CUYD	EMBANKMENT CONSTRUCTION			
		Charles Blalock & Sons, Inc.	1,850	40.00	74,000.00
		Inland Construction & Equipment, In		77.61	143,578.50
		ENGINEER'S ESTIMATE		30.00	55,500.00
20801-0000	CUYD	STRUCTURE EXCAVATION			
		Charles Blalock & Sons, Inc.	75	150.00	11,250.00
		Inland Construction & Equipment, In		49.51	3,713.25
		ENGINEER'S ESTIMATE		25.00	1,875.00
21101-1000	SQYD	ROADWAY OBLITERATION, METHOD 1			
		Charles Blalock & Sons, Inc.	195	10.00	1,950.00
		Inland Construction & Equipment, In		165.58	32,288.10
		ENGINEER'S ESTIMATE		12.00	2,340.00

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
25101-4000	CUYD	PLACED RIPRAP, CLASS 4			
		Charles Blalock & Sons, Inc.	270	80.00	21,600.00
		Inland Construction & Equipment, In		119.62	32,297.40
		ENGINEER'S ESTIMATE		45.00	12,150.00
30110-0000	TON	AGGREGATE SURFACE COURSE			
		Charles Blalock & Sons, Inc.	340	35.00	11,900.00
		Inland Construction & Equipment, In		246.25	83,725.00
		ENGINEER'S ESTIMATE		30.00	10,200.00
55201-0200	CUYD	STRUCTURAL CONCRETE, CLASS A (AE)			
		Charles Blalock & Sons, Inc.	75	800.00	60,000.00
		Inland Construction & Equipment, In		856.79	64,259.25
		ENGINEER'S ESTIMATE		600.00	45,000.00
55201-0800	CUYD	STRUCTURAL CONCRETE, CLASS D (AE)			
		Charles Blalock & Sons, Inc.	62	800.00	49,600.00
		Inland Construction & Equipment, In		856.79	53,120.98
		ENGINEER'S ESTIMATE		600.00	37,200.00
55302-0200	LNFT	PRECAST, PRESTRESSED CONCRETE SLABS, 36" NON-VOIDED			
		Charles Blalock & Sons, Inc.	900	185.00	166,500.00
		Inland Construction & Equipment, In		284.19	255,771.00
		ENGINEER'S ESTIMATE		220.00	198,000.00
55401-1000	LB	REINFORCING STEEL			
		Charles Blalock & Sons, Inc.	7,154	0.80	5,723.20
		Inland Construction & Equipment, In		1.21	8,656.34
		ENGINEER'S ESTIMATE		1.40	10,015.60
55401-2000	LB	REINFORCING STEEL, EPOXY COATED			
		Charles Blalock & Sons, Inc.	10,318	1.00	10,318.00
		Inland Construction & Equipment, In		1.36	14,032.48
		ENGINEER'S ESTIMATE		2.00	20,636.00
55601-1300	LNFT	BRIDGE RAILING, TIMBER			
		Charles Blalock & Sons, Inc.	310	195.00	60,450.00
		Inland Construction & Equipment, In		107.28	33,256.80
		ENGINEER'S ESTIMATE		100.00	31,000.00

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
56401-1000	EACH	BEARING DEVICE, ELASTOMERIC (PLAIN)			
		Charles Blalock & Sons, Inc.	36	200.00	7,200.00
		Inland Construction & Equipment, In		96.94	3,489.84
		ENGINEER'S ESTIMATE		50.00	1,800.00
56501-0300	LNFT	DRILLED SHAFTS, 30-INCH DIAMETER			
		Charles Blalock & Sons, Inc.	126	455.00	57,330.00
		Inland Construction & Equipment, In		857.54	108,050.04
		ENGINEER'S ESTIMATE		700.00	88,200.00
56501-0600	LNFT	DRILLED SHAFTS, 48-INCH DIAMETER			
		Charles Blalock & Sons, Inc.	86	700.00	60,200.00
		Inland Construction & Equipment, In		1,640.51	141,083.86
		ENGINEER'S ESTIMATE		1,000.00	86,000.00
62401-0100	SQYD	FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH			
		Charles Blalock & Sons, Inc.	405	10.00	4,050.00
		Inland Construction & Equipment, In		8.95	3,624.75
		ENGINEER'S ESTIMATE		8.75	3,543.75
62502-0000	SQYD	TURF ESTABLISHMENT			
		Charles Blalock & Sons, Inc.	405	3.00	1,215.00
		Inland Construction & Equipment, In		5.97	2,417.85
		ENGINEER'S ESTIMATE		3.50	1,417.50
62525-0000	MGAL	WATER (1000 GAL PER MGAL)			
		Charles Blalock & Sons, Inc.	2.82	10.00	28.20
		Inland Construction & Equipment, In		2,684.47	7,570.21
		ENGINEER'S ESTIMATE		200.00	564.00
63304-0900	SQFT	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING			
		Charles Blalock & Sons, Inc.	20	25.00	500.00
		Inland Construction & Equipment, In		35.79	715.80
		ENGINEER'S ESTIMATE		80.00	1,600.00
63308-3000	EACH	OBJECT MARKER, TYPE 3			
		Charles Blalock & Sons, Inc.	4	500.00	2,000.00
		Inland Construction & Equipment, In		141.68	566.72
		ENGINEER'S ESTIMATE		100.00	400.00

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63502-0600	EACH	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3			
		Charles Blalock & Sons, Inc.	4	500.00	2,000.00
		Inland Construction & Equipment, In		260.99	1,043.96
		ENGINEER'S ESTIMATE		350.00	1,400.00
63502-1500	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A			
		Charles Blalock & Sons, Inc.	4	100.00	400.00
		Inland Construction & Equipment, In		250.00	1,000.00
		ENGINEER'S ESTIMATE		105.00	420.00
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
		Charles Blalock & Sons, Inc.	45	20.00	900.00
		Inland Construction & Equipment, In		38.78	1,745.10
		ENGINEER'S ESTIMATE		20.00	900.00

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

BID TOTAL CHECK PASS

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Charles Blalock & Sons, Inc.	1,095,494.40	1,095,494.40	
Inland Construction & Equipment, In	1,238,706.19	1,238,706.19	

The apparent low bidder is 44 % above the engineer's estimate.

TABULATION OF BIDS

Date: 08/24/20

Bid Schedule - Option A

Project No.: BR A 153(1)

Project Name: CATOOSA - DADDY'S CREEK BRIDGE (OTTER CREEK ROAD)

BID ITEM CHECK PASS

Bidder	Item No.	Bidder's Extension	Computed Extension
--------	----------	-----------------------	-----------------------

No extension errors in this Schedule.