

# TABULATION OF BIDS

Bid Schedule - Base

Project No.: PRA-ASIS 11(3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - PILE ENCAPSULATION

State: VA  
 County: ACCOMACK  
 ASSATEAGUE ISLAND NATIONAL

Opened at: Sterling, VA  
 By: Shirley Anderson  
 Date: 09/01/2010

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Shirley Anderson

Title: Contract Specialist Date: 09/01/2010

Contract Awarded to: Pavkov Contracting Company, Inc. Date: 09/15/2010

Contractor	Bid Amount	Responsive
Seaward Marine Corporation 1500 - B Steel Street Chesapeake, VA 23323	348,043.00	
Pavkov Contracting Company Inc. 125 S. Guignard Drive Sumter, SC 29150	387,500.00	
Consolidated Construction & Engine 14440 Cherry Lane Court Suite 120 Laurel, MD 20707	436,950.00	
Earley Marine, Inc. 2221 Commerce Parkway Virginia Beach, VA 23454	468,133.00	
Marine Technologies, Inc. 6604 Fort Smallwood Road Baltimore, MD 21226	483,070.00	
Engineer's Estimate	675,000.00	

## TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Base

Project No.: PRA-ASIS 11(3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - PILE ENCAPSULATION

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		Seaward Marine Corporation	ALL	49,200.00	49,200.00
		Pavkov Contracting Company Inc.		12,000.00	12,000.00
		Consolidated Construction & Engine		58,000.00	58,000.00
		Earley Marine, Inc.		40,000.00	40,000.00
		Marine Technologies, Inc.		25,000.00	25,000.00
		ENGINEER'S ESTIMATE		57,775.00	57,775.00
15201-0000	LPSM	CONSTRUCTION SURVEY AND STAKING			
		Seaward Marine Corporation	ALL	0.00	0.00
		Pavkov Contracting Company Inc.		4,600.00	4,600.00
		Consolidated Construction & Engine		4,600.00	4,600.00
		Earley Marine, Inc.		1,000.00	1,000.00
		Marine Technologies, Inc.		2,500.00	2,500.00
		ENGINEER'S ESTIMATE		5,000.00	5,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
		Seaward Marine Corporation	ALL	0.00	0.00
		Pavkov Contracting Company Inc.		5,000.00	5,000.00
		Consolidated Construction & Engine		28,000.00	28,000.00
		Earley Marine, Inc.		1,207.00	1,207.00
		Marine Technologies, Inc.		2,500.00	2,500.00
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
57601-0000	LNFT	PILE ENCAPSULATION			
		Seaward Marine Corporation	576	498.00	286,848.00
		Pavkov Contracting Company Inc.		625.00	360,000.00
		Consolidated Construction & Engine		540.00	311,040.00
		Earley Marine, Inc.		726.00	418,176.00
		Marine Technologies, Inc.		750.00	432,000.00
		ENGINEER'S ESTIMATE		1,000.00	576,000.00
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
		Seaward Marine Corporation	35	57.00	1,995.00
		Pavkov Contracting Company Inc.		100.00	3,500.00
		Consolidated Construction & Engine		26.00	910.00
		Earley Marine, Inc.		50.00	1,750.00
		Marine Technologies, Inc.		2.00	70.00
		ENGINEER'S ESTIMATE		35.00	1,225.00

## TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Base

Project No.: PRA-ASIS 11(3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - PILE ENCAPSULATION

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63701-0000	EACH	FIELD OFFICE			
		Seaward Marine Corporation	1	10,000.00	10,000.00
		Pavkov Contracting Company Inc.		2,400.00	2,400.00
		Consolidated Construction & Engine		34,400.00	34,400.00
		Earley Marine, Inc.		6,000.00	6,000.00
		Marine Technologies, Inc.		21,000.00	21,000.00
		ENGINEER'S ESTIMATE		25,000.00	25,000.00

# TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Base

Project No.: PRA-ASIS 11 (3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - PILE ENCAPSULATION

## BID TOTAL CHECK PASS

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Seaward Marine Corporation	348,043.00	348,043.00	
Pavkov Contracting Company Inc.	387,500.00	387,500.00	
Consolidated Construction & Engine	436,950.00	436,950.00	
Earley Marine, Inc.	468,133.00	468,133.00	
Marine Technologies, Inc.	483,070.00	483,070.00	

The apparent low bidder is 48 % below the engineer's estimate.

TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Base

Project No.: PRA-ASIS 11 (3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - PILE ENCAPSULATION

BID ITEM CHECK PASS

---

Bidder	Item No.	Bidder's Extension	Computed Extension
--------	----------	-----------------------	-----------------------

---

No extension errors in this Schedule.

# TABULATION OF BIDS

Bid Schedule - Option A

Project No.: PRA-ASIS 11(3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - DECK REHABILITATION

State: VA  
 County: ACCOMACK  
 ASSATEAGUE ISLAND NATIONAL

Opened at: Sterling, VA  
 By: Shirley Anderson  
 Date: 09/01/2010

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Shirley Anderson

Title: Contract Specialist Date: 09/01/2010

Contract Awarded to: Pavkov Contracting Ccompany, Inc. Date: 09/15/2010

Contractor	Bid Amount	Responsive
Pavkov Contracting Company, Inc. 125 S Guignard Drive Sumter, SC 29150	101,600.00	
Earley Marine, inc. 2221 Commerce Parkway Virginia Beach, VA 23454	102,435.50	
Consolidated Construction & Enginee 14440 Cherry lane Suite 120 Laurel, MD 20707	117,276.00	
Marine Technologies, Inc. 6604 Fort Smallwood Road baltimore, MD 21226	132,257.00	
Seaward Marine Corporation 1500 - B Steel Street Chesapeake, VA 23323	251,227.50	
Engineer's Estimate	220,000.00	

## TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Option A

Project No.: PRA-ASIS 11 (3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - DECK REHABILITATION

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		Pavkov Contracting Company, Inc.	ALL	0.00	0.00
		Earley Marine, inc.		6,000.00	6,000.00
		Consolidated Construction & Enginee		24,000.00	24,000.00
		Marine Technologies, Inc.		1.00	1.00
		Seaward Marine Corporation		70,400.00	70,400.00
		ENGINEER'S ESTIMATE		23,560.00	23,560.00
15201-0000	LPSM	CONSTRUCTION SURVEY AND STAKING			
		Pavkov Contracting Company, Inc.	ALL	4,940.00	4,940.00
		Earley Marine, inc.		1,000.00	1,000.00
		Consolidated Construction & Enginee		3,600.00	3,600.00
		Marine Technologies, Inc.		1.00	1.00
		Seaward Marine Corporation		5,830.00	5,830.00
		ENGINEER'S ESTIMATE		1,000.00	1,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
		Pavkov Contracting Company, Inc.	ALL	5,025.00	5,025.00
		Earley Marine, inc.		1,000.00	1,000.00
		Consolidated Construction & Enginee		10,800.00	10,800.00
		Marine Technologies, Inc.		2,000.00	2,000.00
		Seaward Marine Corporation		8,800.00	8,800.00
		ENGINEER'S ESTIMATE		5,000.00	5,000.00
55210-0000	SQYD	SEAL CONCRETE SURFACE			
		Pavkov Contracting Company, Inc.	3,725	8.00	29,800.00
		Earley Marine, inc.		9.78	36,430.50
		Consolidated Construction & Enginee		8.28	30,843.00
		Marine Technologies, Inc.		10.00	37,250.00
		Seaward Marine Corporation		17.25	64,256.25
		ENGINEER'S ESTIMATE		20.00	74,500.00
55212-0000	SQFT	CLEAN CONCRETE SURFACE			
		Pavkov Contracting Company, Inc.	33,975	1.00	33,975.00
		Earley Marine, inc.		0.60	20,385.00
		Consolidated Construction & Enginee		0.36	12,231.00
		Marine Technologies, Inc.		1.00	33,975.00
		Seaward Marine Corporation		1.27	43,148.25
		ENGINEER'S ESTIMATE		2.00	67,950.00

## TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Option A

Project No.: PRA-ASIS 11 (3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - DECK REHABILITATION

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
56101-0000	LNFT	STRUCTURAL CONCRETE BONDING			
		Pavkov Contracting Company, Inc.	200	40.00	8,000.00
		Earley Marine, inc.		70.00	14,000.00
		Consolidated Construction & Enginee		90.00	18,000.00
		Marine Technologies, Inc.		200.00	40,000.00
		Seaward Marine Corporation		184.00	36,800.00
		ENGINEER'S ESTIMATE		150.00	30,000.00
63308-3000	EACH	OBJECT MARKER, TYPE 3			
		Pavkov Contracting Company, Inc.	4	110.00	440.00
		Earley Marine, inc.		350.00	1,400.00
		Consolidated Construction & Enginee		180.00	720.00
		Marine Technologies, Inc.		200.00	800.00
		Seaward Marine Corporation		287.00	1,148.00
		ENGINEER'S ESTIMATE		150.00	600.00
63401-1500	LNFT	PAVEMENT MARKINGS, TYPE H, SOLID			
		Pavkov Contracting Company, Inc.	3,600	1.50	5,400.00
		Earley Marine, inc.		3.50	12,600.00
		Consolidated Construction & Enginee		2.28	8,208.00
		Marine Technologies, Inc.		3.50	12,600.00
		Seaward Marine Corporation		2.88	10,368.00
		ENGINEER'S ESTIMATE		2.25	8,100.00
63502-0900	EACH	TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH			
		Pavkov Contracting Company, Inc.	60	30.00	1,800.00
		Earley Marine, inc.		25.00	1,500.00
		Consolidated Construction & Enginee		44.00	2,640.00
		Marine Technologies, Inc.		20.00	1,200.00
		Seaward Marine Corporation		55.00	3,300.00
		ENGINEER'S ESTIMATE		40.00	2,400.00
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
		Pavkov Contracting Company, Inc.	82	100.00	8,200.00
		Earley Marine, inc.		50.00	4,100.00
		Consolidated Construction & Enginee		27.00	2,214.00
		Marine Technologies, Inc.		5.00	410.00
		Seaward Marine Corporation		38.50	3,157.00
		ENGINEER'S ESTIMATE		35.00	2,870.00



## TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Option A

Project No.: PRA-ASIS 11(3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - DECK REHABILITATION

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63506-0500	HOUR	TEMPORARY TRAFFIC CONTROL, FLAGGER			
		Pavkov Contracting Company, Inc.	200	20.10	4,020.00
		Earley Marine, inc.		20.10	4,020.00
		Consolidated Construction & Enginee		20.10	4,020.00
		Marine Technologies, Inc.		20.10	4,020.00
		Seaward Marine Corporation		20.10	4,020.00
		ENGINEER'S ESTIMATE		20.10	4,020.00

# TABULATION OF BIDS

Date: 09/01/10

Bid Schedule - Option A

Project No.: PRA-ASIS 11 (3)

Project Name: ASSATEAGUE CHANNEL BRIDGE - DECK REHABILITATION

## BID TOTAL CHECK PASS

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Pavkov Contracting Company, Inc.	101,600.00	101,600.00	
Earley Marine, inc.	102,435.50	102,435.50	
Consolidated Construction & Enginee	117,276.00	117,276.00	
Marine Technologies, Inc.	132,257.00	132,257.00	
Seaward Marine Corporation	251,227.50	251,227.50	

The apparent low bidder is 54 % below the engineer's estimate.