
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, FULL DEPTH RECLAMATION OPTION

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA, NELSON

Sterling, VA
Peggy Schaad
02/16/2012

Signed:  Peggy Schaad

Title:  Contract Specialist                                                               Date:    2/24/12 Date: ______________

Contract Awarded to:  Estes Brothers Construction, Inc.                                         Date:   

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  G

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

 5,963,429.52

The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, VA  20151

No 7,057,676.00( )

Engineer's Estimate 5,750,000.00
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Bid Schedule  G

15101-0000 LPSM MOBILIZATION
Estes Brothers Construction, Inc. ALL 607,442.00    607,442.00
The Lane Construction Corporation 320,000.00    320,000.00
ENGINEER'S ESTIMATE 315,322.00    315,322.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Estes Brothers Construction, Inc. ALL 30,000.00     30,000.00
The Lane Construction Corporation 15,000.00     15,000.00
ENGINEER'S ESTIMATE 130,000.00    130,000.00

15401-0000 LPSM CONTRACTOR TESTING
Estes Brothers Construction, Inc. ALL 17,820.00     17,820.00
The Lane Construction Corporation 60,000.00     60,000.00
ENGINEER'S ESTIMATE 105,000.00    105,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Estes Brothers Construction, Inc. ALL 2,000.00      2,000.00
The Lane Construction Corporation 1,000.00      1,000.00
ENGINEER'S ESTIMATE 12,000.00     12,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Estes Brothers Construction, Inc. 1,600 2.40      3,840.00
The Lane Construction Corporation 4.05      6,480.00
ENGINEER'S ESTIMATE 4.00      6,400.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Estes Brothers Construction, Inc. 550 6.00      3,300.00
The Lane Construction Corporation 17.45      9,597.50
ENGINEER'S ESTIMATE 4.00      2,200.00

15706-0200 EACH SOIL EROSION CONTROL, CHECK DAM
Estes Brothers Construction, Inc. 45 350.00     15,750.00
The Lane Construction Corporation 360.00     16,200.00
ENGINEER'S ESTIMATE 400.00     18,000.00

15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION
Estes Brothers Construction, Inc. 90 400.00     36,000.00
The Lane Construction Corporation 370.00     33,300.00
ENGINEER'S ESTIMATE 400.00     36,000.00
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20301-1400 EACH REMOVAL OF INLET
Estes Brothers Construction, Inc. 2 700.00      1,400.00
The Lane Construction Corporation 800.00      1,600.00
ENGINEER'S ESTIMATE 950.00      1,900.00

20302-1400 LNFT REMOVAL OF GUARDRAIL, TIMBER
Estes Brothers Construction, Inc. 310 9.50      2,945.00
The Lane Construction Corporation 10.00      3,100.00
ENGINEER'S ESTIMATE 6.00      1,860.00

20303-1200 SQYD REMOVAL OF PAVED WATERWAY, ASPHALT
Estes Brothers Construction, Inc. 15.0 50.00        750.00
The Lane Construction Corporation 25.00        375.00
ENGINEER'S ESTIMATE 11.00        165.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Estes Brothers Construction, Inc. 3,800 9.18     34,884.00
The Lane Construction Corporation 6.90     26,220.00
ENGINEER'S ESTIMATE 4.00     15,200.00

20315-0000 LNFT SAWCUTTING PAVEMENT
Estes Brothers Construction, Inc. 800 1.00        800.00
The Lane Construction Corporation 4.60      3,680.00
ENGINEER'S ESTIMATE 7.00      5,600.00

20802-0000 CUYD FOUNDATION FILL
Estes Brothers Construction, Inc. 5.0 2,125.00     10,625.00
The Lane Construction Corporation 64.00        320.00
ENGINEER'S ESTIMATE 50.00        250.00

25101-2000 CUYD PLACED RIPRAP, CLASS 2
Estes Brothers Construction, Inc. 25.00 325.72      8,143.00
The Lane Construction Corporation 190.00      4,750.00
ENGINEER'S ESTIMATE 225.00      5,625.00

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Estes Brothers Construction, Inc. 50.00 323.60     16,180.00
The Lane Construction Corporation 220.00     11,000.00
ENGINEER'S ESTIMATE 210.00     10,500.00
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25101-4000 CUYD PLACED RIPRAP, CLASS 4
Estes Brothers Construction, Inc. 15.0 1,263.60     18,954.00
The Lane Construction Corporation 230.00      3,450.00
ENGINEER'S ESTIMATE 250.00      3,750.00

27002-0000 LNFT GROUT PIPE
Estes Brothers Construction, Inc. 400 347.48    138,992.00
The Lane Construction Corporation 29.00     11,600.00
ENGINEER'S ESTIMATE 250.00    100,000.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Estes Brothers Construction, Inc. 1,450 40.23     58,333.50
The Lane Construction Corporation 46.00     66,700.00
ENGINEER'S ESTIMATE 32.00     46,400.00

30302-1000 LNFT DITCH RECONDITIONING
Estes Brothers Construction, Inc. 370 80.00     29,600.00
The Lane Construction Corporation 17.50      6,475.00
ENGINEER'S ESTIMATE 15.00      5,550.00

30405-1000 SQYD CEMENT AGGREGATE STABILIZATION, IN-PLACE AGGREGATE, 6-INCH
DEPTH

Estes Brothers Construction, Inc. 123,000 5.96    733,080.00
The Lane Construction Corporation 10.00  1,230,000.00
ENGINEER'S ESTIMATE 10.00  1,230,000.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Estes Brothers Construction, Inc. 4,200 78.64    330,288.00
The Lane Construction Corporation 93.00    390,600.00
ENGINEER'S ESTIMATE 45.00    189,000.00

40101-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE II PAVEMENT ROUGHNESS)

Estes Brothers Construction, Inc. 20,900 106.05  2,216,445.00
The Lane Construction Corporation 130.00  2,717,000.00
ENGINEER'S ESTIMATE 90.00  1,881,000.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV PAVEMENT
SMOOTHNESS/ROUGHNESS)

Estes Brothers Construction, Inc. 680 122.00     82,960.00
The Lane Construction Corporation 174.00    118,320.00
ENGINEER'S ESTIMATE 100.00     68,000.00
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40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

Estes Brothers Construction, Inc. 570 107.00     60,990.00
The Lane Construction Corporation 164.00     93,480.00
ENGINEER'S ESTIMATE 90.00     51,300.00

40101-1300 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE,
<0.3 MILLION ESAL

Estes Brothers Construction, Inc. 340 100.00     34,000.00
The Lane Construction Corporation 190.00     64,600.00
ENGINEER'S ESTIMATE 110.00     37,400.00

40102-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL, WEDGE AND LEVELING COURSE

Estes Brothers Construction, Inc. 4,000 108.00    432,000.00
The Lane Construction Corporation 170.00    680,000.00
ENGINEER'S ESTIMATE 110.00    440,000.00

41301-0400 SQYD ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH
Estes Brothers Construction, Inc. 1,650 11.02     18,183.00
The Lane Construction Corporation 12.50     20,625.00
ENGINEER'S ESTIMATE 3.00      4,950.00

42801-0150 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 2
Estes Brothers Construction, Inc. 60 281.53     16,891.80
The Lane Construction Corporation 1,300.00     78,000.00
ENGINEER'S ESTIMATE 185.00     11,100.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 40 178.95      7,158.00
The Lane Construction Corporation 160.00      6,400.00
ENGINEER'S ESTIMATE 90.00      3,600.00

60403-0800 EACH INLET, TYPE 4A
Estes Brothers Construction, Inc. 1 3,425.34      3,425.34
The Lane Construction Corporation 4,000.00      4,000.00
ENGINEER'S ESTIMATE 3,700.00      3,700.00

60403-1700 EACH INLET, TYPE 6A
Estes Brothers Construction, Inc. 2 2,672.34      5,344.68
The Lane Construction Corporation 4,100.00      8,200.00
ENGINEER'S ESTIMATE 3,200.00      6,400.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, FULL DEPTH RECLAMATION OPTION

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   5

Bid Schedule  G

60409-1000 EACH INLET TOP, CONCRETE
Estes Brothers Construction, Inc. 15 1,560.00     23,400.00
The Lane Construction Corporation 2,200.00     33,000.00
ENGINEER'S ESTIMATE 1,000.00     15,000.00

60702-1000 LNFT REMOVING, CLEANING, AND RELAYING CULVERT
Estes Brothers Construction, Inc. 260 355.00     92,300.00
The Lane Construction Corporation 210.00     54,600.00
ENGINEER'S ESTIMATE 160.00     41,600.00

60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE
Estes Brothers Construction, Inc. 27 1,428.00     38,556.00
The Lane Construction Corporation 410.00     11,070.00
ENGINEER'S ESTIMATE 1,100.00     29,700.00

60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 60 293.00     17,580.00
The Lane Construction Corporation 290.00     17,400.00
ENGINEER'S ESTIMATE 180.00     10,800.00

60707-0500 LNFT LINING 24-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 80 289.00     23,120.00
The Lane Construction Corporation 375.00     30,000.00
ENGINEER'S ESTIMATE 200.00     16,000.00

60707-0600 LNFT LINING 30-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 160 299.00     47,840.00
The Lane Construction Corporation 400.00     64,000.00
ENGINEER'S ESTIMATE 270.00     43,200.00

60708-0000 EACH CONCRETE PIPE JOINT REPAIR
Estes Brothers Construction, Inc. 40 274.00     10,960.00
The Lane Construction Corporation 500.00     20,000.00
ENGINEER'S ESTIMATE 600.00     24,000.00

60801-0500 SQYD PAVED WATERWAY, TYPE 5
Estes Brothers Construction, Inc. 30 148.84      4,465.20
The Lane Construction Corporation 66.00      1,980.00
ENGINEER'S ESTIMATE 60.00      1,800.00
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60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5
Estes Brothers Construction, Inc. 11,000 37.45    411,950.00
The Lane Construction Corporation 37.50    412,500.00
ENGINEER'S ESTIMATE 45.00    495,000.00

60901-2300 LNFT CURB, ASPHALT, 6-INCH DEPTH
Estes Brothers Construction, Inc. 500 25.00     12,500.00
The Lane Construction Corporation 46.00     23,000.00
ENGINEER'S ESTIMATE 20.00     10,000.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 9 3,300.00     29,700.00
The Lane Construction Corporation 3,700.00     33,300.00
ENGINEER'S ESTIMATE 3,800.00     34,200.00

62011-0500 EACH STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 2 3,850.00      7,700.00
The Lane Construction Corporation 4,000.00      8,000.00
ENGINEER'S ESTIMATE 4,000.00      8,000.00

62025-1000 CUYD REMOVE AND RESET STONE MASONRY
Estes Brothers Construction, Inc. 20.0 1,700.00     34,000.00
The Lane Construction Corporation 2,100.00     42,000.00
ENGINEER'S ESTIMATE 3,200.00     64,000.00

62030-0000 LNFT REPOINT STONE MASONRY (DRAINAGE STRUCTURE)
Estes Brothers Construction, Inc. 200 25.00      5,000.00
The Lane Construction Corporation 32.50      6,500.00
ENGINEER'S ESTIMATE 50.00     10,000.00

62401-0300 SQYD FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH
Estes Brothers Construction, Inc. 750 11.02      8,265.00
The Lane Construction Corporation 56.00     42,000.00
ENGINEER'S ESTIMATE 6.00      4,500.00

62502-0000 SQYD TURF ESTABLISHMENT
Estes Brothers Construction, Inc. 750 3.00      2,250.00
The Lane Construction Corporation 1.55      1,162.50
ENGINEER'S ESTIMATE 2.00      1,500.00
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62901-0600 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.B
Estes Brothers Construction, Inc. 70 7.65        535.50
The Lane Construction Corporation 4.55        318.50
ENGINEER'S ESTIMATE 10.00        700.00

62901-1200 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 5.A
Estes Brothers Construction, Inc. 150.0 7.65      1,147.50
The Lane Construction Corporation 4.55        682.50
ENGINEER'S ESTIMATE 6.00        900.00

63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN
Estes Brothers Construction, Inc. 10 1,000.00     10,000.00
The Lane Construction Corporation 350.00      3,500.00
ENGINEER'S ESTIMATE 250.00      2,500.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Estes Brothers Construction, Inc. 150 20.00      3,000.00
The Lane Construction Corporation 210.00     31,500.00
ENGINEER'S ESTIMATE 40.00      6,000.00

63401-1500 LNFT PAVEMENT MARKINGS, TYPE H, SOLID
Estes Brothers Construction, Inc. 100,000 0.65     65,000.00
The Lane Construction Corporation 0.75     75,000.00
ENGINEER'S ESTIMATE 0.70     70,000.00

63401-1600 LNFT PAVEMENT MARKINGS, TYPE H, BROKEN
Estes Brothers Construction, Inc. 2,600 0.29        754.00
The Lane Construction Corporation 0.35        910.00
ENGINEER'S ESTIMATE 0.50      1,300.00

63405-2950 EACH PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW
Estes Brothers Construction, Inc. 2 183.00        366.00
The Lane Construction Corporation 200.00        400.00
ENGINEER'S ESTIMATE 150.00        300.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Estes Brothers Construction, Inc. 50 151.00      7,550.00
The Lane Construction Corporation 78.00      3,900.00
ENGINEER'S ESTIMATE 65.00      3,250.00
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63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Estes Brothers Construction, Inc. 120 196.00     23,520.00
The Lane Construction Corporation 30.00      3,600.00
ENGINEER'S ESTIMATE 90.00     10,800.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Estes Brothers Construction, Inc. 200 69.75     13,950.00
The Lane Construction Corporation 40.00      8,000.00
ENGINEER'S ESTIMATE 40.00      8,000.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Estes Brothers Construction, Inc. 50,200 0.38     19,076.00
The Lane Construction Corporation 0.45     22,590.00
ENGINEER'S ESTIMATE 0.29     14,558.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Estes Brothers Construction, Inc. 600.0 16.00      9,600.00
The Lane Construction Corporation 18.95     11,370.00
ENGINEER'S ESTIMATE 20.00     12,000.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Estes Brothers Construction, Inc. 1,200 20.60     24,720.00
The Lane Construction Corporation 20.60     24,720.00
ENGINEER'S ESTIMATE 20.60     24,720.00

63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Estes Brothers Construction, Inc. 600 36.00     21,600.00
The Lane Construction Corporation 40.00     24,000.00
ENGINEER'S ESTIMATE 30.00     18,000.00

63701-0000 EACH FIELD OFFICE
Estes Brothers Construction, Inc. 1 12,500.00     12,500.00
The Lane Construction Corporation 34,000.00     34,000.00
ENGINEER'S ESTIMATE 19,000.00     19,000.00

64620-0600 EACH REMOVE AND RESET TRASH RECEPTACLE
Estes Brothers Construction, Inc. 1 2,000.00      2,000.00
The Lane Construction Corporation 600.00        600.00
ENGINEER'S ESTIMATE 500.00        500.00
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No extension errors in this Schedule.
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Estes Brothers Construction, Inc. 5,963,429.525,963,429.52

The Lane Construction Corporation 7,057,676.007,057,676.00

The apparent low bidder is  4 % above the engineer's estimate.
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By:

Date:

VA
AUGUSTA, NELSON

Sterling, VA
Peggy Schaad
02/16/2012

Signed:  Peggy Schaad

Title:  Contract Specialist                                                              Date:    2/24/12 Date: ______________

Contract Awarded to:  Estes Brothers Construction, Inc.                                        Date:   4/16/12

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  H

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

 3,881,967.95

The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, VA  20151

No 4,692,089.00( )

Engineer's Estimate 3,550,000.00
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15101-0000 LPSM MOBILIZATION
Estes Brothers Construction, Inc. ALL 499,525.00    499,525.00
The Lane Construction Corporation 220,000.00    220,000.00
ENGINEER'S ESTIMATE 195,723.00    195,723.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Estes Brothers Construction, Inc. ALL 35,000.00     35,000.00
The Lane Construction Corporation 15,000.00     15,000.00
ENGINEER'S ESTIMATE 80,000.00     80,000.00

15401-0000 LPSM CONTRACTOR TESTING
Estes Brothers Construction, Inc. ALL 17,820.00     17,820.00
The Lane Construction Corporation 50,000.00     50,000.00
ENGINEER'S ESTIMATE 65,000.00     65,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Estes Brothers Construction, Inc. ALL 2,000.00      2,000.00
The Lane Construction Corporation 1,000.00      1,000.00
ENGINEER'S ESTIMATE 12,000.00     12,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Estes Brothers Construction, Inc. 1,300 2.40      3,120.00
The Lane Construction Corporation 4.05      5,265.00
ENGINEER'S ESTIMATE 4.00      5,200.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Estes Brothers Construction, Inc. 300 6.00      1,800.00
The Lane Construction Corporation 17.45      5,235.00
ENGINEER'S ESTIMATE 4.00      1,200.00

15706-0200 EACH SOIL EROSION CONTROL, CHECK DAM
Estes Brothers Construction, Inc. 6 400.00      2,400.00
The Lane Construction Corporation 360.00      2,160.00
ENGINEER'S ESTIMATE 400.00      2,400.00

15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION
Estes Brothers Construction, Inc. 50 450.00     22,500.00
The Lane Construction Corporation 370.00     18,500.00
ENGINEER'S ESTIMATE 400.00     20,000.00
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20220-1000 EACH REMOVAL, INDIVIDUAL TREE
Estes Brothers Construction, Inc. 2 1,000.00      2,000.00
The Lane Construction Corporation 1,400.00      2,800.00
ENGINEER'S ESTIMATE 1,500.00      3,000.00

20301-1400 EACH REMOVAL OF INLET
Estes Brothers Construction, Inc. 5 650.00      3,250.00
The Lane Construction Corporation 800.00      4,000.00
ENGINEER'S ESTIMATE 950.00      4,750.00

20301-1900 EACH REMOVAL OF PIPE CULVERT
Estes Brothers Construction, Inc. 1 500.00        500.00
The Lane Construction Corporation 2,200.00      2,200.00
ENGINEER'S ESTIMATE 1,600.00      1,600.00

20303-1200 SQYD REMOVAL OF PAVED WATERWAY, ASPHALT
Estes Brothers Construction, Inc. 15 50.00        750.00
The Lane Construction Corporation 25.00        375.00
ENGINEER'S ESTIMATE 11.00        165.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Estes Brothers Construction, Inc. 5,500 8.40     46,200.00
The Lane Construction Corporation 6.95     38,225.00
ENGINEER'S ESTIMATE 4.00     22,000.00

20315-0000 LNFT SAWCUTTING PAVEMENT
Estes Brothers Construction, Inc. 1,200 3.00      3,600.00
The Lane Construction Corporation 4.50      5,400.00
ENGINEER'S ESTIMATE 7.00      8,400.00

20802-0000 CUYD FOUNDATION FILL
Estes Brothers Construction, Inc. 1.0 2,530.00      2,530.00
The Lane Construction Corporation 64.00         64.00
ENGINEER'S ESTIMATE 50.00         50.00

25101-2000 CUYD PLACED RIPRAP, CLASS 2
Estes Brothers Construction, Inc. 10.00 323.60      3,236.00
The Lane Construction Corporation 190.00      1,900.00
ENGINEER'S ESTIMATE 225.00      2,250.00
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25101-3000 CUYD PLACED RIPRAP, CLASS 3
Estes Brothers Construction, Inc. 30.00 323.60      9,708.00
The Lane Construction Corporation 220.00      6,600.00
ENGINEER'S ESTIMATE 210.00      6,300.00

27002-0000 LNFT GROUT PIPE
Estes Brothers Construction, Inc. 70 450.00     31,500.00
The Lane Construction Corporation 29.00      2,030.00
ENGINEER'S ESTIMATE 250.00     17,500.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Estes Brothers Construction, Inc. 1,800 40.23     72,414.00
The Lane Construction Corporation 46.00     82,800.00
ENGINEER'S ESTIMATE 32.00     57,600.00

30302-1000 LNFT DITCH RECONDITIONING
Estes Brothers Construction, Inc. 260 80.00     20,800.00
The Lane Construction Corporation 17.45      4,537.00
ENGINEER'S ESTIMATE 15.00      3,900.00

30405-1000 SQYD CEMENT AGGREGATE STABILIZATION, IN-PLACE AGGREGATE, 6-INCH
DEPTH

Estes Brothers Construction, Inc. 79,200 6.47    512,424.00
The Lane Construction Corporation 10.00    792,000.00
ENGINEER'S ESTIMATE 10.00    792,000.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Estes Brothers Construction, Inc. 2,800 78.64    220,192.00
The Lane Construction Corporation 93.00    260,400.00
ENGINEER'S ESTIMATE 45.00    126,000.00

40101-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE II PAVEMENT ROUGHNESS)

Estes Brothers Construction, Inc. 13,600 99.00  1,346,400.00
The Lane Construction Corporation 130.00  1,768,000.00
ENGINEER'S ESTIMATE 90.00  1,224,000.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV PAVEMENT
SMOOTHNESS/ROUGHNESS)

Estes Brothers Construction, Inc. 1,300 104.00    135,200.00
The Lane Construction Corporation 145.00    188,500.00
ENGINEER'S ESTIMATE 100.00    130,000.00
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40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

Estes Brothers Construction, Inc. 770 99.00     76,230.00
The Lane Construction Corporation 145.00    111,650.00
ENGINEER'S ESTIMATE 90.00     69,300.00

40102-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL, WEDGE AND LEVELING COURSE

Estes Brothers Construction, Inc. 2,000 101.00    202,000.00
The Lane Construction Corporation 170.00    340,000.00
ENGINEER'S ESTIMATE 110.00    220,000.00

41301-0400 SQYD ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH
Estes Brothers Construction, Inc. 7,250 8.42     61,045.00
The Lane Construction Corporation 10.20     73,950.00
ENGINEER'S ESTIMATE 3.00     21,750.00

42801-0150 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 2
Estes Brothers Construction, Inc. 85 281.53     23,930.05
The Lane Construction Corporation 1,300.00    110,500.00
ENGINEER'S ESTIMATE 185.00     15,725.00

60201-0500 LNFT 15-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 40 132.85      5,314.00
The Lane Construction Corporation 150.00      6,000.00
ENGINEER'S ESTIMATE 105.00      4,200.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 90 164.93     14,843.70
The Lane Construction Corporation 175.00     15,750.00
ENGINEER'S ESTIMATE 90.00      8,100.00

60202-0500 LNFT 30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT
Estes Brothers Construction, Inc. 64 231.60     14,822.40
The Lane Construction Corporation 320.00     20,480.00
ENGINEER'S ESTIMATE 140.00      8,960.00

60403-1700 EACH INLET, TYPE 6A
Estes Brothers Construction, Inc. 5 2,627.82     13,139.10
The Lane Construction Corporation 4,000.00     20,000.00
ENGINEER'S ESTIMATE 3,200.00     16,000.00
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60409-1000 EACH INLET TOP, CONCRETE
Estes Brothers Construction, Inc. 2 1,560.00      3,120.00
The Lane Construction Corporation 2,200.00      4,400.00
ENGINEER'S ESTIMATE 1,000.00      2,000.00

60702-1000 LNFT REMOVING, CLEANING, AND RELAYING CULVERT
Estes Brothers Construction, Inc. 80 175.00     14,000.00
The Lane Construction Corporation 200.00     16,000.00
ENGINEER'S ESTIMATE 160.00     12,800.00

60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE
Estes Brothers Construction, Inc. 3 1,412.00      4,236.00
The Lane Construction Corporation 410.00      1,230.00
ENGINEER'S ESTIMATE 1,100.00      3,300.00

60708-0000 EACH CONCRETE PIPE JOINT REPAIR
Estes Brothers Construction, Inc. 20 421.00      8,420.00
The Lane Construction Corporation 465.00      9,300.00
ENGINEER'S ESTIMATE 600.00     12,000.00

60801-0200 SQYD PAVED WATERWAY, TYPE 2
Estes Brothers Construction, Inc. 5 1,010.00      5,050.00
The Lane Construction Corporation 600.00      3,000.00
ENGINEER'S ESTIMATE 180.00        900.00

60801-0500 SQYD PAVED WATERWAY, TYPE 5
Estes Brothers Construction, Inc. 170 143.01     24,311.70
The Lane Construction Corporation 66.00     11,220.00
ENGINEER'S ESTIMATE 60.00     10,200.00

60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5
Estes Brothers Construction, Inc. 2,500 45.00    112,500.00
The Lane Construction Corporation 37.50     93,750.00
ENGINEER'S ESTIMATE 45.00    112,500.00

60901-2300 LNFT CURB, ASPHALT, 6-INCH DEPTH
Estes Brothers Construction, Inc. 500 25.00     12,500.00
The Lane Construction Corporation 46.00     23,000.00
ENGINEER'S ESTIMATE 20.00     10,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 0.0 TO 6.1, FULL DEPTH RECLAMATION OPTION

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   6

Bid Schedule  H

61920-2000 EACH REMOVE AND RESET GATE
Estes Brothers Construction, Inc. 2 700.00      1,400.00
The Lane Construction Corporation 1,200.00      2,400.00
ENGINEER'S ESTIMATE 700.00      1,400.00

62011-0200 EACH STONE MASONRY HEADWALL FOR 15-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 1 3,080.00      3,080.00
The Lane Construction Corporation 3,300.00      3,300.00
ENGINEER'S ESTIMATE 3,200.00      3,200.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 6 3,300.00     19,800.00
The Lane Construction Corporation 3,700.00     22,200.00
ENGINEER'S ESTIMATE 3,800.00     22,800.00

62011-0600 EACH STONE MASONRY HEADWALL FOR 30-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 2 4,290.00      8,580.00
The Lane Construction Corporation 4,300.00      8,600.00
ENGINEER'S ESTIMATE 5,700.00     11,400.00

62012-1000 CUYD STONE MASONRY WALL
Estes Brothers Construction, Inc. 10 1,870.00     18,700.00
The Lane Construction Corporation 2,200.00     22,000.00
ENGINEER'S ESTIMATE 350.00      3,500.00

62025-1000 CUYD REMOVE AND RESET STONE MASONRY
Estes Brothers Construction, Inc. 4.0 1,870.00      7,480.00
The Lane Construction Corporation 1,900.00      7,600.00
ENGINEER'S ESTIMATE 3,200.00     12,800.00

62030-0000 LNFT REPOINT STONE MASONRY (DRAINAGE STRUCTURE)
Estes Brothers Construction, Inc. 60 27.50      1,650.00
The Lane Construction Corporation 32.50      1,950.00
ENGINEER'S ESTIMATE 50.00      3,000.00

62401-0300 SQYD FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH
Estes Brothers Construction, Inc. 1,300 11.02     14,326.00
The Lane Construction Corporation 56.00     72,800.00
ENGINEER'S ESTIMATE 6.00      7,800.00
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62502-0000 SQYD TURF ESTABLISHMENT
Estes Brothers Construction, Inc. 1,300 3.00      3,900.00
The Lane Construction Corporation 1.55      2,015.00
ENGINEER'S ESTIMATE 2.00      2,600.00

62901-0600 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.B
Estes Brothers Construction, Inc. 90 7.65        688.50
The Lane Construction Corporation 4.55        409.50
ENGINEER'S ESTIMATE 10.00        900.00

62901-1200 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 5.A
Estes Brothers Construction, Inc. 70.0 7.65        535.50
The Lane Construction Corporation 4.55        318.50
ENGINEER'S ESTIMATE 6.00        420.00

63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN
Estes Brothers Construction, Inc. 10 1,000.00     10,000.00
The Lane Construction Corporation 350.00      3,500.00
ENGINEER'S ESTIMATE 250.00      2,500.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Estes Brothers Construction, Inc. 130.00 20.00      2,600.00
The Lane Construction Corporation 200.00     26,000.00
ENGINEER'S ESTIMATE 40.00      5,200.00

63401-1500 LNFT PAVEMENT MARKINGS, TYPE H, SOLID
Estes Brothers Construction, Inc. 63,000 0.65     40,950.00
The Lane Construction Corporation 0.75     47,250.00
ENGINEER'S ESTIMATE 0.70     44,100.00

63401-1600 LNFT PAVEMENT MARKINGS, TYPE H, BROKEN
Estes Brothers Construction, Inc. 5,500 0.32      1,760.00
The Lane Construction Corporation 0.35      1,925.00
ENGINEER'S ESTIMATE 0.50      2,750.00

63405-3250 EACH PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL
Estes Brothers Construction, Inc. 6 183.00      1,098.00
The Lane Construction Corporation 200.00      1,200.00
ENGINEER'S ESTIMATE 200.00      1,200.00
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63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Estes Brothers Construction, Inc. 50 156.00      7,800.00
The Lane Construction Corporation 78.00      3,900.00
ENGINEER'S ESTIMATE 65.00      3,250.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Estes Brothers Construction, Inc. 150 196.00     29,400.00
The Lane Construction Corporation 30.00      4,500.00
ENGINEER'S ESTIMATE 90.00     13,500.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Estes Brothers Construction, Inc. 300 69.75     20,925.00
The Lane Construction Corporation 39.75     11,925.00
ENGINEER'S ESTIMATE 40.00     12,000.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Estes Brothers Construction, Inc. 32,300 0.38     12,274.00
The Lane Construction Corporation 0.45     14,535.00
ENGINEER'S ESTIMATE 0.29      9,367.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Estes Brothers Construction, Inc. 850.0 15.00     12,750.00
The Lane Construction Corporation 20.00     17,000.00
ENGINEER'S ESTIMATE 20.00     17,000.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Estes Brothers Construction, Inc. 900 20.60     18,540.00
The Lane Construction Corporation 20.60     18,540.00
ENGINEER'S ESTIMATE 20.60     18,540.00

63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Estes Brothers Construction, Inc. 450 36.00     16,200.00
The Lane Construction Corporation 40.00     18,000.00
ENGINEER'S ESTIMATE 30.00     13,500.00

63602-6000 EACH SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM
Estes Brothers Construction, Inc. 1 19,700.00     19,700.00
The Lane Construction Corporation 9,000.00      9,000.00
ENGINEER'S ESTIMATE 9,500.00      9,500.00
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63701-0000 EACH FIELD OFFICE
Estes Brothers Construction, Inc. 1 17,500.00     17,500.00
The Lane Construction Corporation 34,000.00     34,000.00
ENGINEER'S ESTIMATE 19,000.00     19,000.00
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No extension errors in this Schedule.
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Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  H

Estes Brothers Construction, Inc. 3,881,967.953,881,967.95

The Lane Construction Corporation 4,692,089.004,692,089.00

The apparent low bidder is  9 % above the engineer's estimate.
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Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA, NELSON

Sterling, VA
Peggy Schaad
02/16/2012

Signed:  Peggy Schaad

Title:  Contract Specialist                                                              Date:    2/24/12 Date: ______________

Contract Awarded to:  Estes Brothers Construction, Inc. Date:   4/16/12

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  C

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

   501,615.74

B & S Contracting, Inc.
189 Luck Stone Road
Staunton, VA  24401

   674,988.00

The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, VA  20151

No   708,094.00( )

Engineer's Estimate 440,000.00
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15101-0000 LPSM MOBILIZATION
Estes Brothers Construction, Inc. ALL 35,072.00     35,072.00
B & S Contracting, Inc. 67,000.00     67,000.00
The Lane Construction Corporation 45,000.00     45,000.00
ENGINEER'S ESTIMATE 27,530.00     27,530.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Estes Brothers Construction, Inc. ALL 10,950.00     10,950.00
B & S Contracting, Inc. 5,000.00      5,000.00
The Lane Construction Corporation 7,300.00      7,300.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

15401-0000 LPSM CONTRACTOR TESTING
Estes Brothers Construction, Inc. ALL 9,410.00      9,410.00
B & S Contracting, Inc. 5,000.00      5,000.00
The Lane Construction Corporation 4,000.00      4,000.00
ENGINEER'S ESTIMATE 8,000.00      8,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Estes Brothers Construction, Inc. ALL 2,000.00      2,000.00
B & S Contracting, Inc. 1,500.00      1,500.00
The Lane Construction Corporation 1,000.00      1,000.00
ENGINEER'S ESTIMATE 12,000.00     12,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Estes Brothers Construction, Inc. 4,000 2.40      9,600.00
B & S Contracting, Inc. 4.00     16,000.00
The Lane Construction Corporation 4.05     16,200.00
ENGINEER'S ESTIMATE 4.00     16,000.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Estes Brothers Construction, Inc. 20 8.00        160.00
B & S Contracting, Inc. 10.00        200.00
The Lane Construction Corporation 17.45        349.00
ENGINEER'S ESTIMATE 4.00         80.00

15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION
Estes Brothers Construction, Inc. 12 350.00      4,200.00
B & S Contracting, Inc. 400.00      4,800.00
The Lane Construction Corporation 370.00      4,440.00
ENGINEER'S ESTIMATE 400.00      4,800.00
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20301-1400 EACH REMOVAL OF INLET
Estes Brothers Construction, Inc. 2 500.00      1,000.00
B & S Contracting, Inc. 650.00      1,300.00
The Lane Construction Corporation 800.00      1,600.00
ENGINEER'S ESTIMATE 950.00      1,900.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Estes Brothers Construction, Inc. 7,400 3.75     27,750.00
B & S Contracting, Inc. 18.50    136,900.00
The Lane Construction Corporation 6.90     51,060.00
ENGINEER'S ESTIMATE 4.00     29,600.00

20315-0000 LNFT SAWCUTTING PAVEMENT
Estes Brothers Construction, Inc. 130 4.00        520.00
B & S Contracting, Inc. 0.10         13.00
The Lane Construction Corporation 4.60        598.00
ENGINEER'S ESTIMATE 7.00        910.00

25101-2000 CUYD PLACED RIPRAP, CLASS 2
Estes Brothers Construction, Inc. 2.0 235.00        470.00
B & S Contracting, Inc. 175.00        350.00
The Lane Construction Corporation 190.00        380.00
ENGINEER'S ESTIMATE 225.00        450.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Estes Brothers Construction, Inc. 2,450 29.98     73,451.00
B & S Contracting, Inc. 35.00     85,750.00
The Lane Construction Corporation 46.00    112,700.00
ENGINEER'S ESTIMATE 32.00     78,400.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Estes Brothers Construction, Inc. 370 78.64     29,096.80
B & S Contracting, Inc. 55.00     20,350.00
The Lane Construction Corporation 140.00     51,800.00
ENGINEER'S ESTIMATE 45.00     16,650.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV PAVEMENT
SMOOTHNESS/ROUGHNESS)

Estes Brothers Construction, Inc. 980 124.00    121,520.00
B & S Contracting, Inc. 140.00    137,200.00
The Lane Construction Corporation 175.00    171,500.00
ENGINEER'S ESTIMATE 100.00     98,000.00
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40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

Estes Brothers Construction, Inc. 1,100 119.00    130,900.00
B & S Contracting, Inc. 130.00    143,000.00
The Lane Construction Corporation 164.00    180,400.00
ENGINEER'S ESTIMATE 90.00     99,000.00

41301-0400 SQYD ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH
Estes Brothers Construction, Inc. 1,900 8.42     15,998.00
B & S Contracting, Inc. 2.75      5,225.00
The Lane Construction Corporation 12.50     23,750.00
ENGINEER'S ESTIMATE 3.00      5,700.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 50 67.72      3,386.00
B & S Contracting, Inc. 155.00      7,750.00
The Lane Construction Corporation 160.00      8,000.00
ENGINEER'S ESTIMATE 90.00      4,500.00

60403-1900 EACH INLET, TYPE 6B
Estes Brothers Construction, Inc. 2 3,037.32      6,074.64
B & S Contracting, Inc. 4,000.00      8,000.00
The Lane Construction Corporation 4,100.00      8,200.00
ENGINEER'S ESTIMATE 4,000.00      8,000.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 2 3,903.90      7,807.80
B & S Contracting, Inc. 3,200.00      6,400.00
The Lane Construction Corporation 3,700.00      7,400.00
ENGINEER'S ESTIMATE 3,800.00      7,600.00

62025-1000 CUYD REMOVE AND RESET STONE MASONRY
Estes Brothers Construction, Inc. 1.0 1,870.00      1,870.00
B & S Contracting, Inc. 1,900.00      1,900.00
The Lane Construction Corporation 2,100.00      2,100.00
ENGINEER'S ESTIMATE 3,200.00      3,200.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Estes Brothers Construction, Inc. 10 20.00        200.00
B & S Contracting, Inc. 375.00      3,750.00
The Lane Construction Corporation 200.00      2,000.00
ENGINEER'S ESTIMATE 40.00        400.00
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63401-1500 LNFT PAVEMENT MARKINGS, TYPE H, SOLID
Estes Brothers Construction, Inc. 2,900 0.85      2,465.00
B & S Contracting, Inc. 4.00     11,600.00
The Lane Construction Corporation 0.95      2,755.00
ENGINEER'S ESTIMATE 0.70      2,030.00

63405-2950 EACH PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW
Estes Brothers Construction, Inc. 3 159.00        477.00
B & S Contracting, Inc. 300.00        900.00
The Lane Construction Corporation 180.00        540.00
ENGINEER'S ESTIMATE 150.00        450.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Estes Brothers Construction, Inc. 90 69.75      6,277.50
B & S Contracting, Inc. 40.00      3,600.00
The Lane Construction Corporation 42.50      3,825.00
ENGINEER'S ESTIMATE 40.00      3,600.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Estes Brothers Construction, Inc. 60 16.00        960.00
B & S Contracting, Inc. 25.00      1,500.00
The Lane Construction Corporation 19.95      1,197.00
ENGINEER'S ESTIMATE 20.00      1,200.00
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No extension errors in this Schedule.
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Estes Brothers Construction, Inc. 501,615.74501,615.74

B & S Contracting, Inc. 674,988.00674,988.00

The Lane Construction Corporation 708,094.00708,094.00

The apparent low bidder is 14 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, CURB AND SIDEWALK

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA, NELSON

Sterling, VA
Peggy Schaad
02/16/2012

Signed:  Peggy Schaad

Title:  Contract Specialist                                                              Date:    2/24/12 Date: ______________

Contract Awarded to:  Estes Brothers Construction, Inc. Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  D

B & S Contracting, Inc.
189 Luck Stone Road
Staunton, VA  24401

   202,250.00

The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, VA  20151

No   208,605.00( )

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

   250,417.60

Engineer's Estimate 200,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, CURB AND SIDEWALK

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  D

15101-0000 LPSM MOBILIZATION
B & S Contracting, Inc. ALL 20,000.00     20,000.00
The Lane Construction Corporation 20,000.00     20,000.00
Estes Brothers Construction, Inc. 38,400.00     38,400.00
ENGINEER'S ESTIMATE 11,900.00     11,900.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
B & S Contracting, Inc. ALL 1,000.00      1,000.00
The Lane Construction Corporation 7,300.00      7,300.00
Estes Brothers Construction, Inc. 2,750.00      2,750.00
ENGINEER'S ESTIMATE 4,500.00      4,500.00

15401-0000 LPSM CONTRACTOR TESTING
B & S Contracting, Inc. ALL 500.00        500.00
The Lane Construction Corporation 1,000.00      1,000.00
Estes Brothers Construction, Inc. 7,200.00      7,200.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

20302-0600 LNFT REMOVAL OF CURB, STONE
B & S Contracting, Inc. 700 5.50      3,850.00
The Lane Construction Corporation 6.95      4,865.00
Estes Brothers Construction, Inc. 8.15      5,705.00
ENGINEER'S ESTIMATE 10.00      7,000.00

20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
B & S Contracting, Inc. 500 8.00      4,000.00
The Lane Construction Corporation 5.80      2,900.00
Estes Brothers Construction, Inc. 5.60      2,800.00
ENGINEER'S ESTIMATE 6.00      3,000.00

60901-4000 LNFT CURB, STONE, TYPE 1, 16-INCH DEPTH
B & S Contracting, Inc. 700 75.00     52,500.00
The Lane Construction Corporation 77.00     53,900.00
Estes Brothers Construction, Inc. 77.87     54,509.00
ENGINEER'S ESTIMATE 66.00     46,200.00

60910-0000 LNFT RESET CURB
B & S Contracting, Inc. 2,200 40.00     88,000.00
The Lane Construction Corporation 45.25     99,550.00
Estes Brothers Construction, Inc. 42.80     94,160.00
ENGINEER'S ESTIMATE 45.00     99,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, CURB AND SIDEWALK

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  D

61501-1100 SQYD SIDEWALK, ASPHALT
B & S Contracting, Inc. 520 60.00     31,200.00
The Lane Construction Corporation 35.00     18,200.00
Estes Brothers Construction, Inc. 83.12     43,222.40
ENGINEER'S ESTIMATE 45.00     23,400.00

61504-3000 SQYD ACCESSIBILITY RAMP, ASPHALT
B & S Contracting, Inc. 20 60.00      1,200.00
The Lane Construction Corporation 44.50        890.00
Estes Brothers Construction, Inc. 83.56      1,671.20
ENGINEER'S ESTIMATE 75.00      1,500.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4

MILEPOST 6.1 TO 15.6, CURB AND SIDEWALK

Date: 02/24/12 

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  D

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, CURB AND SIDEWALK

Date: 02/24/12 

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  D

B & S Contracting, Inc. 202,250.00202,250.00

The Lane Construction Corporation 208,605.00208,605.00

Estes Brothers Construction, Inc. 250,417.60250,417.60

The apparent low bidder is  1 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, REEDS GAP PARKING AREA

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA, NELSON

Sterling, VA
Peggy Schaad
02/16/2012

Signed:  Peggy Schaad

Title:  Contract Specialist                                                              Date:    2/24/12 Date: ______________

Contract Awarded to:   Estes Brothers Construction, Inc. Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  E

B & S Contracting, Inc.
189 Luck Stone Road
Staunton, VA  24401

    52,770.00

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

    66,390.60

The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, VA  20151

No    92,578.75( )

Engineer's Estimate 37,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, REEDS GAP PARKING AREA

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  E

15101-0000 LPSM MOBILIZATION
B & S Contracting, Inc. ALL 5,000.00      5,000.00
Estes Brothers Construction, Inc. 23,000.00     23,000.00
The Lane Construction Corporation 15,000.00     15,000.00
ENGINEER'S ESTIMATE 2,650.00      2,650.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
B & S Contracting, Inc. ALL 2,000.00      2,000.00
Estes Brothers Construction, Inc. 1,175.00      1,175.00
The Lane Construction Corporation 7,300.00      7,300.00
ENGINEER'S ESTIMATE 850.00        850.00

15401-0000 LPSM CONTRACTOR TESTING
B & S Contracting, Inc. ALL 2,000.00      2,000.00
Estes Brothers Construction, Inc. 2,700.00      2,700.00
The Lane Construction Corporation 1,500.00      1,500.00
ENGINEER'S ESTIMATE 700.00        700.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
B & S Contracting, Inc. ALL 1,000.00      1,000.00
Estes Brothers Construction, Inc. 1,000.00      1,000.00
The Lane Construction Corporation 1,000.00      1,000.00
ENGINEER'S ESTIMATE 800.00        800.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
B & S Contracting, Inc. 300 4.00      1,200.00
Estes Brothers Construction, Inc. 2.40        720.00
The Lane Construction Corporation 4.05      1,215.00
ENGINEER'S ESTIMATE 4.00      1,200.00

15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION
B & S Contracting, Inc. 1 400.00        400.00
Estes Brothers Construction, Inc. 253.00        253.00
The Lane Construction Corporation 370.00        370.00
ENGINEER'S ESTIMATE 400.00        400.00

20302-0625 LNFT REMOVAL OF CURB, LOG
B & S Contracting, Inc. 270 5.00      1,350.00
Estes Brothers Construction, Inc. 3.00        810.00
The Lane Construction Corporation 3.50        945.00
ENGINEER'S ESTIMATE 5.00      1,350.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, REEDS GAP PARKING AREA

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  E

20315-0000 LNFT SAWCUTTING PAVEMENT
B & S Contracting, Inc. 200 0.10         20.00
Estes Brothers Construction, Inc. 3.00        600.00
The Lane Construction Corporation 4.60        920.00
ENGINEER'S ESTIMATE 7.00      1,400.00

20401-0000 CUYD ROADWAY EXCAVATION
B & S Contracting, Inc. 160 60.00      9,600.00
Estes Brothers Construction, Inc. 25.00      4,000.00
The Lane Construction Corporation 36.75      5,880.00
ENGINEER'S ESTIMATE 30.00      4,800.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
B & S Contracting, Inc. 190 35.00      6,650.00
Estes Brothers Construction, Inc. 38.23      7,263.70
The Lane Construction Corporation 46.00      8,740.00
ENGINEER'S ESTIMATE 32.00      6,080.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
B & S Contracting, Inc. 35 45.00      1,575.00
Estes Brothers Construction, Inc. 107.64      3,767.40
The Lane Construction Corporation 140.00      4,900.00
ENGINEER'S ESTIMATE 45.00      1,575.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV PAVEMENT
SMOOTHNESS/ROUGHNESS)

B & S Contracting, Inc. 60 130.00      7,800.00
Estes Brothers Construction, Inc. 122.00      7,320.00
The Lane Construction Corporation 330.00     19,800.00
ENGINEER'S ESTIMATE 100.00      6,000.00

40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

B & S Contracting, Inc. 80 120.00      9,600.00
Estes Brothers Construction, Inc. 113.00      9,040.00
The Lane Construction Corporation 280.00     22,400.00
ENGINEER'S ESTIMATE 90.00      7,200.00

60915-1000 EACH WHEELSTOP, CONCRETE
B & S Contracting, Inc. 14 50.00        700.00
Estes Brothers Construction, Inc. 261.00      3,654.00
The Lane Construction Corporation 105.00      1,470.00
ENGINEER'S ESTIMATE 80.00      1,120.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, REEDS GAP PARKING AREA

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Bid Schedule  E

63401-1500 LNFT PAVEMENT MARKINGS, TYPE H, SOLID
B & S Contracting, Inc. 250 12.00      3,000.00
Estes Brothers Construction, Inc. 0.85        212.50
The Lane Construction Corporation 0.95        237.50
ENGINEER'S ESTIMATE 0.70        175.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
B & S Contracting, Inc. 35 25.00        875.00
Estes Brothers Construction, Inc. 25.00        875.00
The Lane Construction Corporation 25.75        901.25
ENGINEER'S ESTIMATE 20.00        700.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4

MILEPOST 6.1 TO 15.6, REEDS GAP PARKING AREA

Date: 02/24/12 

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  E

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 6.1 TO 15.6, REEDS GAP PARKING AREA

Date: 02/24/12 

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  E

B & S Contracting, Inc. 52,770.0052,770.00

Estes Brothers Construction, Inc. 66,390.6066,390.60

The Lane Construction Corporation 92,578.7592,578.75

The apparent low bidder is 43 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 0.0 TO 6.1, CURB AND SIDEWALK

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA, NELSON

Sterling, VA
Peggy Schaad
02/16/2012

Signed:  Peggy Schaad

Title:  Contract Specialist                                                              Date:    2/24/12 Date: ______________

Contract Awarded to:  Estes Brothers Construction, Inc. Date:   4/16/12

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  F

The Lane Construction Corporation
14500 Avion Parkway
Suite 200
Chantilly, VA  20151

No   187,079.00( )

B & S Contracting, Inc.
189 Luck Stone Road
Staunton, VA  24401

   189,224.00

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

   405,502.00

Engineer's Estimate 210,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 0.0 TO 6.1, CURB AND SIDEWALK

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  F

15101-0000 LPSM MOBILIZATION
The Lane Construction Corporation ALL 10,000.00     10,000.00
B & S Contracting, Inc. 20,000.00     20,000.00
Estes Brothers Construction, Inc. 38,900.00     38,900.00
ENGINEER'S ESTIMATE 13,200.00     13,200.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
The Lane Construction Corporation ALL 7,300.00      7,300.00
B & S Contracting, Inc. 1,000.00      1,000.00
Estes Brothers Construction, Inc. 6,450.00      6,450.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15401-0000 LPSM CONTRACTOR TESTING
The Lane Construction Corporation ALL 1,000.00      1,000.00
B & S Contracting, Inc. 500.00        500.00
Estes Brothers Construction, Inc. 8,600.00      8,600.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
The Lane Construction Corporation 450 5.80      2,610.00
B & S Contracting, Inc. 8.00      3,600.00
Estes Brothers Construction, Inc. 5.60      2,520.00
ENGINEER'S ESTIMATE 6.00      2,700.00

60901-4000 LNFT CURB, STONE, TYPE 1, 16-INCH DEPTH
The Lane Construction Corporation 200 77.00     15,400.00
B & S Contracting, Inc. 75.00     15,000.00
Estes Brothers Construction, Inc. 86.71     17,342.00
ENGINEER'S ESTIMATE 66.00     13,200.00

60910-0000 LNFT RESET CURB
The Lane Construction Corporation 2,700 45.25    122,175.00
B & S Contracting, Inc. 40.00    108,000.00
Estes Brothers Construction, Inc. 42.80    115,560.00
ENGINEER'S ESTIMATE 45.00    121,500.00

61501-0900 SQYD SIDEWALK, STONE (STONE FURNISHED BY OTHERS)
The Lane Construction Corporation 12 105.00      1,260.00
B & S Contracting, Inc. 42.00        504.00
Estes Brothers Construction, Inc. 300.00      3,600.00
ENGINEER'S ESTIMATE 75.00        900.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 0.0 TO 6.1, CURB AND SIDEWALK

Date: 02/24/12 

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  F

61501-1100 SQYD SIDEWALK, ASPHALT
The Lane Construction Corporation 550 35.00     19,250.00
B & S Contracting, Inc. 60.00     33,000.00
Estes Brothers Construction, Inc. 53.12     29,216.00
ENGINEER'S ESTIMATE 45.00     24,750.00

61504-3000 SQYD ACCESSIBILITY RAMP, ASPHALT
The Lane Construction Corporation 50 44.50      2,225.00
B & S Contracting, Inc. 60.00      3,000.00
Estes Brothers Construction, Inc. 54.28      2,714.00
ENGINEER'S ESTIMATE 75.00      3,750.00

62030-0000 LNFT REPOINT STONE MASONRY (FLAGSTONE SIDEWALK)
The Lane Construction Corporation 420 13.95      5,859.00
B & S Contracting, Inc. 11.00      4,620.00
Estes Brothers Construction, Inc. 430.00    180,600.00
ENGINEER'S ESTIMATE 50.00     21,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4

MILEPOST 0.0 TO 6.1, CURB AND SIDEWALK

Date: 02/24/12 

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  F

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

BLRI 1B6, 1C4
MILEPOST 0.0 TO 6.1, CURB AND SIDEWALK

Date: 02/24/12 

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  F

The Lane Construction Corporation 187,079.00187,079.00

B & S Contracting, Inc. 189,224.00189,224.00

Estes Brothers Construction, Inc. 405,502.00405,502.00

The apparent low bidder is 10 % below the engineer's estimate.




