
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-GRSM 14(1)
STABILIZATION OF ROCK OUTCROPING

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

TN
BLOUNT
GREAT SMOKY MOUNTAINS NATIONAL

Sterling, VA
P. Schaad
03/27/08

Signed:   PEGGY SCHAAD

Title:   CONTRACT SPECIALIST                                              Date:  3/27/08

Contract Awarded to:   REMBCO GEOTECHNICAL CONTRACT                    Date:  4/03/08

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

REMBCO GEOTECHNICAL CONTRACT
P. O. BOX 23009
KNOXVILLE, TN  37933-1009

   386,360.00

Engineer's Estimate 250,000.00
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Page   1

Bid Schedule  A

15101-0000 LPSM MOBILIZATION
REMBCO GEOTECHNICAL CONTRACT ALL 44,820.00     44,820.00
ENGINEER'S ESTIMATE 20,060.00     20,060.00

20442-0000 CUYD SLOPE SCALING
REMBCO GEOTECHNICAL CONTRACT 9 1,100.00      9,900.00
ENGINEER'S ESTIMATE 1,100.00      9,900.00

26001-0000 LNFT ROCK BOLT (HORIZONTAL ROCK BOLTS)
REMBCO GEOTECHNICAL CONTRACT 305 240.00     73,200.00
ENGINEER'S ESTIMATE 110.00     33,550.00

26001-0000 LNFT ROCK BOLT (DIAGONAL ROCK BOLTS)
REMBCO GEOTECHNICAL CONTRACT 240 421.00    101,040.00
ENGINEER'S ESTIMATE 150.00     36,000.00

55222-0000 CUFT GROUT (POLYURETHANE RESIN FOR ROCK GLUING )
REMBCO GEOTECHNICAL CONTRACT 150 430.00     64,500.00
ENGINEER'S ESTIMATE 500.00     75,000.00

56506-0000 LNFT CORING/PRESSURE GROUTING (DRILLING HOLES FOR ROCK GLUING )
REMBCO GEOTECHNICAL CONTRACT 390.0000 100.00     39,000.00
ENGINEER'S ESTIMATE 50.00     19,500.00

56604-0000 CUYD REINFORCED SHOTCRETE (SCULPTED with Wiremesh, Drainage Strips and
Dowels)

REMBCO GEOTECHNICAL CONTRACT 10 3,000.00     30,000.00
ENGINEER'S ESTIMATE 1,500.00     15,000.00

63502-0600 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
REMBCO GEOTECHNICAL CONTRACT 6 800.00      4,800.00
ENGINEER'S ESTIMATE 400.00      2,400.00

63502-0900 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH
REMBCO GEOTECHNICAL CONTRACT 20 25.00        500.00
ENGINEER'S ESTIMATE 37.00        740.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
REMBCO GEOTECHNICAL CONTRACT 430 10.00      4,300.00
ENGINEER'S ESTIMATE 60.00     25,800.00
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63507-0800 DAY TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

REMBCO GEOTECHNICAL CONTRACT 45 300.00     13,500.00
ENGINEER'S ESTIMATE 250.00     11,250.00

63509-1000 FIX HR TEMPORARY TRAFFIC CONTROL, FLAGGER
REMBCO GEOTECHNICAL CONTRACT 50 16.00        800.00
ENGINEER'S ESTIMATE 16.00        800.00
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REMBCO GEOTECHNICAL CONTRACT 386,360.00386,360.00

The apparent low bidder is 55 % above the engineer's estimate.
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No extension errors in this Schedule.


