

# TABULATION OF BIDS

Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

State: W  
 County: LEWIS  
 MOUNT RAINIER

Opened at: Vancouver, WA  
 By: Angy Liljedahl  
 Date: 06/21/11

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: /s/ Julee McTaggart

Title: Contracting Officer Date: 6/23/2011

Contract Awarded to: MidMountain Contractors, Inc Date: 7/15/11

Contractor	Bid Amount	Responsive
MidMountain Contractors, Inc 825 Fifth Ave Kirkland, WA 98033	2,322,367.90	
C.A. Carey Corporation 537 NW Locust Street Issaquah, WA 98027	2,447,007.00	
Saybr Contractors, Inc 3852 South 66th Street Tacoma, WA 98409	2,466,399.80	
DLM Contracting, Inc. 3825 Valley Commons Dr, Ste 6 Bozeman, MT 59718	2,571,106.00	
Alutiiq Manufacturing contractors, 3909 Arctic Boulevard, Suite 4 Anchorage, AK 99503	3,135,256.63	
Engineer's Estimate	3,590,211.50	

## TABULATION OF BIDS

Date: 06/21/11

## Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		MidMountain Contractors, Inc	ALL	108,390.00	108,390.00
		C.A. Carey Corporation		235,000.00	235,000.00
		Saybr Contractors, Inc		252,239.00	252,239.00
		DLM Contracting, Inc.		250,000.00	250,000.00
		Alutiiq Manufacturing contractors,		412,985.66	412,985.66
		ENGINEER'S ESTIMATE		476,000.00	476,000.00
15201-0000	LPSM	CONSTRUCTION SURVEY AND STAKING			
		MidMountain Contractors, Inc	ALL	40,000.00	40,000.00
		C.A. Carey Corporation		50,000.00	50,000.00
		Saybr Contractors, Inc		30,780.00	30,780.00
		DLM Contracting, Inc.		60,000.00	60,000.00
		Alutiiq Manufacturing contractors,		35,997.19	35,997.19
		ENGINEER'S ESTIMATE		69,000.00	69,000.00
15301-0010	LPSM	CONTRACTOR QUALITY CONTROL AND ASSURANCE			
		MidMountain Contractors, Inc	ALL	45,000.00	45,000.00
		C.A. Carey Corporation		50,000.00	50,000.00
		Saybr Contractors, Inc		79,116.00	79,116.00
		DLM Contracting, Inc.		150,000.00	150,000.00
		Alutiiq Manufacturing contractors,		42,951.19	42,951.19
		ENGINEER'S ESTIMATE		56,000.00	56,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
		MidMountain Contractors, Inc	ALL	15,000.00	15,000.00
		C.A. Carey Corporation		30,000.00	30,000.00
		Saybr Contractors, Inc		75,600.00	75,600.00
		DLM Contracting, Inc.		85,000.00	85,000.00
		Alutiiq Manufacturing contractors,		87,809.96	87,809.96
		ENGINEER'S ESTIMATE		30,000.00	30,000.00
15501-0000	LPSM	CONSTRUCTION SCHEDULE			
		MidMountain Contractors, Inc	ALL	8,500.00	8,500.00
		C.A. Carey Corporation		10,000.00	10,000.00
		Saybr Contractors, Inc		3,240.00	3,240.00
		DLM Contracting, Inc.		10,000.00	10,000.00
		Alutiiq Manufacturing contractors,		10,974.00	10,974.00
		ENGINEER'S ESTIMATE		3,500.00	3,500.00

## TABULATION OF BIDS

Date: 06/21/11

## Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15705-0100	LNFT	SOIL EROSION CONTROL, SILT FENCE			
		MidMountain Contractors, Inc	1,500	8.00	12,000.00
		C.A. Carey Corporation		6.00	9,000.00
		Saybr Contractors, Inc		4.30	6,450.00
		DLM Contracting, Inc.		8.00	12,000.00
		Alutiiq Manufacturing contractors,		15.31	22,965.00
		ENGINEER'S ESTIMATE		7.00	10,500.00
15705-1400	LNFT	SOIL EROSION CONTROL, SEDIMENT LOG			
		MidMountain Contractors, Inc	400	6.00	2,400.00
		C.A. Carey Corporation		12.00	4,800.00
		Saybr Contractors, Inc		11.00	4,400.00
		DLM Contracting, Inc.		15.00	6,000.00
		Alutiiq Manufacturing contractors,		40.33	16,132.00
		ENGINEER'S ESTIMATE		14.00	5,600.00
20402-0000	CUYD	SUBEXCAVATION			
		MidMountain Contractors, Inc	10,928	38.00	415,264.00
		C.A. Carey Corporation		40.00	437,120.00
		Saybr Contractors, Inc		30.40	332,211.20
		DLM Contracting, Inc.		15.00	163,920.00
		Alutiiq Manufacturing contractors,		41.97	458,648.16
		ENGINEER'S ESTIMATE		65.00	710,320.00
20410-0000	CUYD	SELECT BORROW			
		MidMountain Contractors, Inc	9,225	65.00	599,625.00
		C.A. Carey Corporation		50.00	461,250.00
		Saybr Contractors, Inc		76.60	706,635.00
		DLM Contracting, Inc.		45.00	415,125.00
		Alutiiq Manufacturing contractors,		81.39	750,822.75
		ENGINEER'S ESTIMATE		75.00	691,875.00
20701-1100	SQYD	EARTHWORK GEOTEXTILE, TYPE III-B			
		MidMountain Contractors, Inc	9,152	1.60	14,643.20
		C.A. Carey Corporation		2.50	22,880.00
		Saybr Contractors, Inc		2.20	20,134.40
		DLM Contracting, Inc.		4.00	36,608.00
		Alutiiq Manufacturing contractors,		2.14	19,585.28
		ENGINEER'S ESTIMATE		4.50	41,184.00

## TABULATION OF BIDS

Date: 06/21/11

## Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20703-1000	SQYD	GEOGRID, UNIAXIAL			
		MidMountain Contractors, Inc	30,111	3.70	111,410.70
		C.A. Carey Corporation		3.00	90,333.00
		Saybr Contractors, Inc		3.20	96,355.20
		DLM Contracting, Inc.		9.00	270,999.00
		Alutiiq Manufacturing contractors,		4.88	146,941.68
		ENGINEER'S ESTIMATE		7.50	225,832.50
27001-0000	CUYD	GROUT			
		MidMountain Contractors, Inc	264	1,000.00	264,000.00
		C.A. Carey Corporation		1,050.00	277,200.00
		Saybr Contractors, Inc		378.00	99,792.00
		DLM Contracting, Inc.		650.00	171,600.00
		Alutiiq Manufacturing contractors,		1,060.39	279,942.96
		ENGINEER'S ESTIMATE		750.00	198,000.00
27002-0000	LNFT	GROUT PIPE			
		MidMountain Contractors, Inc	6,608	23.00	151,984.00
		C.A. Carey Corporation		28.00	185,024.00
		Saybr Contractors, Inc		32.50	214,760.00
		DLM Contracting, Inc.		68.00	449,344.00
		Alutiiq Manufacturing contractors,		32.11	212,182.88
		ENGINEER'S ESTIMATE		80.00	528,640.00
30802-2000	TON	ROADWAY AGGREGATE, METHOD 2			
		MidMountain Contractors, Inc	1,476	50.00	73,800.00
		C.A. Carey Corporation		40.00	59,040.00
		Saybr Contractors, Inc		42.50	62,730.00
		DLM Contracting, Inc.		30.00	44,280.00
		Alutiiq Manufacturing contractors,		38.45	56,752.20
		ENGINEER'S ESTIMATE		40.00	59,040.00
40401-0000	TON	MINOR HOT ASPHALT CONCRETE			
		MidMountain Contractors, Inc	1,084	180.00	195,120.00
		C.A. Carey Corporation		185.00	200,540.00
		Saybr Contractors, Inc		165.00	178,860.00
		DLM Contracting, Inc.		150.00	162,600.00
		Alutiiq Manufacturing contractors,		215.44	233,536.96
		ENGINEER'S ESTIMATE		130.00	140,920.00

## TABULATION OF BIDS

Date: 06/21/11

## Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
60201-0600	LNFT	18-INCH PIPE CULVERT			
		MidMountain Contractors, Inc	189	125.00	23,625.00
		C.A. Carey Corporation		80.00	15,120.00
		Saybr Contractors, Inc		97.00	18,333.00
		DLM Contracting, Inc.		200.00	37,800.00
		Alutiiq Manufacturing contractors,		150.40	28,425.60
		ENGINEER'S ESTIMATE		70.00	13,230.00
62026-1000	SQYD	REMOVE AND RESET STONE MASONRY GUARDWALL			
		MidMountain Contractors, Inc	112.0	1,000.00	112,000.00
		C.A. Carey Corporation		1,400.00	156,800.00
		Saybr Contractors, Inc		1,215.00	136,080.00
		DLM Contracting, Inc.		1,000.00	112,000.00
		Alutiiq Manufacturing contractors,		1,454.72	162,928.64
		ENGINEER'S ESTIMATE		1,800.00	201,600.00
62516-2000	SQYD	MULCHING, HYDRAULIC METHOD			
		MidMountain Contractors, Inc	400	10.00	4,000.00
		C.A. Carey Corporation		12.00	4,800.00
		Saybr Contractors, Inc		3.20	1,280.00
		DLM Contracting, Inc.		10.00	4,000.00
		Alutiiq Manufacturing contractors,		43.47	17,388.00
		ENGINEER'S ESTIMATE		2.00	800.00
63502-0600	EACH	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3			
		MidMountain Contractors, Inc	4	195.00	780.00
		C.A. Carey Corporation		225.00	900.00
		Saybr Contractors, Inc		270.00	1,080.00
		DLM Contracting, Inc.		200.00	800.00
		Alutiiq Manufacturing contractors,		24.44	97.76
		ENGINEER'S ESTIMATE		200.00	800.00
63502-1250	EACH	TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 42-INCH			
		MidMountain Contractors, Inc	200	13.00	2,600.00
		C.A. Carey Corporation		25.00	5,000.00
		Saybr Contractors, Inc		27.00	5,400.00
		DLM Contracting, Inc.		25.00	5,000.00
		Alutiiq Manufacturing contractors,		27.27	5,454.00
		ENGINEER'S ESTIMATE		20.00	4,000.00

## TABULATION OF BIDS

Date: 06/21/11

## Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63502-1300	EACH	TEMPORARY TRAFFIC CONTROL, DRUM			
		MidMountain Contractors, Inc	50	60.00	3,000.00
		C.A. Carey Corporation		65.00	3,250.00
		Saybr Contractors, Inc		41.00	2,050.00
		DLM Contracting, Inc.		50.00	2,500.00
		Alutiiq Manufacturing contractors,		74.99	3,749.50
		ENGINEER'S ESTIMATE		60.00	3,000.00
63502-1500	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A			
		MidMountain Contractors, Inc	6	27.00	162.00
		C.A. Carey Corporation		50.00	300.00
		Saybr Contractors, Inc		81.00	486.00
		DLM Contracting, Inc.		40.00	240.00
		Alutiiq Manufacturing contractors,		24.41	146.46
		ENGINEER'S ESTIMATE		50.00	300.00
63502-1600	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B			
		MidMountain Contractors, Inc	20	28.00	560.00
		C.A. Carey Corporation		75.00	1,500.00
		Saybr Contractors, Inc		270.00	5,400.00
		DLM Contracting, Inc.		100.00	2,000.00
		Alutiiq Manufacturing contractors,		54.54	1,090.80
		ENGINEER'S ESTIMATE		50.00	1,000.00
63503-0400	LNFT	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER			
		MidMountain Contractors, Inc	230	32.00	7,360.00
		C.A. Carey Corporation		30.00	6,900.00
		Saybr Contractors, Inc		16.20	3,726.00
		DLM Contracting, Inc.		50.00	11,500.00
		Alutiiq Manufacturing contractors,		34.63	7,964.90
		ENGINEER'S ESTIMATE		35.00	8,050.00
63503-1000	LNFT	TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE			
		MidMountain Contractors, Inc	4,000	3.00	12,000.00
		C.A. Carey Corporation		6.00	24,000.00
		Saybr Contractors, Inc		2.20	8,800.00
		DLM Contracting, Inc.		2.00	8,000.00
		Alutiiq Manufacturing contractors,		2.60	10,400.00
		ENGINEER'S ESTIMATE		2.00	8,000.00

## TABULATION OF BIDS

Date: 06/21/11

Bid Schedule A

Project No.: WA PRA MORA 13(4)

Project Name: STEVENS CANYON ROAD, PHASE I

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
	MidMountain Contractors, Inc		646	14.00	9,044.00
	C.A. Carey Corporation			25.00	16,150.00
	Saybr Contractors, Inc			47.00	30,362.00
	DLM Contracting, Inc.			15.00	9,690.00
	Alutiiq Manufacturing contractors,			29.85	19,283.10
	ENGINEER'S ESTIMATE			20.00	12,920.00
63509-1000	FIX HR RATE	TEMPORARY TRAFFIC CONTROL, FLAGGER			
	MidMountain Contractors, Inc		1,700	53.00	90,100.00
	C.A. Carey Corporation			53.00	90,100.00
	Saybr Contractors, Inc			53.00	90,100.00
	DLM Contracting, Inc.			53.00	90,100.00
	Alutiiq Manufacturing contractors,			53.00	90,100.00
	ENGINEER'S ESTIMATE			53.00	90,100.00