

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER W912BU-13-B-0010		2. DATE ISSUED		DATE OPENED	PAGE 2 OF 6	
4. ISSUING OFFICE US Army Corps of Engineers, Phila Wanamaker Building, Room 643 100 Penn Square East Philadelphia, PA 19107-3390				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.		Name and title of Certifying Official (Type)				
5. PROJECT TITLE FLOOD CONTROL & COASTAL EMERGENCY REPAIR, BARNEGAT INLET TO LITTLE EGG INLET (LONG BEACH ISLAND) OCEAN COUNTY, NEW JERSEY						8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F.)		9. OFFERS		
CONTINUED				A. HIRED LABOR		NO.: 1 A. OFFEROR GREAT LAKES DREDGE & DOCK		NO.: 2 A. OFFEROR MANSON CONSTRUCTION CO.		
6. NUMBER OF AMENDMENTS ISSUED 0001 and 0002				B. REASONABLE CONTRACT		B. Bid Security (Type and Amount)		B. Bid Security (Type and Amount)		
				C. REASONABLE CONTRACT		C. Amendment Acknowledged		C. Amendment Acknowledged		
7A. ITEM No.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	
SURF CITY:										
11	Beachfill	280,000	C.Y.	\$8.95	\$2,506,000.00	\$8.00	\$2,240,000.00	\$12.50	\$3,500,000.00	
12	Dune Crossover Repairs									
	12a. Vehicular Dune Crossover	13,200	S.F.	\$16.09	\$212,388.00	\$4.15	\$54,780.00	\$8.00	\$105,600.00	
	12b. Handicap Dune Crossover	210	L.F.	\$235.98	\$49,555.80	\$230.00	\$48,300.00	\$270.00	\$56,700.00	
13	Split Rail Fence	7,300	L.F.	\$41.03	\$299,519.00	\$12.40	\$90,520.00	\$22.00	\$160,600.00	
14	Dune Grass Planting	60,000	S.Y.	\$4.95	\$297,000.00	\$3.36	\$201,600.00	\$4.00	\$240,000.00	
15	Sand Fence	8,000	LF	\$5.11	\$40,880.00	\$7.75	\$62,000.00	\$9.00	\$72,000.00	
16	Structures Monitoring	1	JOB	LS	\$38,639.00	LS	\$18,600.00	LS	\$25,000.00	
17	Removal & Disposal of Private Dune Crossovers	10	EA.	\$5,313.81	\$53,138.00	\$2,000.00	\$20,000.00	\$1,200.00	\$12,000.00	
18	MEC Modifications & Monitoring	1	JOB	LS	\$195,450.00	LS	\$36,000.00	LS	\$50,000.00	
19	Deleted									
20	Name of State of NJ & Surf City Borough as additional insured under General Liability Insurance	1	JOB	LS	\$1,217.00	LS	\$1,000.00	LS	\$1.00	
HARVEY CEDARS:										
21	Beachfill	840,000	C.Y.	\$9.00	\$7,560,000.00	\$7.85	\$6,594,000.00	\$12.50	\$10,500,000.00	
22	Dune Crossover Repairs									
	22a. Pedestrian dune Crossover	47,500	S.F.	\$6.05	\$287,375.00	\$5.20	\$247,000.00	\$13.00	\$617,500.00	
	22b. Vehicular Dune Crossover	20,400	S.F.	\$16.05	\$327,420.00	\$4.15	\$84,660.00	\$8.00	\$163,200.00	
	22c. Handicap Dune Crossover	240	L.F.	\$206.49	\$49,557.60	\$260.00	\$62,400.00	\$270.00	\$64,800.00	
23	Rebuild Handicap Dune Crossover (Mercer Street	1	JOB	LS	\$81,960.00	LS	\$116,000.00	LS	\$140,000.00	
24	Post & Rail Fence	10,000	L.F.	\$41.02	\$410,200.00	\$14.25	\$142,500.00	\$17.00	\$170,000.00	
25	Dune Grass Planting	140,000	S.Y.	\$4.95	\$693,000.00	\$3.36	\$470,400.00	\$4.00	\$560,000.00	
26	Sand Fence	13,300	L.F.	\$5.11	\$67,963.00	\$7.75	\$103,075.00	\$9.00	\$119,700.00	
27	Structures Monitoring	1	JOB	LS	\$38,639.00	LS	\$38,000.00	LS	\$25,000.00	
28	MEC Modifications & Monitoring	1	JOB	LS	\$195,450.00	LS	\$36,000.00	LS	\$50,000.00	
29	Deleted									
30	Name of State of NJ & Harvey Cedars Borough as additional insured under General Liability Insurance	1	JOB	LS	\$1,217.00	LS	\$1,000.00	LS	\$1.00	
TOTAL ESTIMATED BASE BID AMOUNT:					\$27,421,144.65		\$23,036,507.50		\$35,732,553.00	

ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER W912BU-13-B-0010		2. DATE ISSUED		DATE OPENED	PAGE 3 OF 5	
4. ISSUING OFFICE US Army Corps of Engineers, Phila Wanamaker Building, Room 643 100 Penn Square East Philadelphia, PA 19107-3390				I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.		Name and title of Certifying Official (Type)				
5. PROJECT TITLE FLOOD CONTROL & COASTAL EMERGENCY REPAIR, BARNEGAT INLET TO LITTLE EGG INLET (LONG BEACH ISLAND) OCEAN COUNTY, NEW JERSEY						Signature		Date Signed		
CONTINUED				8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F.)		9. OFFERS				
6. NUMBER OF AMENDMENTS ISSUED 0001 and 0002				A. HIRED LABOR		NO.: 1 (LB)		NO.: 2 (LB)		
X				B. REASONABLE CONTRACT		A. OFFEROR GREAT LAKES DREDGE & DOCK		A. OFFEROR MANSON CONSTRUCTION CO		
				C. REASONABLE CONTRACT		B. Bid Security (Type and Amount)		B. Bid Security (Type and Amount)		
						C. Amendment Acknowledged		C. Amendment Acknowledged		
7A. ITEM No.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	
OPTION BID ITEMS										
BRANCH BEACH BEACHFILL:										
31	Option 1 - Beachfill	30,000	C.Y.	\$10.00	\$300,000.00	\$7.90	\$237,000.00	\$9.50	\$285,000.00	
32	Option 2 - Beachfill	50,000	C.Y.	\$10.00	\$500,000.00	\$7.90	\$395,000.00	\$9.50	\$475,000.00	
33	Option 3 - Beachfill	100,000	C.Y.	\$10.00	\$1,000,000.00	\$7.90	\$790,000.00	\$9.50	\$950,000.00	
SURF CITY BEACHFILL:										
34	Option 4 - Beachfill	10,000	C.Y.	\$8.93	\$89,300.00	\$7.80	\$78,000.00	\$9.50	\$95,000.00	
35	Option 5 - Beachfill	50,000	C.Y.	\$8.93	\$446,500.00	\$7.80	\$390,000.00	\$9.50	\$475,000.00	
36	Option 6 - Beachfill	75,000	C.Y.	\$8.93	\$669,750.00	\$7.80	\$585,000.00	\$9.50	\$712,500.00	
37	Option 7 - Sand Fence (Intra-Street Pedestrian Crossovers)	9,300	L.F.	\$5.11	\$47,523.00	\$8.25	\$76,725.00	\$11.00	\$102,300.00	
HARVEY CEDARS BEACHFILL:										
38	Option 8 - Beachfill	375,000	C.Y.	\$9.02	\$3,382,500.00	\$7.30	\$2,737,500.00	\$9.50	\$3,562,500.00	
39	Option 9 - Beachfill	200,000	C.Y.	\$9.02	\$1,804,000.00	\$7.30	\$1,460,000.00	\$9.50	\$1,900,000.00	
40	Option 10 - Beachfill	100,000	C.Y.	\$9.02	\$902,000.00	\$7.30	\$730,000.00	\$9.50	\$950,000.00	
41	Option 11 - Post & Rail Fence (Intra-Street Pedestrian Crossovers)	6,000	L.F.	\$41.03	\$246,180.00	\$14.50	\$87,000.00	\$18.00	\$108,000.00	
TOTAL ESTIMATED BASE BID AND ALL OPTIONS AMOUNT:					\$36,808,897.65		\$30,602,732.50		\$45,347,853.00	

**ABSTRACT OF OFFERS
CONSTRUCTION
CONTINUATION SHEET**

1. SOLICITATION NUMBER
W912BU-13-B-0010

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE			OFFERS (Continued)							
FLOOD CONTROL & COASTAL EMERGENCY REPAIR			NO.: 3 (LB)		NO.: 4		NO.: 5		NO.: 6	
			A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR	
			B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)	
			C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED	
3. CONTRACT ITEMS			D. UNIT PRICE		E. ESTIMATED AMOUNT		D. UNIT PRICE		E. ESTIMATED AMOUNT	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
CONTINUED			B. BID SECURITY (TYPE AND AMOUNT) BID BOND 20%		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)	
3. CONTRACT ITEMS			C. AMENDMENT ACKNOWLEDGED YES		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED	
1	1	JOB	LS	\$8,150,000.00						
BASE BID BRANT BEACH										
2	880,000	CY	\$16.25	\$14,300,000.00						
3 DUNE CROSSOVER REPAIRS										
3a	26,000	SF	\$6.00	\$156,000.00						
3b	3,900	SF	\$5.00	\$19,500.00						
3c	245	LF	\$300.00	\$73,500.00						
4	450	LF	\$15.00	\$6,750.00						
5	65,000	SY	\$4.00	\$260,000.00						
6	12,500	LF	\$7.00	\$87,500.00						
7	1	JOB	LS	\$50,000.00						
8	1	JOB	LS	\$100,000.00						
9	DELETED									
10	1	JOB	LS	\$1,000.00						
11	280,000	CY	\$14.00	\$3,920,000.00						
2 DUNE CROSSOVER REPAIRS										
12a	13,200	SF	\$5.00	\$66,000.00						
12b	210	LF	\$300.00	\$63,000.00						
13	7,300	LF	\$15.00	\$109,500.00						
14	60,000	SY	\$4.00	\$240,000.00						
15	8,000	LF	\$10.00	\$80,000.00						
16	1	JOB	LS	\$50,000.00						
17	10	EA.	\$4,000.00	\$40,000.00						
18	1	JOB	LS	\$100,000.00						
19	DELETED									
20	1	JOB	LS	\$1,000.00						
HARVEY CEDARS										
21	840,000	CY	\$14.00	\$11,760,000.00						

**ABSTRACT OF OFFERS
CONSTRUCTION
CONTINUATION SHEET**

1. SOLICITATION NUMBER
W912BU-13-B-0010

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE			OFFERS (Continued)							
FLOOD CONTROL & COASTAL EMERGENCY REPAIR			NO.: 3		NO.: 4		NO.: 5		NO.: 6	
			A. OFFEROR WEEKS MARINE, INCORPORATED		A. OFFEROR		A. OFFEROR		A. OFFEROR	
			B. BID SECURITY (TYPE AND AMOUNT) BID BOND 20%		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)	
CONTINUED			C. AMENDMENT ACKNOWLEDGED YES		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED	
3. CONTRACT ITEMS			D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT								
HARVEY CEDARS										
22 DUNE CROSSOVER REPAIRS										
22a	47,500	SF	\$6.00	\$285,000.00						
22b	20,400	SF	\$5.00	\$102,000.00						
22c	240	LF	\$300.00	\$72,000.00						
23	1	JOB	LS	\$125,000.00						
24	10,000	LF	\$14.00	\$140,000.00						
25	140,000	SY	\$4.00	\$560,000.00						
26	13,300	LF	\$9.00	\$119,700.00						
27	1	JOB	LS	\$50,000.00						
28	1	JOB	LS	\$100,000.00						
29	DELETED									
30	1	JOB	LS	\$1,000.00						
TOTAL ESTIMATED BASE BID AMOUNT:				\$41,188,450.00						
OPTION BID ITEMS										
BRANT BEACH BEACHFILL:										
31	OPTION 1 30,000	CY	\$13.00	\$390,000.00						
32	OPTION 2 50,000	CY	\$13.00	\$650,000.00						
33	OPTION 3 100,000	CY	\$13.00	\$1,300,000.00						
SURF CITY BEACHFILL:										
34	OPTION 4 10,000	CY	\$20.00	\$200,000.00						
35	OPTION 5 50,000	CY	\$11.00	\$550,000.00						
36	OPTION 6 75,000	CY	\$11.00	\$825,000.00						
37	OPTION 7 9,300	LF	\$7.00	\$65,100.00						

**ABSTRACT OF OFFERS
CONSTRUCTION
CONTINUATION SHEET**

1. SOLICITATION NUMBER
W912BU-13-B-0010

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE			OFFERS (Continued)							
			NO.: 3		NO.: 4		NO.: 5		NO.: 6	
FLOOD CONTROL & COASTAL EMERGENCY REPAIR			A. OFFEROR WEEKS MARINE, INCORPORATED		A. OFFEROR		A. OFFEROR		A. OFFEROR	
			B. BID SECURITY (TYPE AND AMOUNT) BID BOND 20%		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)	
CONTINUED			C. AMENDMENT ACKNOWLEDGED YES		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED	
3. CONTRACT ITEMS			D. UNIT PRICE		E. ESTIMATED AMOUNT		D. UNIT PRICE		E. ESTIMATED AMOUNT	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT								
HARVEY CEDARS BEACHFILL:										
	OPTION 8									
38	375,000	CY	\$11.00	\$4,125,000.00						
	OPTION 9									
39	200,000	CY	\$11.00	\$2,200,000.00						
	OPTION 10									
40	100,000	CY	\$11.00	\$1,100,000.00						
	OPTION 11									
41	6,000	LF	\$14.00	\$84,000.00						
TOTAL ESTIMATED BASE BID AND ALL OPTIONS AMOUNT:			\$52,677,550.00							